

**RFP950200-01 ADDENDUM #02**

DATE: November 12, 2025  
PROJECT: 9502.00 DOC MPCF Hot & Cold Water Main Replacement  
RFP DUE DATE: November 14, 2025 @ 2:00 pm

**1. QUESTIONS/CLARIFICATIONS**

**Q1.** Will alternative design and construction schedules be considered as part of the proposal review process? We have concerns with the timelines identified in the RFP.

**A1.** Following discussions with the project team, it has been agreed to extend the submission deadline for the 100% CD and final budget by four (4) weeks, to March 6, 2026. Firms that are able to complete and submit the 100% CD and final budget prior to this date are encouraged to propose an earlier schedule within their RFP response. The construction schedule will continue to be refined in collaboration with the selected design firm and subsequently with the contractor, to ensure the most accurate and achievable timeline.