
 

 

Addendum 01 for RFB941100-01 
 

Project Name: DAS 6200 Park ALJ - Workman's Comp Renovation 
DAS RFB #: 941100-01 
DAS Project #: 9411.00  
Date: 9/16/2024 
 
Bids Due: September 18th, 2024 at 2:00 PM CST 
 
Contents: 

• Cover Page – Table of Contents, Revisions, and Questions (2 pages) 

• Pre-Bid Meeting Minutes & Sign-In Sheet (15 pages) 

• Site Logistics Plan (1 page) 

• Specification Section 00 4116 Bid Form – reissued in this addendum to include notes about allowance items. 

• Specification Section 01 1200 Contract Summary (13 pages) – reissued in this addendum, changes noted below. 

• Hazardous Materials Report from Atlas One is attached (28 pages) 

• Updates to door B125 to change to single door opening 

• Change ADA signage to remove fine $ from sign 

• Changes to paint accent color and cabinet finish at kitchenet space 
 

1. Questions 
Q: BP1 scope talks about them doing seeding & sodding & watering. Does that include the seeding & sodding & 

watering shown on page P101 existing grease interceptor?  

A: Yes 

Q: BP2-There are 2-new RTU’s I don’t see a roofing or division 5500 for roof support framing. Is there an existing roof 

warranty on the roof? Can we get contact information?  

A: No existing warranty.  We specify additional framing under the roof for the new RTU’s on sheet S101 with details 

on S102, Details 9 and 10 are applicable to this. BP #1 will be responsible for providing and installing structural 

support for new RTU’s, coordinate with BP #2 as necessary.    

Q: Is the existing roof deck metal or concrete/precast? 

A: The existing roof deck is metal 

BP-2 scope talks about doing concrete saw cutting for piping. Who does the concrete patch back? What about spoils 

from what’s removed? Is there a place onsite for spoils or can we just throw it in the dumpster?  

A: This will be in BP #2 scope to coordinate patch back, the spoils from will need to be removed offsite and disposed 

of by BP #2 contractor. 

Q: Specs 230713-2-2.05 calls for aluminum Jacketing. Section 3.02-C. calls for pvc jacketing please advise which is 

required  

A: No jacketing will be required  

Q: 230900-1.02.D says to coordinate controls with baker group. Is the price for Baker group to be part of BP2 or are 

they direct to the owner?  

A: This is an Allowance Price for BP #3 to contract with Baker Group to integrate new equipment with the existing 

BAS. BP #3 Contractor will need to submit invoices delivery slips, and/or time sheets to show actual quantities to be 

signed off by construction manager at time of execution/delivery. 



 
 

Q: 237423.16-2.02A Basis of design RTU’s are Trane. R410A is no longer available from Trane as of about a week 

ago. RTU’s need to be changed to the new R454 type refrigerator which will change the model numbers, maybe 

dimensions & performance of the units  

A: This has been revised to address the refrigerant phaseout 

Q: 237423.16 talks about LP gas. Are the RTU’s LP & not natural gas? Schedule says natural gas.  

A: The RTU’s are running on natural gas 

Q: There is no ductwork or duct accessories specs.  

A: Added as part of this addendum 

Q: Insulation specs call out elastomeric insulation. so, per M501 the SA 7 RED ducts are supposed to be lined with 1” 

elastomeric insulation: correct? I’m asking because elastomeric insulation is running about $4.00/ft2 just to buy the 

material. You can wrap the ducts for less than the cost of the elastomeric insulation & everything is concealed above 

the ceilings. I’d like to Suggest changing the liner to 1st 10’- of SA & Rad duct then wrap from there on out.  

A: This can be standard fiberglass liner  

Q: I don’t see that the Mechanical is responsible for deck cutting or roof patching at the 2 new RTUs. 

A: BP #2 contractor is responsible for deck cutting and roof patching for the two new RTU’s 

Q: Are the structural supports for the new RTUs in bid package 1? 

A: Yes 

 
2. REVISIONS: 

2.1. Updated Contract Summary Specification Section 01 1200 
1. Bid Package #01 – General Construction - This contractor is responsible for providing and setting up temporary 

fencing for material lay down and staging area 
2. Bid Package #01 - General Construction - This contractor shall provide and install a temporary wall in the 

corridor outside the existing cafeteria area to separate the construction zone from the building occupants to the 
north.  

3. Bid Package #01 – General Construction - This contractor shall provide a temporary plastic wall during 
demolition of the coiling door in the cafeteria area to separate the construction area from the occupied section of 
the building. 

4. Bid Package #01 – General Construction - This contractor shall provide the structural steel support for new 
RTU’s. This contractor shall coordinate this work with BP #2 as necessary. 

5. Bid Package #01 – General Construction – Per the hazardous materials report, there is green lead containing 
paint on the west wall of the open office space. DAS will contract with an abatement company to remove the 
drywall in this location. This contractor will be responsible for the removal of the framing and additional new 
drywall installation and painting to patch back this wall. See Sheet AD101 attached for extents.  

6. Bid Package #02 – Mechanical & Plumbing This contractor is responsible for all saw cutting and patching back 
for new plumbing underfloor. The contractor shall remove and dispose of these materials offsite.  

7. Bid Package #02 – Mechanical & Plumbing This contractor is responsible for all deck cutting and roof patching 
for the two new RTU’s as necessary. Contractor to coordinate structural steel supports with BP #1  

8. Bid Package #3 – Electrical – This contractor shall remove and dispose of the existing cameras in the open office 
space.  

 
 
 

 

 



 

ADDENDUM 1 

Date:  September 16, 2024 
Project:  DAS 6200 PARK ALJ -WORKMAN'S COMP RENOVATION 

Project Number:  SOI – 9411.00 / OPN - 24816000 

Client:   State of Iowa 

Project Location:  6200 Park Avenue, Des Moines, IA 50321 

 
This Addendum forms a part of the contract documents and modifies the original bidding documents dated 08/16/2024, as noted 

below.  Acknowledge receipt of this Addendum in the space provided on the bid form.  Failure to do so may subject the bidder to 

disqualification. 

 
To: All Prospective Bidders 

 

Contents: 

 2    Typed pages 

 1    Specification Section 

 4    Drawing Pages 

 

 

General Information: 

 

Specifications: 

1. Spec 08 7100 – DOOR HARDWARE 

a. Revise Door Hardware Set 11.0 as follows to revise quantities to 4 hinges and 1 Armor Plate.  

 

2. Spec 230713 – DUCT INSULATION 

a. Delete part 2-2.05  

b. Delete part 3.02-C 

c. Revise part 2.06-C to read as follows “Glass Fiber Insulation: Non-corrosive, incombustible glass fiber complying 

with ASTM C1071; flexible blanket, rigid board, and preformed round liner board; impregnated surface and 

edges coated with poly vinyl acetate polymer, acrylic polymer, or black composite. 

1.Fungal Resistance: No growth when tested according to ASTM G21. 

1. Apparent Thermal Conductivity: Maximum of 0.31 at 75 degrees F.” 

d. Add part 2.06-D to read “Adhesive: Waterproof, fire-retardant type, ASTM C916.” 

e. Add part 2.06-E to read “Liner Fasteners: Galvanized steel, self-adhesive pad with integral head.” 

2.  

3. Spec 23 74 23.16-PACKAGED ROOFTOP UNITS 

a. Revise 1.02 part A-3 to read “Natural Gas Furnace.” 

b. Revise part 2.02-K to read “Natural Gas Heating: The heating section shall have a progressive tubular heat 

exchanger design using stainless steel burners and corrosion resistant steel throughout. An induced draft 

combustion blower shall be used to pull the combustion products through the firing tubes. The heater shall use 

a direct spark ignition (DSI) system. On initial call for heat, the combustion blower shall purge the heat 

exchanger for 20 seconds before ignition After three unsuccessful ignition attempts, the entire heating system 

shall be locked out until manually reset at the thermostat/zone sensor. Units shall be suitable for use with 

natural gas and also comply with the California requirement for low NOx emissions.”. 

 

4. Spec 233300 AIR DUCT ACCESSORIES 

a. Add this section as shown on the attached section 233300 AIR DUCT ACCESSORIES.  

 

 

 

Architectural: 

atwedt
Rectangle



 

1. Sheet A001 – DOOR AND FINISH INFORMATION 

a. Update INTERIOR FINISH SPECIFICATIONS as noted.  

b. Revise ROOM FINISH SCHEDULE as noted. 

c. Revise Door B125 in the DOOR SCHEDULE as noted.  

2. Sheet AD101 – DEMO FLOOR PLANS 

a. Update door demolition as shown on the drawing.  

3. Sheet A101 – FLOOR PLANS 

a. Revise Door B125 from double door to single door as shown on the drawing. 

b. Clarify callouts at Door B164. 

c. Clarify Accent Paint callouts at the Kitchenette area as shown on the drawing.  

d. Add Note 5 – “CONTRACTOR TO PROVIDE 50 SF OF MISC. WALL PATCHING OF EXISTING WALLS WITHIN THE 

SPACE. LOCATIONS TO BE DETERMINED IN COORDINATION WITH THE CM AND ARCHITECT.” 

4. Sheet A401 – INTERIOR ELEVATIONS 

a. Clarify the Field and Accent Tile locations in the Men’s / Women’s Restrooms. 

b. Clarify Mirror sizes. 

c. Clarify P-LAM 1 and P-LAM 2 locations.  

d. Clarify blocking locations required within the Hearing Rooms. 

Civil: 

1. Sheet 03 – GRADING PLAN 

a. Revise the DETAIL: HANDICAP SIGNAGE – to remove the words “IMPROPER USE $200 FINE” from the sign. 

 

Mechanical: 

1. Sheet M000 – MECHANICAL GENERAL NOTES & SYMBOLS 

a. Add note 7 to mechanical-demolition notes to read as follows: “PROVIDE FILTER MEDIA AND COVER ALL 

EXISTING ROOFTOP UNIT RETURN AIR INTAKES AND ANY TRANSFER DUCTS (INLET AND OUTLET SIDE) ENTIRE 

TIME DURING CONSTRUCTION. CHECK AND REPLACE FILTER MEDIA PERIODICALLY ON THE ROOFTOP UNIT 

RETURN INLET DURING CONSTRUCTION. REMOVE ALL THIS FILTER MEDIA AFTER CONSTRUCTION 

COMPLETION.”.  

2. Sheet M501 – MECHANICAL SCHEDULES 

a. Revise the refrigerant on rooftop unit schedule to read “R454B or R32”.  

 

Electrical: 

1. Sheet E101 – ELECTRICAL POWER & SYSTEMS 

a. Revise keynote 9 to read as follows: “INSTALL INTERCOM SYSTEMS IN RENOVATED AREA. INSTALL SPEAKERS 

AND EXTEND EXISTING SYSTEM AS NECESSARY. REUSE ZONE INTERCOM SYSTEM FOR RENOVATED AREA. VERIFY 

LOCATIONS AND VOLUME LEVELS WITH OWNER.”.  

 

Electrical – Approved Manufacturers: 

The following shall be added to specifications as approved manufacturers: 

 

Light Fixture Type                      Manufacturer 

E1                                Barron Lighting Group 

F1                                Day-O-Lite, LITECONTROL, Mark 

F2                                Barron Lighting Group 

X1                                Barron Lighting Group 

X2                                Barron Lighting Group 

 

 

 

END OF ADDENDUM 



PROJECT 9411.00 Air Duct Accessories  23 33 00 - 1

SECTION 23 33 00
AIR DUCT ACCESSORIES

PART 1  GENERAL

1.01 SECTION INCLUDES

A. Duct test holes.

B. Flexible duct connectors.

C. Volume control dampers.

1.02 RELATED REQUIREMENTS

A. Section 23 31 00 - HVAC Ducts and Casings.

1.03 REFERENCE STANDARDS

A. ASTM E84 - Standard Test Method for Surface Burning Characteristics of Building Materials;
2023d.

B. NFPA 90A - Standard for the Installation of Air-Conditioning and Ventilating Systems; 2021.

C. SMACNA (DCS) - HVAC Duct Construction Standards Metal and Flexible; 2020.

1.04 SUBMITTALS

A. See Section 01 30 00 - Administrative Requirements for submittal procedures.

B. Product Data:  Provide for shop-fabricated assemblies including volume control dampers .
Include electrical characteristics and connection requirements.

1.05 QUALITY ASSURANCE

A. Manufacturer Qualifications:  Company specializing in manufacturing the type of products
specified in this section, with minimum three years of documented experience.

PART 2  PRODUCTS

2.01 DUCT TEST HOLES

A. Temporary Test Holes:  Cut or drill in ducts as required. Cap with neat patches, neoprene
plugs, threaded plugs, or threaded or twist-on metal caps.

2.02 FLEXIBLE DUCT CONNECTORS

A. Fabricate in accordance with SMACNA (DCS) and as indicated.

B. Flexible Duct Connections:  Fabric crimped into metal edging strip.

2.03 VOLUME CONTROL DAMPERS

A. Single Blade Dampers:
1. Fabricate for duct sizes up to 6 by 30 inch.
2. Blade:  24 gauge, 0.0239 inch, minimum.

PART 3  EXECUTION

3.01 INSTALLATION

A. Install accessories in accordance with manufacturer's instructions, NFPA 90A, and follow
SMACNA (DCS). See Section 23 31 00 for duct construction and pressure class.

B. Provide duct test holes where indicated and required for testing and balancing purposes.

C. Provide balancing dampers at points on supply, and exhaust systems where branches are
taken from larger ducts as required for air balancing. Install minimum two duct widths from duct
take-off.

END OF SECTION
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State of Iowa - Department of Administrative Services
109 SE 13th St.
Des Moines, Iowa 50319
P: (515) 281-7260

Project: 9411.00  DAS 6200 Park ALJ - Workman's
Comp Renovation

6200 Park Ave
Des Moines, Iowa 50321

 
 

RFB Pre-Bid Minutes: Meeting #1
 

Meeting Date Sep 10, 2024 Meeting Time 10:00 AM - 11:00 AM Central Time (US & Canada)

Meeting Location  

Overview Meeting to allow prospective bidders to visit the site, when possible, and learn more about the project. 

Notes

Attachments
 
 
Scheduled Attendees

Name Company Phone Number Email Attendance

Tera Granger Capitol Complex Maintenance P: (515) 242-5120 tera.granger1@iowa.gov Present

Barbara Bendon DAS Space Management &
Leasing Division

P: (515) 281-8887 barbara.bendon@iowa.gov Present

Kurt Fisher DCI Group P: (515) 244-5043 kurtf@dcigroup-us.com Present

Travis Hoyle DCI Group P: (515) 244-5043 travish@dcigroup-us.com Present

Emir Kadic KCL Engineering P: (515) 724-7938 ekadic@kclengineering.com Present

Nate Stieler OPN Architects P: (515) 309-0722 nstieler@opnarchitects.com Absent

Aaron Twedt OPN Architects P: (515) 309-6862 atwedt@opnarchitects.com Present

James Trower State of Iowa - Department of
Administrative Services

james.trower@iowa.gov Present

 
 

Introduction

No.  Mtg Origin Title Assignment Due Date Priority Status

1.1  1 Introductions   Open

  Description
Attendees

 

Project Overview

No.  Mtg Origin Title Assignment Due Date Priority Status

2.1  1 Project Description   Open

  Description

1. Bid Package #01 – General Construction: Trade Contractor shall include all of the following, but not limited
to, as part of the contract:

1. General
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1. Temporary restroom and handwashing facilities to be provided by this contractor for the use of all
contractors for the duration of construction in accordance with OSHA guidelines.

2. Contractor is responsible for dumpster and temporary sanitary service for all bid packages.
Dumpsters can be placed at one of the dock door entrances on the southeast side of the
building.

3. It shall be the responsibility of this contractor to coordinate a joint locate meeting with DAS, Iowa
OneCall, DCI Group, and the contractors.

4. The contractor shall be responsible for controlling track off to existing pavement. This shall
include sweeping existing roads to remove all track off as needed and at minimum daily.

5. Contractor shall keep equipment and materials off existing landscaping and turf. Any damage to
existing conditions that are to remain will be repaired at this contractor’s expense

6. This Contractor is responsible to keep adjacent paving and sidewalks clear and free of debris.
This Contractor shall clean up any track out on a daily basis. 

1. Site Improvements

1. It shall be the responsibility of this contractor to coordinate a joint locate meeting with the facility,
construction manager, and OneCall prior to beginning any site work.

2. This contractor shall protect the existing, sidewalk, pavement
3. This contractor shall be responsible for all for parking lot and sidewalk demolition and installation of

new concrete parking lot and sidewalk access for new building entrance as outlined in the contract
documents. Contractor shall tie into the existing pavement in the parking lot and sidewalks. This shall
include, but not be limited to, grading, subgrade preparation, detectable warning panels, control
jointing, sealants, and parking lot striping.

4. This contractor shall be responsible for all new stoops including building and sidewalk stoops. This
shall include, but not necessarily be limited to, excavation, subgrade preparation, degradable forms,
reinforcing, concrete, and curing.

5. This contractor is responsible for providing accessible parking posts and signs as outlined in the
contract documents.

6. Contractor shall protect existing water main and sanitary sewer piping.
7. A third-party testing agency will be procured by the Owner. This contractor shall coordinate with the

testing agency for all testing to meet project requirements.
8. This contractor shall be responsible for dewatering if necessary for all excavations by this contractor.
9. This contractor shall be responsible for providing sod for patching and maintenance with two weeks of

watering by the contractor. Hose bib is located within courtyard for access.
10. This contractor shall be responsible for the saw cutting of existing precast concrete panels for new

storefront infills as outlined in the contract documents. This includes painting the entire exterior wall
from base to the top of windows/precast joint. Contractor should assume that precast removals will
need to be done outside of normal business hours.

11. Openings in the existing structure shall not be made without prior approval by the structural engineer
12. The Contractor shall provide and maintain additional means of egress as needed as a result of

construction sequencing and/or regulatory requirements 

1. Demolition

1. All demolition shall be done in a workmanlike manner. Adjacent surfaces shown to remain shall not be
damaged. If damage occurs it will be repaired at contractors expense.

2. This contractor shall coordinate with the mechanical, electrical, low voltage, fire alarm, and sprinkler
contractors to confirm all disconnects are completed in areas to be demolished prior to beginning
work.

Meeting #1 - RFB Pre-Bid Project: 9411.00  DAS 6200 Park ALJ - Workman's Comp Renovation
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3. This contractor shall be responsible for all demolition as shown on the contract documents. This shall
include, but not be limited to, walls, ceilings, flooring and base, overhead doors and conveying
platform, doors, frames, hardware, concrete floor slab removals, ceiling grid, wall mirrors, accessories,
masonry, old joint sealants, casework, wallpaper, and wall decals. This shall exclude mechanical,
electrical, low voltage, fire sprinkler, or plumbing.

4. This contractor shall demo ceiling grid as noted in the contract drawings, salvaging ceiling tile for
reinstallation. This contractor shall coordinate with the electrical contractor for the removal of light
fixtures.

5. This contractor is responsible for protecting existing checker plate wall that is call out to remain
6. Where exterior openings are removed, or the interior of the building is left exposed to the exterior

elements, and new installations won’t be immediately installed, this contractor shall be responsible to
provide temporary enclosures to protect the building from the elements.

7. Contractor shall remove the existing mirrors and all bathroom accessories in their entirety.
8. Contractor shall remove all walls as shown on the contract documents.
9. Contractor is responsible for salvaging all existing door panels indicated to be demolished for

reinstallation in new locations. Existing frames to be demolished. 

1. Framing, Insulation, & Drywall

1. Contractor is responsible for complete framing and drywall scope per the contract documents including
bracing, furring, headers, lintels, bulkheads, soffits, infills, patching, drywall adhering, insulation, water-
resistant gypsum board, finishing, and texturing. This shall include control joints and reveals.

2. This contractor shall provide and install all inwall blocking called for or otherwise required for new
installations.

3. This contractor shall be responsible for framing, drywall, and finish modifications at doorways to
accommodate new door and framing sizing.

4. All miscellaneous removals and replacement of drywall to accommodate new construction shall be
part of this bid package. This shall include, but not necessarily be limited to, removals and
replacements for new wood blocking and repair of water damaged walls.

5. All miscellaneous patching as required from demolition activities shall be the responsibility of this
contractor.

6. This contractor shall coordinate with the plumbing contractor on dimensions prior to construction of
adjacent walls.

7. All metal stud and drywall partitions located at smoke barriers, fire rated, or sound rated assemblies to
be constructed tight to roof/floor deck. Provide smoke sealants, fire-stopping, or sound caulking to seal
gaps in construction at all locations required by code or design documents along these walls. This
shall include continuous sealant at deck and floor on both sides of the wall. Penetrations created by
other bid packages scope of work, will be the responsibility of that bid package. Coordinate with other
trades to install sleeves provided by those contractors and to ensure cutouts for other trades
penetrations conform to the required sealant tolerance specifications.

8. Contractor shall repair all damaged walls and prep walls to receive new paint. 

1. Painting and Joint Sealants

1. Contractor is responsible for all sealant at transitions between a painted surface and dissimilar
material, including but not limited to, Drywall, Hollow metal frames, Aluminum frames, Casework,
Dissimilar surfaces adjacent to painted surfaces

2. This Contractor is responsible for filling any minor voids in the substrate to produce a smooth transition
and appearance.  

3. Contractor is responsible for the complete painting scope of work per the contract documents. This
shall include, but not be limited to:

Meeting #1 - RFB Pre-Bid Project: 9411.00  DAS 6200 Park ALJ - Workman's Comp Renovation
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4. Frames and doors
5. Exterior exposed metals
6. Interior drywall partitions
7. Interior masonry partitions
8. Interior gypsum soffits and bulkheads
9. Drywall ceilings
10. Wood base
11. Exposed columns
12. This Contractor is to protect adjacent surfaces from one’s work.  This contractor will be responsible for

removing and cleaning any unintentional paint from adjacent surfaces.  This includes concrete floors
from wet and dry-fall paint.

13. Provide all touch-up of minor damage or marred surfaces. 

1. Ceilings

1. Contractor shall be responsible for the installation of all ceilings, including acoustical ceilings, drywall
lids, bulkheads, and soffits.

2. It shall be the responsibility of this contractor to coordinate the penetrations and cutouts for all ceiling
mounted devices including sprinkler heads into gypsum board ceilings.

3. Perimeter grid to be tight to wall; if a gap exists, it is the responsibility of this Contractor to fill the gap,
so as to be aesthetically pleasing.

4. Lay out ceilings to be symmetrical to the rooms in both directions, minimizing unequal panels and grid.
Oversized tile may be necessary to avoid small slivers of grid and tile.

5. Contractor shall remove all marks left by clamps on the ceiling grid or provide clamps that will not mark
the grid.

6. Minimize lap sin the grid and place in discrete locations on main runners.

2. Doors, Frames, Hardware and Glazing

1. Contractor is responsible for the complete door, frame, and hardware scope.
2. This contractor shall coordinate a door hardware meeting with the door and hardware supplier,

installer, Bid Package #01, DCI Group, OPN, and the State of Iowa during the submittal phase.
3. Contractor shall include one return visit during the 11-month warranty period, and at the Owner’s

request, to review all doors installed by this bid package and adjust any doors not closing or locking
properly.

4. This contractor shall provide and install all electronic hardware. Final electrical connections and
connections to access controls systems to be by the electrical and access control contractors.
Coordinate access controls and electrical with the Electrical contractor.

5. This contractor shall be responsible for all power door operators.
6. This contractor shall be responsible for providing and installing all door accessories. This shall include,

but not be limited to, door stops, astragals, silencers, closers, door position switches, kickplates,
request to exit sensors, door mounted coat hooks, and coordinators.

7. This contractor shall provide and install temporary frame spreaders. This Contractor will be
responsible for anchoring wall framing to the hollow metal frames and verifying hollow metal frames
remain plumb, level, and square after drywall is installed and before doors are installed.

8. Contractor is responsible for complete glazing scope per construction documents including, but not
limited to, glazing in doors and frames and new storefront windows.

9. Where door frames are called to be grouted or insulated, it shall be the responsibility of this contractor.
Contractor shall ensure grout or insulation does not prohibit drywall from slipping behind throat of
frame.

3. Casework & Stainless Steel Counter Tops
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1. This contractor shall be responsible for all new casework and stainless steel counters. Coordinate
shop drawings with equipment. This shall include, but not be limited to, wall and base cabinets,
countertops, support brackets, backsplash, and hardware.

2. Contractor shall field verify all measurements.
3. Contractor shall be responsible for installing joint sealant between the countertop and backsplash.
4. Contractor is responsible for cutting out holes in countertops as required for installations by this

contractor or others. This contractor shall coordinate with the plumbing contractor on sink templates. 

4. Flooring, Wall Tile, Toilet Partitions, and Blinds

1. It shall be the responsibility of this contractor to provide and install all new flooring. This shall include,
but not be limited to, carpet, vinyl composition tile, walk-off carpet, and epoxy flooring.

2. This contractor shall be responsible to patch and prep floors to receive new flooring.
3. This contractor shall be responsible for subfloor testing requirements to ensure existing conditions

meet manufacturer recommendations. Report results and deficiencies to the construction manager
and designer before proceeding with work.

4. This contractor is responsible for the installation of tiles wainscot with metal edge and toilet partitions
as outlined in the contract documents

5. This contractor is responsible for providing and installing manual window shades for new storefront
windows as outlined in the contract documents.

 

1. Bid Package #02 – Mechanical and Plumbing: Trade Contractor shall include all of the following, but not
limited to, as part of the contract:

1. General

1. Each contractor will be responsible for their own through wall, ceiling, or floor penetrations
including sealing of penetration. Contractors shall coordinate with the framing and drywall
contractor to either install sleeves, provided by bid package needing the penetration, or to ensure
penetrations conform to the required sealant tolerance specifications.

2. This contractor shall be responsible for all the plumbing and mechanical scope of work as
outlined in the contract documents which includes but is not limited to demolition, layout, and
new work. 

3. This contractor shall be responsible for all fire sealing and fire safing of penetrations created by
this bid package through fire and/or smoke rated systems.

4. Where equipment is ground mounted, this contractor shall be responsible for the installation of a
concrete equipment pad.

5. See Mechanical Equipment Schedule on M501 and plumbing equipment schedule on sheet
P501 for connection responsibility matrix.

6. Where equipment is installed on ceiling tiles, it will be the responsibility of the contractor installing
the equipment to mount it in the ceiling tile. It shall be the responsibility of this acoustical ceiling
installer to provide ceiling tile to other trades for install. 

1. Demolition

1. Contractor is responsible for complete disconnect and removal of all mechanical and plumbing
systems called to be removed or abandoned. This includes but is not limited to Contractor shall
coordinate with other trades to ensure mechanical and plumbing systems are made safe prior to
demolition activities beginning.
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2. Openings in ductwork that could allow infiltration of dust or debris shall be protected by this contractor
until the opening is sealed or dust creating activities are complete. 

3. Any penetrations in floors, walls, or ceilings created by removals from this contractor shall be patched
by this contractor to match adjacent finishes. This shall include re-routing of existing roof drain as
outlined in the contract documents.

4. This contractor shall coordinate all mechanical demolition work with electrical demolition so that
electrical connections are removed prior to mechanical demolition.

5. It shall be the responsibility of this contractor to disconnect and salvage all mechanical equipment
devices called for reinstallation.

6. This contractor shall protect existing structures and equipment throughout the duration of the work.
Contractor shall repair areas affected by demolition to their original condition or better. 

7. Contractor shall demolish supply ductwork as required for new room layout, ductwork should be
demolished back to main and capped. Contractor shall field verify location and routing. 

8. This contractor shall be responsible for the disconnection and relocation of existing diffusers and
exhaust fans as outlined in the contract documents.

9. This contractor shall be responsible for the demolition of existing return grills, diffusers ductwork, and
piping. Contractor shall prepare these locations for new work as required in the contract documents.

10. Contractor shall demolish supply ductwork as required for new room layout, ductwork should be
demolished back to main and capped. Contractor shall field verify location and routing.

11. Contractor shall remove existing air curtain along with associate appurtenances. Salvage air curtain,
thermostat and electrical disconnects for owner.

12. Contractor shall remove existing walk-in cooler refrigeration system along with associate
appurtenances. Patch roof penetrations to be water tight and match existing roof.

13. This contractor shall demo mail room isolation system complete.
14. This contractor shall remove the existing exhaust fan on the roof along with associate power and

controls. Cap remining roof curb per detail #5 on sheet M301
15. This contractor is responsible for the demolition of water heater and associated connections complete.
16. This contractor is responsible for the demolition of existing fridge equipment.
17. Contractor to remove existing air curtain along with associate appurtenances. Salvage air curtain,

thermostat and electrical disconnect for owner
18. This contractor shall remove and relocate the temperature controls thermostat associated with this

space. Provide new wiring for the new location. Refer to sheet M101 for new location.
19. Contractor shall abandon existing grease interceptor, remove manhole risers and covers and cap inlet

below grade. Cap yard clean out and repair as necessary. Contractor is responsible to provide sod for
patching and two weeks of watering by contractor. Hose bib is located within courtyard for access. 

1. Mechanical

1. Contractor is responsible for the complete mechanical scope of work on this project. including but not
limited to new rooftop units, ducts, grilles, registers and diffusers.

2. Contractor shall patch walls, roofs, and floor where ducts, grilles, pipes, or equipment are removed.
Paint or finish to match original construction.

3. Where controls are removed, remove all associate wiring and/or pneumatic tubing. Patch wall
openings and paint or finish to match original construction. In walls that cannot be patched, install
stainless steel cover plates.

4. Contractor shall pre-test and balance airflow prior to demolition work and provide a report of existing
airflows to the engineer. 

5. Contractor is responsible for all connections to existing ductwork.
6. .Contractor shall be responsible for installing new return grille’s ductwork and exhaust fans as outlined

in the contract documents.
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7. Contractor shall service and inspect RTU per keynote #1 and #2 on sheet M101 accordingly to ensure
it is in good running condition. Adjust setpoints and set backs accordingly.

8. This contractor shall be responsible for all testing and balancing of the mechanical system. Reports
shall be provided to the engineer for review and adjustments made based on comments provided by
the engineer with a final report provided after corrections.

9. This contractor shall provide and install all volume, fire, and/or smoke dampers. 

1. Plumbing

1. Contractor is responsible for the complete plumbing scope of work on this project.
2. This Contractor shall be responsible for all core drilling required for this scope of work.  Core drill

locations shall be submitted to the Architect/Engineer for approval prior to proceeding with work. This
shall include exact dimensional locations as well as sizes.  

3. This contractor shall be responsible for the demo of all floor sinks and drains as noted in the contract
documents. Contractor shall infill all concrete floor that is adjacent to this work.

4. This contractor is responsible for the demo of the mop sink and soap distribution system.
5. This contractor is responsible for all saw cutting for new plumbing underfloor.
6. This contractor is responsible for modifying existing lavatory to accommodate for new sink
7. This contractor shall salvage toilte fixture and carrier for reinstallation in new restrooms
8. This Contractor is responsible for setting the final clean out and drain elevations for all floor finishes.

This Contractor to provide all cover plates and connection screws for cleanout covers. Cleanout covers
shall be free from dirt and grime at the time of project completion. Covers unable to be cleaned to the
Owners acceptance will be replaced with new covers. 

9. This contractor shall demolish waste and vent piping as required for new fixture layout
10. The Contractor shall reroute waste piping as noted in the contract documents, field verify location and

routing as required.
11. This contractor is responsible for providing new waste and vent piping as required for new fixtures.
12. This contractor shall connect new vent piping into existing as noted in the contract documents. Field

verify routing as required.
13. This contractor shall be responsible for all cleaning, flushing, and testing of plumbing systems.

Coordinate with Construction Manager and Engineer on verifications. 

1. Bid Package #03 – Electrical: Trade Contractor shall include all of the following, but not limited to, as part of
the contract:

1. General

1. Each contractor will be responsible for their own through wall, ceiling, or floor penetrations
including sealing of penetration. Contractors shall coordinate with the framing and drywall
contractor to either install sleeves, provided by bid package needing the penetration, or to ensure
penetrations conform to the required sealant tolerance specifications.

2. See Mechanical Equipment Connection Schedule on M501 for connection responsibility matrix.
3. All access panels required for this scope of work shall be provided by this contractor to Bid

Package #02 for installation by that contractor. Bid Package #03 shall coordinate location.
4. This contractor shall be responsible for OSHA compliant lighting levels in all areas of work.

Existing light fixtures may be utilized for construction lighting but shall be independently secured
and mounted so not to interfere with new installations. If existing fixtures are utilized, this
contractor shall be responsible for removal once permanent lighting is installed. Contractor shall
review their plan for temporary lighting with the Construction Manager for approval prior to the
start of demolition.
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5. It shall be the responsibility of this contractor to provide, install, and maintain temporary power in
all spaces to meet codes and OSHA requirements. Existing systems can be utilized if maintained
throughout the project.

6. This contractor shall be responsible for obtaining electrical permits. Copy of permits and final
acceptance shall be provided to the Construction Manager for documentation. Notify the
Construction Manager of all inspections.

7. Where equipment is installed on ceiling tiles, it will be the responsibility of the contractor installing
the equipment to mount it in the ceiling tile. It shall be the responsibility of this acoustical ceiling
installer to provide ceiling tile to other trades for install.

2. Demolition

1. All electrical, low voltage, security, and fire alarm demolition will be the responsibility of this bid
package.

2. This Contractor shall provide cable management for existing cabling during demolition.  This may
include installation of J-hooks or other means to organize and keep cabling from getting
damaged or interfering with demolition and construction activities.

3. It shall be the responsibility of this contractor to disconnect and make safe all electrical and low
voltage that may be impacted by demolition activities. Utilities that must remain in place to serve
systems to remain, required for construction, or required for life safety shall be clearly marked
and reviewed with the demolition contractor prior to the start of demolition activities. Notify the
Construction Manager when areas are ready so the demolition crews can begin.

4. Contractor is responsible to remove and properly dispose of all existing light fixtures called to be
demolished. This shall include fixture, bulbs, mounting hardware, wiring and conduits. Contractor
shall salvage light fixtures that are called out for reinstallation.

5. All utilities to be abandoned in place shall be clearly marked on contractor’s as-built
documentation to be turned over at the end of the project.

6. This contractor shall coordinate all electrical demolition with mechanical demolition.
7. Where ceilings are to be removed, this contractor shall be responsible for temporarily supporting

all lights, electrical, and low voltage devices prior to ceiling removals.
8. Where any conduit or pathway is to be abandoned below floor level, this contractor shall be

responsible for demolishing below floor grade, capping, and patching hole to be prepared for new
flooring finish.

9. This contractor shall consult with the owner regarding the status of salvaged materials and
transport salvaged materials to the owners chosen location for material owner wishes to keep.
Remove all other material from the site and dispose of it in accordance with all applicable federal
state and local regulations.

10. Electrical distribution panels may not be de-energized without owners consent. when removing
branch circuits de-energize circuit breaker and disconnect conductors prior to removing
associated outlet and conductors

11. All concealed conduit that cannot be removed shall have wiring disconnected at the panel and
removed. Conduit shall be capped off and concealed into existing wall space and holes patched.
where conduits penetrate the floor slab, cut conduits flush with floor. in areas where conduit
continuity is interrupted because of the remodeling, make necessary modification to the circuits
to maintain circuit integrity.

3. Electrical, Communication and Data, & Fire Alarm

1. Contractor is responsible for all electrical, data, and life safety scope including, but not limited to,
new electrical, light fixtures, switches, overrides, panels, breakers, receptacles, fire alarm
devices, emergency lighting, exit signs, and data wiring and connections. 
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2. This contractor shall be responsible for providing pathways, circuiting, and power connections to
all mechanical and electrical equipment. This contractor shall coordinate with the trades
providing the equipment and with the approved submittals. Provide line-voltage supply and
interlock wiring to control equipment supplied by other divisions. Where requested by other
divisions, provide low-voltage control and interlock wiring to control equipment supplied by those
divisions.

3. This Contractor shall wire all integral disconnects/starters for Mechanical Equipment.  The
Mechanical Contractor shall provide all integral disconnects/starters for mechanical equipment.

4. This Contractor shall provide and install all non-integral disconnects for mechanical equipment.  
5. This contractor shall provide power wiring to equipment supplied by the Owner or other divisions.

Provide line-voltage supply and interlock wiring to control equipment supplied by others. 
6. This contractor shall provide power as required to all ancillary system components including, but

not limited to, HVAC Dampers, Fire protection dampers, door hold-open devices, trap primer
systems, and plumbing fixtures.

7. This contractor is responsible for the floor slab removal for new below slab electrical floor boxes
in new hearing rooms B140 an B142

8. Contractor shall remove steel floor box covers in cafeteria and provide flush covers or infill
9. This contractor shall be responsible for providing power and access controls connections to all

electrified hardware. Final electrical connections and connections to access controls systems to
be coordinated with the door and hardware provider and access controls contractor.

10. This contractor shall mark all receptacles with a tag identifying the panel and breaker supplying
each receptacle. Tag shall be placed on the inside face of the receptacle cover plate.

11. All multiple circuit conduits shall include an individual neutral and equipment grounding conductor
for each circuit.

12. This contractor shall provide dedicated raceways for HVAC units which shall be colored blue. Fire
alarm systems shall have dedicated raceways, colored red.

13. Contractor shall provide all low-voltage, access control, and surveillance system rough-ins. This
shall include pathways, cabling, junction boxes, and back boxes. This contractor shall coordinate
with the low voltage and security contractors on specific requirements.

14. It shall be the responsibility of this contractor to provide all lighting controls.
15. This contractor shall provide all low voltage cabling. The termination and testing will be done by

the State of Iowa (ICN).
16. This Contractor shall be responsible for the complete installation of the fire and CO detection,

monitoring, and alarming systems.  This shall include, but not be limited to, all detectors and
monitors, CO sensors, pull stations, panels, relays, remote indicators, horns, strobes, and
connections to fire suppression systems.

17. It shall be the responsibility of this contractor to connect new equipment to the fire alarm system
as identified in the project documents or required by code. Coordinate with other bid packages
for requirements.

18. Include lump sum Allowance of $5,000.00 for the parts, permit, programming and testing of the
existing fire alarm system at 6200 Park Ave. Contractor to submit invoices, delivery slips, and/or
time sheets to show actual quantities to be signed off by construction manager at time of
execution/delivery.

19. Contractor shall be responsible for connections to tamper switches.
20. Contractor shall confirm all existing fire alarm equipment to be reused is functional. A report shall

be provided to the Construction Manager, Owner, and Engineer confirming status.
21. Contractor shall provide temporary smoke detector covers in quantities sufficient to protect new

and existing devices through demolition and construction activities.
22. Contractor shall coordinate with the facility and the facilities fire alarm monitoring contractor for

fire alarm tag out, programming, and testing.

Meeting #1 - RFB Pre-Bid Project: 9411.00  DAS 6200 Park ALJ - Workman's Comp Renovation
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23. Just prior to Owner occupancy, perform an analysis on the smoke detectors to verify percentages
of cleanliness.  If any heads are found to be over 25% dirty, it is the responsibility of the Electrical
Contractor to replace them.

24. Include lump sum Allowance of $37,325.00 to extend the existing Building Automation System to
include new integrated equipment operating the existing Schneider Electric EcoStruxure Platform
at 6200 Park Ave. Contractor to submit invoices, delivery slips, and/or time sheets to show actual
quantities to be signed off by construction manager at time of execution/delivery. 

1. Bid Package #04 – Fire Suppression: Trade Contractor shall include all of the following, but not limited to,
as part of the contract:

1. Each contractor will be responsible for their own through wall, ceiling, or floor penetrations including
sealing of penetration. Contractors shall coordinate with the framing and drywall contractor to either
install sleeves, provided by bid package needing the penetration, or to ensure penetrations conform to
the required sealant tolerance specifications.

2. Contractor shall remove existing sprinkler caps and ceiling tile at sprinkler heads prior to ceiling
demolition.

3. Where equipment is installed on ceiling tiles, it will be the responsibility of the contractor installing the
equipment to mount it in the ceiling tile. It shall be the responsibility of this acoustical ceiling installer to
provide ceiling tile to other trades for install.

4. Contractor is responsible for complete fire suppression scope of working including, but not limited to,
design, material, and installation.

5. Contractor is responsible for all testing and reporting both prior to construction and at the completion of
construction.  If required by the authority having jurisdiction, this contractor shall perform flow test and
confirm water pressure/volume within ten (10) working days after contract execution. Provide the
necessary design drawings to the Construction Manager and State Fire Marshall within twenty (20)
working days after notice of contract award.

6. This Contractor to coordinate and obtain all necessary inspections and permits related to the fire
protection system. This shall include all fees related to inspections, plan reviews, and fees from the
governing party. 

7. This Contractor shall be responsible for all core drilling required for this scope of work.  Core drill
locations shall be submitted to the Architect/Engineer for approval prior to proceeding with work. This
shall include exact dimensional locations as well as sizes.

8. Contractor shall modify fire protection piping and sprinkler locations according to the new ceiling
layout. Refer to architectural plans for reflected ceiling layout in compliance with NFPA 13 standards

9. Any pipe sizes indicate are estimates only. Final sizes shall be determined by hydraulic calculations
10. Contractor shall include the cost to remove and replace all existing piping in the outlined scope of work

area, as the existing piping may conflict with new ductwork. Ductwork has priority over sprinkler piping.
Coordinate pipe routing and elevations with ductwork. Relocate sprinkler piping as required. In
remodeled spaces remove all existing piping, hangers and sprinklers to allow for installation of new
ductwork and piping.

11. Sprinkler shall be concealed type in spaces with finished ceilings. Sprinklers in spaces with exposed
ceilings shall be upright. Sprinklers in electrical and I.T. rooms shall be sidewall. Do not route piping
over electrical and I.T. rooms.

12. Do not install sprinkler piping or sprinklers that encroach on the required clearance of any other
equipment. Contractor shall relocate piping and heads where clearances are obstructed. This
Contractor is responsible to complete work above new ceilings prior to ceiling installation.  All re-work
costs associated with the removal and re-installation of acoustical, drywall, or all other ceiling types is
the responsibility of the Contractor.  

Meeting #1 - RFB Pre-Bid Project: 9411.00  DAS 6200 Park ALJ - Workman's Comp Renovation
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13. Coordinate head locations for proper clearances and adequate coverage relative to lights, soffits,
ceiling beams and other features. Provide Unistrut and other hanging devices as required to support
any equipment provided in this bid package.

14. Coordinate all work, specifically routing of pipe, valves, and devices with all other trades.  This shall
include coordination drawings as required to ensure proper coordination between trades.

15. Protect floors, walls, slabs and other surfaces from damage caused by pipe cutting machines.  Protect
floors, walls, slabs and other surfaces from damage caused by system leakage or overflow.

16. This Contractor is responsible to provide clean piping and devices at the end of installation for all items
installed by this Contractor. Draining and filling of the system will be the responsibility of this contractor.

17. Contractor shall coordinate with the State and the State’s fire alarm monitoring contractor for fire alarm
tag out.  

1. Work Performed by Owner: DAS/CCM will perform the following work items:

1. Relocate all moveable furniture, fixtures and equipment (FF&E), including window treatments; and
personal materials from each sequenced work area prior to demolition and construction activities and
after new construction is completed.

2. Trimming of existing bushes on the SE side of the building
3. Provide and install toilet tissue dispenser
4. Kitchen equipment removed by owner prior to construction, Utilities to be capped and abandoned by

Bid Package #02
5. Owner will provide and install card readers and associated wiring for their devices.

   Owner Furnished Products:   DAS/CCM will provide the following materials for installation by the contractor:

1.
1. Soap Dispensers

 

No.  Mtg Origin Title Assignment Due Date Priority Status

2.2  1 Project Schedule   Open

  Description

• Contract(s) Issued: September 19th, 2024
• Submittals: October 2024
• Construction: October 2024
• Closeout: February 2025

 
A pull-plan session will be held with the successful bid package contractors to finalize the construction schedule.
 
State Holidays: New Year's Day, Martin Luther King Day, Memorial Day, 4th of July, Labor Day, Veterans Day, Thanksgiving and day after
Thanksgiving, Christmas Day

 

No.  Mtg Origin Title Assignment Due Date Priority Status

2.3  1 Site Rules   Open

  Description

• Onsite supervision by Prime Contractor is required at all times when work by that contractor or their subcontractors/suppliers is taking
place.

• Contractors shall provide daily logs for each day they are on site.

Meeting #1 - RFB Pre-Bid Project: 9411.00  DAS 6200 Park ALJ - Workman's Comp Renovation
 

 
State of Iowa - Department of Administrative Services Page 11 of 13 Printed On: Sep 12, 2024 08:21 AM CDT
 
 
 

   



• Construction progress meeting will be established once construction starts.
• It is of the utmost importance to show respect and courtesy to all staff at all times.
• Clean all debris, materials, and bring all finishes back to existing conditions in the area they were working in prior to moving to the next
area.

• No smoking, vaping or smokeless tobacco use onsite.

 

• Temporary facilities

o To be provided by Bid Package #01 for use by all the contractors for the duration of construction.

• Tool control

o All tools and equipment shall be monitored and secured at all times. No vehicles shall be left unlocked when unattended at at no
times shall keys be left in vehicles when unoccupied.

• Background checks

o All construction workers must have a background check completed prior to entering the campus to perform work.

• Work hours 

o Typical hours are 7 AM - 5 PM Monday-Friday. Other hours can be arranged on an as needed basis.

• View Specification 01 1200 - Contract Summary for more information.

 

RFB Overview

No.  Mtg Origin Title Assignment Due Date Priority Status

3.1  1 Bid Submission   Open

  Description

• Bids are due September 18th, 2024 by 2:00 PM
• The Bid shall be submitted to the Issuing Officer through the IMPACS Electronic Procurement System.

o Link and information is in the project manual
o Contractors will need to register prior to bidding
o Bidders  will need to register regardless of whether it has already done business with the State of Iowa.
o Bidders should complete the registration process and ensure the ability to log in as soon as possible to ensure Bids can be
submitted on the due date.

o Please make sure the electronic documents submitted contain any required signatures. Digital signatures will be accepted.

• Bid Opening will be held via conference call on September 18th, 2024 at 3:00 PM

o Contractor shall reference section 00 0116 for the bid submittal checklist
o Bid Proposal Information
o Non Discrimination Clause Information
o Contractor Targeted Small Business Enterprise Pre-Bid Contract Information 
o Bid Security – 5% of total Bid amount

• Apparent low bidder will be required to submit subcontractor/supplier list 48hrs after the bid opening

 

No.  Mtg Origin Title Assignment Due Date Priority Status

3.2  1 Bid Schedule   Open

  Description

• Questions/Substitutions Due in Writing to Construction.Procurement@iowa.gov: September 12th by 11:00 am

Meeting #1 - RFB Pre-Bid Project: 9411.00  DAS 6200 Park ALJ - Workman's Comp Renovation
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• Addendum Issued: Final Addendum by September 16th, 2024
• Bids Due: September 18th, 2024 by 2:00 PM
• Tentative NOI Issued: September 19th, 2024

 

No.  Mtg Origin Title Assignment Due Date Priority Status

3.3  1 Administrative Details   Open

  Description

• Contractors will sign a modified ConsensusDocs 802. Example in the project manual.
• Project-specific Certificate of Insurance must be provided prior to contract execution. Follow example in the project manual and limits in
the 802.

• Project-specific P&P bonds must be provided prior to contract execution.
• Successful contractor must turn in their list of subcontractors and suppliers within 48 hours of the bid.
• DAS will provide tax exempt certificates upon request.
• Procore will be used for all project management, at no cost to the trade contractor.

o Submittals, Invoicing, RFIs, ASIs, PRs, RFQs
o Contracts, Change Orders and Certificates of Substantial and Final Completion will also use Docusign

• Contractor Schedule of Values shall be broken out as specified in the project manual.

o SOV must contain a closeout line item for at least 1% of the total contract value.
o This line item can only be invoiced once the certificate of final completion has been signed by all parties.

  Official Documented Meeting Minutes

• DCI Group will also schedule contractor coordination meetings to occur bi-weekly during construction

 

No.  Mtg Origin Title Assignment Due Date Priority Status

3.4  1 Pre-Bid Site Visits   Open

  Description
Contractors can walk the building following the conclusion of our meeting. 

 

Questions

No.  Mtg Origin Title Assignment Due Date Priority Status

4.1  1 Questions   Open

  Description
Submit all questions in writing to construction.procurement@iowa.gov.

Meeting #1 - RFB Pre-Bid Project: 9411.00  DAS 6200 Park ALJ - Workman's Comp Renovation
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SECTION 00 4116 
 

BID FORM 
 
 

The Bid Form must be submitted online through the State’s IMPACS Electronic Procurement 
System. 

 
 

RFB #941100-01 
 

BID FORM for CONSTRUCTION CONTRACT 
for 

ALJ & Workman’s Comp Renovation 
6200 Park Ave. Des Moines, IA 50321 

Project 9411.00 
 
Iowa Department of Administrative Services 
Hoover State Office Building, Level 3 
1305 East Walnut Street 
Des Moines, Iowa  50319-0105 
 
The following information is to be completed and submitted with your bid..   
 

1. Bid Form - Completed and Signed (to be uploaded with bid submission)  
2. Non Discrimination Clause Information  
3. Contractor Targeted Small Business Enterprise Pre-Bid Contract Information 
4. Bid Security – 5% of total Bid amount (to be uploaded with bid submission)  

 
Authorized Representative: 
The undersigned Bidder, in response to your Request for Bid for construction of the above project, having 
examined the Drawings, Specifications, and other Bidding Documents dated August 16th, 2024 and 
Addenda issued and acknowledged below as received and being familiar with all the conditions 
surrounding the construction of the proposed project including the availability of materials and labor, 
hereby proposes to furnish all labor, materials, equipment and supplies to perform all work to construct the 
project in strict accordance with the proposed Contract Documents, within the time and at the prices stated 
below.  Prices are to cover all expenses incurred in performing the work required under the proposed 
Contract Documents, of which this bid is a part. 
 
Bidder acknowledges receipt of the following Addenda which are a part of the Bidding Documents and for 
which any effect on cost of the Work is included in the bid amounts indicated: 
 
 Number      ________      ________      ________      ________      ________ 
 
 Dated          ________      ________      ________      ________      ________ 
 
Note that the State of Iowa is exempt from State and Local sales and use taxes (including local option 
and school option) for this project.  Taxes on construction materials shall NOT be included in the bid 
amounts. 
 
  

https://bids.sciquest.com/apps/Router/PublicEvent?CustomerOrg=DASIowa
https://bids.sciquest.com/apps/Router/PublicEvent?CustomerOrg=DASIowa
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Amounts shall be indicated in both words and figures.  In case of discrepancy, the amount indicated in 
words shall govern. 
 
BID PACKAGES: 
 
BP 01 

Description: General Construction 

Bidder proposes and agrees to perform all work as described in the Construction Documents for the sum 
of:  

   

  Dollars 

($___________________________). 

 

BP 02 

Description: Mechanical and Plumbing 

Bidder proposes and agrees to perform all work as described in the Construction Documents for the sum 
of:  

   

  Dollars 

($___________________________). 

 

BP 03 

Description: Electrical 

Bidder proposes and agrees to perform all work as described in the Construction Documents for the sum 
of:  

   

  Dollars 

($___________________________). Lump Sum number to include an allowance of $5,000.00 for the 
parts, permit, programming and testing of the existing fire alarm system and an allowance of $37,325.00 
to extend the existing Building Automation System to include new integrated equipment operating the 
existing Schneider Electric EcoStruxure Platform 

 

BP 04 

Description: Fire Suppression 

Bidder proposes and agrees to perform all work as described in the Construction Documents for the sum 
of:  
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  Dollars 

($___________________________). 

 
Bidder hereby certifies that: 

1. This bid is genuine and is not made in the interest of or on behalf of any undisclosed person, firm 
or corporation;  

2. Bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham 
bid; Bidder has not solicited or induced any person, firm or corporation to refrain from bidding; 
and Bidder has not sought by collusion to obtain any advantage over any other bidder or over the 
Owner. 

3. Bidder hereby certifies that the Bidder is registered with the Iowa Labor Commissioner as a 
Contractor as required by Chapter 91C, Code of Iowa. 

4. Bidder agrees to comply with all Federal and State Affirmative Action/Equal Employment 
Opportunity requirements concerning fair employment and will not discriminate between or 
among them by reason of race, color, religion, sex, national origin or physical handicap. 

5. All construction under this Contract shall conform to the requirements of the Iowa State Building 
Code. 

6. Bidder agrees that this bid shall remain valid and shall not be withdrawn for a period of thirty (30) 
calendar days after the date for receipt of bids. 

7. Bidder agrees that if written notice of acceptance of this bid is mailed, emailed, or delivered to the 
undersigned within thirty (30) days after the date in which bids are due, or at any time thereafter 
before it is withdrawn, the undersigned will sign and return the Contract Agreement, prepared in 
accord with the Bidding Documents and this bid as accepted; and will also provide proof of 
insurance coverage and required surety bonds. 

8. Bidder understands that the Owner reserves the right to reject any and all bids, and to waive 
irregularities or informalities and enter into a contract for the work, as the Owner deems to be in 
the best interest of the State.  

9. Bidder understands that the Owner reserves the right to accept any, or no, Alternate Bid, if 
requested, and that the Alternate Bids may be considered in any order or combination, and the 
low Bidder shall be determined on the basis of the sum of the base bid and any Alternate(s) 
accepted.  

 
Subcontractors:  
The Trade Contractor must identify all Subcontractors and Suppliers within 48 hours of the published date 
and time for which bids must be submitted, in accordance with Iowa Code Section 8A311, as amended by 
House File 646 in 2011. Subcontractors and suppliers may not be changed without the approval of the 
Owner. Requests for changing a Subcontractor or supplier must identify the reason for the proposed 
change, the name of the new Subcontractor or supplier, and the change in the subcontractor or supplier 
price as a result of the change. Any reduction in subcontractor or supplier price as a result of the change, 
if the change is approved by the Owner, shall be deducted from the Trade Contract Price via a deductive 
Change Order. Any such changes, if approved by the Owner, which result in an increase in the Trade 
Contract Price shall be borne by the Trade Contractor.  
 
Enforcement of Reciprocal Resident Bidder Preference, per Iowa Code 73A.21. 

All bidders shall either check the box next to “Resident Bidder” or check the box next to 
“Nonresident Bidder” and by doing so and signing thereafter certifies and attests to the same.  All 
information requested must be provided.  Seek out the advice of an attorney if you have questions. 

“Resident Bidder” means a person or entity authorized to transact business in of the State of Iowa 

and having a place of business for transacting business within the State of Iowa at which it is conducting 

and has conducted business for at least three years prior to the date of the first advertisement for the 

public improvement.  Note, however, that if a nonresident bidder’s state or foreign country has a more 
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stringent definition of a resident bidder, the more stringent definition is applicable as to bidders from that 

state or foreign country. 

 

Resident Bidder      

Name of Resident Bidder: ___________________________ 
 
By: _____________________________________    
Authorized Agent and Signatory of Resident Bidder  
   
OR: 

Nonresident Bidder  

Name of Nonresident Bidder: ___________________________ 
 
Name of State or Foreign Country of Nonresident Bidder: ___________________________ 
 
Particularly identify and describe any preference, labor preference, or any other type of preferential 
treatment, in effect in the nonresident bidder’s state or foreign country at the time of this bid: 
____________________________________________________________________________________
____________________________________________________________________________________
____________________________________________________________ 
 

NOTICE:  Nonresident Bidders domiciled in a state or country with a resident labor force preference shall 
make and keep, for a period of not less than three years, accurate records of all workers employed on the 
public improvement.  The records shall include each worker’s name, address, telephone number when 
available, social security number, trade classification, and the starting ending time of employment.   
 
By: ________________________________________    
Authorized Agent and Signatory of Nonresident Bidder  

Bid Form shall be signed by an officer of the company with authority to bind in a contract. 
Notice of acceptance of this bid, or request for additional information by the Department of Administrative 
Services, may be addressed to the undersigned at the address set forth below: 
 
Legal Name of Firm: ____________________________________________________________ 
 
Date: _________________________________________________   
 
Signature of Bidder: ____________________________________________________ 
 
Title: ______________________________________________________ 
 
Typed Name of Signatory: _____________________________________________________  
 
Email: _______________________________________ 
 
Business Address: 
_____________________________________________________________________________ 
______________________________________________________________________________ 
______________________________________________________________________________ 
 
Telephone Number:  ____________________ Fax Number:  ____________________ 
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Federal Tax Identification Number:  ____________________ 
 
Iowa Contractor Registration Number: _________________________ 
 
Bidder Safety Manager Name:_______________________________ 
 

For an out-of-state Bidder, Bidder certifies that the Resident Preference given by the State or  

Foreign Country of Bidder’s residence, _________________________, is _______ %. 

 
END OF SECTION 
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SECTION 01 1200 
 

CONTRACT SUMMARY 
 

PART 1 -  GENERAL 
 
1.01 SECTION INCLUDES 
 

A. Project Information 
B. Project Summary  
C. Bid Scope Summary 
D. Work Hour Restrictions 
E. Access to Site 
F. Coordination with Occupants 
G. Rules for Construction Workers 
H. Bid Package Instructions 
 

1.02 PROJECT INFORMATION 
 

A. Facility Name/Location:  ALJ & Workman’s Comp Renovation, 6200 Park Ave 
Des Moines, Iowa 50321 

B. DAS Project #: 9411.00  
C. Owner: State of Iowa, Department of Administrative Services, Hoover State Office Building, 

Level 3, 1305 East Walnut Street, Des Moines, IA  50319 
D. Owner’s Representative: James Trower, Iowa Department of Administrative Services, 109 SE 

13th Street, Des Moines, IA 50319 
A. Construction Manager: Travis Hoyle, DCI Group, 220 SE 6th Street Suite 200 Des Moines, Iowa 

50309 
 

1.03 PROJECT SUMMARY 
 

A. The project includes the renovation of office space and associated HVAC and electrical 
improvements at the office building at 6200 Park Ave. 

B. Target date to provide substantial completion is February 10th, 2025. 
 

1.04 BID SCOPE SUMMARY 
 

A. Scope Applicable to All Bid Packages: 
1. The Contractor’s Work includes all labor, supervision, materials, equipment, services, 

supplies, tools, facilities, transportation, hoisting, storage, receiving, licenses, inspections, 
certifications, overhead, profit, or other items required or reasonably inferable to properly 
and timely perform and complete all work and services to be performed by the Contractor 
pursuant to this Agreement.  Unless specifically stated otherwise, incidental work 
required to accomplish the work of this Bid Package shall be included in the bid. This 
would include, but not be limited to, temporary facilities, protection of the work, security of 
equipment, materials, and work in progress, etc. Contractor’s Work shall be performed in 
accordance with the Drawings, Specification Divisions 00 and 01, and Specification 
sections applicable to each Contractor’s scope. 

2. Contractor is responsible for all labor and equipment to unload, account for all material 
delivered, stock, and delivery for this scope of work. Storage and delivery of materials 
and equipment at the Site shall be permitted only to the extent approved in advance by 
the Construction Manager, and if anything, so stored obstructs the progress of any 
portion of the work, it shall be promptly removed or relocated by the Contractor without 
reimbursement. 

3. On site supervision by Prime Contractor at all times work by that contractor or their 
subcontractors/suppliers is taking place. 
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4. Provide all temporary facilities required for this scope of work including trailer, trailer 
power, telephone, secured storage, temporary power for work, temporary and task 
lighting for work, etc. as determined necessary by Contractor. Coordinate location of 
trailers, material storage and utility lines with Construction Manager. Limited space is 
available, and permission to bring any such facility or excess materials on to the site shall 
be approved by the Construction Manager. 

5. Contractor shall provide all equipment and tools for Contractor’s own cleanup. Clean up 
shall be done at end of every shift or more frequently if required for the Contractor to 
perform their work, for other Contractors to perform their work, as required by the 
Owner’s operations, and at the discretion of the Construction Manager. 

6. All turf, landscaping, and subgrade disturbances caused by equipment traffic or other 
activities related to the Contractor’s scope shall be repaired or restored to proper 
conditions by the Contractor. 

7. Protect adjacent existing building elements from damage from Scope of work. Repair 
existing building elements damaged during Contractor’s Scope of work. 

 
1.05 WORK HOUR RESTRICTIONS 
 

A. Work hours are from 7:00 AM to 5:00 PM, Monday through Friday unless arrangements are 
made in advance. 

 
1.06 CONTRACTOR USE OF SITE AND PREMISES 
 

A. Construction Operations:  Limited to areas noted on Drawings. 
B. Provide access to and from site as required by law and Owner: 

1. Emergency Building Exits During Construction:  Keep all exits required by code open 
during construction period; provide temporary exit signs if exit routes are temporarily 
altered. 

2. Do not obstruct roadways, sidewalks, or other public ways without permission of Owner 
and permit if required. 

C. Facility will be occupied at all times during duration of work.  Contractor personnel shall conduct 
themselves in an agreeable manner at all times. Failure to do so may result in removal from the 
work site. 

D. Contractor staging area and dumpster location is available on the southeast side of the building. 
E. Contractor Parking and additional staging area is available in the parking lot that is adjacent to 

the property at 6200 Park Ave to the east across 61st street. 
 
1.07 OWNER OCCUPANCY 
 

A. Owner intends to occupy the Project upon Substantial Completion. 
B. Cooperate with Owner to minimize conflict and to facilitate Owner’s operations. 
C. Schedule the Work to accommodate Owner occupancy. 

 
1.08 RULES FOR CONSTRUCTION WORKERS 
 

A. The staff of the State of Iowa has a responsibility to protect the public by providing a secure 
environment. All work site rules must be followed to the letter, at all times. 

B. All construction workers must have a background check completed prior to entering the campus 
to perform work. 

C. Hot Work Permit Processes and Fire Watch, when necessary, will be adhered to for this project. 
D. All State properties are tobacco free.  No smoking will be permitted or tolerated on campus 

unless in designated areas. 
E. You are permitted access only to the work site and no other area of the institution. 
F. No drugs, alcohol, or firearms are allowed on the work site. 
G. Do not leave money, drugs, alcohol, or firearms in your personal vehicle. 
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H. Company and personal vehicles are to be parked and locked in designated or authorized area 
of the work. 

I. Secure all tools at the end of the day. 
J. Maintain control of all tools, supplies, and debris at all times during the work. 
K. Never leave keys in any vehicle.  If a security officer finds keys in a vehicle, they are under 

orders to turn them in to a security supervisor. 
L. Secure all tools at the end of each day.  Never leave tools unattended.  All tools shall be 

checked in at the beginning of the day and checked out at the end of the day.  If security officers 
find loose tools, they are under orders to turn them in to their supervisor.   

M. All delivery vehicles must go directly to the job site.  Extra time should be anticipated for all 
deliveries.  Provide 24-hour notice to the facility of deliveries.  

N. During an emergency, follow the instructions of the security staff. 
O. Contractor shall wear clothing of a different color, pattern, fashion, etc. as to distinguish 

themselves from inmates. 
 

1.09 BID PACKAGE INSTRUCTIONS  

A. Bid Package #01 – General Construction: Trade Contractor shall include all of the following, 
but not limited to, as part of the contract: 
1. Includes specification: 02 41 00, 03 30 00, 03 31 00, 03 35 11, 06 10 00, 06 41 00, 07 01 

55, 07 62 00, 07 92 00, 08 11 13, 08 14 16, 08 43 13, 08 44 13, 08 71 00, 08 80 00, 09 
05 61, 09 21 16, 09 30 00, 09 51 00, 09 65 00, 09 68 13, 09 91 13, 09 91 23, 10 21 
13.16, 10 26 01, 10 28 00, 10 44 00, 12 24 13, 12 36 00, 12 26 16,  

2. General 
a. Temporary restroom and handwashing facilities to be provided by this contractor 

for the use of all contractors for the duration of construction in accordance with 
OSHA guidelines.  

b. Contractor is responsible for dumpster and temporary sanitary service for all bid 
packages. Dumpsters can be placed at one of the dock door entrances on the 
southeast side of the building. 

c. This contractor is responsible for providing and setting up temporary fencing for 
material lay down and staging area. 

d. This contractor shall provide and install a temporary wall in the corridor outside the 
existing cafeteria area to separate the construction zone from the building 
occupants to the north.  

e. This contractor shall provide a temporary plastic wall during demolition of the 
coiling door in the cafeteria area to separate the construction area from the 
occupied section of the building. 

f. This contractor shall provide the structural steel support for new RTU’s. This 
contractor shall coordinate this work with BP #2 as necessary. 

g. It shall be the responsibility of this contractor to coordinate a joint locate meeting 
with DAS, Iowa OneCall, DCI Group, and the contractors. 

h. The contractor shall be responsible for controlling track off to existing pavement. 
This shall include sweeping existing roads to remove all track off as needed and at 
minimum daily. 

i. Contractor shall keep equipment and materials off existing landscaping and turf. 
Any damage to existing conditions that are to remain will be repaired at this 
contractor’s expense 

j. This Contractor is responsible to keep adjacent paving and sidewalks clear and 
free of debris. This Contractor shall clean up any track out on a daily basis. 
 

3. Site Improvements 
a. It shall be the responsibility of this contractor to coordinate a joint locate meeting 

with the facility, construction manager, and OneCall prior to beginning any site 
work. 

b. This contractor shall protect the existing, sidewalk, pavement 
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c. This contractor shall be responsible for all for parking lot and sidewalk demolition 
and installation of new concrete parking lot and sidewalk access for new building 
entrance as outlined in the contract documents. Contractor shall tie into the 
existing pavement in the parking lot and sidewalks. This shall include, but not be 
limited to, grading, subgrade preparation, detectable warning panels, control 
jointing, sealants, and parking lot striping. 

d. This contractor shall be responsible for all new stoops including building and 
sidewalk stoops. This shall include, but not necessarily be limited to, excavation, 
subgrade preparation, degradable forms, reinforcing, concrete, and curing. 

e. This contractor is responsible for providing accessible parking posts and signs as 
outlined in the contract documents.  

f. Contractor shall protect existing water main and sanitary sewer piping. 
g. A third-party testing agency will be procured by the Owner. This contractor shall 

coordinate with the testing agency for all testing to meet project requirements. 
h. This contractor shall be responsible for dewatering if necessary for all excavations 

by this contractor. 
i. This contractor shall be responsible for providing sod for patching and 

maintenance with two weeks of watering by the contractor. Hose bib is located 
within courtyard for access.  

j. This contractor shall be responsible for the saw cutting of existing precast concrete 
panels for new storefront infills as outlined in the contract documents. This 
includes painting the entire exterior wall from base to the top of windows/precast 
joint. Contractor should assume that precast removals will need to be done outside 
of normal business hours. 

k. Openings in the existing structure shall not be made without prior approval by the 
structural engineer 

l. The Contractor shall provide and maintain additional means of egress as needed 
as a result of construction sequencing and/or regulatory requirements 
 

4. Demolition 
a. All demolition shall be done in a workmanlike manner. Adjacent surfaces shown to 

remain shall not be damaged. If damage occurs it will be repaired at contractors 
expense. 

b. This contractor shall coordinate with the mechanical, electrical, low voltage, fire 
alarm, and sprinkler contractors to confirm all disconnects are completed in areas 
to be demolished prior to beginning work. 

c. This contractor shall be responsible for all demolition as shown on the contract 
documents. This shall include, but not be limited to, walls, ceilings, flooring and 
base, overhead doors and conveying platform, doors, frames, hardware, concrete 
floor slab removals, ceiling grid, wall mirrors, accessories, masonry, old joint 
sealants, casework, wallpaper, and wall decals. This shall exclude mechanical, 
electrical, low voltage, fire sprinkler, or plumbing. 

d. This contractor shall demo celing grid as noted in the contract drawings, salvaging 
ceiling tile for reinstallation. This contractor shall coordinate with the electrical 
contractor for the removal of light fixtures. 

e. This contractor is responsible for protecting existing checker plate wall that is call 
out to remain 

f. Where exterior openings are removed, or the interior of the building is left exposed 
to the exterior elements, and new installations won’t be immediately installed, this 
contractor shall be responsible to provide temporary enclosures to protect the 
building from the elements. 

g. Contractor shall remove the existing mirrors and all bathroom accessories in their 
entirety. 

h. Contractor shall remove all walls as shown on the contract documents.  
i. Contractor is responsible for salvaging all existing door panels indicated to be 

demolished for reinstallation in new locations. Existing frames to be demolished. 
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5. Framing, Insulation, & Drywall 

a. Contractor is responsible for complete framing and drywall scope per the contract 
documents including bracing, furring, headers, lintels, bulkheads, soffits, infills, 
patching, drywall adhering, insulation, water-resistant gypsum board, finishing, and 
texturing. This shall include control joints and reveals. 

b. This contractor shall provide and install all inwall blocking called for or otherwise 
required for new installations. 

c. This contractor shall be responsible for framing, drywall, and finish modifications at 
doorways to accommodate new door and framing sizing. 

d. All miscellaneous removals and replacement of drywall to accommodate new 
construction shall be part of this bid package. This shall include, but not 
necessarily be limited to, removals and replacements for new wood blocking and 
repair of water damaged walls. 

e. All miscellaneous patching as required from demolition activities shall be the 
responsibility of this contractor. 

f. This contractor shall coordinate with the plumbing contractor on dimensions prior 
to construction of adjacent walls. 

g. All metal stud and drywall partitions located at smoke barriers, fire rated, or sound 
rated assemblies to be constructed tight to roof/floor deck. Provide smoke 
sealants, fire-stopping, or sound caulking to seal gaps in construction at all 
locations required by code or design documents along these walls. This shall 
include continuous sealant at deck and floor on both sides of the wall. Penetrations 
created by other bid packages scope of work, will be the responsibility of that bid 
package. Coordinate with other trades to install sleeves provided by those 
contractors and to ensure cutouts for other trades penetrations conform to the 
required sealant tolerance specifications. 

h. Contractor shall repair all damaged walls and prep walls to receive new paint. 
 

6. Painting and Joint Sealants 
a. Contractor is responsible for all sealant at transitions between a painted surface 

and dissimilar material, including but not limited to, Drywall, Hollow metal frames, 
Aluminum frames, Casework, Dissimilar surfaces adjacent to painted surfaces 

b. This Contractor is responsible for filling any minor voids in the substrate to produce 
a smooth transition and appearance.   

c. Contractor is responsible for the complete painting scope of work per the contract 
documents. This shall include, but not be limited to: 

d. Frames and doors 
e. Exterior exposed metals 
f. Interior drywall partitions 
g. Interior masonry partitions 
h. Interior gypsum soffits and bulkheads 
i. Drywall ceilings 
j. Wood base 
k. Exposed columns 
l. This Contractor is to protect adjacent surfaces from one’s work.  This contractor 

will be responsible for removing and cleaning any unintentional paint from adjacent 
surfaces.  This includes concrete floors from wet and dry-fall paint. 

m. Provide all touch-up of minor damage or marred surfaces. 
 

7. Ceilings 
a. Contractor shall be responsible for the installation of all ceilings, including 

acoustical ceilings, drywall lids, bulkheads, and soffits. 
b. It shall be the responsibility of this contractor to coordinate the penetrations and 

cutouts for all ceiling mounted devices including sprinkler heads into gypsum board 
ceilings. 
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c. Perimeter grid to be tight to wall; if a gap exists, it is the responsibility of this 
Contractor to fill the gap, so as to be aesthetically pleasing. 

d. Lay out ceilings to be symmetrical to the rooms in both directions, minimizing 
unequal panels and grid. Oversized tile may be necessary to avoid small slivers of 
grid and tile. 

e. Contractor shall remove all marks left by clamps on the ceiling grid or provide 
clamps that will not mark the grid. 

f. Minimize lap sin the grid and place in discrete locations on main runners. 
 

8. Doors, Frames, Hardware and Glazing 
a. Contractor is responsible for the complete door, frame, and hardware scope. 
b. This contractor shall coordinate a door hardware meeting with the door and 

hardware supplier, installer, Bid Package #01, DCI Group, OPN, and the State of 
Iowa during the submittal phase. 

c. Contractor shall include one return visit during the 11-month warranty period, and 
at the Owner’s request, to review all doors installed by this bid package and adjust 
any doors not closing or locking properly. 

d. This contractor shall provide and install all electronic hardware. Final electrical 
connections and connections to access controls systems to be by the electrical 
and access control contractors. Coordinate access controls and electrical with the 
Electrical contractor. 

e. This contractor shall be responsible for all power door operators. 
f. This contractor shall be responsible for providing and installing all door 

accessories. This shall include, but not be limited to, door stops, astragals, 
silencers, closers, door position switches, kickplates, request to exit sensors, door 
mounted coat hooks, and coordinators. 

g. This contractor shall provide and install temporary frame spreaders. This 
Contractor will be responsible for anchoring wall framing to the hollow metal 
frames and verifying hollow metal frames remain plumb, level, and square after 
drywall is installed and before doors are installed. 

h. Contractor is responsible for complete glazing scope per construction documents 
including, but not limited to, glazing in doors and frames and new storefront 
windows. 

i. Where door frames are called to be grouted or insulated, it shall be the 
responsibility of this contractor. Contractor shall ensure grout or insulation does not 
prohibit drywall from slipping behind throat of frame. 
 

9. Casework & Stainless Steel Counter Tops 
a. This contractor shall be responsible for all new casework and stainless steel 

counters. Coordinate shop drawings with equipment. This shall include, but not be 
limited to, wall and base cabinets, countertops, support brackets, backsplash, and 
hardware. 

b. Contractor shall field verify all measurements. 
c. Contractor shall be responsible for installing joint sealant between the countertop 

and backsplash. 
d.  Contractor is responsible for cutting out holes in countertops as required for 

installations by this contractor or others. This contractor shall coordinate with the 
plumbing contractor on sink templates.  
 

10. Flooring, Wall Tile, Toilet Partitions, and Blinds 
a. It shall be the responsibility of this contractor to provide and install all new flooring. 

This shall include, but not be limited to, carpet, vinyl composition tile, walk-off 
carpet, and epoxy flooring. 

b. This contractor shall be responsible to patch and prep floors to receive new 
flooring. 
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c. This contractor shall be responsible for subfloor testing requirements to ensure 
existing conditions meet manufacturer recommendations. Report results and 
deficiencies to the construction manager and designer before proceeding with 
work. 

d. This contractor is responsible for the installation of tiles wainscot with metal edge 
and toilet partitions as outlined in the contract documents 

e. This contractor is responsible for providing and installing manual window shades 
for new storefront windows as outlined in the contract documents. 

 
B. Bid Package #02 – Mechanical and Plumbing: Trade Contractor shall include all of the 

following, but not limited to, as part of the contract: 
1. Includes specification: 03 31 00, 03 35 11, 22 0513, 22 0517, 22 0519, 22 0523, 22 0529, 

22 0553, 22 0719, 22 1005, 22 1006, 22 1316, 22 1319, 22 1413, 22 1423, 22 4000, 23 
0513, 23 0517, 23 0529, 23 0553, 23 0713, 23 0900, 23 3700, 23 7423.16  

2. General 
a. Each contractor will be responsible for their own through wall, ceiling, or floor 

penetrations including sealing of penetration. Contractors shall coordinate with the 
framing and drywall contractor to either install sleeves, provided by bid package 
needing the penetration, or to ensure penetrations conform to the required sealant 
tolerance specifications. 

b. This contractor shall be responsible for all the plumbing and mechanical scope of 
work as outlined in the contract documents which includes but is not limited to 
demolition, layout, and new work.  

c. This contractor shall be responsible for all fire sealing and fire safing of 
penetrations created by this bid package through fire and/or smoke rated systems. 

d. Where equipment is ground mounted, this contractor shall be responsible for the 
installation of a concrete equipment pad. 

e. See Mechanical Equipment Schedule on M501 and plumbing equipment schedule 
on sheet P501 for connection responsibility matrix. 

f. Where equipment is installed on ceiling tiles, it will be the responsibility of the 
contractor installing the equipment to mount it in the ceiling tile. It shall be the 
responsibility of this acoustical ceiling installer to provide ceiling tile to other trades 
for install. 
 

3. Demolition 
a. Contractor is responsible for complete disconnect and removal of all mechanical 

and plumbing systems called to be removed or abandoned. This includes but is not 
limited to  Contractor shall coordinate with other trades to ensure mechanical and 
plumbing systems are made safe prior to demolition activities beginning. 

b. Openings in ductwork that could allow infiltration of dust or debris shall be 
protected by this contractor until the opening is sealed or dust creating activities 
are complete.  

c. Any penetrations in floors, walls, or ceilings created by removals from this 
contractor shall be patched by this contractor to match adjacent finishes. This shall 
include re-routing of existing roof drain as outlined in the contract documents.  

d. This contractor shall coordinate all mechanical demolition work with electrical 
demolition so that electrical connections are removed prior to mechanical 
demolition. 

e. It shall be the responsibility of this contractor to disconnect and salvage all 
mechanical equipment devices called for reinstallation. 

f. This contractor shall protect existing structures and equipment throughout the 
duration of the work. Contractor shall repair areas affected by demolition to their 
original condition or better.  

g. Contractor shall demolish supply ductwork as required for new room layout, 
ductwork should be demolished back to main and capped. Contractor shall field 
verify location and routing.  
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h. This contractor shall be responsible for the disconnection and relocation of existing 
diffusers and exhaust fans as outlined in the contract documents. 

i. This contractor shall be responsible for the demolition of existing return grills, 
diffusers ductwork, and piping. Contractor shall prepare these locations for new 
work as required in the contract documents. 

j. Contractor shall demolish supply ductwork as required for new room layout, 
ductwork should be demolished back to main and capped. Contractor shall field 
verify location and routing.  

k. Contractor shall remove existing air curtain along with associate appurtenances. 
Salvage air curtain, thermostat and electrical disconnects for owner. 

l. Contractor shall remove existing walk-in cooler refrigeration system along with 
associate appurtenances. Patch roof penetrations to be water tight and match 
existing roof. 

m. This contractor shall demo mail room isolation system complete. 
n. This contractor shall remove the existing exhaust fan on the roof along with 

associate power and controls. Cap remining roof curb per detail #5 on sheet M301 
o. This contractor is responsible for the demolition of water heater and associated 

connections complete. 
p. This contractor is responsible for the demolition of existing fridge equipment. 
q. Contractor to remove existing air curtain along with associate appurtenances. 

Salvage air curtain, thermostat and electrical disconnect for owner 
r. This contractor shall remove and relocate the temperature controls thermostat 

associated with this space. Provide new wiring for the new location. Refer to sheet 
M101 for new location. 

s. Contractor shall abandon existing grease interceptor, remove manhole risers and 
covers and cap inlet below grade. Cap yard clean out and repair as necessary. 
Contractor is responsible to provide sod for patching and two weeks of watering by 
contractor. Hose bib is located within courtyard for access. 
 

4. Mechanical 
a. Contractor is responsible for the complete mechanical scope of work on this 

project. including but not limited to new rooftop units, ducts, grilles, registers and 
diffusers. 

b. Contractor shall patch walls, roofs, and floor where ducts, grilles, pipes, or 
equipment are removed. Paint or finish to match original construction. 

c. Where controls are removed, remove all associate wiring and/or pneumatic tubing. 
Patch wall openings and paint or finish to match original construction. In walls that 
cannot be patched, install stainless steel cover plates. 

d. Contractor shall pre-test and balance airflow prior to demolition work and provide a 
report of existing airflows to the engineer.  

e. Contractor is responsible for all connections to existing ductwork. 
f. .Contractor shall be responsible for installing new return grille’s ductwork and 

exhaust fans as outlined in the contract documents. 
g. Contractor shall service and inspect RTU per keynote #1 and #2 on sheet M101 

accordingly to ensure it is in good running condition. Adjust setpoints and set 
backs accordingly. 

h. This contractor shall be responsible for all testing and balancing of the mechanical 
system. Reports shall be provided to the engineer for review and adjustments 
made based on comments provided by the engineer with a final report provided 
after corrections. 

i. This contractor shall provide and install all volume, fire, and/or smoke dampers. 
 

5. Plumbing 
a. Contractor is responsible for the complete plumbing scope of work on this project. 
b. This Contractor shall be responsible for all core drilling required for this scope of 

work.  Core drill locations shall be submitted to the Architect/Engineer for approval 
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prior to proceeding with work. This shall include exact dimensional locations as 
well as sizes.   

c. This contractor shall be responsible for the demo of all floor sinks and drains as 
noted in the contract documents. Contractor shall infill all concrete floor that is 
adjacent to this work.  

d. This contractor is responsible for the demo of the mop sink and soap distribution 
system. 

e. This contractor is responsible for all saw cutting and patching back for new 
plumbing underfloor. Contractor shall remove and dispose of these materials 
offsite.  

f. This contractor is responsible for modifying existing lavatory to accommodate for 
new sink 

g. This contractor shall salvage toilet fixture and carrier for reinstallation in new 
restrooms 

h. This Contractor is responsible for setting the final clean out and drain elevations for 
all floor finishes. This Contractor to provide all cover plates and connection screws 
for cleanout covers. Cleanout covers shall be free from dirt and grime at the time of 
project completion. Covers unable to be cleaned to the Owners acceptance will be 
replaced with new covers.  

i. This contractor shall demolish waste and vent piping as required for new fixture 
layout 

j. The Contractor shall reroute waste piping as noted in the contract documents, field 
verify location and routing as required. 

k. This contractor is responsible for providing new waste and vent piping as required 
for new fixtures. 

l. This contractor shall connect new vent piping into existing as noted in the contract 
documents. Field verify routing as required. 

m. This contractor shall be responsible for all cleaning, flushing, and testing of 
plumbing systems. Coordinate with Construction Manager and Engineer on 
verifications. 

6.  
 

C. Bid Package #03 – Electrical: Trade Contractor shall include all of the following, but not limited 
to, as part of the contract: 
1. Includes specification: 03 31 00, 03 35 11, 26 0500, 26 0519, 26 0526, 26 0529, 26 

0533.13, 26 0533.16, 26 0553, 26 0923, 26 2726, 26 2816.13, 26 2816.16, 26 5100, 27 
0000, 27 0526, 27 0528, 27 0544, 270553, 27 1000, 28 0000, 28 4600  

2. General 
a. Each contractor will be responsible for their own through wall, ceiling, or floor 

penetrations including sealing of penetration. Contractors shall coordinate with the 
framing and drywall contractor to either install sleeves, provided by bid package 
needing the penetration, or to ensure penetrations conform to the required sealant 
tolerance specifications. 

b. See Mechanical Equipment Connection Schedule on M501 for connection 
responsibility matrix. 

c. All access panels required for this scope of work shall be provided by this 
contractor to Bid Package #02 for installation by that contractor. Bid Package #03 
shall coordinate location. 

d. This contractor shall be responsible for OSHA compliant lighting levels in all areas 
of work. Existing light fixtures may be utilized for construction lighting but shall be 
independently secured and mounted so not to interfere with new installations. If 
existing fixtures are utilized, this contractor shall be responsible for removal once 
permanent lighting is installed. Contractor shall review their plan for temporary 
lighting with the Construction Manager for approval prior to the start of demolition. 
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e. It shall be the responsibility of this contractor to provide, install, and maintain 
temporary power in all spaces to meet codes and OSHA requirements. Existing 
systems can be utilized if maintained throughout the project. 

f. This contractor shall be responsible for obtaining electrical permits. Copy of 
permits and final acceptance shall be provided to the Construction Manager for 
documentation. Notify the Construction Manager of all inspections. 

g. Where equipment is installed on ceiling tiles, it will be the responsibility of the 
contractor installing the equipment to mount it in the ceiling tile. It shall be the 
responsibility of this acoustical ceiling installer to provide ceiling tile to other trades 
for install. 
 

3. Demolition 
a. All electrical, low voltage, security, and fire alarm demolition will be the 

responsibility of this bid package. 
b. This contractor shall remove and dispose of the existing cameras in the open office 

space.  
c. This Contractor shall provide cable management for existing cabling during 

demolition.  This may include installation of J-hooks or other means to organize 
and keep cabling from getting damaged or interfering with demolition and 
construction activities. 

d. It shall be the responsibility of this contractor to disconnect and make safe all 
electrical and low voltage that may be impacted by demolition activities. Utilities 
that must remain in place to serve systems to remain, required for construction, or 
required for life safety shall be clearly marked and reviewed with the demolition 
contractor prior to the start of demolition activities. Notify the Construction Manager 
when areas are ready so the demolition crews can begin. 

e. Contractor is responsible to remove and properly dispose of all existing light 
fixtures called to be demolished. This shall include fixture, bulbs, mounting 
hardware, wiring and conduits. Contractor shall salvage light fixtures that are 
called out for reinstallation. 

f. All utilities to be abandoned in place shall be clearly marked on contractor’s as-
built documentation to be turned over at the end of the project. 

g. This contractor shall coordinate all electrical demolition with mechanical 
demolition. 

h. Where ceilings are to be removed, this contractor shall be responsible for 
temporarily supporting all lights, electrical, and low voltage devices prior to ceiling 
removals. 

i. Where any conduit or pathway is to be abandoned below floor level, this contractor 
shall be responsible for demolishing below floor grade, capping, and patching hole 
to be prepared for new flooring finish. 

j. This contractor shall consult with the owner regarding the status of salvaged 
materials and transport salvaged materials to the owners chosen location for 
material owner wishes to keep. Remove all other material from the site and 
dispose of it in accordance with all applicable federal state and local regulations. 

k. Electrical distribution panels may not be de-energized without owners consent. 
when removing branch circuits de-energize circuit breaker and disconnect 
conductors prior to removing associated outlet and conductors 

l. All concealed conduit that cannot be removed shall have wiring disconnected at 
the panel and removed. Conduit shall be capped off and concealed into existing 
wall space and holes patched. where conduits penetrate the floor slab, cut 
conduits flush with floor. in areas where conduit continuity is interrupted because 
of the remodeling, make necessary modification to the circuits to maintain circuit 
integrity. 
 

4. Electrical, Communication and Data, & Fire Alarm 
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a. Contractor is responsible for all electrical, data, and life safety scope including, but 
not limited to, new electrical, light fixtures, switches, overrides, panels, breakers, 
receptacles, fire alarm devices, emergency lighting, exit signs, and data wiring and 
connections.  

b. This contractor shall be responsible for providing pathways, circuiting, and power 
connections to all mechanical and electrical equipment. This contractor shall 
coordinate with the trades providing the equipment and with the approved 
submittals. Provide line-voltage supply and interlock wiring to control equipment 
supplied by other divisions. Where requested by other divisions, provide low-
voltage control and interlock wiring to control equipment supplied by those 
divisions. 

c. This Contractor shall wire all integral disconnects/starters for Mechanical 
Equipment.  The Mechanical Contractor shall provide all integral 
disconnects/starters for mechanical equipment. 

d. This Contractor shall provide and install all non-integral disconnects for mechanical 
equipment.   

e. This contractor shall provide power wiring to equipment supplied by the Owner or 
other divisions. Provide line-voltage supply and interlock wiring to control 
equipment supplied by others.  

f. This contractor shall provide power as required to all ancillary system components 
including, but not limited to, HVAC Dampers, Fire protection dampers, door hold-
open devices, trap primer systems, and plumbing fixtures. 

g. This contractor is responsible for the floor slab removal for new below slab 
electrical floor boxes in new hearing rooms B140 an B142 

h. Contractor shall remove steel floor box covers in cafeteria and provide flush covers 
or infill 

i. This contractor shall be responsible for providing power and access controls 
connections to all electrified hardware. Final electrical connections and 
connections to access controls systems to be coordinated with the door and 
hardware provider and access controls contractor. 

j. This contractor shall mark all receptacles with a tag identifying the panel and 
breaker supplying each receptacle. Tag shall be placed on the inside face of the 
receptacle cover plate. 

k. All multiple circuit conduits shall include an individual neutral and equipment 
grounding conductor for each circuit. 

l. This contractor shall provide dedicated raceways for HVAC units which shall be 
colored blue. Fire alarm systems shall have dedicated raceways, colored red. 

m. Contractor shall provide all low-voltage, access control, and surveillance system 
rough-ins. This shall include pathways, cabling, junction boxes, and back boxes. 
This contractor shall coordinate with the low voltage and security contractors on 
specific requirements. 

n. It shall be the responsibility of this contractor to provide all lighting controls. 
o. This contractor shall provide all low voltage cabling. The termination and testing 

will be done by the State of Iowa (ICN). 
p. This Contractor shall be responsible for the complete installation of the fire and CO 

detection, monitoring, and alarming systems.  This shall include, but not be limited 
to, all detectors and monitors, CO sensors, pull stations, panels, relays, remote 
indicators, horns, strobes, and connections to fire suppression systems. 

q. It shall be the responsibility of this contractor to connect new equipment to the fire 
alarm system as identified in the project documents or required by code. 
Coordinate with other bid packages for requirements. 

r. Include lump sum Allowance of $5,000.00 for the parts, permit, programming and 
testing of the existing fire alarm system at 6200 Park Ave.  Contractor to submit 
invoices, delivery slips, and/or time sheets to show actual quantities to be signed 
off by construction manager at time of execution/delivery. 

s. Contractor shall be responsible for connections to tamper switches. 
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t. Contractor shall confirm all existing fire alarm equipment to be reused is functional. 
A report shall be provided to the Construction Manager, Owner, and Engineer 
confirming status. 

u. Contractor shall provide temporary smoke detector covers in quantities sufficient to 
protect new and existing devices through demolition and construction activities. 

v. Contractor shall coordinate with the facility and the facilities fire alarm monitoring 
contractor for fire alarm tag out, programming, and testing. 

w. Just prior to Owner occupancy, perform an analysis on the smoke detectors to 
verify percentages of cleanliness.  If any heads are found to be over 25% dirty, it is 
the responsibility of the Electrical Contractor to replace them. 

x. Include lump sum Allowance of $37,325.00 to extend the existing Building 
Automation System to include new integrated equipment operating the existing 
Schneider Electric EcoStruxure Platform at 6200 Park Ave.  Contractor to submit 
invoices, delivery slips, and/or time sheets to show actual quantities to be signed 
off by construction manager at time of execution/delivery. 

y.  
 

D. Bid Package #04 – Fire Suppression: Trade Contractor shall include all of the following, but not 
limited to, as part of the contract: 
1. Includes specification: 21 0500, 21 0523, 21 0553, 21 1100 
2. Each contractor will be responsible for their own through wall, ceiling, or floor 

penetrations including sealing of penetration. Contractors shall coordinate with the 

framing and drywall contractor to either install sleeves, provided by bid package needing 

the penetration, or to ensure penetrations conform to the required sealant tolerance 

specifications.  

3. Contractor shall remove existing sprinkler caps and ceiling tile at sprinkler heads prior to 

ceiling demolition. 

4. Where equipment is installed on ceiling tiles, it will be the responsibility of the contractor 
installing the equipment to mount it in the ceiling tile. It shall be the responsibility of this 
acoustical ceiling installer to provide ceiling tile to other trades for install. 

5. Contractor is responsible for complete fire suppression scope of working including, but 
not limited to, design, material, and installation. 

6. Contractor is responsible for all testing and reporting both prior to construction and at the 

completion of construction.  If required by the authority having jurisdiction, this contractor 

shall perform flow test and confirm water pressure/volume within ten (10) working days 

after contract execution. Provide the necessary design drawings to the Construction 

Manager and State Fire Marshall within twenty (20) working days after notice of contract 

award. 

7. This Contractor to coordinate and obtain all necessary inspections and permits related to 
the fire protection system. This shall include all fees related to inspections, plan reviews, 
and fees from the governing party.  

8. This Contractor shall be responsible for all core drilling required for this scope of 
work.  Core drill locations shall be submitted to the Architect/Engineer for approval prior 
to proceeding with work. This shall include exact dimensional locations as well as sizes.  

9. Contractor shall modify fire protection piping and sprinkler locations according to the new 
ceiling layout. Refer to architectural plans for reflected ceiling layout in compliance with 
NFPA 13 standards 

10. Any pipe sizes indicate are estimates only. Final sizes shall be determined by hydraulic 
calculations 

11. Contractor shall include the cost to remove and replace all existing piping in the outlined 
scope of work area, as the existing piping may conflict with new ductwork. Ductwork has 
priority over sprinkler piping. Coordinate pipe routing and elevations with ductwork. 
Relocate sprinkler piping as required. In remodeled spaces remove all existing piping, 
hangers and sprinklers to allow for installation of new ductwork and piping.   
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12. Sprinkler shall be concealed type in spaces with finished ceilings. Sprinklers in spaces 
with exposed ceilings shall be upright. Sprinklers in electrical and I.T. rooms shall be 
sidewall. Do not route piping over electrical and I.T. rooms. 

13. Do not install sprinkler piping or sprinklers that encroach on the required clearance of any 

other equipment. Contractor shall relocate piping and heads where clearances are 

obstructed. This Contractor is responsible to complete work above new ceilings prior to 

ceiling installation.  All re-work costs associated with the removal and re-installation of 

acoustical, drywall, or all other ceiling types is the responsibility of the Contractor.   

14. Coordinate head locations for proper clearances and adequate coverage relative to 

lights, soffits, ceiling beams and other features. Provide Unistrut and other hanging 

devices as required to support any equipment provided in this bid package. 

15. Coordinate all work, specifically routing of pipe, valves, and devices with all other 
trades.  This shall include coordination drawings as required to ensure proper 
coordination between trades. 

16. Protect floors, walls, slabs and other surfaces from damage caused by pipe cutting 
machines.  Protect floors, walls, slabs and other surfaces from damage caused by 
system leakage or overflow. 

17. This Contractor is responsible to provide clean piping and devices at the end of 

installation for all items installed by this Contractor. Draining and filling of the system will 

be the responsibility of this contractor. 

18. Contractor shall coordinate with the State and the State’s fire alarm monitoring contractor 
for fire alarm tag out. 

 
 

E. Work Performed by Owner:  DAS/CCM will perform the following work items: 
1. Relocate all moveable furniture, fixtures and equipment (FF&E), including window 

treatments; and personal materials from each sequenced work area prior to demolition 
and construction activities and after new construction is completed. 

2. Trimming of existing bushes on the SE side of the building 
3. Provide and install toilet tissue dispenser 
4. Kitchen equipment removed by owner prior to construction, Utilities to be capped and 

abandoned by Bid Package #02  
5. Owner will provide and install card readers and associated wiring for their devices.  

 
F. Owner Furnished Products: DAS/CCM will provide the following materials for installation by 

the contractor: 
1. Soap Dispensers 
 

 
PART 2 -  PRODUCTS – NOT USED 

PART 3 -  EXECUTION – NOT USED  

 
END OF SECTION 
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Des Moines, Iowa  

 Atlas Project Number:  204BS07688 
 
 
Atlas is pleased to submit the attached Hazardous Building Materials Survey Report 
for the above-referenced site.  This report includes procedures, methodologies and 
analytical laboratory results. 
 
Atlas appreciates the opportunity to perform these services for the IDAS and the DCI 
Group, and we look forward to working with you in the future.  If you need any 
assistance with the implementation of the recommendations contained in this report, 
please feel free to give us a call at (402) 670-3842 and we will respond promptly to 
your needs. 
 
Sincerely, 
 
ATLAS TECHNICAL CONSULTANTS, LLC 
 
Prepared By:     Reviewed By: 

 

   
 
Eric Brown     Steve Hudson, MS, CIH, CIEC 
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H A Z A R D O U S  B U I L D I N G  M A T E R I A L S  

S U R V E Y  R E P O R T  
 

ALJ and Workman’s Compensation Upgrades Project #9411 
6200 Park Avenue  
Des Moines, Iowa 

Atlas Project Number:  204BS07688 
 
1.0 SCOPE OF SERVICES 

 
The purpose of this project was to perform a survey for hazardous building materials 
that may be impacted by planned renovation project activities at the above-
referenced property. 
 
Atlas provided a representative hazardous materials survey in accordance with the 
referenced agreement and as outlined below: 
 

1. Review any existing hazardous building material survey reports 
relating to the site, if available. 

2. Identify suspect asbestos-containing materials (ACM), surface 
coatings potentially containing lead paint, and hazardous building 
materials within the planned renovation work areas. 

3. Collect and analyze bulk samples of suspect asbestos containing 
materials and collect paint chip samples from representative surface 
coatings potentially containing lead-based or lead-containing paint.  

4. Provide laboratory analysis of collected samples.  
5. Provide a report of findings with copies and interpretation of analytical 

results and identifying the locations of asbestos-containing materials, 
lead paint, and hazardous building materials.  

 
2.0 GENERAL SITE CONDITIONS 
 
The survey was conducted at the 6200 Park Avenue Building in Des Moines, Iowa.  
The survey area was limited to the areas to be disturbed as part of planned ALJ 
and Workman’s Compensation Upgrades project activities. 
 
3.0 ASBESTOS SURVEY  

 
On August 30, 2024, the 6200 Park Avenue Building was inspected for asbestos-
containing building materials by inspector Eric Brown of Atlas.  Mr. Brown has 
completed the requisite training for asbestos accreditation as inspectors at a state 
approved training provider under TSCA Title II.  Mr. Brown’s State of Iowa 
Inspector number is 24-11418. 
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The planned renovation work areas were visually inspected for the presence of 
suspect asbestos-containing materials (ACM).  Materials that were hidden, not 
accessible, or when sampled would damage the integrity of the structure, were not 
sampled as part of this survey.  Materials visibly identified as non-asbestos (fibrous 
glass, foam rubber, wood, etc.) were not sampled.  The asbestos survey consisted 
of three basic steps: 1) a visual inspection of the proposed work areas; 2) a 
determination of homogeneous areas with suspect surfacing, thermal system 
insulation, and miscellaneous materials; and 3) sampling accessible, friable and non-
friable, suspect materials. 
 
3.1 Regulation Review 
 

The U.S. EPA qualifies asbestos-containing materials (ACM) as materials with an 
asbestos content greater than 1%.  The following definitions are taken from Section 
61.141 of Subpart M, Part 61 of Title 40: Protection of Environment of the Code of 
Federal Regulations (CFR).  
 

• “Category I non-friable asbestos-containing material (ACM)” is defined as 
asbestos-containing packings, gaskets, resilient floor covering, and asphalt 
roofing products containing more than 1% asbestos as determined using 
the method specified in appendix E, subpart E, 40 CFR part 763, section 1, 
Polarized Light Microscopy (PLM).  

 

• “Category II non-friable ACM” is defined as any material, excluding 
Category I non-friable ACM, containing more than 1% asbestos as 
determined using the methods specified in appendix E, subpart E, 40 CFR 
part 763, section 1, PLM that, when dry, cannot be crumbled, pulverized, 
or reduced to powder by hand pressure.  

 

• “Friable asbestos material” is defined as any material containing more than 
1% asbestos as determined using the methods specified in appendix E, 
subpart E, 40 CFR part 763, section 1, PLM that when dry, can be 
crumbled, pulverized, or reduced to powder by hand pressure. If the 
asbestos content is less than 10% as determined by a method other than 
point counting by PLM, verify the asbestos content by point counting using 
PLM. 

 
3.2 Homogeneous Areas 
 
Prior to sampling, homogeneous areas were identified in order to facilitate a sampling 
strategy.  A homogeneous sampling area can be described as one or more areas 
with suspect material similar in appearance and texture that have the same 
installation date and function.  The actual number of samples collected from each 
homogeneous sampling area may vary, dependent upon material type and the 
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professional judgment of the inspector. 
 
3.3 Sampling Strategy 
 
The sampling strategy incorporated AHERA requirements, quantities of suspect 
material, and the inspector’s judgment to aid in the identification of suspect asbestos-
containing materials.  If the analytical results indicated that all the samples collected 
per homogeneous area did not contain asbestos, then the homogeneous area 
(material) was considered non-asbestos-containing.  However, if the analytical 
results of one or more of the samples collected per homogeneous area indicated that 
asbestos was present in quantities greater than one percent asbestos (as defined by 
EPA), all of the homogeneous area (material) was treated as an asbestos-containing 
material regardless of any other analytical results.  Materials which were visually 
determined to be non-asbestos (i.e. fibrous glass, foam rubber, etc.) by the 
accredited inspector were not required to be sampled.  Actual collection of a bulk 
asbestos sample involves physically removing approximately one square inch (1 in2) 
of material and placing it in an airtight sample container.  Sample containers were 
marked with a unique identification number, which was documented in the field notes. 
 
3.4 Suspect Asbestos-Containing Materials 
 
The following table contains a list of the twenty-six (26) identified suspect asbestos 
containing materials sampled: 

 

T A B L E  1 :   S U S P E C T  A S B E S T O S  M A T E R I A L S  

MATERIAL LOCATION SAMPLE NUMBER 

4” Cove Base Black Cafeteria PA-1 

Cove Base Mastic Cafeteria PA-2 

Drywall Mud Kitchen PA-3 

Drywall Kitchen PA-4 

2’x2’ Ceiling Tile Kitchen PA-5 

Wall Panel Mastic Kitchen PA-6 

Drywall Mud Kitchen PA-7 

Drywall Mud Kitchen PA-8 

2’x2’ Ceiling Tile Big Room PA-9 

Duct Work Sealant Tan Big Room PA-10 

4” Cove Base Gray Big Room PA-11 

Cove Base Mastic Big Room PA-12 
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T A B L E  1 :   S U S P E C T  A S B E S T O S  M A T E R I A L S  

MATERIAL LOCATION SAMPLE NUMBER 

Drywall Mud Big Room PA-13 

12”x12” VFT Brown Big Room PA-14 

12”x12” VFT Off-white Big Room PA-15 

VFT Mastic Tan Big Room PA-16 

Drywall Mud Mail Room (Receiving) PA-17 

Drywall Mud Hallway (NW Corner of Big Room) PA-18 

Drywall Mud Big Room PA-19 

Expansion Joint in Floor Hallway PA-20 

Sink Insulation Black Sprinkler Riser Room PA-21 

Carpet Mastic Green 2nd Mail Room PA-22 

12”x12” VFT White 2nd Mail Room PA-23 

VFT Mastic Tan 2nd Mail Room PA-24 

Caulk Tan/Cream Kitchen PA-25 

Concrete Wall Exterior Wall PA-26 

 
The following table is a summary of the materials determined to contain 
asbestos: 
 

T A B L E  2 :   A S B E S T O S - C O N T A I N I N G  M A T E R I A L S  

MATERIAL LOCATION 
SAMPLE 

# 
APPROX. 

QUANTITY 

ASBESTOS 
CONTENT 

Asbestos was not identified in the suspect materials sampled.  

SF = Square Feet, LF = Linear Feet MF = Mechanical Fittings 

 
3.5 Laboratory Analytical Results 
 
Bulk samples were analyzed by EMSL Analytical, Inc. located at 200 Route 130 
North, Cinnaminson, NJ.  Polarized Light Microscope analysis, utilizing dispersion 
staining techniques (ref.: EPA Method 600/M4-82-020), was performed to 
determine the asbestos content of the bulk samples collected at the site.  This 
laboratory is currently a proficient participant in the American Industrial Hygiene 
Association (AIHA) Bulk Asbestos Proficiency Analytical Testing Program; a quality 
assurance program for polarized light microscopy analysis.  Any material that 
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contains greater than one percent asbestos is considered an ACM and must be 
handled according to Occupational Safety and Health Administration (OSHA), EPA, 
and all applicable state and local regulations. 
 
Laboratory test results are provided in Appendix A.   
 
4.0 LEAD PAINT SURVEY 
 

On August 30, 2024, the SE wing of the Iowa Department of Inspections, Appeals, 
and Licensing at 6200 Park Avenue was inspected for lead paint by Eric Brown of 
Atlas. The purpose of the survey was to identify locations and concentrations of lead 
in paints and coatings on interior and exterior building components that may be 
disturbed as part of planned upgrades project activities.  
 

4.1 Inspection 
 

The lead survey was performed in general accordance with the U.S. Housing and 
Urban Development Chapter 7 of the Guidelines for the evaluation and Control of 
Lead-Based Paint Hazards in Housing (1997 Revision). Survey criteria included the 
inspection and sampling of the representative painted surfaces on the interior of the 
building. 
 

Regulatory limits from the Housing and Urban Development (HUD) and the 
Environmental Protection Agency (EPA) establishes that lead-based paint (LBP) 
by definition is paint that contains more than 0.5% of lead in paint. OSHA’s “Lead 
in Construction Standard” (29 CFR 1926.1101) addresses any concentration of 
lead in paint (“lead-containing paint”).  
 

Prior to demolition or renovation activities, all contractors involved should be 
notified regarding the presence of painted components under the guidelines of the 
OSHA Lead in Construction standard 29 CFR 1926.62. Care should be exercised 
in acknowledging that the OSHA 29 CFR 1926.62 has no LBP threshold definition 
and is concerned with exposures generated by LBP disturbances, which may 
include materials containing less than 0.5% lead by weight. The OSHA regulations 
are based strictly on airborne lead concentrations; therefore, the measured lead 
concentration of the paint and the method of paint disturbance will both factor into 
the potential airborne hazard. 
 

OSHA requires the contractor to inform its employees of potential lead hazards, 
based upon the work being performed. The purpose of OSHA’s Lead Construction 
Standard is to reduce the exposure to lead for all construction workers. It is for this 
reason that Atlas recommends contractors be informed of the presence of lead. 
OSHA’s standard includes an 8-hour time weighted average (TWA) of 50 
micrograms of lead per cubic meter of air (mg/m3) and an action level (regardless 
of respirator use) of 30 mg/m3.  
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Prior to disposal of debris that contains materials that have been found to contain 
lead, conduct a Toxicity Characteristic Leaching Procedures (TCLP) on 
representative solid wastes. This will determine if the debris requires a hazardous 
waste disposal site.  A TCLP was not collected as part of this current inspection. 
 

4.2 Lead Paint Testing 
 

A total of five (5) surface coatings were tested to determine the concentration of 
lead. The sampling generally involved the collection of the paint on the surface 
down to the substrate over an area of approximately 2 to 3 square inches.  A 
summary of the tested paints is provided in the table below.  In order for a surface 
coating to be considered a lead-based paint, the paint must contain lead in 
concentrations greater than 0.5% by weight.  A detectable concentration of lead in 
the surface coating below 0.5% by weight is considered a lead-containing paint.   
 
The full copy of the lead analytical results is included in Appendix B.  
 

Table 3. Lead Paint Test Results 

Sample 
No. 

 Paint 
Color 

Substrate Surface Sample Location 
Results             
(% wt) 

PC-1 
Dark 

Green 
Drywall Wall Big Room 0.013% 

PC-2 Gray Drywall Wall Big Room <0.008% 

PC-3 Beige Drywall Wall Kitchen <0.008% 

PC-4 
Dark 

Orange 
Drywall Wall Cafeteria <0.008% 

PC-5 Blue Drywall Wall Kitchen <0.008% 

 

• Lead-Based Paint (>0.5%) was not identified in any of the sampled coatings. 

• Lead Containing Paint (<0.5%) was identified in the dark green paint in the 
Big Room. 

 
This evaluation report can help the Owner develop a plan for renovating the 
building by having concentrations of lead in the paint identified. It is our 
understanding that the information in this report will be provided to the contractors 
so that appropriate precautions can be made to minimize worker exposure to lead.  
If surface coatings with lead containing paint are handled improperly, exposure 
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could occur to workers and future occupants of the facility.   
 

5.0 HAZARDOUS MATERIALS ASSESSMENT  

Atlas completed a visual inspection of rooms / areas throughout the intended work 
areas to identify hazardous wastes or universal wastes that may be impacted by 
planned renovation activities.  The survey included a visual inspection of: light 
fixtures and other equipment for the presence of Polychlorinated Biphenyls 
(PCBs); light bulbs, thermostats, switches, and other equipment for the presence 
of mercury; refrigerants, batteries, and devices with potential radioactive materials.   
 

TABLE 4:  HAZARDOUS BUILDING MATERIALS  

Category Material Estimated Quantity 

Poly-Chlorinated Biphenyl 

(PCBs) 

Transformers ND 

Transistors ND 

Light Ballasts ND 

Mercury 

Thermostats ND 

Switches/Relays ND 

Fluorescent Light Tubes N/A (To be Reused) 

High Intensity Discharge lights ND 

Thermometers/ Manometers ND 

Batteries 

Smoke Detectors 6 

Emergency Lighting Systems ND 

Exit Signs  9 

Flashing Fire Alarms ND 

Chlorofluorocarbons 

(CFCs) or  

Hydro 

Chlorofluorocarbons 

(HCFCs) 

Refrigerators/Freezers/Chillers 1 

Low Level Radioactive 

Sources (LLR) 
Smoke/Fire Alarms 6 

 
Hazardous materials or universal wastes identified in Table 4 shall be removed as 
part of the renovation contractor’s scope of work and disposed of according to US 
EPA Toxic Substances Control Act (TSCA) and the State of Iowa regulations.  
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6.0 CONCLUSIONS  
 

The following conclusions are summarized as follows: 
 

• Asbestos was not identified in the any of the samples collected.  

• Lead-Based Paint (>0.5%) was not identified in any of the sampled 
coatings. 

• Lead Containing Paint (<0.5%) was identified in the dark green paint in the 
Big Room. 

 
7.0 ASSUMPTIONS AND LIMITATIONS 
 
The results, findings, conclusions, and recommendations expressed in this report 
are based solely on conditions noted during the August 30, 2024, Atlas hazardous 
building materials survey of the 6200 Park Avenue Building in Des Moines, Iowa. 
The survey was limited to surfaces to be impacted by planned ALJ and Workman’s 
Compensation Upgrades project activities.  
 
Atlas did not perform destructive sampling -- it was not within Atlas’s scope of work 
to remove surface materials to investigate portions of the structure or materials 
that may lay beneath the surface -- thus, any materials that could not be visually 
identified on the surface were not inspected and would not be noted in this report.  
Atlas’s selection of sample locations and frequency of sampling was based on the 
inspector’s assumption that like materials in the same area are homogeneous in 
content. 
 
The report is designed to aid the building owner, architect, construction manager, 
general contractor, and potential abatement contractor in locating hazardous 
building materials.  Under no circumstances is the report to be utilized as a bidding 
document or as a project specification document since it does not have all the 
components required to serve as a Project Design document or an Abatement 
Work plan. 
 
Our professional services have been performed, our findings obtained, and our 
conclusions and recommendations prepared in accordance with customary 
principles and practices in the fields of environmental science and engineering.  This 
statement is in lieu of other statements either expressed or implied.  This report does 
not warrant against future operations or conditions, nor does it warrant against 
operations or conditions present of a type or at a location not investigated. 
 
This report is intended for the sole use of the IDAS and DCI Group.  The scope of 
services performed in execution of this evaluation may not be appropriate to satisfy 
the needs of other users and use or re-use of this document or the findings, 
conclusions, or recommendations is at the risk of said user. 
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EMSL Analytical, Inc.
200 Route 130 North Cinnaminson, NJ  08077

Tel/Fax: (800) 220-3675 / (856) 786-5974

http://www.EMSL.com / cinnasblab@EMSL.com

042418327EMSL Order:

Customer ID: ATC55

Customer PO:

Project ID:

Attention: Phone:Eric Brown (402) 697-9747

Fax:Atlas Technical (402) 597-8532

Received Date:11117 Mockingbird Drive 09/03/2024  9:30 AM

Analysis Date:Omaha, NE  68137 09/04/2024

Collected Date: 06/30/2024

Project: 6200 Park Ave / 204BS07688

Test Report: Asbestos Analysis of Bulk Materials via AHERA Method 40CFR 763 Subpart E 

Appendix E supplemented with EPA 600/R-93/116 using Polarized Light Microscopy

Sample Description Appearance % Fibrous % Non-Fibrous

Non-Asbestos Asbestos

% Type

PA-1

042418327-0001

None DetectedNon-fibrous (Other)100%Black

Non-Fibrous

Homogeneous

Cafeteria - 4" Black 

Cove Base

PA-2

042418327-0002

None DetectedNon-fibrous (Other)100%Tan

Non-Fibrous

Homogeneous

Cafeteria - Cove Base 

Mastic

PA-3

042418327-0003

None DetectedNon-fibrous (Other)100%White

Non-Fibrous

Homogeneous

Kitchen - Drywall Mud

PA-4

042418327-0004

None DetectedNon-fibrous (Other)80%Cellulose

Glass

15%

5%

White

Fibrous

Homogeneous

Kitchen - Drywall

PA-5

042418327-0005

None DetectedNon-fibrous (Other)82%Cellulose

Glass

15%

3%

White

Fibrous

Homogeneous

Kitchen - 2'x'2 Ceiling 

Tile

PA-6

042418327-0006

None DetectedNon-fibrous (Other)100%Tan

Non-Fibrous

Homogeneous

Kitchen - Plastic Wall 

Panel Mastic

PA-7

042418327-0007

None DetectedNon-fibrous (Other)100%White

Non-Fibrous

Homogeneous

Kitchen - Drywall Mud

PA-8

042418327-0008

None DetectedNon-fibrous (Other)100%White

Non-Fibrous

Homogeneous

Kitchen - Drywall Mud

PA-9

042418327-0009

None DetectedNon-fibrous (Other)20%Cellulose

Min. Wool

40%

40%

White

Fibrous

Homogeneous

Big Room - 2'x2' 

Ceiling Tile

PA-10

042418327-0010

None DetectedNon-fibrous (Other)100%Gray

Non-Fibrous

Homogeneous

Big Room - Ductwork 

Sealant Tan

PA-11

042418327-0011

None DetectedNon-fibrous (Other)100%Gray

Non-Fibrous

Homogeneous

Big Room - 4" Gray 

Cove Base

PA-12-Mastic

042418327-0012

None DetectedNon-fibrous (Other)100%Tan

Non-Fibrous

Homogeneous

Big Room - Cove 

Base Mastic

PA-12-Joint Compound

042418327-0012A

None DetectedNon-fibrous (Other)100%White

Non-Fibrous

Homogeneous

Big Room - Cove 

Base Mastic

PA-13

042418327-0013

None DetectedNon-fibrous (Other)100%White

Non-Fibrous

Homogeneous

Big Room - Drywall 

Mud

PA-14-VFT

042418327-0014

None DetectedNon-fibrous (Other)100%Brown

Non-Fibrous

Homogeneous

Big Room - 12"x12" 

VFT Brown

PA-14-Mastic

042418327-0014A

None DetectedNon-fibrous (Other)100%Yellow

Non-Fibrous

Homogeneous

Big Room - 12"x12" 

VFT Brown
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EMSL Analytical, Inc.
200 Route 130 North Cinnaminson, NJ  08077

Tel/Fax: (800) 220-3675 / (856) 786-5974

http://www.EMSL.com / cinnasblab@EMSL.com

042418327EMSL Order:

Customer ID: ATC55

Customer PO:

Project ID:

Test Report: Asbestos Analysis of Bulk Materials via AHERA Method 40CFR 763 Subpart E 

Appendix E supplemented with EPA 600/R-93/116 using Polarized Light Microscopy

Sample Description Appearance % Fibrous % Non-Fibrous

Non-Asbestos Asbestos

% Type

PA-15

042418327-0015

None DetectedNon-fibrous (Other)100%White

Non-Fibrous

Homogeneous

Big Room - 12"x12" 

VFT Off-White

PA-16

042418327-0016

None DetectedNon-fibrous (Other)100%Yellow

Non-Fibrous

Homogeneous

Big Room - VFT 

Mastic Tan

PA-17

042418327-0017

None DetectedNon-fibrous (Other)100%White

Non-Fibrous

Homogeneous

Mail Room - Drywall 

Mud

PA-18

042418327-0018

None DetectedNon-fibrous (Other)100%White

Non-Fibrous

Homogeneous

Hallway (NW Corner 

of Big Room) - 

Drywall Mud

PA-19

042418327-0019

None DetectedNon-fibrous (Other)100%White

Non-Fibrous

Homogeneous

Big Room - Drywall 

Mud

PA-20

042418327-0020

None DetectedNon-fibrous (Other)100%Gray

Non-Fibrous

Homogeneous

Hallway - Expansion 

Joint in Floor

PA-21

042418327-0021

None DetectedNon-fibrous (Other)100%Black

Non-Fibrous

Homogeneous

Sprinkler Riser Room 

- Sink Insulation Black

PA-22

042418327-0022

None DetectedNon-fibrous (Other)100%Green

Non-Fibrous

Homogeneous

2nd Mail Room - 

Green Carpet Mastic

PA-23

042418327-0023

None DetectedNon-fibrous (Other)100%White

Non-Fibrous

Homogeneous

2nd Mail Room - 

12"x12" VFT White

PA-24

042418327-0024

None DetectedNon-fibrous (Other)100%Tan

Non-Fibrous

Homogeneous

2nd Mail Room - VFT 

Mastic Tan

PA-25

042418327-0025

None DetectedNon-fibrous (Other)100%Tan

Non-Fibrous

Homogeneous

Kitchen - Caulk  

Tan/Cream

PA-26

042418327-0026

None DetectedNon-fibrous (Other)100%Various

Non-Fibrous

Homogeneous

Exterior Wall

Analyst(s)

Sean Dyson (27)

Selbbep Salgado (1)

Samantha Rundstrom, Laboratory Manager

or Other Approved Signatory

EMSL maintains liability limited to cost of analysis. Interpretation and use of test results are the responsibility of the client. This report relates only to the samples reported above, and may not be 

reproduced, except in full, without written approval by EMSL. EMSL bears no responsibility for sample collection activities or analytical method limitations. The report reflects the samples as received. 

Results are generated from the field sampling data (sampling volumes and areas, locations, etc.) provided by the client on the Chain of Custody. Samples are within quality control criteria and met 

method specifications unless otherwise noted. The above analyses were performed in general compliance with Appendix E to Subpart E of 40 CFR (previously EPA 600/M4-82-020 “Interim Method”) 

but augmented with procedures outlined in the 1993 (”final”) version of the method.  This report must not be used by the client to claim product certification, approval, or endorsement by NVLAP, NIST 

or any agency of the federal government. Non-friable organically bound materials present a problem matrix and therefore EMSL recommends gravimetric reduction prior to analysis. Unless requested 

by the client, building materials manufactured with multiple layers (i.e. linoleum, wallboard, etc.) are reported as a single sample. Estimation of uncertainty is available on request.

Samples analyzed by EMSL Analytical, Inc. Cinnaminson, NJ NVLAP Lab Code 101048-0, AIHA LAP, LLC-IHLAP Lab 100194, PA ID# 68-00367, LA #04127
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Project Name:

Customer PO:

EMSL Sales Rep:

Reported:

Atlas Technical [ATC55]

11117 Mockingbird Drive

Omaha, NE  68137

EMSL Analytical, Inc.

200 Route 130, Cinnaminson, NJ, 08077

Telephone: 856-858-4800  Fax:856-786-5974

EMSL-CIN-01

Steve HudsonAttention:

(402) 697-9747

steve.hudson@oneatlas.com Received: 09/03/2024  10:00

09/06/2024  20:07

Anthony DeRosa

EMSL Order ID: 012428927

LIMS Reference ID: AC28927

EMSL Customer ID: ATC55

6200 Park Ave     204BS07688

Analytical Results

Analyte Results  RL Q DF
Analysis Date 

& AnalystWeight(g)

Prep Date

& Tech

Analytical 

MethodPrep Method

Client Sample ID: PC-1/Big Room - Drywall - DK Green Date Sampled: 06/30/24

Matrix: Chips LIMS Reference ID: AC28927-01

1Lead 09/04/24 CZX 09/06/24 PMx0.013 % wt 0.008 % wt SW-846 3050B SW846-7000B0.2708

Sample Comments:

Client Sample ID: PC-2/Big Room - Drywall - Gray Date Sampled: 06/30/24

Matrix: Chips LIMS Reference ID: AC28927-02

1Lead 09/04/24 CZX 09/06/24 PMx<0.008 % wt 0.008 % wt SW-846 3050B SW846-7000B0.2751

Sample Comments:

Client Sample ID: PC-3/Kitchen - Drywall - Beige Date Sampled: 06/30/24

Matrix: Chips LIMS Reference ID: AC28927-03

1Lead 09/04/24 CZX 09/06/24 PMx<0.008 % wt 0.008 % wt SW-846 3050B SW846-7000B0.2841

Sample Comments:

Client Sample ID: PC-4/Cafeteria - Drywall - DK Orange Date Sampled: 06/30/24

Matrix: Chips LIMS Reference ID: AC28927-04

1Lead 09/04/24 CZX 09/06/24 PMx<0.008 % wt 0.008 % wt SW-846 3050B SW846-7000B0.2505

Sample Comments:

Client Sample ID: PC-5/Kitchen - Drywall - Blue Date Sampled: 06/30/24

Matrix: Chips LIMS Reference ID: AC28927-05

1Lead 09/04/24 CZX 09/06/24 PMx<0.008 % wt 0.008 % wt SW-846 3050B SW846-7000B0.2757

Sample Comments:

[TOC_1]Sample Results[TOC]
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Project Name:

Customer PO:

EMSL Sales Rep:

Reported:

Atlas Technical [ATC55]

11117 Mockingbird Drive

Omaha, NE  68137

EMSL Analytical, Inc.

200 Route 130, Cinnaminson, NJ, 08077

Telephone: 856-858-4800  Fax:856-786-5974

EMSL-CIN-01

Steve HudsonAttention:

(402) 697-9747

steve.hudson@oneatlas.com Received: 09/03/2024  10:00

09/06/2024  20:07

Anthony DeRosa

EMSL Order ID: 012428927

LIMS Reference ID: AC28927

EMSL Customer ID: ATC55

6200 Park Ave     204BS07688

CertificationsAnalyte

Certified Analyses included in this Report

SW846-7000B in Chips

AIHA LAPLead

[TOC_1]Certified 

Analyses[TOC]

List of Certifications

Code Description Number Expires

NJDEP 03036New Jersey Department of Environmental Protection 06/30/2024

AIHA LAP 100194EMSL Analytical, Inc. Cinnaminson, NJ AIHA-LAP, LLC-ELLAP Accredited 01/01/2025

NYSDOH 10872New York State Department of Health 04/01/2025

California ELAP 1877California Water Boards 06/30/2024

A2LA 2845.01A2LA Environmental Certificate 07/31/2024

PADEP 68-00367Pennsylvania Department of Environmental Protection 11/30/2024

MADEP M-NJ337Massachusetts Department of Environmental Protection 06/30/2024

CTDPH PH-0270Connecticut Department of Public Health 06/23/2024

Please see the specific Field of Testing (FOT) on www.emsl.com <http://www.emsl.com> for a complete listing of 

parameters for which EMSL is certified.

[TOC_1]Certifications[TOC]

Notes and Definitions 

Item Definition

C sample and dup < rl

(Dig) For metals analysis, sample was digested.

[2C] Reported from the second channel in dual column analysis.

DF Dilution Factor

MDL Method Detection Limit.

ND Analyte was NOT DETECTED at or above the detection limit.

NR Spike/Surrogate showed no recovery.

Q Qualifier

RL Reporting Limit

For paint chips, the RL is 0.008% by wt. (equiv. to 80 mg/kg, or ppm) based upon a minimum sample weight of 0.25 grams.

For soils, the RL is 40 mg/kg (ppm) based upon a minimum sample weight of 0.5 grams.

For dust wipes, the RL is 10 µg/wipe; reporting units of µg/sq. ft. are not validated by the lab based upon data provided by 

non-lab personnel.

Wet Sample is not dry weight corrected.

Measurement of uncertainty and any applicable definitions of method modifications are available upon request. Per EPA NLLAP policy, 

sample results are not blank corrected.

[TOC_1]Qualifiers, Definitions 

and Disclaimer[TOC]
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Project Name:

Customer PO:

EMSL Sales Rep:

Reported:

Atlas Technical [ATC55]

11117 Mockingbird Drive

Omaha, NE  68137

EMSL Analytical, Inc.

200 Route 130, Cinnaminson, NJ, 08077

Telephone: 856-858-4800  Fax:856-786-5974

EMSL-CIN-01

Steve HudsonAttention:

(402) 697-9747

steve.hudson@oneatlas.com Received: 09/03/2024  10:00

09/06/2024  20:07

Anthony DeRosa

EMSL Order ID: 012428927

LIMS Reference ID: AC28927

EMSL Customer ID: ATC55

6200 Park Ave     204BS07688

EMSL maintains liability limited to cost of analysis. Interpretation and use of test results are the responsibility of the client. This report relates only to the samples reported above and 

may not be reproduced, except in full, without written approval by EMSL. EMSL bears no responsibility for sample collection activities or analytical method limitations. The report reflects 

the samples as received. Results are generated from the field sampling data (sampling volumes and areas, locations, etc.) provided by the client on the Chain of Custody. QC sample 

results are within quality control criteria and met method specifications unless otherwise noted. All results for soil samples are reported on a dry weight basis, unless otherwise noted.

 Owen McKenna Laboratory Manager or other approved signatory

Analysis following EMSL SOP for the Determination of Environmental Lead by FLAA. The laboratory has a reporting limit of 0.008% by wt., based upon a minimum sample weight of 

0.25g submitted to the lab, and is not responsible for any result or reporting limit provided in mg/cm2 since it is dependent upon an area value provided by non-lab personnel. A "<" (less 

than) result signifies that the analyte was not detected at or above the reporting limit. Measurement of uncertainty and definitions of modifications are available upon request. Results in 

this report are not blank corrected unless specified.
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DOOR & FRAME NOTES

1. SALVAGE HM DOOR PANELS AT DOORS 
TO BE DEMOLISHED, TYP. NOTIFY 
ARCHITECT IF DOORS ARE NOT IN 
GOOD ENOUGH CONDITION FOR 
REINSTALLATION. DELIVER UNUSED 
SALVAGED DOOR PANELS TO OWNER.

2. DISPOSE OF HM DOOR FRAMES TO BE 
DEMOLISHED, TYP. 

3. PROVIDE ALL NEW HM DOOR FRAMES 
FOR REINSTALLATION OF SALVAGED 
DOORS. FIELD VERIFY & COORDINATE 
EXISTING DOOR HARDWARE W/ NEW 
FRAME PREP.

4. PREPARE SALVAGED DOOR PANELS 
FOR NEW PAINT, BONDO DENTS AND 
SAND SCRATCHES SMOOTH, SEE 
SCHEDULE.

5. PAINT HM DOORS AND FRAMES EPT-2.
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NOTE: MATCH DIMENSIONS 
OF NARROW VISION LITES IN 
SALVAGED DOOR PANELS

FINISH NOTES

A. SCHLUTER EDGE TRIM TYP. AT ALL 
OUTSIDE CORNERS. JOINTS TO OCCUR 
AT UPPER MOST CONTINUOUS GROUT 
LINE

B. SCHLUTER AT TOP OF TILE TO 
TRANSITION TO GYPSUM WALL BOARD

C. CENTER WALL TILE JOINT ON CENTER 
OF WALL 

D. ALIGN ALL WALL TILE GROUT JOINTS 
WITH FLOOR TILE GROUT JOINTS

SCHLUTER RENO-U

FLOORING AS SPECIFIED

CONCRETE

STANDARD ABBREVIATIONS

ACP ACOUSTIC CEILING PANEL
CG CORNER GUARD
CPT CARPET
EPT EPOXY PAINT
GT GROUT
PNT PAINT
PLAM PLASTIC LAMINATE
RB RESILIENT BASE
SC SEALED CONCRETE
SS SOLID SURFACE
TERR TERRAZZO
T TILE
TP TOILET PARTITION
VF VINYL FLOORING
WD WOOD
WT WINDOW TREATMENT

REFER TO WALL TYPES

PAINT AS SCHEDULED

SCHULTER JOLLY

TILE AS SCHEDULED; 
REFER TO FINISH PLAN, 
INTERIOR ELEVATIONS
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Key Plan
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Sheet Number

Sheet Issue Date

OPN Project No.

Owner

All reports, plans, specifications, computer files, field data, 

notes and other documents and instruments prepared by 

OPN Architects, Inc. as instruments of service shall remain 

the property of OPN Architects, Inc.  OPN Architects, Inc. 

shall retain all common law, statutory and other reserved 

rights, including the copyright thereto.

© 2024 OPN Architects, Inc.

100 Court Ave., Suite 100

Des Moines, IA 50309

P:  515-309-0722

www.opnarchitects.com

DCI GROUP

220 SE 6TH ST - SUITE 200

DES MOINES, IA 50309

P. 515-244-5043

Project

Construction Manager

CIVIL ENGINEERING CONSULTANTS

2400 86TH ST - UNIT 12

DES MOINES, IA 50322

P. 515-276-7084

Civil Engineer

RAKER RHODES ENGINEERING

4717 GRAND AVE

DES MOINES, IA 50312

P. 515-277-0275

Structural Engineer

KCL ENGINEERING

300 4TH ST

WEST DES MOINES, IA 50265

P. 515-724-7938

Mechanical Engineer

KCL ENGINEERING

300 4TH ST

WEST DES MOINES, IA 50265

P. 515-724-7938

Electrical Engineer
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M

A001

DOOR AND FINISH

INFORMATION

24816000

100% CONSTRUCTION

DRAWING SET

08/16/2024

9411.00 - DAS 6200 PARK ALJ -

WORKMAN'S COMP RENOVATION

STATE OF IOWA - DEPARTMENT OF

ADMINISTRATIVE SERVICES

6200 PARK AVE

DES MOINES, IA 50321

1305 E WALNUT ST

DES MOINES, IA 50319

DOOR SCHEDULE

DOOR
NUMBER

PANEL FRAME

FIRE
RATING REMARKS

HARDWARE
SET NOTES

PANEL
QUANTITY

PANEL
TYPE WIDTH HEIGHT

PANEL
MATERIAL

PANEL
FINISH

FRAME
TYPE MATERIAL FINISH

152 1 HG 3'-0" 8'-0" WD WD-1 1.0 HM EPT-2 - 1 REMOTE RELEASE

B102-C 2 EXIST. 3'-0" 8'-0" HM EPT-2 EXIST. HM EPT-2 - 2

B103 2 E NL 3'-0" 8'-0" HM EPT-2 1.0 HM EPT-2 - 1,3 EX. DOOR 02

B103-C 1 NL 3'-0" 8'-0" WD WD-1 1.0 HM EPT-2 - 1

B103-D 1 NL 3'-0" 8'-0" WD WD-1 1.0 HM EPT-2 -

B104 2 E NL 3'-0" 8'-0" HM EPT-2 1.0 HM EPT-2 - 1,3 EX. DOOR 04

B119 1 E F 3'-0" 7'-0" HM EPT-2 1.0 HM EPT-2 - 3 EX. DOOR 08

B121 1 E NL 3'-0" 8'-0" HM EPT-2 1.0 HM EPT-2 - 3 EX. DOOR 06

B123 1 E F 3'-0" 8'-0" HM EPT-2 1.0 HM EPT-2 - 3 EX. DOOR 09

B124 1 E F 3'-0" 8'-0" HM EPT-2 1.0 HM EPT-2 - 3 EX. DOOR 10

B125 1 E NL 3'-0" 8'-0" WD WD-1 1.0 HM EPT-2 - 3 EX. DOOR 12

B125-D 1 EXIST. 3'-0" 7'-0" HM EPT-5 1.0 HM EPT-5 - 4

B126-C 1 FG 3'-0" 7'-0" ALUM ANOD 1.0 ALUM ANOD - 1

B130-A 2 EXIST. 3'-0" 8'-0" HM EPT-2 EXIST. HM EPT-2 - 1, 4, 5 EX. DOOR & HDW

B130-B 1 NL 3'-0" 8'-0" WD WD-1 1.0 HM EPT-2 - 1

B144 1 E NL 3'-0" 8'-0" HM EPT-2 1.0 HM EPT-2 - 3 EX. DOOR 03

B146 1 F 3'-0" 7'-0" WD WD-1 2.0 HM EPT-2 -

B152 1 F 3'-0" 7'-0" WD WD-1 2.0 HM EPT-2 -

B160 1 NL 3'-0" 8'-0" WD WD-1 1.0 HM EPT-2 - 1

B160-A 1 NL 3'-0" 8'-0" WD WD-1 1.0 HM EPT-2 - 1

B160-B 2 EXIST. 3'-0" 8'-0" HM EPT-2 EXIST. HM EPT-2 - 4 EX. DOOR & HDW

B160-C 1 FL 3'-0" 8'-0" WD WD-1 1.0 HM EPT-2 -

B162 1 E NL 3'-0" 7'-0" HM EPT-2 1.0 HM EPT-2 - 3 EX. DOOR 18

B164 1 E NL 3'-0" 7'-0" HM EPT-2 1.0 HM EPT-2 -

Grand total: 24

DOOR FRAME ELEVATIONS

DOOR PANEL TYPES

DOOR SCHEDULE REMARKS:

1.  CARD READER
2.  EXISTING DOOR TO RECEIVE NEW HARDWARE
3.  REINSTALL SALVAGED HM DOOR PANEL IN NEW FRAME AT NEW LOCATION
4.  EXISTING HARDWARE TO REMAIN.
5.  REPROGRAM DOOR TO ACCEPT NEW CARD READER. COORDINATE W/ OWNER.

ROOM FINISH SCHEDULE

ROOM
NUMBER ROOM NAME

FLOOR WALL FINISH

CEILING FINISH REMARKSFINISH BASE NORTH EAST SOUTH WEST

003A ELECTRIC EXIST. EXIST./RB-1 PT-1 EXIST. EXIST. EXIST./PT-1 EXIST. 1

150 RECEPTION CPT-1 RB-1 PT-1 PT-1 PT-1 PT-1 ACP-1

152 LOBBY SC-2 RB-1 PT-1 PT-1 PT-1 PT-1 ACP-1

B102 CORRIDOR EXIST./SC-2 EXIST./RB-1 EXIST./PT-1 PT-1 EXIST./PT-1 EXIST./PT-1 EXIST./ACP-1 1, 2

B103 CORRIDOR SC-2 RB-1 PT-1 PT-1 PT-1 PT-1 EXIST./ACP-1/PT-3

B104 CORRIDOR EXIST. EXIST./RB-1 EXIST./PT-1 EXIST. EXIST. EXIST. EXIST./ACP-1 1, 2

B119 SPRINKLER RISER EXIST. EXIST./RB-1 EXIST. EXIST. EXIST./PT-1 EXIST. EXIST.

B121 DNR LAB SC-1 RB-1 EPT-1 EPT-1 EPT-1 EPT-1 ACP-1

B123 WOMENS T-1 T-1 T-1/T-2/EPT-1 T-1/T-2/EPT-1 T-1/T-2/EPT-1 T-1/T-2/EPT-1 ACP-1 1

B124 MENS T-1 T-1 T-1/T-2/EPT-1 T-1/T-2/EPT-1 T-1/T-2/EPT-1 T-1/T-2/EPT-1 ACP-1 1

B125 STORAGE SC-1 RB-1 PT-1 PT-1 PT-1 PT-1 OTS

B126 RECEIVING/STORAGE ROOM EXIST. EXIST./RB-1 PT-1 EXIST. EXIST. EXIST. EXIST./ACP-1

B140 HEARING ROOM CPT-1 RB-1 PT-1 PT-1 PT-1 PT-4 ACP-1

B142 HEARING ROOM CPT-1 RB-1 PT-1 PT-1 PT-1 PT-4 ACP-1

B144 STORAGE SC-1 RB-1 PT-1 PT-1 PT-1 PT-1 ACP-1

B146 OFFICE CPT-1 RB-1 PT-1 PT-1 PT-1 PT-1 ACP-1

B148 STORAGE EXIST. RB-1 PT-1 PT-1 PT-1 PT-1 ACP-1

B150 ALJ OFFICE CPT-1 RB-1 PT-1 PT-1/PT-4 PT-4 PT-1 ACP-1 1

B152 OFFICE CPT-1 RB-1 PT-1 PT-1 PT-1 PT-1 ACP-1

B160 WRKM. COMP. OFFICE CPT-1 RB-1 PT-1/PT-4 PT-1 PT-1 PT-1/PT-4 EXIST./ACP-1 1

B162 STORAGE EXIST. RB-1 PT-1 PT-1 PT-1 PT-1 ACP-1

B164 STORAGE EXIST. RB-1 PT-1 PT-1 PT-1 PT-1 ACP-1

ACOUSTIC CEILING PANEL:

ACP-1 (ACP-1.1, ACP-1.2)
MANUFACTURER: ARMSTRONG
STYLE: ULTIMA HUMIGARD PLUS
EDGE DETAIL: BEVELED TEGULAR
COLOR: WHITE
SIZE: 24" X 24"
GRID: 9/16
GRID COLOR: WHITE

BASE:

RB-1
MANUFACTURER: TARKETT TRADITIONAL
STYLE: 4" COVE
COLOR: 20 CHARCOAL WG
APPLICATION: WALL BASE

CARPET:

CPT-1
MANUFACTURER: MOHAWK
STYLE: REFINED PASS BT582
COLOR: DAKOTA 989
SIZE: 24" X 24"
INSTALLATION: ASHLAR PATTERN
APPLICATION: OPEN OFFICES & RECEPTION

CORNER GUARD:

CG-1
MANUFACTURER: INPRO
STYLE: STAINLESS STEEL AS SPECIFIED IN SECTION 10 26 00
SIZE: 2" WINGS 4' HEIGHT
INSTALLATION: REFER TO FLOOR PLANS

COUNTERS / LAVATORIES:

SS-1
MANUFACTURER: STARON
COLOR: ASPEN ALDER AA625
SIZE: 1/2"
APPLICATION: COUNTERTOPS AT RESTROOMS,

KITCHENETTE

SS-2
MANUFACTURER: CORIAN
COLOR: CAMEO WHITE
APPLICATION: INTEGRAL BOWLS

GROUT:

GT-1
MANUFACTURER: BOSTIK
COLOR: DELOREAN GRAY H160
APPLICATION: TO BE USED WITH T1 & T2

PAINT/ EPOXY PAINT:

PT-1/ EPT-1
MANUFACTURER: SHERWIN WILLIAMS
COLOR: SW 7029 AGREEABLE GRAY
FINISH: EGGSHELL
APPLICATION: PT-1 TYP. FIELD PAINT

EPT-1 TYP. RESTROOM FIELD PAINT

PT-2/ EPT-2
MANUFACTURER: SHERWIN WILLIAMS
COLOR: SW 6258 TRICORN BLACK
FINISH: EGGSHELL
APPLICATION:                 EPT-2 HOLLOW METAL DOORS AND FRAMES

PT-3
MANUFACTURER: SHERWIN WILLIAMS
COLOR: SW7006 EXTRA WHITE
FINISH: FLAT
APPLICATION: GYPSUM CEILINGS

PT-4
MANUFACTURER: SHERWIN WILLIAMS
COLOR: SW 9142 MOSCOW MIDNIGHT 
FINISH: EGGSHELL
APPLICATION: ACCENT PAINT OPEN OFFICES & 

HEARING ROOMS 

EPT-5
MANUFACTURER: SHERWIN WILLIAMS
COLOR: MATCH EXISTING BUILDING EXTERIOR 
FINISH: EGGSHELL
APPLICATION: EXTERIOR FACE OF DOOR PANEL AND FRAME 

PLASTIC LAMINATE:

PLAM-1
MANUFACTURER: FORMICA
TYPE: HPL
COLOR: WINTER SKY 8792-58 
FINISH: MATTE FINISH
APPLICATION: CASEWORK AT KITCHENETTE

PLAM-2
MANUFACTURER: PANOLAM BY NEVAMAR
TYPE: HPL
COLOR: CALM DISTINCTION VA6001
FINISH: ARP (T-)
APPLICATION: RESTROOMS, DNR LAB

& LOBBY COUNTERTOP

TILE:

FIELD TILE (T-1)
MANUFACTURER: ANATOLIA
TILE COLLECTION: FORM
COLOR: ICE
SIZE: 8"x8"
FINISH:                            MATTE/NATURAL

ACCENT TILE (T-2)
MANUFACTURER: ANATOLIA
TILE COLLECTION: FORM
COLOR: GRAPHITE
SIZE: 8"x8"
FINISH:                            MATTE/NATURAL

TOILET PARTITIONS:

TP-1
MANUFACTURER: PANOLAM BY NEVAMAR
PRODUCT: THICKLAM HIGH PRESSURE LAMINATES
MOUNTING: FLOOR ANCHORED / OVERHEAD BRACED - GAP FREE
THICKNESS: 1"
COLOR: CALM DISTINCTION VA6001
FINISH: ARP (T-)

WINDOW TREATMENT:

WT-1
MANUFACTURER: LUTRON

SYSTEM: MANUAL ROLLER SHADES

SHADE CLOTH: MERMET E-SCREEN

COLOR: WHITE/PEARL
OPENNESS FACTOR: 3%

WD-1:

WD-1
MANUFACTURER: VT INDUSTRIES
WOOD: HONDURAS MAHONGANY
COLOR: TIMBER 
FINISH: TO MATCH EXISTING
APPLICATION: WOOD DOORS

12" = 1'-0"
N9

CARPET TO CONCRETE TRANSITION DETAIL

ROOM FINISH SCHEDULE REMARKS:

1. MULTIPLE WALL FINISHES - REFER TO FLOOR PLAN AND ELEVATIONS FOR LOCATIONS.
2. MULTIPLE WALL BASE FINISHES REFER TO ELEVATIONS FOR LOCATIONS.

INTERIOR FINISH SPECIFICATION

NOTE:

SC-1: EXISTING CONCRETE, PROVIDE SEALED CONCRETE FINISH
SC-2: EXISTING CONCRETE, PROVIDE TRAFFIC COATING FINISH

3" = 1'-0"
J9

SCHLUTER TRIM
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DEMOLISH PLUMBING FIXTURES 
COMPLETE, TYP. - SEE PLUMBING

REMOVE WALLS COMPLETE 
FOR NEW WORK, TYP.

E
X

IS
T

. 
F

L
O

O
R

 T
O

 R
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M
A
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O
T

E
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T
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M
 D

A
M

A
G

E

DEMO WALLS AS 
NEEDED FOR NEW 
DOOR OPENINGS, TYP

SALVAGE EXIST. HM DOOR 
PANELS & HARDWARE, TYP

DEMO WALL AS NEEDED FOR NEW 
DOOR OPENING

EXIST. CHECKER PLATE WALL 
PROTECTION TO REMAIN

EXIST. DOOR TO REMAIN, 
VERIFY CONDITION

SALVAGE CHECKER PLATE WALL 
PROTECTION TO OWNER, BOTH 

SIDES OF WALL AS INDICATED

APPROXIMATE EXTENT OF 
FLOOR SLAB REMOVAL FOR 
NEW BELOW SLAB UTILITIES.  
PATCH WITH CONCRETE TO 
MATCH ADJACENT AREA 
AFTER WORK. 

DEMO GWB THIS SIDE OF 
WALL FLOOR TO DECK AS 
INDICATED BY DASHED LINE, 
METAL FRAMING TO REMAIN

SALVAGE EXISTING DOOR 
PANELS & HARDWARE, TYP.

EXIST. FLOOR TO REMAIN, 
PROTECT FROM DAMAGE

DEMO EXIST. WALL 
COMPLETE

EXIST. FLOOR TO REMAIN, 
PROTECT FROM DAMAGE

KITCHEN EQUIPMENT REMOVED BY OWNER 
PRIOR TO CONSTRUCTION, ANY EXISTING 
UTILITIES TO BE CAPPED AND ABANDONED, 
TYP - SEE MEPT DRAWINGS

REMOVE PLUMBING FIXTURES 
COMPLETE - SEE PLUMBING

DEMO EXIST. WALL & DOORS 
COMPLETE DEMO EXIST. FLOOR 

FINISH & PREP CONCRETE 
FOR NEW FINISH

EXIST. GWB COLUMN 
WRAP TO REMAIN, TYP

EXIST. DOOR TO REMAIN, EXIT 
ONLY, VERIFY EXIST. HARDWARE

DEMO ENCLOSURE 
COMPLETE. RE-ROUTE 
EXISTING ROOF DRAIN -
SEE MEPT.

CUT & REMOVE EXIST. PRECAST CONCRETE 
PANEL AS NEEDED TO ACCOMMODATE NEW 

WINDOW OPENING

2
'-
0

"

DEMO WINDOWS

DEMO EXIST. FLOOR FINISH & PREP 
CONCRETE FOR NEW FINISH

FE FE

FE

REMOVE STEEL FLOOR BOX 
COVERS AND PROVIDE FLUSH 

COVERS OR INFILL

FS

FD FDFS

FD

CO

DEMO WATER HEATER AND 
CONNECTIONS COMPLETE

SALVAGE TOILET ROOM 
ACCESSORIES TO OWNER, TYP

DEMO CASEWORK COMPLETE

DEMO COUNTERTOP AND METAL 
CASEWORK COMPLETE

DEMO CASEWORK COMPLETE

DEMO WOOD CASEWORK 
COMPLETE

DEMO FLOOR SINK AND INFILL 
FLOOR - SEE PLUMBING

SAWCUT AND REMOVE 
PRECAST CONCRETE 

PANELS - SEE ELEVATIONS

DEMO ST STL COOLER AND 
SHELVING COMPLETE

SALVAGE FIRE EXTINGUISHER AND 
SIGNAGE FOR REINSTALLATION

SALVAGE FIRE EXTINGUISHER AND 
SIGNAGE FOR REINSTALLATION

SALVAGE FIRE EXTINGUISHER AND 
SIGNAGE FOR REINSTALLATION

DEMO CASEWORK & 
PLUMBING COMPLETE

2
'-
0

"

CAFETERIA

KITCHEN

OPEN OFFICE

ELEC

CORRIDOR

MAIL ROOM

RECEIVING

BREAK ROOM

SPRINKLER

ROOM

RESTROOM

RESTROOM

DOCK

COOLER

OFFICE

RESTROOM

CORRIDOR

DEMO PLYWOOD WALL PROTECTION 
AND 2X WOOD WALL BASE AS 
INDICATED BY DASHED LINE

DEMO EXIST. CONCRETE FLOOR 
SLAB - COORDINATE EXTENT W/ 
NEW FOOTINGS & ROOF DRAIN 
LOCATIONS

DEMO EXIST. CONCRETE FLOOR 
SLAB - COORDINATE EXTENT W/ 
NEW FOOTINGS & ROOF DRAIN 
LOCATIONS

DEMO WALLS AS NEEDED FOR 
NEW DOOR

DEMO WALLS AS NEEDED 
FOR NEW DOOR OPENING

AD103R1

AD103 M1

AD103

H1

AD103

D1

AD103

A1

AD103

R10

AD103 M10AD103 H10D10

AD103A10

AD103R18

AD103M18

AD103D18 A18

APPROXIMATE AREA OF 
CONCRETE REMOVAL FOR NEW 
WORK. COORDINATE EXTENTS 
WITH MEPT. PATCH WITH 
CONCRETE TO MATCH ADJACENT 
AREA AFTER WORK. 

DEMO EXIST. GYP 
WALL & FRAMING

DEMO OVERHEAD DOOR, 
OPENING AND PLATFORMS 
COMPLETE

DEMO EXIST. FLOOR FINISH & 
PREP CONCRETE FOR NEW FINISH

STAIRS

D2

01

02

03

04

05

06

07

08

09

10

11

1213

14

15

16

17

1819

EXIST. DOOR TO REMAIN

EXIST. DOOR TO REMAIN

REMOVE EXISTING DOOR & 
LEAVE FRAME, BONDO ALL 
HINGE POCKETS, WALL AND 
FRAME TO REMAIN. SALVAGE 
DOOR PANELS AND HARDWARE

DEMO COOLER AND ROOF MOUNTED 
CONDENSER COMPLETE, PATCH ROOF 

PENETRATION TO MATCH EXISTING

FS

FS

FD

FD

FS

FD

FD

DEMO MOP SINK AND  SOAP 
DISTRIBUTION SYSTEM 

COMPLETE

DEMO EXISTING OVERHEAD COILING 
DOOR COMPLETE, PATCH ALL HOLES 

AND HEAD AND JAMBS COMPLETE

DEMO WOOD 
CASEWORK 
COMPLETE

DEMO FRIDGE EQUIPMENT 
COMPLETE

DEMO ALL FLOOR SINKS (FS) AND FLOOR DRAINS 
(FD) AS NOTED (TYP) - SEE PLUMBING FOR SCOPE -

PATCH ALL CONCRETE FLOOR ADJACENT. 

GENERAL NOTES

1. IDENTIFICATION AND/OR ABATEMENT 
OF HAZARDOUS MATERIALS IS NOT 
PART OF THIS SCOPE OF WORK.  IF 
ASBESTOS OR OTHER HAZARDOUS 
MATERIALS ARE ENCOUNTERED, THE 
CONTRACTOR SHALL NOTIFY THE 
OWNER IMMEDIATELY.

2. REMOVE LOOSE PAINT AND 
MISCELLANEOUS HANGING OBJECTS 
FROM WALLS AND CEILINGS AT ALL 
AREAS TO RECEIVE NEW FINISHES.

3. OPENING IN THE EXISTING STRUCTURE 
SMALLER THAN 12" IN ANY DIRECTION 
ARE NOT IDENTIFIED ON THESE 
DRAWINGS.  SUB-CONTRACTORS 
SHALL BE RESPONSIBLE FOR 
PROVIDING OPENINGS SMALLER THAN 
12" AS REQUIRED FOR INSTALLATION 
OF THEIR WORK.

4. OPENINGS IN THE EXISTING 
STRUCTURE SHALL NOT BE MADE 
WITHOUT PRIOR APPROVAL OF THE 
STRUCTURAL ENGINEER.

5. PATCH AND REPAIR ALL EXISTING 
FLOOR SLABS AND WALL SURFACES 
DAMAGED FROM DEMOLITION OR 
PRIOR USE.

6. PATCH ALL AREAS OF ELECTRICAL 
AND MECHANICAL DEMOLITION THAT 
WILL NOT BE REUSED.

7. CONTRACTOR TO FIELD VERIFY ALL 
EXISTING DIMENSIONS AND 
CONDITIONS.  IN THE EVENT OF A 
DISCREPANCY BETWEEN THE 
DRAWINGS AND THE EXISTING 
CONDITIONS, NOTIFY THE ARCHITECT 
BEFORE PROCEEDING.

8. DO NOT REMOVE ANY ITEMS WHICH 
JEOPARDIZE THE STRUCTURAL 
INTEGRITY OF THE BUILDING.  IF 
HIDDEN ELEMENTS OR DETERIORATED 
ELEMENTS ARE ENCOUNTERED, 
NOTIFY THE ARCHITECT IMMEDIATELY.

9. EXISTING BUILDING IS TO REMAIN 
WEATHER-TIGHT DURING ALL 
DEMOLITION ACTIVITIES.

10. REFER TO CONSULTANT DRAWINGS 
FOR ADDITIONAL DEMOLITION OF 
OTHER DISCIPLINES.

11. PROTECT ALL ADJACENT AREAS AND 
ITEMS "TO REMAIN" DURING 
DEMOLITION/CONSTRUCTION.  
REPAIR/REPLACE ALL ITEMS DAMAGED 
DURING CONSTRUCTION.

12. EXISTING BUILDING CONDITIONS 
SHOWN ON THESE DRAWINGS ARE 
DERIVED FROM DRAWINGS OF THE 
ORIGINAL BUILDING AND FROM LIMITED 
FIELD OBSERVATION.

13. INDICATED EXISTING BUILDING 
CONDITIONS ARE ASSUMED TO BE 
REPRESENTATIVE OF THE ACTUAL 
CONSTRUCTION OF THE BUILDING.  
LOCAL CONDITIONS MAY VARY.

14. THE CONTRACTOR SHALL PROVIDE 
AND MAINTAIN ADDITIONAL MEANS OF 
EGRESS AS NEEDED AS A RESULT OF 
CONSTRUCTION SEQUENCING AND/OR 
REGULATORY REQUIREMENTS.

15. SALVAGE ALL EXISTING DOORS 
PANELS INDICATED TO BE 
DEMOLISHED FOR REINSTALLATION IN 
NEW LOCATIONS. EXIST. FRAMES TO 
BE DEMOLISHED

DEMOLITION LEGEND

INDICATES...

INDICATES...

INDICATES...

AREA OF FINISH FLOORING 
REMOVAL

AREA OF CONCRETE FLOOR 
DEMOLITION

A

19181716151413121110987654

B

C

D

E

F

G

H

J

K

L

M

N

P

Q

P
R

IN
T

E
D

:

R

S

T

U

20 21 22 23 24 25

Sheet Name

Key Plan

321

19181716151413121110987654 20 21 22 23 24 25321

Sheet Number

Sheet Issue Date

OPN Project No.

Owner

All reports, plans, specifications, computer files, field data, 

notes and other documents and instruments prepared by 

OPN Architects, Inc. as instruments of service shall remain 

the property of OPN Architects, Inc.  OPN Architects, Inc. 

shall retain all common law, statutory and other reserved 

rights, including the copyright thereto.

© 2024 OPN Architects, Inc.

100 Court Ave., Suite 100

Des Moines, IA 50309

P:  515-309-0722

www.opnarchitects.com

DCI GROUP

220 SE 6TH ST - SUITE 200

DES MOINES, IA 50309

P. 515-244-5043

Project

Construction Manager

CIVIL ENGINEERING CONSULTANTS

2400 86TH ST - UNIT 12

DES MOINES, IA 50322

P. 515-276-7084

Civil Engineer

RAKER RHODES ENGINEERING

4717 GRAND AVE

DES MOINES, IA 50312

P. 515-277-0275

Structural Engineer

KCL ENGINEERING

300 4TH ST

WEST DES MOINES, IA 50265

P. 515-724-7938

Mechanical Engineer

KCL ENGINEERING

300 4TH ST

WEST DES MOINES, IA 50265

P. 515-724-7938

Electrical Engineer

9
/1

6
/2

0
2

4
 2

:0
5

:0
2

 P
M

AD101

DEMO FLOOR PLANS

24816000

100% CONSTRUCTION

DRAWING SET

08/16/2024

9411.00 - DAS 6200 PARK ALJ -

WORKMAN'S COMP RENOVATION

STATE OF IOWA - DEPARTMENT OF

ADMINISTRATIVE SERVICES

6200 PARK AVE

DES MOINES, IA 50321

1305 E WALNUT ST

DES MOINES, IA 50319

N

1/8" = 1'-0"
A2

LEVEL 1 DEMO FLOOR PLAN

Revision Description Date

ADD  01 ADDENDUM 1 09/16/24

ADD
01

Travis
Text Box
Green Paint on this wall is lead containing. The owner will procure an abatement company to remove the drywall in this location. BP #1 shall include the removal of framing as required and new drywall and painting to repair this section of the wall. 
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GENERAL NOTES

1. DIMENSIONS ARE MEASURED FACE-
OF-FINISH TO FACE-OF-FINISH OR 
ROUGH MASONRY OPENING UNLESS 
NOTED OTHERWISE - TYPICAL FOR ALL 
DRAWINGS.

2. FIELD VERIFY ALL DIMENSIONS AND 
EXISTING CONDITIONS - TYPICAL FOR 
ALL DRAWINGS.

3. IN THE EVENT OF A DISCREPANCY 
BETWEEN ARCHITECTURAL AND 
CONSULTANT DRAWINGS, NOTIFY 
ARCHITECT IMMEDIATELY PRIOR TO 
COMMENCING WORK - TYPICAL FOR 
ALL DRAWINGS.

4. ALL PENETRATIONS IN FIRE RATED 
FLOORS AND WALLS MUST BE SEALED 
WITH APPROPRIATE FIRESTOPPING 
SYSTEM.

5. PATCH AND REPAIR EXISTING FLOOR 
SLABS AND WALL SURFACES 
DAMAGED FROM DEMOLITION. 

6. ALL WALLS TO BE A1 c UNLESS NOTED 
OTHERWISE.
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STORAGE
B125

RECEPTION
150

LOBBY
152

MENS
B124

WOMENS
B123

STORAGE
B144

CORRIDOR
B104

CORRIDOR
B103

CORRIDOR
B102

HEARING
ROOM
B140

HEARING
ROOM
B142

WRKM. COMP.
OFFICE

B160

STORAGE
B148

ELECTRIC
003A

ALJ OFFICE
B150

OFFICE
B152

STORAGE
B164

STORAGE
B162
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B146
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K20
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K15

A401G20

B
125-D

A401K10

A401 K6

A401A2
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1
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 1
/4
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13'-4"
ALIGN

10'-0"

NEW WALLS TO 12" 
ABOVE CEILING

010-G

B103-C

ALIGN

A2

A201

RECEIVING/STORAGE
ROOM
B126

A1
0d

A2
0c

A1
0d

A2
0c

A1
0c

B126-C

NEW ACOUSTIC INSULATION AND 
DRYWALL AT EXISTING WALL 
EXTEND TO DECK - SEE RCP

NEW ACOUSTIC INSULATION AND 
DRYWALL AT EXISTING WALL 
EXTEND TO DECK - SEE RCP

STAINLESS 
STEEL COUNTER 
AND SINK

NEW WALLS TO EXISTING 
CEILING GRID ABOVE

H7

A201

NEW WALLS TO 12" 
ABOVE CEILING

NEW WALLS TO 12" 
ABOVE CEILING

NEW WALLS TO 12" 
ABOVE CEILING

2
7
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"
2

6
'-
1
0

"

A
L
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H2

A201

NEW WALLS TO 
EXISTING CEILING 
GRID ABOVE

A7

A201

EXTEND HEARING ROOM 
WALLS TO DECK ABOVE

CR

CR

CR CR

CR

CR

CR

CR

B121

A201

A14

A201 D14

CR

NOTES:

1. OFFICE AND MEETING ROOM WALLS TO BE 
SOUND RATED, TYP.

2. SEE SHEET A001 FOR ROOM FINISHED, TYP.
3. SALVAGED DOORS TO BE REINSTALLED AS 

APPLICABLE.  EXISTING DOOR CONDITIONS 
AND SALVAGABILITY TO BE EVALUATED BY 
DESIGN TEAM.

4. ALL NEW WALLS AND FRAMING TO EXTEND 
TO 12" ABOVE CEILING, U.N.O.

5. CONTRACTOR TO PROVIDE 100 SF OF MISC. 
WALL PATCHING OF EXISTING WALLS 
WITHIN THE SPACE. LOCATIONS TO BE 
DETERMINED IN COORDINATION WITH THE 
CM AND ARCHITECT. 

D14

G14

FIRE EXTINGUISHER AND SIGNAGE

EXIST. COLUMN. PT-1

EXIST. COLUMN. PT-1

ALARM/STROBE

CONCRETE SLAB INFILL & VAPOR 
RETARDER AT NEW COLUMNS, 
TIE-INTO EXISTING VAPOR 
RETARDER, TYP.

CONCRETE SLAB INFILL & VAPOR 
RETARDER AT NEW COLUMNS, 
TIE-INTO EXISTING VAPOR 
RETARDER, TYP.

NEW DRYWALL AT CORRIDOR 
WALLS UP TO APPROX. 54" (V.I.F.) 

AS INDICATED BY DASHED LINE

CG-1

CG-1

5'-0"

3'-4"

CENTER WALL ON COLUMN

CG-1
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CG-1CG-1
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A19
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FEC

FEC

SALVAGED HM DOOR

SALVAGED DOOR

PT-1/
RB-1

SALVAGED HM DOOR

SALVAGED HM DOOR

SALVAGED HM DOOR

FEC

FE

3'-6"

PROVIDE FLOOR LEVELER AT 
EXISTING FLOOR DRAIN LOCATIONS 
AS NEEDED TO PRODUCE A FLAT 
SURFACE, TYP

5
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P
T
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P
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6'-0"

NEW WALLS TO 12" 
ABOVE CEILING

COORDINATE WALL THICKNESS 
TO MATCH EXISTING CONDITIONS.

PAINT ENTIRE WALL 
FROM COLUMN TO 
COLUMN INSET AT NEW 
WALL INSET THIS SIDE.
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WALL MOUNTED CR 
AND ACTUATOR
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