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SECTION 00 0116
BID SUBMITTAL CHECKLIST
GENERAL
BID SUBMITTAL CHECKLIST

The Bidder is responsible to see that the bid is submitted online at IMPACS Electronic
Procurement System on or before the due date and time specified. Late bids shall not be
accepted.

Bids shall be typewritten or in ink. All information requested shall accompany the bid. All
blocks shall be completed. Errors shall be lined out and initialed.

The right is reserved to reject any or all bids. The State may waive minor deficiencies or
informalities in the best interest of the State of lowa.

A properly prepared and submitted bid document is the bidder’s responsibility.

Bids cannot be changed after the bid opening.

In all cases, no verbal communications by any party will override written communications from
the issuing office.

The Bid Form shall be completed in full and signed and submitted by an officer of the bidder
with authority to bind in a contract.

If Bid Bond is called for, it shall accompany the Bid submission.

If Non-discrimination Clause information is called for, it shall accompany the Bid submission

If Targeted Small Business Pre-Bid Contact information is called for, it shall accompany the Bid
submission.

If Certificate of Site Visit form is called for, it shall accompany the Bid submission.

PRODUCTS - NOT USED

EXECUTION - NOT USED

END OF SECTION
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SECTION 00 1113
NOTICE TO BIDDERS
RFB #948200-01

The lowa Department of Administrative Services will be receiving bids for the removal and replacement of
the existing chiller at the lowa Department for the Blind at 524 4t Street, Des Moines, lowa 50309.

The lowa Department of Administrative Services anticipates construction to begin on December 17, 2026
and end on January 22, 2027.

Bids must be received no later than 2:00 pm, Friday , February 13, 2026. Late bids will not be considered.
Bids shall be submitted on IMPACS Electronic Procurement System. The Bid shall be accompanied by a
Bid Security as set forth in the Instructions to Bidders in the amount of 5% of the total bid amount. Each bid
shall be accompanied by a bid bond, cashier's check or a certified check drawn upon a solvent bank
chartered under the laws of the United States of America.

Bid Opening
The time and place of bid opening will be held at meet.google.com/pvb-nybs-zcd
and teleconference number (US)+1224-513-0253 Pin: 315 742 433# at 3:00 pm on February 13, 2026.

The lowa Department of Administrative Services reserves the right to reject any and all bids, and to waive
irregularities and to accept a bid that is deemed in the best interest of the State of lowa.

Bidders must comply with all affirmative action/equal employment opportunity provisions of the State of
lowa and the Federal Government.

This project is exempt from lowa Sales Tax. Davis Bacon Wages will not apply to this project.
Questions must be submitted by 3:00 pm, February 4, 2026, to the Issuing Officer.

Bidding documents may stipulate a specific product. Substitute product will be considered if a written
request is received by 3:00 pm, February 4, 2026, prior to bid opening. Substitution requests will be
considered for all products per Section 01 2500 Substitution Procedures, even if the specification does
not include a statement such as “or equal,” “equal to,” “equivalent to,” or “basis of design,” unless
otherwise noted.

An optional pre-bid meeting will be held on Wednesday, January 27, 2026 at 2:00 pm at the lowa
Department for the Blind at 524 4" Street, Des Moines, lowa 50309. This meeting is not mandatory but is
highly recommended. If you plan on attending the meeting, please email Aaron Ledeboer with McGough
Construction at aaron.ledeboer@mcgough.com to confirm your attendance. See parking information on the
next page. We encourage contractors to attend in person, but in the instance a contractor is not able to
attend we will have a Teams Meeting set up per the information below:

Microsoft Teams

Join the meeting now

Meeting ID: 297 203 804 455 68

Passcode: esOHK6wk

Dial in by phone

+1 412-912-1530,,54839835# United States, Pittsburgh

Phone conference ID: 548 398 35#

Bidding Documents, including drawing sheets bearing the project name lowa Department for the Blind
Chiller Replacement, Dated 12/05/25 and the Project Manual prepared by KCL Engineering dated 12/05/25,
may be obtained from Rapids Reproductions by visiting www.rapidsrepro.com or by calling (515) 251-3222
on Monday, January 19, 2026.
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For further information regarding this project contact:
Michael Bradbury — Issuing Officer

Phone: (515) 823-9327

E-Mail: construction.procurement@iowa.gov

END OF SECTION
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SECTION 00 2113
INSTRUCTIONS TO BIDDERS
RFB #948200-01
PART 1 - GENERAL
1.01  SECTION INCLUDES

Project Description
Owner
State Agency Representatives and Contacts
Proposal Form and Submissions
Taxes
Alternate Bids
Drawings
Bid Security
Due Date and Time for Receipt of Bids
Commencement and Completion Date
Site Visit
Pre-bid Meeting
Questions
Addenda and Interpretations of the Contract Documents
Substitutions
Obligation of Bidder
Public Records and Requests for Confidential Treatment
Withdrawal of Bid
Bid Closing
Basis of Bids
Informalities/Rejection of Bids
Consideration of Bids
. Preference
Qualifications
Insurance
. Form of Agreement between Owner and Contractor
AA. Execution of Contract
BB. Laws and Regulations
CC.Contract Documents and Order of Precedence
DD.Conditions of the Work
EE. Subcontracts
FF. Project Manual/Drawings

<XXS<CHODBOUVOZEIr A" IOMMOUOD>

N

1.02 PROJECT DESCRIPTION

A. Project Description: Removal and replacement of the existing chiller.
1.03 OWNER

A. State of lowa, Department of Administrative Services, 109 SE 13th St, Des Moines, IA 50319
1.04 STATE AGENCY REPRESENTATIVES AND CONTACTS

A. PURCHASING AGENT: Purchasing Agent — Issuing Officer, State of lowa, Department of

Administrative Services, Hoover State Office Building, 3™ floor, 1305 East Walnut Street, Des
Moines, IA 50319-0105, Phone: 515-823-9327; email: construction.procurement@iowa.gov
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PART 2 -

PART 3 -

3.01

OWNER REPRESENTATIVE: Oliver Shimp, State of lowa, Department of Administrative
Services, 109 SE 13" Street, Des Moines, IA 50319, Phone: 515-675-4741; email:
oliver.shimp@iowa.gov

ON-SITE COORDINATOR: Randy Walford, Facility Manager, 524 4t Street, Des Moines, |A
50309, Phone: 515-577-9798; email: randall.walford@blind.state.ia.us

CONSTRUCTION MANAGER CONTACT: Adam Douglas, McGough Construction, 217 E 2
Street, Suite 120, Des Moines, 1A 50309, Phone: 515-822-4229; email:
adam.douglas@mcgough.com

DESIGN PROFESSIONAL CONTACT: Chad Bass, KCL Engineering, 300 4t Street, West Des
Moines, IA 50265, Phone: 515-205-1397; email: cbass@kclengineering.com

PRODUCTS - NOT USED

EXECUTION

PROPOSAL FORM AND SUBMISSION

A

A properly prepared and submitted bid is the bidder’s responsibility. Bids are to be made in
accordance with these Instructions to Bidders and items included on the Bid submission. Failure
to comply may be cause for rejection.
The Bid is to consist of the required Bid information, together with the other information specified
below to be submitted with the Bid, in which copies are included with these Bidding Documents.
1. The total bid package submitted is required to include the following:
a. An online submission including:

1) Required Bid Form (To be uploaded online)

2) Required Non-discrimination Clause Information

3) Required Targeted Small Business Pre-bid Contact Information

4) Bid Security (documentation provided by Bidder) (To be uploaded online) (Required)

5) Certification of Site Visit (To be uploaded online if Pre-Bid is Mandatory)
Include the amount for performing all work described in the drawings and specifications for Base
Bid and for each Alternate Bid requested.
Acknowledge receipt of all Addenda issued, where so indicated on the Bid Form
All required information to be submitted, by an officer of the company having authority to bind the
company in a contract.
Commencement of the work of the contract shall begin with the Contractor’s receipt of a fully
executed contract (signed by both parties).
The Owner reserves the right to award a contract for Base Bid only, or for Base Bid in
combination with any, or all, identified Alternate Bids. The Owner reserves the right to award a
contract for individual Bid Packages, or any combination of Bid Packages. Each Bidder must
comply with all of the General Requirements of the project and any requirements of the Project
manual that apply to their scope of work.
The company's Federal I.D. Number and the lowa Contractors Registration Number shall be
included in the Bid Form.
Unless indicated otherwise, the Bid shall be for a single responsibility contract for all work as
indicated on the Drawings and specified in the Project Manual, and shall be a lump sum amount.
If no change in the Base Bid amount is required with respect to consideration of a particular
Alternate Bid, enter “No Change” in the blank for that Alternate Bid.
Where so requested, provide Unit Prices for the designated types of work and in the units
specified, in which the Unit Prices would be used as adjustments to the quantities described in
the instructions as the basis for the Base Bid and any Alternate Bid work. A Unit Price would be
applicable in the event the Owner should request additional work of that type beyond the extent
and quantity that has been established as the scope of the work by graphic delineation and
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3.02

3.03

3.04

3.05

notations on the Drawings, or by otherwise stipulating in the Bidding Documents a numerical
quantity of the work, for the Bidder’s use in determining the lump sum bid amount for the Base
Bid and any requested Alternate Bid containing such work. The Unit Prices shall also be used to
adjust the Contract Amount for actual quantities of work involved when the work subject to Unit
Price adjustment differs by being less in quantity than that contemplated by the original scope of
work for the respective Base Bid or Alternate Bid.

Completed State of lowa Nondiscrimination Clause information and Subcontractor Targeted
Small Business Enterprise Pre-Bid Contact Information, included in these Bidding Documents,
are to accompany the Bid submission. Bidders shall comply with all affirmative action/equal
opportunity provisions of State and Federal laws. The Owner seeks to provide opportunities for
Targeted Small Businesses in accordance with the provisions of Chapter 73 of the Code of lowa.
All Bid information is to be submitted online. Any required Bid Security shall be provided, in the
form and amount specified elsewhere in these Instructions to Bidders, at the time of submission
of the Bid. When a site visit is mandatory as specified elsewhere in these Instructions to Bidders,
and a Certificate of Site Visit is required to be submitted with the Bid as evidence of such visit
having occurred for purposes of observing the conditions of the site and the work proposed
therein, the Certificate shall be uploaded with the bid submission.

TAXES

A.

In accordance with Section 423 of the Code of lowa and 701-19 of the lowa Administrative Rules,
lowa Construction Sales Tax Exemption Certificates for this project will be issued. Do not include
lowa sales tax or use tax, or any local option sales tax, on construction materials in determining
your bid prices. The successful Contractor will be required to notify the Department of
Administrative Services project manager of all Subcontractors within forty-eight (48) hours after
the published date and time by which bids must be submitted. Information on the Contractor and
each Subcontractor shall include the firms' name, address, contact person, federal tax
identification number, and the lowa contractor registration number. For the Contractor and each
Subcontractor, designate the type of trade or category of work that is to be provided on the
project. The Construction Manager for the Department of Administrative Services must be
informed when any Subcontractor is added to the project. Following receipt of the information,
the Construction Manager for the Department of Administrative Services will arrange to have an
authorization letter and certificate (please see sample, included in the Project Manual) issued on
behalf of the Contractor and each Subcontractor and will forward the documents to the Contractor
for distribution and use by each in purchasing construction materials for this project. Certificates
issued for this project shall be used for tax-exempt purchasing construction materials for this
project only.

ALTERNATE BIDS

A.

Bidders are to bid all Alternates requested on the Bid Form. Alternates quoted will be reviewed
and accepted or rejected at the option of the Department of Administrative Services. Accepted
Alternates will be identified in the Owner-Contractor agreement. Indicate the price for Alternates
described, as shown on the Drawings and specified in the Project Manual, and identify in the
correct location on the Bid Form.

DRAWINGS AND PROJECT MANUAL

A. Drawings and Project Manual are specified in the Notice to Bidders or any extension thereof
made by Addendum.

BID SECURITY

A. Each Bid shall be accompanied by Bid Security.

B. The Bid Security shall be in the form of a Bid Bond, Certified check, or Cashier’s check in an

amount not less than five percent (5%) of the maximum value of the Bid, including any additive
Alternates. NOTE: Checks other than Certified checks and Cashier’s checks will not be
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3.06

3.07

3.08

3.09

3.010

3.011

accepted. Bonds shall be issued by a bonding company licensed to transact business in the
State of lowa. The Attorney in Fact who signs the Bond shall file with the Bond a certified and
effectively dated copy of their Power of Attorney. The Bid Security shall be made payable to the
lowa Department of Administrative Services, and shall accompany the Bid. If a Bid Bond is not
used, copies of Certified checks or Cashier's checks must be uploaded and hand delivered, in a
sealed envelope, or mailed upon request. The Bid Security shall serve as a guarantee that a
Bidder who is offered a contract will enter into an Agreement with the State of lowa and will file an
approved surety company’s Performance Bond, Payment Bond and the Insurance Certificates as
evidence of the required Insurance prior to execution of the contract. Upon failure to comply, the
Bid Security shall be forfeited as liquidated damages. The governmental entity shall retain the bid
security furnished by the successful bidder until the approved contract form has been fully
executed, a bond has been filed by the bidder guaranteeing the performance of the contract, and
the contract and bond have been approved by the governmental entity. The provisions of chapter
573, where applicable, apply to contracts awarded under this chapter. The governmental entity
shall promptly return the checks or bidder's bonds of unsuccessful bidders to the bidders once
the Notice of Intent to Award is issued.

DUE DATE AND TIME FOR RECEIPT OF BIDS

A. Properly completed Bids shall be submitted online through IMPACS Electronic Procurement
System, no later than the time and date specified in the Notice to Bidder or any extension thereof
made by Addendum. Written, emailed, oral or telephonic Bids are invalid, and will not receive
consideration. The Bidder shall assume full responsibility for the timely online submission of the
Bid. Late bids will not be accepted.

COMMENCEMENT AND COMPLETION DATES

A. Commencement of the Work of the Contract shall be the day of receipt by the selected Contractor
of the fully-executed contract. Final completion of the Work of the contract shall be
acknowledged as a part of the Contractor’s proposal.

SITE VISIT

A. A site visit by the prospective bidder is highly recommended at the time of the Pre-Bid Meeting of
this project.

PRE-BID MEETING

A. Pre-Bid Meeting will be specified in the Notice to Bidders or any extension thereof made by
Addendum.

QUESTIONS

A. Questions on this project may be raised and discussed at the time of the Pre-Bid Meeting or by
submitting in writing to the issuing officer as specified in the Notice to Bidders or any extension
thereof made by Addendum.

ADDENDA AND INTERPRETATIONS OF THE CONTRACT DOCUMENTS

A. Any person contemplating submitting a proposal for the proposed Contract, who is in doubt as to
the true meaning of any part of the Bidding Documents, shall submit a written request for an
interpretation thereof. The person submitting a request will be responsible for its prompt delivery.
Every request for such interpretation should reference the Bid Number specified in the Bidding
Documents, and shall be made in writing (email preferred). Questions shall be submitted to the
previously identified Purchasing Agent for the Department of Administrative Services. To be
given consideration, requests shall be received as specified in the Notice to Bidders or any
extension thereof made by Addendum. Replies, which revise or correct the Bidding Documents,
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or provide necessary clarifications, will be issued in the form of a written Addendum to the
Bidding Documents. Interpretations, corrections or changes of the Bidding Documents made in
any other manner will not be binding, and Bidders shall not rely upon such interpretations,
corrections, or changes. The Bidder is to include any resultant cost changes in the Bid Sum.
Addenda will be posted electronically at the respective bid site where the bid is initially posted.
Acknowledgment by the Bidder of each issued Addendum shall be noted in the location so
indicated on the Bid. All Addenda issued shall become part of the Contract Documents.

3.012 SUBSTITUTIONS

A.

Where the Bidding Documents stipulate a specific product be provided by naming one or more
manufacturer and model, a substitute product will be considered when a written request is
received as specified in the Notice to Bidders or any extension thereof made by Addendum prior
to bid opening. Substitution requests will be considered for all products per Section 01 2500
Substitution Procedures, even if the specification does not include a statement such as “or equal,”
“equal to,” “equivalent to,” or “basis of design,” unless otherwise noted. Substitution requests shall
be emailed to the Issuing Officer at the email address provided in Instructions to Bidders Section
1.04.

3.013 OBLIGATION OF BIDDER

A.

It shall be the responsibility of each Bidder contemplating the submission of a Bid for the
proposed Contract to fully acquaint himself/herself with conditions at the work site, project
requirements, and to become acquainted thoroughly with the work, and all conditions that may be
related to it. No considerations or revision in the contract price or scope of the project will be
considered by the Owner for any item that could have been revealed by a thorough on-site
inspection and examination.

By submission of a Bid, it shall be understood that the Bidder assures that he/she has reviewed
and is thoroughly familiar with the project requirements, contract conditions and supplementary
conditions, the drawings, specifications, addenda, and that the bidder is aware of the conditions
existing at the site that may relate to the work of this project. Failure of any Bidder to examine
any form, document, or other instrument shall in no way relieve the Bidder from any obligation in
respect to his/her Bid.

3.014 PUBLIC RECORDS AND REQUESTS FOR CONFIDENTIAL TREATMENT

A

The Agency’s release of public records is governed by lowa Code chapter 22. Contractors are
encouraged to familiarize themselves with Chapter 22 before submitting a Proposal. The Agency
will copy and produce public records upon request as required to comply with Chapter 22 and will
treat all information submitted by a Contractor as non-confidential records unless Contractor
requests specific parts of the Proposal be treated as confidential at the time of the submission as
set forth herein AND the information is confidential under lowa or other applicable law.

A Contractor requesting confidential treatment of specific information must: (1) fully complete
Form 22 (Available at https://das.iowa.gov/sites/default/files/procurement/pdf/Form%2022-ConfidentialityRequest-
RFB.pdf), (2) identify the request in the transmittal letter with the Contractor’s Proposal, (3)
conspicuously mark the outside of its Proposal as containing confidential information, (4) mark
each page upon which confidential information appears, and (5) submit a “Public Copy” from
which the confidential information has been excised.

Form 22 will not be considered fully complete unless, for each confidentiality request, the
Contractor: (1) enumerates the specific grounds in lowa Code chapter 22 or other applicable law
that supports treatment of the material as confidential, (2) justifies why the material should be
maintained in confidence, (3) explains why disclosure of the material would not be in the best
interest of the public, and (4) sets forth the name, address, telephone, and e-mail for the person
authorized by Contractor to respond to inquiries by the Agency concerning the confidential status
of such material.

The Public Copy from which confidential information has been excised is in addition to the
number of copies requested in Section 3 of this RFP. The confidential material must be excised

PROJECT 9482.00 INSTRUCTIONS TO BIDDERS 002113-5



in such a way as to allow the public to determine the general nature of the material removed and
to retain as much of the Proposal as possible.

Failure to request information be treated as confidential as specified herein shall relieve
Agency and State personnel from any responsibility for maintaining the information in
confidence. Contractors may not request confidential treatment with respect to pricing
information and transmittal letters. A contractor’s request for confidentiality that does not
comply with this section or a contractor’s request for confidentiality on information or
material that cannot be held in confidence as set forth herein are grounds for rejecting
contractor’s Proposal as non-responsive. Requests to maintain an entire Proposal as
confidential will be rejected as non-responsive.

If Agency receives a request for information that Contractor has marked as confidential and if a
judicial or administrative proceeding is initiated to compel the release of such material, Contractor
shall, at its sole expense, appear in such action and defend its request for confidentiality. If
Contractor fails to do so, Agency may release the information or material with or without providing
advance notice to Contractor and with or without affording Contractor the opportunity to obtain an
order restraining its release from a court possessing competent jurisdiction. Additionally, if
Contractor fails to comply with the request process set forth herein, if Contractor’s request for
confidentiality is unreasonable, or if Contractor rescinds its request for confidential treatment,
Agency may release such information or material with or without providing advance notice to
Contractor and with or without affording Contractor the opportunity to obtain an order restraining
its release from a court possessing competent jurisdiction.

3.015 WITHDRAWAL OF BID

A. A Bid may be modified or withdrawn only before the time and date for receipt of Bids. Said

request for modification or withdrawal of a bid must be completed online through IMPACS
Electronic Procurement System. A Bid shall remain valid for consideration by the Owner for the
following period(s) of time after the date specified for receipt of Bids, or until such time following
that period that the apparent low bidder requests in writing that the Bid be withdrawn, after which
the Bid may be withdrawn without forfeiture of any required Bid Security. The Bid shall be valid
for not less than thirty (30) calendar days after the date Bids are specified to be due. With the
approval of the Department of Administrative Services, a bid may be withdrawn after opening, but
only if the bidder provides prompt written notification that adequately documents the commission
of an honest error that may cause undue financial loss.

3.016 BID OPENING

A. All bids received on or before the due date and time specified in the Notice to Bidder or any

extension thereof made by Addendum will be opened and the name of the Bidder and the amount
of their Bid will be announced.

3.017 BASIS OF BIDS

A. The Bidder shall include all additional documents or appendices that are requested to be

B.

submitted concurrent with the Bid submission; failure to comply may be cause for rejection.
In accordance with lowa law, Section 8A.311: A bidder, to be considered for an award of a state
construction contract, shall disclose to the state agency awarding the contract the names of all
subcontractors and suppliers who will work on the project being bid, within forty-eight (48) hours
after the published date and time by which bids must be submitted. A bidder shall not replace a
subcontractor or supplier disclosed without the approval of the state agency awarding the
contract.
1. A bidder, prior to an award or who is awarded a state construction contract, shall disclose all
of the following, as applicable:
a. If a subcontractor or supplier disclosed (under the preceding) by a bidder is replaced, the
reason for replacement and the name of the new subcontractor or supplier;
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C.

b. If the cost of work to be done by a subcontractor or supplier is changed or if the
replacement of a subcontractor or supplier results in a change in the cost, the amount of
the change in cost.

c. Any reduction in subcontractor or supplier price as a result of the change, if the change is
approved by the Owner, shall be deducted from the Trade Contract via a deductive
Change Order. Any such changes, if approved by the Owner, which result in an increase
in the Trade Contract Price shall be borne by the Trade Contractor.

The Bidder is specifically advised that any person, firm or other party to whom it is proposed to
award a subcontract under this contract must:

1. Be registered in the State of lowa and have an lowa Contractor’s Registration number, and
2. Be acceptable to the Owner.

3.018 INFORMALITIES/ REJECTION OF BIDS

A

The lowa Department of Administrative Services reserves the right to waive any irregularities or
informalities and to enter into a Contract with a Bidder, or to reject any or all bids as it deems to
be in the best interest of the State, without penalty.

3.019 CONSIDERATION OF BIDS

A

It is the intent of the Department of Administrative Services to award a Contract to the lowest
responsible Bidder, provided the Bid has been submitted in accordance with the requirements of
the Bidding Documents and is determined to be compliant with all Bidding Requirements, and
does not exceed the funds available for construction.

Bidder is to bid on each Alternate Bid requested. Failure to do so may result in disqualification of
the bid. The Department of Administrative Services reserves the right to accept any, or no,
Alternate Bid. Alternate Bids may be considered in any order or combination, and the low
successful Bidder will be determined on the basis of the sum of the Base Bid and the Alternate(s)
accepted at the time of the Contract award.

In evaluating Bids, any proposal offered by a Bidder for an alternate design, or for materials other
than those shown or specified for the Base Bid or for Alternate Bid construction under the
proposed Construction Documents or called for by any issued Addenda to those Construction
Documents, will not be considered in determining the low successful Bidder. However, the
Department of Administrative Services reserves the right to consider any such Bidder-proposed
(Contractor’s Alternate) alternate designs or materials with the low successful Bidder, after the
low successful Bidder is determined in the manner described above (A and B).

Notice of Intent to Award the Bid(s) will be sent to all Respondents submitting a timely Bid and
may be posted at the website shown on the RFB cover sheet. Negotiation and execution of the
Contract(s) shall be completed no later than fifteen (15) days from the date of the Notice of Intent
to Award or such other time as designated by Agency. If the successful Bidder fails to negotiate
and deliver an executed Contract, including all required documents such as payment and
performance bonds and insurance certificate, by that date, the Agency, in its sole discretion, may
cancel the award and award the Contract to the remaining Bidder the Agency believes will
provide the best value to the State.

3.020 PREFERENCE

A. By virtue of statutory authority, a preference shall be given to lowa domestic labor, products

produced and provisions grown within the state of lowa, in accordance with the provisions of

Chapter 73, Code of lowa and any amendments thereto.

Enforcement of reciprocal resident bidder preference and resident labor force preference codified

at lowa Code Section 73A.21.

1. NOTICE: Failure on the part of the bidder to carefully read the following paragraphs and to
provide the information requested below may make the bidder's bid materially nonresponsive
and therefore ineligible for contract award. Violations of lowa Code Section 73A.2I may,
among other things, result in civil penalties assessed by the Commissioner of the Division of
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3.021

3.022

C.

Labor of lowa Workforce Development. The bidder should seek out the advice of an attorney
if he or she has questions about lowa Code Section 73A.21. As a part of the competitive
procurement of contracts for Public Improvements that must be awarded to the low bidder (if
the bid is responsive and the bidder is deemed responsible), Public Bodies shall allow a
preference to Resident Bidders if a Nonresident Bidder places a bid for the contract for the
Public Improvement and that Nonresident Bidder's state or foreign country gives resident
bidders of that state or foreign country a preference (including a labor force preference or any
type of preferential treatment). The preference allowed, or reciprocally applied, shall be equal
to the preference given or required by the state or foreign country in which the Nonresident
Bidder is a resident bidder.
"Public Body" means the State of lowa (and its agencies) and any of its political subdivisions,
including school districts, public utilities, and the state board of regents.
"Public Improvement" means a building or other construction work to be paid for in whole or
in part by the use of funds of the State of lowa, its agencies, and any of its political
subdivisions and includes road construction, reconstruction, and maintenance projects.
"Resident Bidder" means a person or entity authorized to transact business in of the State of
lowa and having a place of business for transacting business within the State of lowa at
which it is conducting and has conducted business for at least three years prior to the date of
the first advertisement for the public improvement. Note, however, that if a nonresident
bidder's state or foreign country has a more stringent definition of a resident bidder, the more
stringent definition is applicable as to bidders from that state or foreign country.
"Nonresident Bidder" means a person or entity who does not meet the definition of a resident
bidder.
Nonresident bidders shall be required to certify on the Bid submission, where so indicated, the
state or foreign country in which the firm is a resident, and if that state or foreign country uses a
percentage for in-state bidders and the amount of the preference.
If it is determined that this may cause denial of federal funds which would otherwise be available,
or would otherwise be inconsistent with requirements of federal law, this section shall be
suspended, but only to the extent necessary to prevent denial of the funds or to eliminate the
inconsistency with federal requirements.

QUALIFICATIONS

A

In accordance with lowa Code 26.9(2) and 26.16, no potential bidder shall be required to provide
confidential or proprietary information or meet any class requirements as a precondition to
submitting a responsive bid. However, as noted in lowa Code 26.9(2), the lowest responsive
bidder may be required to provide additional information to verify responsibility prior to and as a
condition of obtaining final award of the contract. Any qualification requirements contained in any
bid document indicates only preferred qualifications, not a precondition to bid, and the lowest
responsive bidder’s qualifications will be evaluated individually based on all information provided.
The Owner may make such investigations as he or she deems necessary to determine the ability
of the awarded Bidder to perform the required work, and the awarded Bidder shall furnish to the
Owner all such information and data for this purpose. The Owner reserves the right to rescind
any awarded Bid if the evidence submitted by, or in investigation of, such Bidder fails to satisfy
the Owner that the Bidder is properly qualified to carry-out the obligations of the Contract and to
complete the Work contemplated therein.

Bidders shall be registered as a Construction Contractor with the Labor Commissioner, lowa
Workforce Development Department, as required by Chapter 91C of the Code of lowa. Bidder’s
lowa Contractor Registration Number shall be included in the location provided in the Bid Form.
Non-resident corporations submitting bids must be in compliance with Section 490.1501 of the
Code of lowa and legally authorized thereby to carry-on such business in the State of lowa as is
required by the Contract Documents.

An out-of-state Bidder, if awarded a contract, will be required to submit evidence of authorization
to do business in the State of lowa.

INSURANCE
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3.023

3.024

3.025

3.026

A

Insurance Requirements

1.

2.

The Contractor shall maintain in effect, with insurance companies of recognized
responsibility, at its expense, insurance covering its work of the type and in amounts required
by this Contract. The Contractor’s insurance shall, among other things, insure against any
loss or damage resulting from the Contractor’s performance of this Contract. All such
insurance policies shall remain in full force and effect for the entire life of this Contract and
shall not be canceled or changed except after thirty (30) days written notice to the Owner.
Amounts of Insurance Required — Refer to ConsensusDOCS 802 (see template in
Project Manual)

B. Certificates of Coverage

C.

1.

Certificates of the insurance described above shall be submitted to the Owner before starting
any construction activities and shall be subject to approval by the Owner. The Contractor
shall provide certificates for the insurance required. The insurer shall state in the certificate
that no cancellation of the insurance will be made without at least thirty (30) days prior written
notice to the Contractor. Upon receipt of any notice of cancellation or alteration, Contractor
shall within ten (10) days procure other policies of insurance, similar in all respects to the
policy or policies, about to be canceled or altered, and, if the Contractor fails to provide,
procure, and deliver acceptable policies of insurance, or satisfactory evidence thereof, in
accordance with the terms hereof then, at the Owner’s option, Owner may obtain such
insurance at the cost and expense of Contractor, without the need of any notice to
Contractor.

No Limitation of Liability

1.

2.

Acceptance of the insurance certificates by the Owner shall not act to relieve the Contractor
of any obligation under this Contract. All insurance policies and certificates shall be issued
only by companies authorized to transact business in the State of lowa. It shall be the
responsibility of the Contractor to keep the respective insurance policies and coverage’s
current and in force during the life of this agreement.

A Sample Certificate of Insurance is attached for reference following this Section.

FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR

A. The Agreement for the Work will be written on ConsensusDOCS 802 Form of Agreement
between Owner and Contractor (sample of the document with modifications incorporated is
bound in this Project Manual).

EXECUTION OF CONTRACT

A

Contract documents shall mean and include the following:

2 e A

Contract: ConsensusDOCS 802

Performance and Payment Bonds

Project Manual

Drawings

Numbered Addenda issued after initial publication of Bid Documents
Numbered Modifications (Change Orders) issued after Contract is signed

LAWS AND REGULATIONS

A

The Bidder’s attention is directed to the fact that all applicable laws and regulations of Federal
and State agencies having jurisdiction over the construction of this project shall apply to any
contract resulting from this proposal, and it shall be deemed that those rules and regulations are
made a part of such contract the same as if set forth in their entirety therein. By submitting a Bid,
the Bidder confirms that he/she is familiar with and understands the Contractor’s responsibility
under all Federal and State of lowa laws and regulations with respect to the Work described by
the proposed Contract Documents.

CONTRACT DOCUMENTS AND ORDER OF PRECEDENCE
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A. Where an irreconcilable conflict exists among Applicable Legal Requirements, this Contract, the
specifications in the Materials and the Drawings, the earliest item mentioned in this sentence
involving a conflict shall control over any later mentioned item or items subject to such conflict
unless doing so would result in reducing the Bidder’s duty of care or obligations under this
Contract, in which case the terms resulting in the highest requirements for Bidder performance
shall control.

3.027 CONDITIONS OF THE WORK

A. Each bidder must fully inform him/herself of the conditions under which the work is to be
performed at the site of the work, the obstacles which may be encountered, and all other relevant
matters concerning the work to be performed. Failure to do so will not relieve a successful bidder
of the obligation to furnish all material and labor necessary to carry out the provisions of the
contract. When a site visit is required by provisions located elsewhere in these Instructions to
Bidders, as a site tour in conjunction with a mandatory Pre-Bid Meeting, it shall be the Bidder's
responsibility to fulfill this obligation as a condition of bidding the Work described in the Bidding
Documents.

B. No allowance will be made for any additional compensation by reason of any matter or condition
with which the bidder might have fully informed him/herself, but failed to do so prior to bidding.
Insofar as possible, the Contractor and all subcontractors shall employ such methods or means in
carrying out the work so as not to cause any interruption of, or interference with, the work of any
other subcontractor or trade.

3.028 SUBCONTRACTS
A. The Prime Contractor shall be responsible for notifying all subcontractors and suppliers and
informing them that they are bound in each case by all applicable provisions of the bidding

information and those of the proposed Form of Agreements as defined in the Contract
Documents.

END OF SECTION
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SECTION 00 2113.01

IMPACS Public Construction Bidders User Guide

Public construction bids must be submitted on-line at IMPACS Electronic Procurement System.

Bidders must be registered in IMPACS to submit a Bid.
To create an account, enter your email address and click on “Next” and click “Create Account”. Bidder must
enter all fields noted with * including legal company name, contact first and last name, phone number,
confirm email address, password, re-enter password, select account recovery question including answer,
confirm answer, select box accepting websites use terms and conditions and select security check box “I'm
not a robot”.

On the IMPACS Electronic Procurement System Customer Portal Home page, Bidder selects “View
Event” in the Sourcing Events section.

Sourcing Events ?
Show G Got
=Now Opening or Closing Soon  w
Event Number Status Event Title Dates Action
RFB923700-02 Open Hoover East Side Pavers s 4/27/2022 12:00:00 PM CDT View Event | w

5/5/2022 12:00:00 PM CDT

Bidders can view event details including description, prerequisites, buyer attachments, questions and
answers.

To submit a Bid, Bidder must select “Yes, | intend to Bid”. Bidder must complete the following sections.
Prerequisites - Bidder must complete all prerequisites.

e Bidder must upload a file of the Bid Security/Bond for 5% of total Bid Amount and certify
that if they are awarded the construction contract they will enter into the contract at the
Bid Amount submitted.

e Bidder must upload the completed and signed Bid Form.
NOTE: Bids are to be entered on the Bid Form only; not in the IMPACS. As a
result, IMPACS will display a bid amount of $0.

Questions - Bidder must complete all questions.

Review & Submit - Bidder must select the certification box certifying that the statements and
information in response are true and correct to the best of their knowledge and belief.
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SECTION 00 2113.02

SAMPLE

o
ACORL CERTIFICATE OF LIABILITY INSURANCE o/ 0 0

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy{ies) must be endorsed. If SUBROGATION |5 WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endersement. A statement on this certificate does not confer rights to the
cartificate holder In lieu of such endorsamant(s).

PROCUCER | Gaaer’ Agent's Information
Agent's Name J b, Bty IAIE, el
Agent's Address | SDHREss:
INSURER(E] AFFORDING COVERAGE | mmcw
IHELRER & - Company A(AM Best Rated A/VI or Better) |Admittad
INSURED INSURER B - Carriers
Trade Contractor's Name WSURERG:
Trade Contractor's Mailing Address e
INSURER E :
INSURER F :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS 15 TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRAGT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIM, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIM |15 SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEEN REDUCED BY PAID CLAIMS.

flesnt TYPE OF INSURANCE e s | POLICY NUMBER iGNy | o e vwrs Minimum
COMMERCIAL GEMERAL LIABILITY 1 0,
X |X |#TBD- COL 3/1/17 |3/1/18 |ESissawe 151,000,000
* A CLAIMS-MADE El QCCUR | PREMISES (Encesarenca) 1S5
| MED EXP [Any one person) £
B pErsonaL s aviiury |51, 000,000
| GENL AGGREGATE LIMIT APPLIES PER: GENERAL ASGREGATE s2,000,000
| eeuev [ X]%82 [ Jioc PRODUECTS - conrior ass |5 1,000, 000
OTHER: §
| AUTOMDEILE LiaBILITY X | X |#TED-AL 3/1/17 (3/1/18 M"'[E"HEEEE!“D{SWGLEL'W s 1,000,000
B | | aney auto BODILY INJURY (Per parson) | _—
|| e N BODILY MJURY (Pes socdert) 10,22 of fp Cansansustocs B2
[ | iedarmon RCHONED FROPERTY DARAGE contract
P o . . 4
c | |uesrEriavias K | oeoug X | X |#TED-UMB 3/1/17| 3/1/18] ercnocoummence Yy |s10,000,000 3
EXCESS LiAB CLAIMS-MADE AGGREGATE M A A
pep | | reTewmions 5
FER TTH-
LR e T i f§TBD-WC 3/1/17 | 3/1/18[F | B IEF
D' |ANY PROPRIETORIFARTNER/EXECUTIVE X E.L EACH ACCIDENT s500,000
OFFICERMEMBER EXCLUDED? HiA
{Mandtary in NH) EL DisEAsE -saemPLovEr s 500,000
DESERPTIN OF SPERATIONS bsiow EL Digease - povcy Leat [s500, 000
5 Owners Contrators #TBD-OCP 3/1/17 |3/1/18 |*Limits aqual to CGL (or] as
E = = . required by owner (Mote- Would be
Protective Liability either CGL or OCP, not both)
DESCRIPTION OF OPERATIONS { LOCATIONS | VEHICLES (AGORD 101, Remarks may be if more space is required)

Additional Insured on a Primarvy & Won-Contributory basis (CGL;AL;UMB/Excess) in favor

of : (Ownar) Iowa Dapartment of Administrative Services (DAS), Officers, Directors,

Members, Consultants, Agents, and Employees.

Waiver of Subrogation (CGL;AL;WC/EL;UMB/Excess) in favor of: (Owner) Iowa Department of
Administrative Services (DAS), Officers, Directors, Members, Consultants, Agents, and Employees,

Project XXXX, XX Mumber vaies by project)

CERTIFICATE HOLDER CANCELLATION
Iowa Department of Administratiwve Servicaes (DAS)
SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE GANCELLED BEFORE
105 SE 13th 5“‘*;" . THE EXPIRATION DATE THEREOF, MWOTICE WILL BE DELIVERED IN
Des Moines, Ia 5031 ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

Signature

& 1988-2014 ACORD CORPORATION. All rights reserved.
ACORD 25 (2014/01) The ACORD name and logo are registered marks of ACORD
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SECTION 00 3113

PRELIMINARY SCHEDULE

PART 1 - GENERAL

1.01

A.
B

1.02

SECTION INCLUDES

Preliminary Construction Schedule
Schedule Durations

PRELIMINARY SCHEDULE

A preliminary schedule has been identified by the Owner for the implementation of the Project.
Refer to the schedule following this Section for references to anticipated milestones and
construction duration.

Each step of the Preliminary Schedule is subject to receipt of acceptable bids, Owner’s decision
process and date of commencement.

A proposed construction schedule shall be submitted by all Trade Contractors to the
Construction Manager no later than 48 hours prior to the pre-construction meeting. A revised
Construction Schedule will be submitted by the Construction Manager once all preliminary
schedules are reviewed and approved by the Owner.

The final construction schedule will be established post award of bids with the cooperation of all
contractors.

SCHEDULE DURATIONS
Anticipated Notice of Intent to Award — Week of 02/16/2026

Anticipated Date of Commencement — 12/17/2026
Substantial Completion by — 1/22/2027

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION - NOT USED

END OF SECTION
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IDB Chiller Replacement
Activity ID Activity Name Original | Start Finish 2026 2027 2028 2029

Buration c_m:_ F __,\_mﬂ_\./_oﬂ_ M _,E:_,E_ _>c@_wmc_02_zo<_omo c_m:_ F __<_mﬂ >_2_ M ,Es_,_c_ _>c@_wmc_02_zo<_omo c_m:__um_u__,\_mﬂ_\./vﬂ_ M _,E:_,E_ _>c@_wmc_02_zo<_omo Jan

IDB Chiller Replacement s gMerznDBChllerReplacement .
e DI S ey suom e
A1000 100% CD, Specs, & OPC Submission from KCL 1 21-Nov-25A 05-Dec-25 [ 100% CD, wnmom,wo_uo mcca_mm_o: fomKCL: 1 1 L0 L L
A1010 100% CD OPC Submission from McGough 1/ 26-Nov-25A | 10-Dec-25 |H0 100% €D o_uo m:ca_mm_o_g :os _,\_008@3 m e
A1020 McGough Send RFB948200-01 to Procurement 0. 15-Jan-26* | | @ McGough Send RFB948200-01 to Procurementt | | 1\ L LboLo L
A1090 Contractor Bidding 20 19-Jan26  13-Feb-26 ‘W:J:[z:@m&&&ag&:m “““ A
A1030 Pre-Bid Meeting 1 26Jan26  26-an26 || | | Pre:Bid Meeting
A1040 Questions Due 1 04-Feb26  04Feb26 || | 1 QuestonsDue | | | 0L hLbb b
A1050 Issue Addendum 1 06-Feb26 | 06-Feb26 |[! ' ] _mmcm>%mac3m e e e e
A1060 Bids Due 0 13-Feb-26 | 1 ieBdsDue i i i i 0L i bbb
A1070 Issue NOI to Award 2 16Feb26  17-Feb26 || | IlssueNOftoAward L L
A1250 Contract Execution 10 18Feb26  03Mar26 || | | B ContradtExecution | | | L Lo bbb h L
A1080 Preconstruction Kickoff Meeting 1 25Feb26  25-Feb26 || | | I Preconstruction Kickoff Meeting = {11 L0 h
Procurement 254 15:Dec25  16Dec26 | | Ve———— 16.Dec26, Procurement | L LD
A1260 Preconstruction Test & Balance 5 15-Dec-25 19-Dec-25 0 Preconstriiction Test& Balance
A1330 Receive Preconstruction Tegt & Balance Report 5 22-Dec25 | 05-Jan-26 ‘mi_wu:m«&amvm&m&a‘o‘ﬁ_‘%wmw‘wmm_m%‘mm?mﬂim‘::m “““ L e e
A1100 Contractor Upload Submittals 15 04-Mar26  24Mar26 |/ | | [ ContractorUpload Submittalsi @ @ 1 1000 LbLhbh b
A1110 Review and Approve Submittals 15 25-Mar-26 15-Apr-26 I _Nm<_m<<m:n >v§o<m wcca_:m_m,
A1120 Chiller Procurement 180 01-Apr26  16-Dec26 || | | | [ o:___m,%a,ocaam::
A1360 Door Frames, Doors, Door Hardware Procurement 40 16-Apr-26 11-Jun-26 _H_ _uooﬂ _nB_.:mm Uooa Oooﬂ Ima,,ama _uaocﬂmBmR
A1370 Exhaust Fan Procurement 5 16-Apr26 | 22-Apr26 ‘m:J:J::mi:m:_w_q‘mw:‘%‘wmwm‘lvamm_m&m‘aiﬂim‘::m “““ A
Construction 23 17Dec26  22an27 || : i 0000000 wesmyopgana7Cohstugfon L L i Lon bbb
A1140 Mobilization 2| 17-Dec26  18-Dec-26 | ”_,\_OU_‘_Nmﬁ_o:
A1130 Demo Doors & Frames 121Dec26  21Dec26 || . 1 . 0 000 DemoDoos&Fmmes L L L L0
A1180 Remove Water Heater & Pping 1 21-Dec26  21Dec26 || . L i . i 1 | 'RemoveWateFHeater &Ppig | | | 1L Lobonobnb
A1210 Install Exhaust Fan (EF-1) & Associated Roof Work 2 21Dec26 | 22Dec26 || . . . . T W::Lm::ﬂimr‘_‘”‘_mm‘ﬂ‘__‘_ww?mm‘ﬂrwwm”ﬁw.aw%m‘mmo‘_%mmw&%ﬁ\% “““ e
A1150 Safe-off / Demo Existing Chiller / Set New Chiller 1 22Dec26 22Dec26 || | . . . . . . . . . . . | Safeoff/Demo mxw%@moz__m:m%z%o:”___mﬂ
A1200 Reconnect Existing Piping to Chiller 3 23Dec26 | 29-Dec26 |i| ! A mmeo::mﬂ mx_m::@ _u_v_:@ to; O:___Q
A1220 Install Ductwork for New Exhaust Fan (EF-1) & Seal Stair Openit 2 23Dec:26 | 28Dec26 || 1 1 0L _”_m Install Ductwork fof New Exhaust Fan Amm:wmmm_mmv Ogening | | i 1 ioLoboob
A1230 Re-Install Doors / Frames / Hardware & Patch Walls 3/ 23Dec26 | 29Dec26 || . ¢ . . . . . i = ' | [ Rednstal Doors/ Frames / Hardware &Patch Walls | | 1 1
A1350 Re-Install Water Heater &Piping 1 23Dec26  23Dec26 || | . . . LU W::Lm::ﬂimri_:wm‘_}‘mmm‘__F_swm‘:‘&mﬂme&‘Lm::M::Wrim “““ o
A1170 Chiller Electrical Connections 2 30Dec26 04~an27 || . . . . i . . . . i | O ChilerElectical Connections | | i i 1 Loio0bobb
A1380 Chiller Control Connections 3 30Dec26 | 05Jan27 | . . . . . . . . = [ ChilerControl Connegtions, 1 11
A1190 Install Piping Insulation 2 06an27  O7-an27 || | L L0 instal v_u_sw_:mc_mﬁ_%
A1240 Final Clean 2 08Jan27 | M-Jan27 || . 0000 0D FnalClean L L L
A1340 Equipment Start-Up & TAB 5 08Jan27  14dan27 || LU U R Equipment StatUp & TAB L L L
e N T O O ¢ A O O O O O O
A1290 Punch List Comections 5 18-Jan-27 | 22-Jan27 || ! '+ ' 1 'Punch List Comections
A1320 Substantial Completion 0 22-Jan-27 L 2 mcvmﬁm::,m_ 00”33_2_0
Closeout 30 254an27  O05Mar27 | 1L ] 05:Mar27, Closeout |+ 1100 L Lbb L
A1300 Upload Closeout Documentation 30 25-Jan-27  O5Mar27 || 1 L L L W::Lm::ﬂimr::W::mIi"cm_m&m_mw‘m‘%ﬂo‘moma‘mm@_‘%,r::W “““ oL
A1310 Final Completion 0 05:Mar27 |\ 0 . 0 0 0 00 #FnalCompleon! i 1 0000 b0 L

I Actual Work I Criitical Remaining Work ===y S,mmary Page 1 of 1
1 Remaining Work 4 @ Milestone




Asbestos and Lead-
Containing Paint
Inspection Report

lowa Department for the Blind
Chiller Replacement Project
524 4™ Street

Des Moines, lowa 50309

January 9, 2026 | Project Number: 08257401

Prepared for:

State of lowa
109 SE 13th Street
Des Moines, lowa 50319

jferracon

Explore with us

Nationwide = Fcilities

"G
Terracon.com a materials



600 SW 7t Street, Suite M

irerracon Des Moines, lowa 50309

P (515) 244-3184

Terracon.com

January 9, 2026

State of lowa
109 SE 13t" Street
Des Moines, lowa 50319

Attn: Mr. Oliver Shimp
P (515) 675-4741
E oliver.shimp@iowa.gov

RE: Asbestos and Lead-Containing Paint Inspection Report
lowa Department for the Blind - Chiller Replacement Project
524 4t Street
Des Moines, lowa 50309
Terracon Project No. 08257401

Dear Mr. Shimp:

Terracon Consultants, Inc. (Terracon) is pleased to present this asbestos and lead-
containing paint inspection report to the State of lowa (the State, or the Client). The
purpose of this report is to present the findings of Terracon’s services conducted on
December 16, 2025, at the lowa Department for the Blind in Des Moines, lowa. Terracon’s
services were completed in general accordance with Terracon Proposal No. P08257401
dated December 8, 2025.

Asbestos-containing materials and lead-containing coatings were identified. Please
refer to the report for additional details.

Terracon appreciates the opportunity to continue to provide services to the State. If you
have any questions regarding this report, please contact Austin at (515) 783-8592 or
Austin.Potthoff@terracon.com.

Sincerely,

Terracon Consultants, Inc.

Prepared by: Reviewed by:
oA ey " Mk OL#
Austin J. Potthoff Matt Valenti
Project Manager Senior Associate

Authorized Project Reviewer
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1.0 Introduction

Terracon Consultants, Inc. (Terracon) conducted an asbestos and lead-containing paint
(LCP) inspection at the lowa Department for the Blind located at 524 4" Street site in Des
Moines, lowa. Terracon was requested by the State of lowa (the State, or the Client)-
representative, McGough Construction (the Client-representative) to conduct the inspection
in anticipation of the planned replacement of a chiller in the basement. The purpose of the
inspection was to:

®= Locate, sample (if accessible), quantify, and assess suspect asbestos-containing
building materials for the presence of asbestos; and

" Locate, measure, and quantify surface coatings (i.e., paint) for the presence of LCP

Terracon’s services were completed in general accordance with Terracon Proposal No.
P08257401 dated December 8, 2025. Per Terracon’s described scope of services, the
inspection included building materials and painted surfaces anticipated to be impacted as
indicated on plans provided by the Client-representative (9482.00 — IDB Chiller
Replacement — 95% CD Submittal).

Terracon understands that the asbestos inspection was requested in support of future
renovation activities and to satisfy the requirements of the United States Environmental
Protection Agency (USEPA) 40 Code of Federal Regulations (CFR) Part 61, Subpart M, the
National Emission Standards for Hazardous Air Pollutants (NESHAP). Terracon also
understands that the intent of the inspection is to assist the client with communicating the
presence, location, identity, condition, and approximate quantities of asbestos-containing
materials (ACMs) in the area inspected to employees, vendors, and contractors expected to
be working at the site in order to meet the requirements of the Occupational Safety and
Health Administration (OSHA) communication of hazard requirements found at 29 CFR
1926.1101.

The Occupational Health and Safety Administration (OSHA) has promulgated a worker
protection standard for the disturbance of lead-containing paints during demolition
projects. The lead paint sampling was performed to meet informational needs to comply
with the OSHA Lead in Construction Standard (29 CRF 1926.62). Currently, proposed
renovations or demolition activities which may impact lead paint are subject to OSHA
regulation 29 CFR 1926.62 — Lead Exposure in Construction.

Contractors should be notified of the presence of regulated materials in areas where
demolition activities might result in potential employee exposures so that they can take the
necessary actions to comply with OSHA requirements and disposal requirements. The
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Resource Conservation and Recovery Act (RCRA) provides the EPA with the authority to
regulate the waste status of demolition debris, including lead-containing materials. Specific
regulatory requirements must be addressed prior to transporting, treating, storing, or
disposing of regulated or hazardous waste.

1.2 Reliance

This report is for the exclusive use of the State. Reliance by any other party is prohibited
without the written authorization of Terracon and the State. Reliance on this report by the
State and all authorized parties is subject to the terms, conditions, and limitations stated in
the proposal.

2.0 Building Description

Based on Terracon’s observations, the inspection area consisted of mechanical equipment
and surrounding building materials in the basement. The building was occupied and active
during the inspection.

Table A. Building Descriptions

Building Description and Information

Address 524 4t Street

Building Use Occupied — Office High Rise

Building A N b
uilding Area 18,045 umber

Square Footage of Floors

Construction
Date

1911

Building Construction

Main Structure Brick/block tile

Flooring Finishes Concrete, floor tile

Interior Wall

Finishes Brick and drywall
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Building Construction

Ceilings Ceiling tile, concrete
Roof Type Built-up
HVAC!?

. Boiler system
Equipment .

3.0 Field Activities

Terracon conducted the field services on December 16, 2025. The building was occupied
during the inspection services and the utilities were active. Terracon was given access by
State-representative, Mr. Randall Walford.

3.1 Asbestos Inspection

The asbestos inspection was conducted by Mr. Lincoln Swanson, State of lowa licensed
asbestos inspector (license # 25-13677). A copy of his license is included in Appendix F.
The asbestos inspection was conducted in general accordance with the sample collection
protocols established in USEPA 40 CFR 763.86, Sampling. A summary of the inspection
activities is provided below.

3.1.1 Visual Assessment

The visual assessment of the project area was completed to establish homogeneous areas
(HAs) of suspect ACMs. An HA consists of building materials that appear similar throughout
in terms of color, texture, and date of application. The assessment was conducted in visually
accessible areas of the project area. Although reasonable efforts were made to inspect
suspect ACM, additional suspect but unsampled materials could be located in walls, in voids,
or in other concealed areas.

3.1.2 Physical Assessment

A physical assessment of each HA of suspect ACM was conducted to assess the friability and
condition of the materials. A friable material is defined by the EPA as a material that can be
crumbled, pulverized, or reduced to powder by hand pressure when dry. Friability is
assessed by physically touching suspect ACM.

1 HvAC — heating, ventilating, and air conditioning
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3.1.3 Sample Collection

Based on results of the visual observation, bulk samples of suspect ACM were collected in
accordance with the sampling protocols outlined in 40 CFR 763.86 — Sampling. Samples of
suspect ACM were collected from randomly selected locations from each HA. Samples were
placed in sealable containers and labeled with unique sample numbers using an indelible
marker. The selection of sample locations and frequency of sampling were based on
Terracon’s observations and the assumption that like materials in the same area are
homogenous in content. It should be noted that sample collection activities were limited to
the identified project areas and materials anticipated to be impacted by future stabilization
efforts as-indicated by the on-site Client-representative.

Terracon collected a total of 21 bulk samples from seven HAs of suspect ACM. A summary of
suspect ACM samples collected during the inspection is provided in Table 2 in Appendix A
and is included as part of the chain of custody (COC) presented in Appendix B.

3.1.4 Sample Analysis

Bulk samples of suspect ACMs were submitted under COC to EMSL Analytical, Inc. (EMSL) in
Pineville, North Carolina, for analysis by Polarized Light Microscopy (PLM) with dispersion
staining techniques in accordance with USEPA’s Method for the Determination of Asbestos in
Bulk Building Materials (600/R-93-116). The percentage of asbestos, if present, was
determined by microscopic visual estimation. The Pineville laboratory is National Voluntary
Laboratory Accreditation Program (NVLAP) accredited (accreditation number 200841-0).

EMSL separated multi-layered samples into individual layers for analysis; the laboratory
analyzed a total of 34 individual layers from the samples submitted from the project areas.

The lead containing paint portion of the inspection was completed by Mr. Lincoln Swanson.
The purpose of the lead-containing paint (LCP) inspection was to assess for the presence of
lead in coatings that might be present in building materials.

The LCP inspection was conducted concurrently with the ACM inspection. Surface coatings on
building components were assessed for lead content via collection of paint chip samples. The
USEPA has stated that components removed with intact LBP that is not delaminating from the
substrate may be disposed as general demolition debris. If the LBP is stripped from
components, or if it is delaminating from the substrate, the waste may be subject to
hazardous waste rules [i.e., Toxicity Characteristics Leaching Procedure (TCLP)].
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4.0 Findings and Recommendations

4.1 Asbestos Findings and Recommendations
4.1.1 Asbestos Findings

Asbestos was reported at concentrations greater than (=) 1% by the analytical laboratory in
samples collected from the following materials from the site:

= Gray mud on the hot water tank (tank insulation)

Table 1 in Appendix A includes inaccessible areas and unsampled materials. Table 2 in
Appendix A identifies the confirmed ACMs and/or assumed ACMs, sample locations,
approximate quantities, as well as material-specific notes regarding the ACMs. Table 3 in
Appendix A provides a summary of the asbestos samples collected. Exhibits depicting
sample locations and locations of ACMs are included in Appendix B. The laboratory
analytical reports and COCs are included in Appendix C. Photographic documentation is
included in Appendix D.

4.1.2 Asbestos Recommendations

As NESHAP and OSHA regulations govern the removal of ACMs, Terracon recommends that
a contractor permitted to perform asbestos abatement in the State of lowa be retained to
properly abate and dispose of the ACMs identified within this report in accordance with local,
state, and federal regulations, if the materials are to be impacted by renovation or
demolition activities.

The State is responsible for NESHAP regulatory compliance regarding the proper removal,
handling, and disposal of ACMs prior to any renovation or demolition. Per the State of lowa
regulations, please be aware that the State must notify the lowa Department of Natural
Resources (IDNR) at least 10 business days prior to asbestos abatement activities at certain
quantity thresholds and prior to all renovation and/or demolition activities.

If additional materials are discovered during renovation activities, those materials must also
either be sampled or assumed to contain asbestos and abated.

A summary of applicable asbestos regulations is presented in Appendix E.
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4.2 Lead-Containing Paint Findings and Recommendations

4.2.1 Lead-Containing Paint Findings

Based on the LCP inspection, lead concentrations above laboratory detection limits were
identified. Please refer to Table 4 in Appendix A for a summary of the LCP inspection. Lead-
containing paint sample location diagrams are included in Appendix B.

4.2.2 Lead-Containing Paint Recommendations

The lead findings presented herein should not be construed as a comprehensive
inspection of all coated surfaces in the building.

All renovation activities should adhere to the OSHA construction standards for lead; OSHA’s
lead standard for construction (29 CFR 1926.62) applies regardless of the lead
concentration. In accordance with OSHA regulations, the results (as available) should be
provided to the contractor conducting activities that will disturb lead-containing paint or
other coated surfaces potentially containing lead. Where lead is present, it should be
assumed that workers will be exposed to lead above the action level and personal protective
measures should be implemented until an exposure assessment is completed in accordance
with OSHA regulation 29 CFR 1926.62.

Lead-containing waste from renovation activities, such as debris, paint chips, dust, and
sludges, that exhibit the toxicity characteristic must be managed and disposed of as a
hazardous waste under RCRA, with the exception of whole-building demolition debris. A
composite, representative sample of the renovation debris must be tested to determine if it
is regulated as hazardous waste under 40 CFR 261 lIdentification and Listing of Hazardous
Waste. The hazardous waste criterion for lead wastes as established under RCRA, Subtitle
C, is 5.0 milligrams per liter (mg/L) measured by the Toxicity Characteristic Leaching
Procedure (TCLP).

A summary of applicable lead regulations is provided in Appendix E.

5.0 Limitations/General Comments

The State should understand the limitations associated with this inspection. This assessment
was conducted in a manner consistent with the level of care and skill ordinarily exercised by
members of the profession currently practicing under similar conditions in the same locale.
The results, findings, conclusions, and recommendations expressed in this report are based
on conditions observed during the services conducted at the site. The information contained
in this report is relevant to the date on which this inspection was conducted and should not
be relied upon to represent conditions at a later date. This report has been prepared on
behalf of and exclusively for use by the State for specific application to their project as
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discussed. Contractors or consultants reviewing this report must draw their own conclusions
regarding further investigation or remediation deemed necessary. Terracon does not
warrant the work of regulatory agencies, laboratories, or other third parties supplying
information that may have been used in the preparation of this report. No warranty, express
or implied, is made.
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Appendix A Tables
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Table 1 — Inaccessible Areas and Assumed Asbestos-Containing Materials, Not Sampled

Assumed ACM are materials that are commonly determined to contain asbestos that could not be sampled during the inspection. Reasons for not sampling can include lack of accessibility (hard pan ceilings, enclosed
pipe chases, etc.), need for significant demolition to access materials in an occupied space, or other sampling limitations. Additional unidentified materials should be sampled before any renovation or demolition
activities that may disturb them to determine their actual asbestos content.

Spaces Material Descriptions Potential Quantity Notes

As the building was still active and the boiler/utilities were still live, certain building materials could not be
accessed for sampling.

Inside boiler/other utilities Various Unknown
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Table 2 — Confirmed or Assumed Asbestos-Containing Materials by Homogeneous Area (HA)
The materials listed in this table have been sampled and determined to contain asbestos in concentrations greater than 1% (the NESHAP definition of ACM) or are assumed ACM. When disturbed, various federal,
state, and local regulations will apply. See Appendix B for a map depicting locations of confirmed ACMs. Appendix C contains the detailed analytical results and the sample sheets.

. .. . . Total Asbestos - L. Estimated Quantity? /
HA # Material Description Material Location Friability Condition
Percentage/Type Notes
06 Gray mud Around water heater tank 8% - 10% Chrysotile Friable Good 300 SF

2 SF — Square feet, LF — Linear Feet
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Table 3 — Asbestos Sample Summary

HA # Sample ID

01-MI5-1

01
01-MI5-2

01-MI5-3

02-DM3-4

02 02-DM3-5

02-DM3-6

03-MS5-7

03 03-MS5-8

03-MS5-9

04-MI12-10

04 04-MI2-11

04-MI2-12

Material Description

White mastic

Silver wrap

Yellow insulation

White mastic

Silver wrap

White mastic/silver wrap

Yellow insulation

Black seam tape

Black tar-like substance

Black layer

Green foam

Green foam

Black layer

Green foam

Material Location

Around piping for water
heater

On seams of foam on
chiller

Around knob on top of
chiller

Around chiller

Sample Location

On north side of water heater

On elbow of west side of water heater

On lower piping on north side

On south side of chiller at bottom

On southeast side of chiller at bottom

At center of north side of chiller

On knob at southeast end of chiller

On the southwest corner of chiller

On the northwest corner of chiller

On northeast corner of chiller

jferracon

Total Asbestos
Percentage and Type

None Detected (ND)
ND
ND
ND
ND
ND
ND
ND
ND
ND
ND
ND
ND
ND
ND
ND
ND

ND
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HA # Sample ID

05-MJ5-13

05 05-MJ5-14

05-MJ5-15

06-MI13-16

06-MI13-17
06

06-MI13-18

07-WB1-19

o7 07-WB1-20

07-WB1-21

Material Description

White sealant

Fiberglass insulation

White sealant

Fiberglass insulation

White sealant

Fiberglass insulation

Gray mud

Silver/yellow tape

Gray mud

Silver/yellow tape

Gray mud

White mud

Brown/tan gypsum

Brown/tan gypsum

White mud

Brown/tan gypsum

Material Location

Around edges of fiberglass

Around hot water tank

In hall by doorway

Sample Location

On south pipe on west side of chiller

On north pipe on west side of chiller

On pipe east of chiller

On the far west side of the tank on south side

Center of the tank on south side

On the east side of the tank on s side

On south side of door in main hall

On north side of door in main hall

On north side of door in main hall

jferracon

Total Asbestos
Percentage and Type

ND
ND
ND
ND
ND
ND
8% Chrysotile
ND
10% Chrysotile
ND
8% Chrysotile
ND
ND
ND
ND

ND
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Table 4: Lead Paint Chip Sample Summary

Results bolded indicate a paint or coating that contains lead.

Lead Content (26

Sample # Test Location Substrate Color .
by weight)
Door near exterior of
PC 1 L Metal Brown <0.023
building
Door to hall from main
PC 2 Metal Green <0.0064

storage

On wood door from
PC 3 . Wood Tan 0.062
boiler room

Main door to boiler ] .
PC 4 Metal White/silver 0.22
room

PC 5 On chiller near bolt Metal Green 0.017

Red pipe near water

PC 6 -~ Metal Red 0.054
PC 7 Near door to hall Wrap Blue <0.0064
PC 8 West side of chiller Metal White 0.022
PC 9 Near door to hall Drywall White <0.0064
PC 10 On door to hall Metal Tan 0.0084
PC 11 On pipe near chiller Wrap Yellow <0.0072

Around pipe and tank
near water heater

PC 12 Wrap Silver <0.0064
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Appendix B Exhibits
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Appendix C Laboratory Analytical Reports and COCs
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. EMSL Order: 412513237
EMSL Analytical, Inc.
y ’ Customer ID: TCON21
10801 Southern Loop Blvd Pineville, NC 28134
Customer PO: 08257401

Tel/Fax: (704) 525-2205 / (704) 525-2382 .

http://www.EMSL.com / charlottelab@emsl.com Project ID: J
Attention: Austin Potthoff Phone: (515) 783-8592 )

Terracon Consultants, Inc. Fax: (515)244-5249

600 SW 7th Street
Des Moines, IA 50309

Project: Dep. of the Blind

Received Date:
Analysis Date:
Collected Date:

12/17/2025 11:20 AM
12/22/2025

Test Report: Asbestos Analysis of Bulk Materials via AHERA Method 40CFR 763 Subpart E
Appendix E supplemented with EPA 600/R-93/116 using Polarized Light Microscopy

Non-Asbestos Asbestos
Sample Description Appearance % Fibrous % Non-Fibrous % Type
01-MI5-1-Mastic On North Side of White 4% Cellulose 10% Quartz None Detected
Water Heater - Silver Non-Fibrous 86% Non-fibrous (Other)
412513237-0001 Fiberglass Wrap & Homogeneous
White Patch
01-MI5-1-Wrap On North Side of Tan/Silver/Yellow 20% Cellulose 75% Non-fibrous (Other) None Detected
Water Heater - Silver Fibrous 5% Glass
412513237-0001A Fiberglass Wrap & Heterogeneous
White Patch
01-MI5-1-Insulation On North Side of White/Yellow 99% Glass 1% Non-fibrous (Other) None Detected
Water Heater - Silver Fibrous
412513237-00018 Fiberglass Wrap & Homogeneous
White Patch
01-MI5-2-Mastic On Elbow of West White 3% Cellulose 10% Quartz None Detected
Side of Water Heater Non-Fibrous 87% Non-fibrous (Other)
412513237-0002 - Silver Fiberglass Homogeneous
Wrap & White Patch
01-MI15-2-Wrap On Elbow of West Tan/Silver/Yellow 10% Cellulose 86% Non-fibrous (Other) None Detected
Side of Water Heater Fibrous 4% Glass
412513237-0002A - Silver Fiberglass Heterogeneous

Wrap & White Patch

01-MI5-3-Mastic/Wrap

On Lower Piping on

Tan/White/Silver

60% Cellulose

30% Non-fibrous (Other)

None Detected

North Side - Silver Fibrous 10% Glass

412513237-0003 Fiberglass Wrap & Heterogeneous
White Patch

01-MI5-3-Insulation On Lower Piping on Yellow 99% Glass 1% Non-fibrous (Other) None Detected
North Side - Silver Fibrous

412513237-0003A Fiberglass Wrap & Homogeneous
White Patch

02-DM3-4 On South Side of Black/Green/Beige 30% Synthetic 70% Non-fibrous (Other) None Detected
Chiller at Bottom - Fibrous

412513237-0004 Black Seam Tape Heterogeneous

02-DM3-5 On Southeast Side of Black/Green/Beige 30% Synthetic 70% Non-fibrous (Other) None Detected
Chiller at Bottom - Non-Fibrous

412513237-0005 Black Seam Tape Homogeneous

02-DM3-6 At Center of North Tan/Black 40% Cellulose 60% Non-fibrous (Other) None Detected
Side of Chiller - Black Fibrous

412513237-0006 Seam Tape Homogeneous

03-MS5-7 On Knob at Southeast ~ Black 4% Cellulose 3% Quartz None Detected
End of Chiller - Black Non-Fibrous 93% Non-fibrous (Other)

412513237-0007 Tar-like Substance Homogeneous

03-MS5-8 On Knob at Southeast  Black 4% Cellulose 3% Ca Carbonate None Detected
End of Chiller - Black Non-Fibrous 93% Non-fibrous (Other)

412513237-0008 Tar-like Substance Homogeneous

03-MS5-9 On Knob at Southeast ~ Black 5% Cellulose <1% Ca Carbonate None Detected
End of Chiller - Black Non-Fibrous 95% Non-fibrous (Other)

412513237-0009 Tar-like Substance Homogeneous

04-MI2-10-Black Layer On the Southwest Black/Rust 5% Quartz None Detected
Corner of Chiller - Non-Fibrous 95% Non-fibrous (Other)

412513237-0010 Green Foam Homogeneous

(Initial report from: 12/22/2025 16:56:36
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EMSL Analytical, Inc.

10801 Southern Loop Blvd Pineville, NC 28134
Tel/Fax: (704) 525-2205 / (704) 525-2382
http://www.EMSL.com / charlottelab@emsl.com

EMSL Order:
Customer ID:
Customer PO:
Project ID:

412513237

TCON21
08257401

Test Report: Asbestos Analysis of Bulk Materials via AHERA Method 40CFR 763 Subpart E
Appendix E supplemented with EPA 600/R-93/116 using Polarized Light Microscopy

Non-Asbestos Asbestos

Sample Description Appearance % Fibrous % Non-Fibrous % Type

04-MI2-10-Foam On the Southwest Green 5% Ca Carbonate None Detected
Corner of Chiller - Non-Fibrous 95% Non-fibrous (Other)

412513237-0010A Green Foam Homogeneous

04-MI2-11 On the Northwest Green 2% Quartz None Detected
Corner of Chiller - Non-Fibrous 10% Ca Carbonate

412513237-0011 Green Foam Homogeneous 88% Non-fibrous (Other)

04-MI2-12-Black Layer On Northeast Corner Tan/Black <1% Cellulose 2% Quartz None Detected
of Chiller - Green Non-Fibrous 98% Non-fibrous (Other)

412513237-0012 Foam Homogeneous

04-MI2-12-Foam On Northeast Corner Green 5% Ca Carbonate None Detected
of Chiller - Green Non-Fibrous 95% Non-fibrous (Other)

412513237-0012A Foam Homogeneous

05-MJ5-13-Sealant On South Pipe on White 10% Ca Carbonate None Detected
West Side of Chiller - Non-Fibrous 90% Non-fibrous (Other)

412513237-0013 White Sealant Around Homogeneous
Fiberglass

05-MJ5-13-Insulation On South Pipe on Yellow 99% Glass 1% Non-fibrous (Other) None Detected
West Side of Chiller - Fibrous

412513237-0013A White Sealant Around Homogeneous
Fiberglass

05-MJ5-14-Sealant On North Pipe on White 2% Glass 10% Ca Carbonate None Detected
West Side of Chiller - Non-Fibrous 88% Non-fibrous (Other)

412513237-0014 White Sealant Around  Homogeneous
Fiberglass

05-MJ5-14-Insulation On North Pipe on Yellow 99% Glass 1% Non-fibrous (Other) None Detected
West Side of Chiller - Fibrous

412513237-0014A White Sealant Around ~ Homogeneous
Fiberglass

05-MJ5-15-Sealant On Pipe East of White 10% Ca Carbonate None Detected
Chiller - White Non-Fibrous 90% Non-fibrous (Other)

412513237-0015 Sealant Around Homogeneous
Fiberglass

05-MJ5-15-Insulation On Pipe East of Yellow 99% Glass 1% Non-fibrous (Other) None Detected
Chiller - White Fibrous

412513237-0015A Sealant Around Homogeneous
Fiberglass

06-MI13-16-Mud On the Far West Side ~ Gray 30% Ca Carbonate 8% Chrysotile
of the Tank on S Side  Fibrous 62% Non-fibrous (Other)

412513237-0016 - Silver Tank Homogeneous
Insulation Tape &
Mud

No tape present.

06-MI3-17-Tape Center of the Tankon  Silver/Yellow 90% Cellulose 10% Non-fibrous (Other) None Detected
South Side - Silver Fibrous

412513237-0017 Tank Insulation Tape Heterogeneous
& Mud

06-MI13-17-Mud Center of the Tankon  Gray 2% Glass 30% Ca Carbonate 10% Chrysotile
South Side - Silver Fibrous 58% Non-fibrous (Other)

412513237-0017A Tank Insulation Tape Homogeneous
& Mud

06-MI3-18-Tape On the East Side of Tan/Silver 90% Cellulose 10% Non-fibrous (Other) None Detected
the Tank on S Side - Fibrous

412513237-0018 Silver Tank Insulation Homogeneous
Tape & Mud

06-MI13-18-Mud On the East Side of White 30% Ca Carbonate 8% Chrysotile
the Tank on S Side - Fibrous 62% Non-fibrous (Other)

412513237-0018A Silver Tank Insulation Homogeneous

Tape & Mud

(Initial report from: 12/22/2025 16:56:36
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Tel/Fax: (704) 525-2205 / (704) 525-2382
http://www.EMSL.com / charlottelab@emsl.com

. EMSL Order: 412513237
EMSL Analytical, Inc. Customer ID: TCON21
10801 Southern Loop Blvd Pineville, NC 28134
Customer PO: 08257401

Project ID:

Test Report: Asbestos Analysis of Bulk Materials via AHERA Method 40CFR 763 Subpart E
Appendix E supplemented with EPA 600/R-93/116 using Polarized Light Microscopy

Non-Asbestos Asbestos

Sample Description Appearance % Fibrous % Non-Fibrous % Type

07-WB1-19-Mud On South Side of White 70% Ca Carbonate None Detected
Door in Main Hall - Non-Fibrous 30% Non-fibrous (Other)

412513237-0019 White Gypsum Tape Homogeneous
& Mud

No tape present.

07-WB1-19-Gypsum On South Side of Brown/Tan 10% Cellulose 2% Quartz None Detected
Door in Main Hall - Fibrous 88% Non-fibrous (Other)

412513237-0019A White Gypsum Tape Heterogeneous
& Mud

07-WB1-20-Gypsum On North Side of Door ~ Brown/Tan 5% Cellulose 5% Quartz None Detected
in Main Hall - White Fibrous 3% Glass 87% Non-fibrous (Other)

412513237-0020 Gypsum Tape & Mud Heterogeneous

No tape or mud present.

07-WB1-21-Mud On North Side of Door ~ White 70% Ca Carbonate None Detected
in Main Hall - White Non-Fibrous 30% Non-fibrous (Other)

412513237-0021 Gypsum Tape & Mud Homogeneous

No tape present.

07-WB1-21-Gypsum On North Side of Door ~ Brown/Tan 10% Cellulose 90% Non-fibrous (Other) None Detected
in Main Hall - White Fibrous <1% Glass

412513237-0021A Gypsum Tape & Mud Homogeneous

Analyst(s)
David Zalewski (12) Lee Plumley, Laboratory Manager
Mikayla Harlowe (22) or Other Approved Signatory

EMSL maintains liability limited to cost of analysis. Interpretation and use of test results are the responsibility of the client. This report relates only to the samples reported above, and may not be
reproduced, except in full, without written approval by EMSL. EMSL bears no responsibility for sample collection activities or analytical method limitations. The report reflects the samples as received.
Results are generated from the field sampling data (sampling volumes and areas, locations, etc.) provided by the client on the Chain of Custody. Samples are within quality control criteria and met
method specifications unless otherwise noted. The above analyses were performed in general compliance with Appendix E to Subpart E of 40 CFR (previously EPA 600/M4-82-020 “Interim Method”)
but augmented with procedures outlined in the 1993 (*final”) version of the method. This report must not be used by the client to claim product certification, approval, or endorsement by NVLAP, NIST
or any agency of the federal government. Non-friable organically bound materials present a problem matrix and therefore EMSL recommends gravimetric reduction prior to analysis. Unless requested
by the client, building materials manufactured with multiple layers (i.e. linoleum, wallboard, etc.) are reported as a single sample. Estimation of uncertainty is available on request.

Samples analyzed by EMSL Analytical, Inc. Pineville, NC NVLAP Lab Code 200841-0, VA 3333 00312

\ J
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EMSL Analytical, Inc.

10801 Southern Loop Blvd, Pineville, NC, 28134
Telephone: (704) 525-2205 Fax:(704) 525-2382
emsl.com

Attention: Austin Potthoff
Terracon Consultants, Inc. [TCON21]
600 SW 7th StreetSte. M
Des Moines, IA 50309
(515) 783-8592
austin.potthoff@terracon.com

EMSL Order ID: 412551194
LIMS Reference ID: LD51194
EMSL Customer ID: TCON21

Project Name:

Customer PO:
EMSL Sales Rep:
Received:
Reported:

Analytical Results

08257401 Dep. of Blind

08257401
Jason McDonald

12/17/2025 11:20
12/24/2025 10:02

Prep Date Analysis Date Analytical
Analyte Results RL Weight(g) & Tech Prep Method & Analyst Method Q DF
Client Sample ID: P.C 1/0n Door Near Exterior of Building Date Sampled: 12/16/25
Matrix: Chips LIMS Reference ID: LD51194-01
Lead <0.023 % wt 0.023 % wt 0.0684 12/23/25 MSX SW-846 3050B 12/23/25 MTS SW 846-7000B 1
Sample Comments:
Client Sample ID: P.C 2/0On Door to Hall From Main Storage Date Sampled: 12/16/25
Matrix: Chips LIMS Reference ID: LD51194-02
Lead <0.0064 % wt 0.0064 % wt 0.2516 12/23/25 MSX SW-846 3050B 12/23/25 MTS SW 846-7000B 1
Sample Comments:
Client Sample ID: P.C 3/0n Wood Door From Boiler RM Date Sampled: 12/16/25
Matrix: Chips LIMS Reference ID: LD51194-03
Lead 0.062 % wt 0.0064 % wt 0.2532 12/23/25 MSX SW-846 3050B 12/23/25 MTS SW 846-7000B 1
Sample Comments:
Client Sample ID: P.C 4/On Main Door to Boiler RM Date Sampled: 12/16/25
Matrix: Chips LIMS Reference ID: LD51194-04
Lead 0.22 % wt 0.0064 % wt 0.2721 12/23/25 MSX SW-846 3050B 12/23/25 MTS SW 846-7000B 1
Sample Comments:
Client Sample ID: P.C 5/0On Chiller Near Bolt Date Sampled: 12/16/25
Matrix: Chips LIMS Reference ID: LD51194-05
Lead 0.017 % wt 0.0089 % wt 0.1792 12/23/25 MSX SW-846 3050B 12/23/25 MTS SW 846-7000B 1
Sample Comments:
Client Sample ID: P.C 6/Red Pipe Near Water Heater Red Metal Date Sampled: 12/16/25
Matrix: Chips LIMS Reference ID: LD51194-06
Lead 0.054 % wt 0.025 % wt 0.0636 12/23/25 MSX SW-846 3050B 12/23/25 MTS SW 846-7000B 1

Sample Comments:

Client Sample ID: P.C 7/Around Pipe Blue on E End Blue Fiberglass
Matrix: Chips

Lead <0.0064 % wt 0.0064 % wt 0.2601

Sample Comments:

12/23/25 MSX

SW-846 30508

12/23/25 MTS

Date Sampled: 12/16/25
LIMS Reference ID: LD51194-07

SW 846-7000B 1

Client Sample ID: P.C 8/White Metal on W Side of Chiller White Metal
Matrix: Chips

Lead 0.022 % wt 0.0064 % wt 0.2664

Sample Comments:

12/23/25 MSX

SW-846 30508

12/23/25 MTS

Date Sampled: 12/16/25
LIMS Reference ID: LD51194-08

SW 846-7000B 1

Client Sample ID: P.C 9/Near Door to Hall Drywall White Drywall
Matrix: Chips

Lead <0.0064 % wt 0.0064 % wt 0.2648

Sample Comments:

12/23/25 MSX

SW-846 3050B

12/23/25 MTS

Date Sampled: 12/16/25
LIMS Reference ID: LD51194-09

SW 846-7000B 1
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EMSL Analytical, Inc.

10801 Southern Loop Blvd, Pineville, NC, 28134
Telephone: (704) 525-2205 Fax:(704) 525-2382
emsl.com

Attention: Austin Potthoff
Terracon Consultants, Inc. [TCON21]
600 SW 7th StreetSte. M
Des Moines, IA 50309
(515) 783-8592
austin.potthoff@terracon.com

Project Name:

Customer PO:
EMSL Sales Rep:
Received:
Reported:

Analytical Results

EMSL Order ID: 412551194
LIMS Reference ID: LD51194
EMSL Customer ID: TCON21

08257401 Dep. of Blind

08257401
Jason McDonald

12/17/2025 11:20
12/24/2025 10:02

(Continued)
Prep Date Analysis Date Analytical
Analyte Results RL Weight(g) & Tech Prep Method & Analyst Method Q DF
Client Sample ID: P.C 10/0On Door to Hall Metal Tan Metal Date Sampled: 12/16/25
Matrix: Chips LIMS Reference ID: LD51194-10
Lead 0.0084 % wt 0.0064 % wt 0.2565 12/23/25 MSX SW-846 3050B 12/23/25 MTS SW 846-7000B 1
Sample Comments:
Client Sample ID: P.C 11/0On Yellow Pipe Near Chiller Yellow Fiberglass Date Sampled: 12/16/25
Matrix: Chips LIMS Reference ID: LD51194-11
Lead <0.0072 % wt 0.0072 % wt 0.2209 12/23/25 MSX SW-846 3050B 12/23/25 MTS SW 846-7000B 1
Sample Comments:
Client Sample ID: P.C 12/Around Pipe and Tank near Water Heater Date Sampled: 12/16/25
Matrix: Chips LIMS Reference ID: LD51194-12
Lead <0.0064 % wt 0.0064 % wt 0.2569 12/23/25 MSX SW-846 3050B 12/23/25 MTS SW 846-7000B 1

Sample Comments:

Page 2 of 5



EMSL Analytical, Inc. EMSL Order ID: 412551194
LIMS Reference ID: LD51194

10801 Southern Loop Blvd, Pineville, NC, 28134 .

Telephone: (704) 525-2205 Fax:(704) 525-2382 EMSL Customer ID: TCON21

emsl.com

Attention: Austin Potthoff Project Name: 08257401 Dep. of Blind

Terracon Consultants, Inc. [TCON21]
600 SW 7th StreetSte. M

Des Moines, IA 50309 Customer PO: 08257401

(515) 783-8592 EMSL Sales Rep: Jason McDonald

austin.potthoff@terracon.com Received: 12/17/2025 11:20
Reported: 12/24/2025 10:02

Certified Analyses included in this Report

Analyte Certifications
SW 846-70008B in Chips

Lead 41-ATHA ELLAP

List of Certifications

Code Description Number Expires
41-AIHA ELLAP American Industrial Hygiene Association (AIHA LAP, LLC) - ELLAP 192283 12/01/2026
41-AIHA EMLAP American Industrial Hygiene Association (AIHA LAP, LLC) - EMLAP 192283 12/01/2026
41-AIHA IHLAP American Industrial Hygiene Association (AIHA LAP, LLC) - IHLAP 192283 12/01/2026
41-NCDHHS North Carolina Department of Health and Human Services 37907 07/31/2026
41-SCDES South Carolina Department of Environmental Services 99067 07/31/2026

Please see the specific Field of Testing (FOT) on www.emsl.com <http://www.emsl.com> for a complete listing of
parameters for which EMSL is certified.

Notes and Definitions

(Dig) For metals analysis, sample was digested.

[2C] Reported from the second channel in dual column analysis.
DA Direct Analysis

DF Dilution Factor

MDL Method Detection Limit.

ND Analyte was NOT DETECTED at or above the detection limit.
NR Spike/Surrogate showed no recovery.

Q Qualifier

RCS Respirable Crystalline Silica

RL Reporting Limit

Wet Sample is not dry weight corrected.

Measurement of uncertainty and any applicable definitions of method modifications are available upon request. Per EPA NLLAP policy,
sample results are not blank corrected.
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EMSL Analytical, Inc.

10801 Southern Loop Blvd, Pineville, NC, 28134
Telephone: (704) 525-2205 Fax:(704) 525-2382
emsl.com

Attention: Austin Potthoff
Terracon Consultants, Inc. [TCON21]
600 SW 7th StreetSte. M
Des Moines, IA 50309
(515) 783-8592
austin.potthoff@terracon.com

Yo Z/LWA)/

Project Name:

Customer PO:
EMSL Sales Rep:
Received:
Reported:

EMSL Order ID: 412551194
LIMS Reference ID: LD51194
EMSL Customer ID: TCON21

08257401 Dep. of Blind

08257401
Jason McDonald

12/17/2025 11:20
12/24/2025 10:02

Lee Plumley Laboratory Manager or other approved signatory

EMSL maintains liability limited to cost of analysis. Interpretation and use of test results are the responsibility of the client. This report relates only to the samples reported above
and may not be reproduced, except in full, without written approval by EMSL. EMSL bears no responsibility for sample collection activities or analytical method limitations. The report
reflects the samples as received. Results are generated from the field sampling data (sampling volumes and areas, locations, etc.) provided by the client on the Chain of Custody.
QC sample results are within quality control criteria and met method specifications unless otherwise noted. All results for soil samples are reported on a dry weight basis, unless

otherwise noted.

Analysis following EMSL SOP for the Determination of Environmental Lead by FLAA. The laboratory has a reporting limit of 0.0064% by wt., based upon a minimum sample weight of
0.25g submitted to the lab, and is not responsible for any result or reporting limit provided in mg/cm2 since it is dependent upon an area value provided by non-lab personnel. A "<" (less
than) result signifies that the analyte was not detected at or above the reporting limit. Measurement of uncertainty and definitions of modifications are available upon request. Results in

this report are not blank corrected unless specified.
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Appendix D Photographic Documentation

Facilities | Environmental | Geotechnical | Materials



Asbestos and Lead-Containing Paint Inspection Report irerracon
lowa Department for the Blind — Chiller Replacement Project | Des Moines, lowa

January 9, 2026 | Terracon Project No. 08257401

Photo 2: View of the project area.
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Photo 4: View of the project area.
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Photo 5: HA 06: asbestos-containing gray mud within the tank insulation on the hot

water heater tank.

o N e -

Photo 6: View of the ACM mud associated with the hot water heater tank.
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Photo 8: PC 4: lead-containing white and silver paint on walls and frames in the
basement.
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Photo 11: PC 8: lead-containing white paint on a pipe.
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Photo 12: PC 10: lead-containing paint on a tan door.
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Appendix E Regulatory Overview
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Asbestos Regulations

In lowa, asbestos activities are regulated by the lowa Department of Natural Resources (IDNR) and
lowa Workforce Development (IWD), Division of Labor. IDNR regulates asbestos fiber emissions under
lowa Administrative Code 567 Chapter 23 (IAC 567-23) and asbestos-containing waste disposal under
IAC 567-109. IWD regulates occupational exposure to asbestos under IAC 875-10 and asbestos removal
and encapsulation activities under IAC 875-155.

IAC 567-23.1(3) adopts the United States Environmental Protection Agency’s (USEPA) asbestos National
Emission Standards for Hazardous Air Pollutants (NESHAP; 40 Code of Federal Regulations (CFR) CFR
Part 61, Subpart M) by reference. Subpart M regulates asbestos fiber emissions and asbestos waste
disposal practices. It also requires the identification and classification of existing building materials prior
to demolition or renovation activity. Under NESHAP, asbestos-containing building materials are classified
as friable, Category | nonfriable, or Category Il nonfriable ACM. Friable materials are those that, when
dry, may be crumbled, pulverized, or reduced to powder by hand pressure. Category | nonfriable ACM
includes packings, gaskets, resilient floor coverings, and asphalt roofing products containing more than
1% asbestos. Category Il nonfriable ACM are any materials other than Category | materials that contain
more than 1% asbestos.

Regulated ACM (RACM) must be removed before renovation or demolition activities that will disturb
the materials. RACM includes:

[ ] Friable ACM,

[ ] Category | nonfriable ACM that has become friable or will be subjected to drilling,
sanding, grinding, cutting, or abrading; and

[ ] Category Il nonfriable ACM that could be crumbled, pulverized, or reduced to

powder during renovation or demolition activities.

The owner or operator must provide the IDNR and IWD with written notification of planned removal
activities at least 10 working days prior to the commencement of asbestos abatement activities.
Removal of RACM must be conducted by an lowa-permitted asbestos abatement contractor.

IAC 875-155 Asbestos Removal and Encapsulation requires that any asbestos-related activity conducted
in a public building be performed by personnel licensed or permitted by the IWD. Inspections for ACM
must be conducted by IWD-licensed inspectors. Asbestos abatement must be performed by IWD-
permitted asbestos abatement contractors. Management plans developed for the in-place management
of asbestos-containing materials must be developed by an IWD-licensed management planner. When an
abatement project design is prepared, it must be prepared by an IWD-licensed project designer.

IAC 875-10 adopts the Occupational Safety and Health Administration (OSHA) Asbestos standard for
construction (29 CFR 1926.1101) by reference. The OSHA standard requires that employee exposure to
airborne asbestos fibers be maintained below the permissible exposure limits (PEL) of 0.1 asbestos fiber
per cubic centimeter of air (0.1 f/cc) as an 8-hour time-weighted average and 1.0 f/cc as a 30-minute
excursion. The OSHA standard classifies construction and maintenance activities that could disturb ACM
and specifies work practices and precautions that employers must follow when engaging in each class of
regulated work.
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OSHA Standard Interpretation — Compliance requirements for renovation work involving
material containing 196 or less asbestos
https://www.osha.gov/laws-regs/standardinterpretations/2003-11-24-0

Compliance requirements for renovation work involving material containing 1% or less asbestos
general summary:

The OSHA asbestos standard contains numerous work practice requirements and prohibitions which
apply, regardless of the exposure levels. However, only two of the requirements and three of the
prohibitions must be observed in the case of work activities involving installed construction materials
that do not contain >1% asbestos. Those work practice requirements and prohibitions that must be
observed regardless of the exposure levels and of the percentage of asbestos in the installed
construction materials are:

® 29 CFR 1926.1101(g)(1)(ii), which requires: wet methods, or wetting agents, to control
employee exposures during asbestos handling, mixing, removal, cutting, application, and
cleanup, except where employers demonstrate that the use of wet methods is infeasible due
to, for example, the creation of electrical hazards, equipment malfunction, and, in roofing,
except as provided in paragraph (g)(8)(ii)2 of this section;

29 CFR 1926.1101(g)(2)(iii), which requires: prompt clean-up and disposal of wastes and
debris contaminated with asbestos in leak-tight containers except in roofing operations, where
the procedures specified in paragraph (g)(8)(ii)2 of this section apply;

B 29 CFR 1926.1101(g)(3)(i), which prohibits: high-speed abrasive disc saws that are not
equipped with point-of-cut ventilator or enclosures with HEPA filtered exhaust air,

® 29 CFR 1926.1101(g)(3)(ii), which prohibits: compressed air used to remove asbestos, or
materials containing asbestos, unless the compressed air is used in conjunction with an
enclosed ventilation system designed to capture the dust cloud created by the compressed
air; and

29 CFR 1926.1101(g9)(3)(iv), which prohibits: employee rotation as a means of reducing
employee exposure to asbestos.

There are also other provisions that apply to work activities involving installed construction materials
even where the material does not contain >1% asbestos. However, if neither asbestos PEL is
exceeded, only the following few provisions apply:

B 29 CFR 1926.1101(f)(2)(i), the provision for establishing that neither asbestos PEL is
exceeded: Each employer who has a workplace or work operation covered by this standard
shall ensure that a "competent person” conducts an exposure assessment immediately before
or at the initiation of the operation to ascertain expected exposures during that operation or
workplace. The assessment must be completed in time to comply with requirements which are
triggered by exposure data or the lack of a "negative exposure assessment,” and to provide
information necessary to assure that all control systems planned are appropriate for that
operation and will work properly.

29 CFR 1926.1101(f)(6)(i), a provision covering the observation of monitoring: The employer
shall provide affected employees and their designated representatives an opportunity to

Facilities | Environmental | Geotechnical | Materials
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observe any monitoring of employee exposure to asbestos conducted in accordance with this
section,

B 29 CFR 1926.1101(f)(5)(i), a provision covering employee notification of monitoring
results: The employer shall notify affected employees of the monitoring results that represent
that employee's exposure as soon as possible following receipt of monitoring results,

® 29 CFR 1926.1101(f)(5)(ii), another provision covering employee notification of monitoring
results: The employer shall notify affected employees of the results of monitoring representing
the employee’s exposure in writing either individually or by posting at a centrally located place
that is accessible to affected employees; and

® 29 CFR 1926.1101(n)(2)(i)-(iii), a set of provisions covering recordkeeping for measurements
of exposures to airborne asbestos.

There are numerous additional provisions of the standard that apply to work activities involving
installed construction materials even where the material does not contain >1% asbestos if at least one
of the asbestos PELs is exceeded.

Lead-Containing Paint (LCP) Regulations

LCP waste from renovation or demolition activities, such as debris, paint chips, dust, and sludges, that
exhibit the toxicity characteristic must be managed and disposed of as a hazardous waste under
RCRA, with the exception of whole-building demolition debris. Whole-building demolition debris is
considered a non-hazardous waste with regard to lead. Therefore, no sampling/analysis of painted
components for lead is required for disposal as non-hazardous waste. If it is not a whole-building
demolition debris, a composite representative sample of the demolition debris must be tested to
determine if it is regulated as hazardous waste under 40 CFR 261 ldentification and Listing of
Hazardous Waste.

IAC 875-10 adopts the OSHA lead standard for construction (29 CFR 1926.62) by reference. For the
purpose of the standard, lead includes metallic lead, all inorganic lead compounds, and organic lead
soaps. The OSHA standard does not define the amount of lead in paint that constitutes LCP, and it
applies to all construction work where an employee may be occupationally exposed to lead. All work
related to construction, alteration, or repair (including painting and decorating) is included. The
standard applies to any detectable concentration of lead in paint, as even small concentrations of lead
can result in unacceptable employee exposures depending upon the method of removal and other
workplace conditions. Under this standard, construction includes, but is not limited to, the following:

[ ] Demolition or salvage of structures where lead or materials containing lead are
present

[ ] Removal or encapsulation of materials containing lead

[ ] New construction, alteration, repair, or renovation of structures, substrates or portions
containing lead, or materials containing lead

[ ] Installation of products containing lead

[ ] Lead contamination/emergency clean-up

[ ] Transportation, disposal, storage, or containment of lead or materials containing lead

on the site or location at which construction activities are performed
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[ ] Maintenance operations associated with construction activities described above

Employers must ensure that no employee will be exposed to lead at concentration greater than the
PEL of 50 ng/m?3 averaged over an eight-hour period without adequate protection. The OSHA standard
also establishes an AL of 30 ug/m3, which if exceeded triggers certain requirements, including periodic
exposure monitoring and medical monitoring.
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Appendix F Inspector License
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LINCOLN SWANSON

DOB: 06-25-2001
Issued: 07-22-2025

This person is licensed to perform
asbestos work in the State of lowa. ID
card is intended for official use only and
must be present on jobsite.

License Type Number Expires
INSPECTOR 2513677 07-31-2026
| WA la‘ - I

Larry Johnson, Jr.

Asbestos Labor Commissioner



SECTION 00 3143
PERMIT APPLICATION
PART 1 - GENERAL
1.01 SECTION INCLUDES

A. Permit Application Information
B. Licenses, Permits, and Related Inspections

1.02 PERMIT APPLICATION INFORMATION
A. State Building Code Plan Review: The plan review and inspections for this project have been
applied for by the Architect. Please contact your inspector prior to construction and occupancy.
B. Electrical Permit and Inspections: Trade Contractor is responsible for permits and inspections.
C. Other Applicable inspections: Trade Contractor is responsible for any other applicable project
specific permits and inspections.
1.03 LICENSES, PERMITS, AND RELATED INSPECTIONS
A. The Bidder shall comply with all codes, laws, ordinances, rules and regulations of any public
authority having jurisdiction that bears on the performance of its work. All construction,

materials and methods shall comply with the State Building Codes, except where plans and
specifications establish a higher standard.

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION — NOT USED

END OF SECTION
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SECTION 00 4116

BID FORM

The Bid Form must be submitted online through the State’s IMPACS Electronic Procurement
System.

RFB #948200-01

BID FORM for CONSTRUCTION CONTRACT
for
lowa Department for the Blind
524 4t Street, Des Moines, lowa 50309
Project 9482.00

lowa Department of Administrative Services
Hoover State Office Building, Level 3

1305 East Walnut Street

Des Moines, lowa 50319-0105

The following information is to be completed and submitted with your bid.

1. Bid Form - Completed and Signed (to be uploaded with bid submission)

2. Non-Discrimination Clause Information

3. Contractor Targeted Small Business Enterprise Pre-Bid Contract Information
4. Bid Security — 5% of total Bid amount (to be uploaded with bid submission)

Authorized Representative:

The undersigned Bidder, in response to your Request for Bid for construction of the above project, having
examined the Drawings, Specifications, and other Bidding Documents dated December 5, 2025, and
Addenda issued and acknowledged below as received and being familiar with all the conditions
surrounding the construction of the proposed project including the availability of materials and labor,
hereby proposes to furnish all labor, materials, equipment and supplies to perform all work to construct the
project in strict accordance with the proposed Contract Documents, within the time and at the prices stated
below. Prices are to cover all expenses incurred in performing the work required under the proposed
Contract Documents, of which this bid is a part.

Bidder acknowledges receipt of the following Addenda which are a part of the Bidding Documents and for
which any effect on cost of the Work is included in the bid amounts indicated:

Number

Dated

Note that the State of lowa is exempt from State and Local sales and use taxes (including local option
and school option) for this project. Taxes on construction materials shall NOT be included in the bid
amounts.

PROJECT 9482.00 BID FORM 004116 -1



Amounts shall be indicated in both words and figures. In case of discrepancy, the amount indicated in
words shall govern.

BID PACKAGES:

BP 01

Description: All material, labor, and equipment associated with all work shown on the contract documents
complete, including the plans and specifications.

Bidder proposes and agrees to perform all work as described in the Construction Documents for the sum
of:

Dollars

$ ).

Bidder hereby certifies that:

1. This bid is genuine and is not made in the interest of or on behalf of any undisclosed person, firm
or corporation;

2. Bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham
bid; Bidder has not solicited or induced any person, firm or corporation to refrain from bidding;
and Bidder has not sought by collusion to obtain any advantage over any other bidder or over the
Owner.

3. Bidder hereby certifies that the Bidder is registered with the lowa Labor Commissioner as a
Contractor as required by Chapter 91C, Code of lowa.

4. Bidder agrees to comply with all Federal and State Affirmative Action/Equal Employment
Opportunity requirements concerning fair employment and will not discriminate between or
among them by reason of race, color, religion, sex, national origin or physical handicap.

5. All construction under this Contract shall conform to the requirements of the lowa State Building
Code.

6. Bidder agrees that this bid shall remain valid and shall not be withdrawn for a period of thirty (30)
calendar days after the date for receipt of bids.

7. Bidder agrees that if written notice of acceptance of this bid is mailed, emailed, or delivered to the
undersigned within thirty (30) days after the date in which bids are due, or at any time thereafter
before it is withdrawn, the undersigned will sign and return the Contract Agreement, prepared in
accord with the Bidding Documents and this bid as accepted; and will also provide proof of
insurance coverage and required surety bonds.

8. Bidder understands that the Owner reserves the right to reject any and all bids, and to waive
irregularities or informalities and enter into a contract for the work, as the Owner deems to be in
the best interest of the State.

9. Bidder understands that the Owner reserves the right to accept any, or no, Alternate Bid, if
requested, and that the Alternate Bids may be considered in any order or combination, and the
low Bidder shall be determined on the basis of the sum of the base bid and any Alternate(s)
accepted.

Subcontractors:

The Trade Contractor must identify all Subcontractors and Suppliers within 48 hours of the published date
and time for which bids must be submitted, in accordance with lowa Code Section 8A311, as amended by
House File 646 in 2011. Subcontractors and suppliers may not be changed without the approval of the
Owner. Requests for changing a Subcontractor or supplier must identify the reason for the proposed
change, the name of the new Subcontractor or supplier, and the change in the subcontractor or supplier
price as a result of the change. Any reduction in subcontractor or supplier price as a result of the change,
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if the change is approved by the Owner, shall be deducted from the Trade Contract Price via a deductive
Change Order. Any such changes, if approved by the Owner, which result in an increase in the Trade
Contract Price shall be borne by the Trade Contractor.

Enforcement of Reciprocal Resident Bidder Preference, per lowa Code 73A.21.

All bidders shall either check the box next to “Resident Bidder” or check the box next to
“Nonresident Bidder” and by doing so and signing thereafter certifies and attests to the same. All
information requested must be provided. Seek out the advice of an attorney if you have questions.

“Resident Bidder” means a person or entity authorized to transact business in of the State of lowa

and having a place of business for transacting business within the State of lowa at which it is conducting
and has conducted business for at least three years prior to the date of the first advertisement for the
public improvement. Note, however, that if a nonresident bidder’s state or foreign country has a more
stringent definition of a resident bidder, the more stringent definition is applicable as to bidders from that
state or foreign country.

Resident Bidder

Name of Resident Bidder:

By:
Authorized Agent and Signatory of Resident Bidder

OR:

Nonresident Bidder

Name of Nonresident Bidder:

Name of State or Foreign Country of Nonresident Bidder:

Particularly identify and describe any preference, labor preference, or any other type of preferential
treatment, in effect in the nonresident bidder’s state or foreign country at the time of this bid:

NOTICE: Nonresident Bidders domiciled in a state or country with a resident labor force preference shall
make and keep, for a period of not less than three years, accurate records of all workers employed on the
public improvement. The records shall include each worker's name, address, telephone number when
available, social security number, trade classification, and the starting ending time of employment.

By:
Authorized Agent and Signatory of Nonresident Bidder

REQUIRED: Bid Form shall be signed by an officer of the company with authority to bind in a
contract. Notice of acceptance of this bid, or request for additional information by the Department of
Administrative Services, may be addressed to the undersigned at the address set forth below:

Legal Name of Firm:

Date:
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Signature of Bidder:

Title:

Typed Name of Signatory:

Email:

Business Address:

Telephone Number: Fax Number:

Federal Tax Identification Number:

lowa Contractor Registration Number:

Bidder Safety Manager Name:

For an out-of-state Bidder, Bidder certifies that the Resident Preference given by the State or

Foreign Country of Bidder’s residence, ,is %.

END OF SECTION
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SECTION 00 4116.01
NON-DISCRIMINATION CLAUSE

This Section is for informational purposes only. All information will be submitted online through
the State’s IMPACS Electronic Procurement System.

PART 1 - GENERAL

All contractors, subcontractors, vendors and suppliers of goods and services doing business
with the State of lowa and value of said business equals or exceeds $10,000 annually, agree
as stated below.

1.01 NONDISCRIMINATION CLAUSE

A. The contractor, subcontractor, vendor and supplier of goods and services will not discriminate
against an employee or applicant for employment because of race, creed, color, sex, national
origin, ancestry, religion, economic status, age, disability, political opinion, or affiliations of an
applicant or employee based upon the nature of the job occupation. The contractor,
subcontractor, vendor and supplier will develop an Affirmative Action Program to insure that
applicants are employed and that employees are treated during employment without regard to
their race, creed, color, sex, national origin, ancestry, religion, economic status, age, disability,
political opinions or affiliations. Such action shall include, but not be limited to the following:

Employment.

Upgrading.

Demotion or transfer.

Recruitment and advertising.

Layoff or termination.

Rates of pay or other forms of compensation.

Selection for training, including apprenticeship.

B. The contractor, subcontractor, vendor and supplier of goods and services will, in all solicitations
or advertisements for employees, state that all qualified applicants will receive consideration for
employment without regard to race, creed, color, sex, national origin, ancestry, religion,
economic status, age, disability, political opinion or affiliations.

C. The contractor, subcontractor, vendor and supplier or their collective bargaining representative
will send to each labor union or representative or workers with which they have a collective
bargaining agreement or other contract or understanding, a notice advising the said labor union
or workers’ representative of the contractor's commitments under this section.

D. The contractor, subcontractor, vendor and supplier of goods and services will comply with all
published rules, regulations, directives and orders of the State of lowa Affirmative Action
Program Contract Compliance Provisions.

E. The contractor, subcontractor, vendor and supplier of goods and services will furnish and file
compliance reports within such time and upon such forms as provided by the Equal
Employment Opportunity Officer, said forms may elicit information as to the policies,
procedures, patterns, and practices of each subcontractor as state as the contractor themselves
and said contractor, subcontractor, vendor and supplier will permit access to their employment
books, records and accounts to the State’s Equal Employment Opportunity Officer, for the
purpose of investigation to ascertain compliance with this Contract and with rules regulations of
the State’s Affirmative Action Program.

F. In the event of the contractor’'s noncompliance with the nondiscrimination clauses of this
Contract or with any of such rules, regulations and orders; this Contract may be canceled,
terminated or suspended in whole or in part and the Contractor may be declared ineligible for
further contracts in accordance with procedures authorized by the State of lowa.

NoO oA wN
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PART 2 -

PART 3 -

The contractor, subcontractor, vendor and supplier of goods and services will include, or
incorporate by reference, the provisions of the nondiscrimination clause in every contract,
subcontract or purchase order unless exempted by the rules, regulations or orders of the State’s
Affirmative Action Program, and will provide in every subcontract or purchase order that said
provisions will be binding upon each contractor, subcontractor or seller.

The parties agree to comply with “Compliance with the Law; Nondiscrimination in Employment”
of the current Terms and Conditions at the award of this contract. Current Terms and Conditions
may be found on the following web site and are, by this reference, made a part of this
Agreement. https://das.iowa.gov/procurement/terms-and-conditions

We certify and recognize that we are morally and legally committed to nondiscrimination in
employment. Any person who applies for employment with our company will not be
discriminated against because of race, creed, color, sex, national origin, ancestry, religion,
economic status, age or disabilities, unless disabilities are based upon the nature of the job
occupation.

PRODUCTS — NOT USED

EXECUTION — NOT USED

END OF SECTION
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SECTION 00 4116.02
TARGETED SMALL BUSINESS INFORMATION

This Section is for informational purposes only. All information will be submitted online through
the State’s IMPACS Electronic Procurement System.

PART 1 - GENERAL
1.01 TARGETED SMALL BUSINESS INFORMATION

A. Subcontractor Targeted Small Business Enterprise Pre-Bid Contact Information, including
subcontractor and dollar amount to be subcontracted, is to accompany the Bid submission.
Bidders shall comply with all affirmative action/equal opportunity provisions of State and Federal
laws. The Owner seeks to provide opportunities for Targeted Small Businesses in accordance
with the provisions of Chapter 73 of the Code of lowa.

B. Search the Targeted Small Business Directory for certified State of lowa Targeted Small

Businesses.
PART 2 - PRODUCTS - NOT USED
PART 3 - EXECUTION - NOT USED

END OF SECTION
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SECTION 00 4313
BID SECURITY FORMS
PART 1 - GENERAL
1.01 BID SECURITY FORMS

A. A Bid Bond form will be required on this project. An amended ConsensusDocs 262 is attached
for reference following this page. ConsensusDocs bid bond form is not required (other standard
forms are acceptable to the State of lowa).

PART 2 - PRODUCTS - NOT USED
PART 3 - EXECUTION - NOT USED

END OF SECTION

PROJECT 9482.00 BID SECURITY FORMS 004313 -1
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CONSENSUSDOCS 262
BID BOND
(AMENDED BY STATE OF [OWA)

O I

This document was developed through a collaborative effort of organizations representing a wide
cross-section of the design and construction industry. The organizations endorsing this document
believe it represents a fair allocation of risk and responsibilities for all project participants.

Endorsing organizations recognize that this document must be reviewed and adapted to meet specific
needs and applicable laws. This document has important legal and insurance conseguences. You are
encouraged to consult legal, insurance and surety advisors before completing or modifying this
document. The software includes a noles section indicating where information is to be inserted to
complete this document. Further information and endorsing organizations’ perspectives are available
at www.consensusdocs.org/guidebook.

For Use with ConsensusDOCS 200, Standard Form of Agreement and General Conditions Between
Owner and Constructor (Where the Contract Price is a Lump Sum) and ConsensusDOCS 500,
Standard Agreement and General Conditions Between Owner and Construction Manager.

The Trade Contractor, {the "Trade Contractor") has submitted a Bid to the
Owner, , (the "Owner") for the ({the "Project"} in
accordance with the Bidding Documents, including Drawings and Specifications prepared by

(the "Design Professional”).

1
IMPORTANT: A vertical line in the margin indicates a change has been made to the orginal text. Prior to signing, recipients may wigh to request from the party
producing the document a “redlined” version indicating changes to the original texi, Consultation with legal and insurance counsel and caraful review of the entire
document are strongly encouraged.
ConzensusDOCS 262 « BID BOND  Copyrighl © 2007, Revised 2009 and 2011, ConsensusDOCS LLC. AN INDIVIDUAL PURCHASE OF THIS DOCUMENT
PERMITS THE USER TO PRIMT ONE CONTRACT FOR ONE PROJECT ONLY. YOU MAY ONLY MAKE COPIES OF A COMPLETED DOCUMENT FOR
DISTRIBUTION TO PARTIES IN DIRECT COMNECTION WITH THE SPECIFIC CONSTRUCTION PROJECT. ANY OTHER USES, INCLUDING COPYING THE
DOCUMENT, ARE STRICTLY PROHIBITED.
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By virtue of this Bid Bond (the "Bond"), the Constructor as Principal and as
Surety ("Surety”), are bound to the Owner as Obligee in the maximum amount

. Dollars (& ) (the "Bond Sum"), The Constructor and
Surety hereby bind themselves, their heirs, executors, administrators, successors and assigns, jointly
and severally, as provided herein.

1. If the Obligee shall accept the bid of the Constructor, the Constructor shall enter into an
Agreement with the Obligee in accordance with the terms of such Bid.

2. Constructor shall procure such bond or bonds as are specified in the Contract Documents for
the faithful performance of the Work and for the prompt payment of labor and matenals furnished
in the performance of the Work,

3. If the Constructor fails to enter such Agreement and give such bonds, the Constructor shall
pay to the Obligee the difference between the amount of Constructor's bid and the amount of
such agreement the Obligee in good faith executes with another Party to perform the Work
coverad by Constructor's Bid, not to exceed the Bond Sum stated above.

4. If the Constructor shall fulfill its obligation under Articles 1 through 3, then this obhgation shall
be null and void; otherwise it shall remain in full force and effect.

This Bond is entered into as of (date)

SURETY: (seal)

Print Name:

Print Title: (Attach Power of Attormey)
L L=

(Additional signatures, if any, appear on attached page)

Constructor: (seal)

Print Mame:
Print Title:

VI NESS, e icer s cer s emeecmme v vms s ems s emm s s s e e e v e e e

(Additional signatures, if any, appear on attached page)

2

IMPORTANT: A vertical line In the margin indicales a change has been made 1o the orginal text. Prior to signing, reciplents may wish 1o reguest from the party
producing the document a “redined” version indicating changes to the original text. Consultation with legal and insurance counsel and careful review of the entire
document are strongly encouraged,

ConsensusDOCS 262 « BID BOND  Copyright @ 2007, Revised 2009 and 2011, ConsensusDOCS LLC, AN INDIVIDUAL PURCHASE OF THIS DOCUMENT
PERMITS THE USER TO PRINT ONE CONTRACT FOR ONE PROJECT OMLY, YOU MAY ONLY MAKE COPIES OF A COMPLETED DOCUMENT FOR
DISTRIBUTION TO PARTIES IN DIRECT CONNECTION WITH THE SPECIFIC CONSTRUCTION PROJECT, ANY OTHER USES, INCLUDING COPYING THE
DOCUMENT, ARE STRICTLY PROHIBITED.
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SECTION 00 5200
AGREEMENT FORM
PART 1 - GENERAL

1.01 AGREEMENT FORM

A. The Form of Agreement to be used on this project is a modified ConsensusDocs 802. A sample
is attached following this page.

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION — NOT USED

END OF SECTION

PROJECT 9482.00 AGREEMENT FORM 00 5200 - 1



ConsensusDocs 802
STANDARD FORM OF AGREEMENT BETWEEN OWNER AND TRADE CONTRACTOR

(Where the Construction Manager Is the Owner's Agent)

@ ConsensusDocs™

This document is proudly endorsed by:

rwa © Q@ Lo
E o Sw NUCA
Y. Nien

TABLE OF ARTICLES

1. AGREEMENT

2. GENERAL PROVISIONS

3. TRADE CONTRACTOR'S OBLIGATIONS

4. OWNER'S RESPONSIBILITIES

5. SUBCONTRACTS

6. TRADE CONTRACT TIME

7. TRADE CONTRACT PRICE

8. CHANGES

9. PAYMENT

10. INDEMNITY, INSURANCE, WAIVERS AND BONDS
11. SUSPENSION, NOTICE TO CURE AND TERMINATION OF AGREEMENT
12. DISPUTE MITIGATION AND RESOLUTION

13. MISCELLANEOUS PROVISIONS

14. TRADE CONTRACT DOCUMENTS

This Agreement has important legal and insurance consequences. Consultations with an attorney and with
insurance and surety consultants are encouraged with respect to its completion or modification. Notes indicate
where information is to be inserted to complete this Agreement.
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ConsensusDocs™ 802 - Standard Form of Agreement Between Owner and Trade Contractor (CM is Owner's Agent) - © 2007,

Revised March 2012. THIS DOCUMENT MAY HAVE BEEN MODIFIED FROM THE STANDARD LANGUAGE, and a report of
maodifications can be generated through the ConsensusDocs platform. Purchase of the document permits the user to print one contract
for each party to the contract within one project only. You may only make copies of finalized documents for distribution to parties in direct
connection with this contract. Any other uses are strictly prohibited.



ARTICLE 1 AGREEMENT
This Trade Contractor Agreement is made effective as of the XX day of Month, Year , by and between the

OWNER

State of lowa - DAS, Department of Administrative Services ("DAS"). DAS's principal office is located: 109 SE
13th Street, Des Moines, IA 50319-0120.

and the

TRADE CONTRACTOR

Contractor Name
Address
City, State, Zip

for work in connection with the following

PROJECT
XXXX.XX - Project Name

The CONSTRUCTION MANAGER is
Construction Manager Name
Address

City, State, Zip

The DESIGN PROFESSIONAL for the Project is

Designer Name
Address
City, State, Zip

Notice to the Parties shall be given at the above addresses.

ARTICLE 2 GENERAL PROVISIONS

2.1 RELATIONSHIP OF PARTIES The Owner and the Trade Contractor agree to proceed with this
Agreement on the basis of mutual trust, good faith and fair dealing and shall cooperate with each other and
with the Construction Manager and Design Professional in furthering the Owner's interests. The Trade
Contractor shall use its diligent efforts to perform the work in an expeditious manner consistent with the Trade
Contract Documents. The Owner and the Trade Contractor will endeavor to promote harmony and
cooperation among all Project participants.

2.1.1 The Owner and the Trade Contractor shall perform their obligations with integrity, ensuring at a
minimum that

2.1.1.1 conflicts of interest shall be avoided or disclosed promptly to the other Party; and

2.1.1.2 the Trade Contractor and the Owner warrant that they have not and shall not pay nor
receive any contingent fees or gratuities to or from the other Party, including its agents, officers
and employees, Subcontractors or others for whom they may be liable, to secure preferential
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treatment.

2.2 PROJECT ORGANIZATION This Agreement is for the performance of work described herein in
connection with the construction of the Project. The Owner also may enter into separate agreements with
other trade contractors for other portions of the Project. The Owner has entered or will enter into a
Construction Management Agreement with the Construction Manager, and a design agreement with the
Design Professional.

2.3 INDEPENDENT CONTRACTOR The Trade Contractor represents that it is an independent contractor
and that its performance of the Trade Contract Work it shall act as an independent contractor. Neither Trade
Contractor nor any of its agents or employees shall act on behalf of the Owner except as provided in this
Agreement or unless authorized in writing by the Owner.

2.4 CONSTRUCTION MANAGER IS OWNER'S AGENT The Construction Manager will represent the Owner
as its agent in the administration and management of this Agreement. Any instructions, reviews, approvals,
orders or directions given to the Trade Contractor by the Construction Manager will be given on behalf of and
as agent for the Owner. The Trade Contractor shall be obligated to respond or perform as if the same were
given directly by the Owner. The Trade Contractor shall communicate and provide all requests and concerns
regarding the Trade Contract Work to the Construction Manager. The Trade Contractor shall provide copies
to the Construction Manager of all notices to the Owner required by and regarding this Agreement.

2.5 CONSTRUCTION MANAGER NOT IN PRIVITY WITH TRADE CONTRACTOR This Agreement shall not
give the Trade Contractor any claim or right of action against the Construction Manager. The Trade
Contractor and its subcontractors shall not be beneficiaries of any obligations of the Construction Manager.
This Agreement shall not create a contractual relationship between any parties except the Owner and the
Trade Contractor.

2.5A NO THIRD-PARTY BENEFICIARY There are no third-party beneficiaries of this Agreement.

2.6 DESIGN PROFESSIONAL The Owner, through its Design Professional, shall provide all architectural and
engineering design services necessary for the completion of the Work, except the following:

No exceptions

The Trade Contractor shall not be required to provide professional services which constitute the practice of
architecture or engineering except as otherwise provided in section 3.15.

2.6.1 The Owner shall obtain from the Design Professional either a license for Trade Contractor and
Subcontractors to use the design documents prepared by the Design Professional or ownership of the
copyrights for such design documents, and shall defend, indemnify and hold harmless the Trade
Contractor against any suits or claims of infringement of any copyrights or licenses arising out of the
use of the design documents. To the extent portions of this paragraph are in conflict with SF 396
(codified at lowa Code Section 537A.5) said portions are void and unenforceable.

2.7 EXTENT OF AGREEMENT This Agreement is solely for the benefit of the Parties, represents the entire
integrated agreement between the Parties, and supersedes all prior negotiations, representations and
agreements, either written or oral. This Agreement and each and every provision is for the exclusive benefit
of the Owner and the Trade Contractor and not for the benefit of any third party except to the extent expressly
provided in this Agreement. In the event of conflict between this Agreement and any of the Exhibits or any
other documents incorporated into this Agreement, the terms and provisions of this Agreement shall control.

2.8 DEFINITIONS
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2.8.1 Agreement means this ConsensusDocs 802 Standard Form of Agreement Between Owner and
Trade Contractor (Where the Construction Manager is the Owner's Agent), as modified by the Parties,
and Exhibits and Attachments made part of this Agreement upon its execution.

2.8.2 Design Professional means the Architect, Design Professional or Engineer identified in ARTICLE
1 and its consultants, retained by Owner to perform design services for the Project, and licensed in the
State in which the Project is located. The use of the term Design Professional in this Agreement is for
convenience and is not intended to imply or infer that the individual or entity named in ARTICLE 1 will
provide design professional services in a discipline in which it is not licensed.

2.8.3 Construction Manager means the Construction Manager identified in ARTICLE 1 and its
authorized representative.

2.8.4 The Construction Schedule is the document initially prepared by and updated by the Construction
Manager and approved by the Owner that indicates proposed activity sequences, durations, or
milestone dates for such activities as receipt and approval of pertinent information, issuance of the
Construction Documents, the preparation and processing of shop drawings and samples, delivery of
materials or equipment requiring long-lead-time procurement, Owner's occupancy requirements and
estimated dates of Substantial Completion and Final Completion of the Project.

2.8.5 The term Day shall mean calendar day unless otherwise specifically defined.

2.8.6 Final Completion occurs on the date when the Trade Contractor's obligations under this
Agreement are complete and accepted by the Owner and final payment becomes due and payable, as
established in ARTICLE 6. This date shall be confirmed by a Certificate of Final Completion signed by
the Owner and the Trade Contractor.

2.8.7 A Hazardous Material is any substance or material identified now or in the future as toxic or
hazardous under any federal, state or local law or regulation, or any other substance or material which
may be considered hazardous or otherwise subject to statutory or regulatory requirements governing
handling, disposal or clean-up.

2.8.8 A Material Supplier is a person or entity retained by the Trade Contractor to provide material or
equipment for the Trade Contract Work. This definition is not intended to, and shall not be interpreted
to, expand or modify the definition(s) of materials or material suppliers contained in lowa Code Chapter
573.

2.8.9 Others means other contractors, material suppliers, and persons at the Worksite who are not
employed by the Trade Contractor or Subcontractors.

2.8.10 The term Overhead shall mean a) payroll costs and other compensation of Trade Contractor
employees in the Trade Contractor's principal and branch offices; b) general and administrative
expenses of the Trade Contractor's principal and branch offices including deductibles paid on any
insurance policy and c) the Trade Contractor's capital expenses, including interest on capital used for
the Work.

2.8.11 Owner is the person or entity identified in ARTICLE 1 as Owner, and includes the Owner's
representative.

2.8.12 The Project, as identified in ARTICLE 1, is the building, facility or other improvements for which
the Trade Contractor is to perform the Trade Contract Work.

2.8.13 A Subcontractor is a person or entity retained by the Trade Contractor as an independent
contractor to provide the labor, materials, equipment or services necessary to complete a specific
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portion of the Work. This definition is not intended to, and shall not be interpreted to, expand or modify
the definition(s) of materials or material suppliers contained in lowa Code Chapter 573.

2.8.14 2.8.14 Per lowa Code Section 26.13, "substantially completed" means the first date on which any
of the following occurs:(1) Completion of the Project (or Trade Contract Work, in the case of the multiple
Trade Contractors) or when the Project (or Trade Contract Work in the case of multiple Trade
Contractors) has been substantially completed in general accordance with the terms and provisions of
the contract. (2) The work on the Project (or Trade Contract Work in the case of multiple Trade
Contractors) or on the designated portion is substantially completed in general accordance with the
terms of the contract so that the State lowa can occupy or utilize the Project or designated portion of the
Project for its intended purpose. 3) The Project (or Trade Contract Work in the case of multiple Trade
Contractors) is certified as having been substantially completed by either of the following: (a) the
architect or engineer authorized to make such certification (which is defined in this Agreement as the
Design Professional). (b) The authorized contract representative (which is defined in this Agreement as
the Owner's Representative). (4) The State of lowa is occupying or utilizing the Project (or Trade
Contract Work in the case of multiple Trade Contractors) for its intended purpose. This subparagraph
shall not apply to highway, bridge, or culvert projects.

2.8.15 Terrorism means a violent act, or an act that is dangerous to human life, property or
infrastructure, that is committed by an individual or individuals and that appears to be part of an effort to
coerce a civilian population or to influence the policy or affect the conduct of any government by
coercion. Terrorism includes, but is not limited to, any act certified by the United States government as
an act of terrorism pursuant to the Terrorism Risk Insurance Act, as amended.

2.8.16 A Trade Contract Change Order is a written order signed by the Owner and the Trade Contractor
after execution of this Agreement, indicating changes in the scope of the Trade Contract Work, the
Trade Contract Price or Trade Contract Time, including substitutions proposed by the Trade Contractor
and accepted by the Owner. Trade Contract Change Orders shall be executed using the
ConsensusDOCS 813 Trade Contract Change Order (CM as Owner's Agent) form document with
exhibits attached as necessary.

2.8.17 The Trade Contract Documents consist of this Agreement (as modified), the drawings,
specifications, addenda issued prior to execution of this Agreement, approved submittals, information
furnished by the Owner under subsection 4.1.3, the bid documents, other documents listed in this
Agreement and any modifications issued after execution.

2.8.18 The Trade Contract Price is the amount indicated in section 7.1 of this Agreement.

2.8.19 The Trade Contract Time is the period between the Date of Commencement and Final
Completion.

2.8.20 Trade Contract Work means the construction and services provided by the Trade Contractor.

2.8.20.1 Changed Work means work that is different from the original scope of Trade Contract
Work; or work that changes the Trade Contract Price or Trade Contract Time.

2.8.20.2 Defective Work is any portion of the Trade Contract Work that is not in conformance with
the Trade Contract Documents.

2.8.21 The Trade Contractor is the person or entity identified in ARTICLE 1 and includes the Trade
Contractor's Representative.

2.8.22 The term Work means the construction and services necessary or incidental to fulfill the Trade
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Contractors' obligations for the Project. The Work may refer to the whole Project or only a part of the
Project.

2.8.23 Worksite means the geographical area at the location of the Project as identified in ARTICLE 1
where the Trade Contract Work is to be performed.

ARTICLE 3 TRADE CONTRACTOR'S OBLIGATIONS
3.1 GENERAL RESPONSIBILITIES

3.1.1 RESPONSIBILITIES The Trade Contractor shall provide all of the labor, materials, equipment and
services necessary to complete the Trade Contract Work, all of which shall be provided in full accord
with or as reasonably inferable from the Trade Contract Documents as being necessary to produce the
indicated results.

3.1.2 The Trade Contractor shall be responsible for the supervision and coordination of the Trade
Contract Work, including the construction means, methods, techniques, sequences and procedures
utilized, unless the Trade Contract Documents give other specific instructions. In such case, the Trade
Contractor shall not be liable to the Owner for damages resulting from compliance with such instructions
unless the Trade Contractor recognized and failed to timely report to the Owner any error,
inconsistency, omission or unsafe practice that it discovered in the specified constructionmeans,
methods, techniques, safety, sequences or procedures.

3.1.3 The Trade Contractor shall perform Trade Contract Work only within locations allowed by the
Trade Contract Documents, applicable permits and applicable local law.

3.2 COOPERATION WITH WORK OF OWNER AND OTHERS

3.2.1 The Owner may perform work at the Worksite directly or by Others. Any agreements with Others
to perform construction or operations related to the Project shall include provisions pertaining to
insurance, indemnification, waiver of subrogation, coordination, interference, clean up and safety which
are substantively the same as the corresponding provisions of this Agreement.

3.2.2 In the event that the Owner elects to perform work at the Worksite directly or by Others, the Trade
Contractor and the Owner shall, with the assistance of the Construction Manager, coordinate the
activities of all forces at the Worksite and agree upon fair and reasonable schedules and operational
procedures for Worksite activities. The Owner shall require each separate contractor to cooperate with
the Trade Contractor and assist with the coordination of activities and the review of construction
schedules and operations. The Trade Contract Price and Trade Contract Time shall be equitably
adjusted, as mutually agreed by the Parties, for subsequent changes made necessary by the
coordination of construction activities, and the Trade Contactor's construction schedule and the
Construction Schedule shall be revised accordingly. The Trade Contractor, Owner and Others shall
adhere to the revised Construction Schedule until it may subsequently be revised.

3.2.3 With regard to the work of the Owner and Others, the Trade Contractor shall (a) proceed with the
Trade Contract Work in a manner which does not hinder, delay or interfere with the work of the Owner
or Others or cause the work of the Owner or Others to become defective, (b) afford the Owner or Others
reasonable access for introduction and storage of their materials and equipment and performance of
their activities, and (c) coordinate the Trade Contractor's construction and operations with theirs as
required by this section.

3.2.4 Before proceeding with any portion of the Trade Contract Work affected by the construction or
operations of the Owner or Others, the Trade Contractor shall give the Owner and Construction
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Manager prompt written notification of any defects the Trade Contractor discovers in their work which
will prevent the proper execution of the Trade Contract Work. The Trade Contractor's obligations in this
section do not create a responsibility for the work of the Owner or Others, but are for the purpose of
facilitating the Trade Contract Work. If the Trade Contractor does not notify the Owner and Construction
Manager of patent defects interfering with the performance of the Trade Contract Work, the Trade
Contractor acknowledges that the work of the Owner or Others is not defective and is acceptable for the
proper execution of the Trade Contract Work. Following receipt of written notice from the Trade
Contractor of defects, the Owner, through the Construction Manager, shall promptly inform the Trade
Contractor what action, if any, the Trade Contractor shall take with regard to the defects.

3.3 RESPONSIBILITY FOR PERFORMANCE

3.3.1 In order to facilitate its responsibilities for completion of the Work in accordance with and as
reasonably inferable from the Trade Contract Documents, prior to commencing the Work the Trade
Contractor shall examine and compare the drawings and specifications with information furnished by
the Owner pursuant to subsection 4.1.3, relevant field measurements made by the Trade Contractor
and any visible conditions at the Worksite affecting the Trade Contract Work.

3.3.2 If in the course of the performance of the obligations in subsection 3.3.1 the Trade Contractor
discovers any errors, omissions or inconsistencies in the Contract Documents, the Trade Contractor
shall promptly report them to the Owner and Construction Manager. It is recognized, however, that the
Trade Contractor is not acting in the capacity of a licensed design professional, and that the Trade
Contractor's examination is to facilitate construction and does not create an affirmative responsibility to
detect errors, omissions or inconsistencies or to ascertain compliance with applicable laws, building
codes or regulations. Following receipt of written notice from the Trade Contractor of defects, the Owner
shall promptly inform the Trade Contractor what action, if any, the Trade Contractor shall take with
regard to the defects.

3.3.3 The Trade Contractor shall have no liability for errors, omissions or inconsistencies discovered
under subsections 3.3.1 and 3.3.2 unless the Trade Contractor fails to report a recognized problem to
the Owner and Construction Manager.

3.3.4 The Trade Contractor may be entitled to additional costs or time if there are changes in the scope
of the Trade Contract Work that increase the cost of the Work or increase the number of days required
to perform the Work, respectively, because of clarifications or instructions arising out of the Trade
Contractor's reports described in the three preceding Subsections.

3.4 CONSTRUCTION PERSONNEL AND SUPERVISION

3.4.1 The Trade Contractor shall provide competent supervision for the performance of the Trade
Contract Work. Before commencing the Trade Contract Work, Trade Contractor shall notify Owner and
Construction Manager in writing of the name and qualifications of its proposed superintendent(s) and
project manager so Owner and Construction Manager may review the individual's qualifications. If, for
reasonable cause, the Owner or Construction Manager refuses to approve the individual, or withdraws
its approval after once giving it, Trade Contractor shall name a different superintendent or project
manager for Owner's and Construction Manager's review. Any disapproved superintendent shall not
perform in that capacity thereafter at the Worksite.

3.4.2 The Trade Contractor shall be responsible to the Owner for acts or omissions of parties or entities
performing portions of the Trade Contract Work for or on behalf of the Trade Contractor or any of its
Subcontractors.

3.4.3 The Trade Contractor shall permit only qualified persons to perform the Trade Contract Work. The
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Trade Contractor shall enforce safety procedures, strict discipline and good order among persons
performing the Trade Contract Work. If the Owner or Construction Manager determines that a particular
person does not follow safety procedures, or is unfit or unskilled for the assigned work, the Trade
Contractor shall immediately reassign the person on receipt of the Owner's or Construction Manager's
written notice to do so.

3.4.4 TRADE CONTRACTOR'S REPRESENTATIVE The Trade Contractor's authorized representative
is . The Trade Contractor's representative shall possess full authority to receive instructions from the
Owner and to act on those instructions. The Trade Contractor shall notify the Owner and the
Construction Manager in writing of a change in the designation of the Trade Contractor's representative.
The Trade Contractor's representative is also authorized to bind the Trade Contractor in all matters
relating to this Agreement including, without limitation, all matters requiring the Trade Contractor's
approval, authorization, or written notice. The Trade Contractor's representative is also authorized to
resolve disputes in accordance with Section 12.2 of this Agreement.

3.5 MATERIALS FURNISHED BY THE OWNER OR OTHERS

3.5.1 In the event the Trade Contract Work includes installation of materials or equipment furnished by
the Owner or Others, it shall be the responsibility of the Trade Contractor to examine the items so
provided and thereupon handle, store and install the items, unless otherwise provided in the Trade
Contract Documents, with such skill and care as to provide a satisfactory and proper installation. Loss
or damage due to acts or omissions of the Trade Contractor shall be the responsibility of the Trade
Contractor and may be deducted from any amounts due or to become due the Trade Contractor. Any
defects discovered in such materials or equipment shall be reported at once to the Owner and
Construction Manager. Following receipt of written notice from the Trade Contractor of defects, the
Owner shall promptly inform the Trade Contractor what action, if any, the Trade Contractor shall take
with regard to the defects.

3.6 TESTS AND INSPECTIONS

3.6.1 The Trade Contractor shall schedule all required tests, approvals and inspections of the Trade
Contract Work or portions thereof at appropriate times so as not to delay the progress of the Trade
Contract Work or other work related to the Project. The Trade Contractor shall give proper notice to the
Construction Manager and to all required parties of such tests, approvals and inspections. If feasible,
the Owner and Others may timely observe the tests at the normal place of testing. Except as provided
in subsection 3.6.3, the Owner shall bear all expenses associated with tests, inspections and approvals
required by the Trade Contract Documents, which, unless otherwise agreed to, shall be conducted by
an independent testing laboratory or entity retained by the Owner. Unless otherwise required by the
Trade Contract Documents, required certificates of testing, approval or inspection shall be secured by
the Trade Contractor and promptly delivered to the Owner and Construction Manager.

3.6.2 If the Owner, Construction Manager or appropriate authorities determine that tests, inspections or
approvals in addition to those required by the Trade Contract Documents will be necessary, the Trade
Contractor shall arrange for the procedures and give timely notice to the Owner, Construction Manager
and Others who may observe the procedures. Costs of the additional tests, inspections or approvals are
at the Owner's expense except as provided in subsection 3.6.3.

3.6.3 If the procedures described in subsections 3.6.1 and 3.6.2 indicate that portions of the Trade
Contract Work fail to comply with the Trade Contract Documents, the Trade Contractor shall be
responsible for costs of correction and retesting.

3.7 WARRANTY
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3.7.1 The Trade Contract Work shall be executed in accordance with the Trade Contract Documents in
a workmanlike manner. The Trade Contractor warrants that all materials and equipment shall be
furnished in sufficient quantities to facilitate the proper and expeditious execution of the Trade Contract
Work and shall be new unless otherwise specified, of good quality, in conformance with the Trade
Contract Documents, and free from defective workmanship and materials. At the Owner's or
Construction Manager's request, the Trade Contractor shall furnish satisfactory evidence of the quality
and type of materials and equipment furnished. The Trade Contractor further warrants that the Trade
Contract Work shall be free from material defects not intrinsic in the design or materials required in the
Trade Contract Documents. The Trade Contractor's warranty does not include remedies for defects or
damages caused by normal wear and tear during normal usage, use for a purpose for which the Project
was not intended, improper or insufficient maintenance, modifications performed by the Owner or
Others, or abuse. The Trade Contractor's warranty pursuant to this section shall commence on the
Date of Substantial Completion.

3.7.2 The Trade Contractor shall obtain from its Subcontractors and material suppliers any special or
extended warranties required by the Trade Contract Documents. All such warranties shall be listed in an
attached Exhibit to this Agreement.

3.8 CORRECTION OF TRADE CONTRACT WORK WITHIN ONE YEAR

3.8.1 If, prior to Substantial Completion and within one year after the date of Substantial Completion of
the Trade Contract Work, any Defective Work is found, the Owner shall promptly notify the Trade
Contractor in writing. Unless the Owner provides written acceptance of the condition, the Trade
Contractor shall promptly correct the Defective Work at its own cost and time and bear the expense of
additional services required for correction of any Defective Work for which it is responsible. If within the
one-year correction period the Owner discovers and does not promptly notify the Trade Contractor or
give the Trade Contractor an opportunity to test or correct Defective Work as reasonably requested by
the Trade Contractor, the Owner waives the Trade Contractor's obligation to correct that Defective Work
as well as the Owner's right to claim a breach of the warranty with respect to that Defective Work.

3.8.2 With respect to any portion of Trade Contract Work first performed after Substantial Completion,
the one-year correction period shall be extended by the period of time between Substantial Completion
and the actual performance of the later Trade Contract Work. Correction periods shall not be extended
by corrective work performed by the Trade Contractor.

3.8.3 If the Trade Contractor fails to correct Defective Work within a reasonable time after receipt of
written notice from the Owner prior to final payment, the Owner may correct it in accordance with the
Owner's right to carry out the Trade Contract Work in section 11.2. In such case, an appropriate Trade
Contract Change Order shall be issued deducting the cost of correcting such deficiencies from
payments then or thereafter due the Trade Contractor. If payments then or thereafter due Trade
Contractor are not sufficient to cover such amounts, the Trade Contractor shall pay the difference to the
Owner.

3.8.4 If after the one-year correction period but before the applicable limitation period the Owner
discovers any Defective Work, the Owner shall, unless the Defective Work requires emergency
correction, promptly notify the Trade Contractor. If the Trade Contractor elects to correct the Defective
Work, it shall provide written notice of such intent within fourteen (14) Days of its receipt of notice from
the Owner. The Trade Contractor shall complete the correction of Defective Work within a time frame
mutually agreed upon by the Trade Contractor and the Owner. If the Trade Contractor does not elect to
correct the Defective Work, the Owner may have the Defective Work corrected by itself or Others and
charge the Trade Contractor for the reasonable cost of the correction and other directly related
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expenses. Owner shall provide Trade Contractor with an accounting of correction costs it incurs.

3.8.5 If the Trade Contractor's correction or removal of Defective Work causes damage to or destroys
other completed or partially completed Work or existing buildings, the Trade Contractor shall be
responsible for the cost of correcting the destroyed or damaged property.

3.8.6 The one-year period for correction of Defective Work does not constitute a limitation period with
respect to the enforcement of the Trade Contractor's other obligations under the Trade Contract
Documents.

3.8.7 Prior to final payment, at the Owner's option and with the Trade Contractor's agreement, the
Owner may elect to accept Defective Work rather than require its removal and correction. In such case
the Contract Price shall be equitably adjusted for any diminution in the value of the Project caused by
such Defective Work. Before the Owner accepts any such change it must be documented in writing with
a Change Order signed by both the Trade Contractor and Owner.

3.9 CORRECTION OF COVERED TRADE CONTRACT WORK

3.9.1 On request of the Owner or Construction Manager, Trade Contract Work that has been covered
without a requirement that it be inspected prior to being covered may be uncovered for the Owner's or
Construction Manager's inspection. The Owner shall pay for the costs of uncovering and replacement if
the Work proves to be in conformance with the Trade Contract Documents, or if the defective condition
was caused by the Owner or Others. If the uncovered Trade Contract Work proves to be defective, the
Trade Contractor shall pay the costs of uncovering and replacement.

3.9.2 If contrary to specific requirements in the Trade Contract Documents or contrary to a specific
request from the Owner or Construction Manager, a portion of the Trade Contract Work is covered, the
Owner or Construction Manager, by written request, may require the Trade Contractor to uncover the
Trade Contract Work for the Owner's or Construction Manager's observation. In this circumstance the
Trade Contract Work shall be uncovered and recovered at the Trade Contractor's expense and with no
adjustment to the Trade Contract Time. Costs incurred by the Owner as a direct result of the above
shall be deducted from the Trade Contract Price.

3.10 SAFETY OF PERSONS AND PROPERTY

3.10.1 SAFETY PRECAUTIONS AND PROGRAMS The Trade Contractor shall have overall
responsibility for safety precautions and programs in the performance of the Trade Contract Work.
While this section establishes the responsibility for safety between the Owner and Trade Contractor, it
does not relieve Subcontractors of their responsibility for the safety of persons or property in the
performance of their work, nor for compliance with the provisions of applicable laws and regulations.

3.10.2 The Trade Contractor shall seek to avoid injury, loss or damage to persons or property by taking
reasonable steps to protect:

3.10.2.1 its employees and other persons at the Worksite;

3.10.2.2 materials and equipment stored at on-site or off-site locations for use in the Trade
Contract Work; and

3.10.2.3 property located at the site and adjacent to Trade Contract Work areas, whether or not
the property is part of the Trade Contract Work.

3.10.3 TRADE CONTRACTOR'S SAFETY REPRESENTATIVE The Trade Contractor's Worksite Safety
Representative is who shall act as the Trade Contractor's authorized safety representative with a duty
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to prevent accidents in accordance with subsection 3.10.2 If no individual is identified in this section, the
authorized safety representative shall be the Trade Contractor's Representative. The Trade Contractor
shall report immediately in writing to the Owner and Construction Manager all recordable accidents and
injuries occurring at the Worksite. When the Trade Contractor is required to file an accident report with a
public authority, the Trade Contractor shall furnish a copy of the report to the Owner and Construction
Manager.

3.10.4 The Trade Contractor shall provide the Owner and Construction Manager with copies of all
notices required of the Trade Contractor by law or regulation. The Trade Contractor's safety program
shall comply with the requirements of governmental and quasi-governmental authorities having
jurisdiction.

3.10.5 Damage or loss not insured under property insurance which may arise from the Trade Contract
Work, to the extent caused by the negligent acts or omissions of the Trade Contractor, or anyone for
whose acts the Trade Contractor may be liable, shall be promptly remedied by the Trade Contractor.

3.10.6 If the Owner or Construction Manager deems any part of the Trade Contract Work or Worksite
unsafe, the Owner or Construction Manager, without assuming responsibility for the Trade Contractor's
safety program, may require the Trade Contractor to stop performance of the Trade Contract Work or
take corrective measures satisfactory to the Owner, or both. If the Trade Contractor does not adopt
corrective measures, the Owner may perform them and deduct their cost from the Trade Contract Price.
The Trade Contractor agrees to make no claim for damages, for an increase in the Trade Contract Price
or for a change in the Trade Contract Time based on the Trade Contractor's compliance with the
Owner's or Construction Manager's reasonable request.

3.11 EMERGENCIES

3.11.1 In an emergency, the Trade Contractor shall act in a reasonable manner to prevent personal
injury or property damage. Any change in the Trade Contract Price or Trade Contract Time resulting
from the actions of the Trade Contractor in an emergency situation shall be determined as provided in
ARTICLE 8.

3.12 HAZARDOUS MATERIALS

3.12.1 The Trade Contractor shall not be obligated to commence or continue Trade Contract Work until
any Hazardous Material discovered at the Worksite has been removed, rendered or determined to be
harmless by the Owner as certified by an independent testing laboratory and approved by the
appropriate government agency.

3.12.2 If after the commencement of the Trade Contract Work a Hazardous Material is discovered at the
Worksite, the Trade Contractor shall be entitled to immediately stop Trade Contract Work in the affected
area. The Trade Contractor shall report the condition to the Owner, the Construction Manager, and, if
required, the government agency with jurisdiction.

3.12.3 The Trade Contractor shall not be required to perform any Trade Contract Work relating to or in
the area of Hazardous Material without written mutual agreement.

3.12.4 The Owner shall be responsible for retaining an independent testing laboratory to determine the
nature of the Hazardous Material encountered and whether the material requires corrective measures
or remedial action. Such measures shall be the sole responsibility of the Owner, and shall be performed
in @ manner minimizing any adverse effects upon the Trade Contract Work. The Trade Contractor shall
resume Trade Contract Work in the area affected by any Hazardous Material only upon written
agreement between the Parties after the Hazardous Material has been removed or rendered harmless
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and only after approval, if necessary, of the governmental agency with jurisdiction.

3.12.5 If the Trade Contractor incurs additional costs or is delayed due to the presence or remediation
of Hazardous Material, the Trade Contractor shall be entitled to an equitable adjustment in the Trade
Contract Price or the Trade Contract Time.

3.12.6 To the extent not caused by the negligent acts or omissions of the Trade Contractor, its
Subcontractors and Sub-subcontractors, and the agents, officers, directors and employees of each of
them, the Owner shall defend, indemnify and hold harmless the Trade Contractor, its Subcontractors
and Sub-subcontractors, and the agents, officers, directors and employees of each of them, from and
against any and all direct claims, damages, losses, costs and expenses, including but not limited to
attorney's fees, costs and expenses incurred in connection with any dispute resolution process, to the
extent permitted pursuant to section 6.6, arising out of or relating to the performance of the Trade
Contract Work in any area affected by Hazardous Material. To the extent portions of this paragraph are
in conflict with SF 396 (codified at lowa Code Section 537A.5) said portions are void and unenforceable.

3.12.7 MATERIALS BROUGHT TO THE WORKSITE

3.12.7.1 Material Safety Data (MSD) sheets as required by law and pertaining to materials or
substances used or consumed in the performance of the Trade Contract Work, whether obtained
by the Trade Contractor, Subcontractors, the Owner or Others, shall be maintained at the
Worksite by the Trade Contractor and made available to the Owner, Construction Manager,
Subcontractors and Others.

3.12.7.2 The Trade Contractor shall be responsible for the proper delivery, handling, application,
storage, removal and disposal of all materials and substances brought to the Worksite by the
Trade Contractor in accordance with the Trade Contract Documents and used or consumed in the
performance of the Trade Contract Work.

3.12.7.3 The Trade Contractor shall indemnify and hold harmless the Owner, Construction
Manager, their agents, officers, directors and employees, from and against any and all claims,
damages, losses, costs and expenses, including but not limited to attorney's fees, costs and
expenses incurred in connection with any dispute resolution procedure, arising out of or relating to
the delivery, handling, application, storage, removal and disposal of all materials and substances
brought to the Worksite by the Trade Contractor in accordance or not in accordance with the
Trade Contract Documents. To the extent portions of this paragraph are in conflict with SF 396
(codified at lowa Code Section 537A.5) said portions are void and unenforceable.

3.12.8 The terms of this section shall survive the completion of the Trade Work or any termination of
this Agreement.

3.13 SUBMITTALS

3.13.1 The Trade Contractor shall submit to the Construction Manager, and the Design Professional, for
review and approval all shop drawings, samples, product data and similar submittals required by the
Trade Contract Documents. Submittals may be submitted in electronic form if required in accordance
with ConsensusDocs 200.2 and subsection 4.4.1. The Trade Contractor shall be responsible to the
Owner for the accuracy and conformity of its submittals to the Trade Contract Documents. The Trade
Contractor shall prepare and deliver its submittals in a manner consistent with the Construction
Schedule and in such time and sequence so as not to delay the performance of the Trade Contract
Work or the work of the Owner and Others. When the Trade Contractor delivers its submittals the
Trade Contractor shall identify in writing for each submittal all changes, deviations or substitutions from
the requirements of the Trade Contract Documents. The review and approval of any Trade Contractor

C
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submittal shall not be deemed to authorize changes, deviations or substitutions from the requirements
of the Trade Contract Documents unless express written approval is obtained from the Owner
specifically authorizing such deviation, substitution or change. To the extent a change, deviation or
substitution causes an impact to the Contract Price or Contract Time, such approval shall be promptly
memorialized in a Change Order. Further, the Construction Manager and Design Professional shall not
make any change, deviation or substitution through the submittal process without specifically identifying
and authorizing such deviation to the Trade Contractor. In the event that the Trade Contract Documents
do not contain submittal requirements pertaining to the Trade Contract Work, the Trade Contractor
agrees upon request to submit in a timely fashion to the Construction Manager and the Design
Professional for review and approval any shop drawings, samples, product data, manufacturers'
literature or similar submittals as may reasonably be required by the Owner, Construction Manager, or
Design Professional.

3.13.2 The Owner shall be responsible for review and approval of submittals with reasonable
promptness to avoid causing delay.

3.13.3 The Trade Contractor shall perform all Trade Contract Work strictly in accordance with approved
submittals. Approval of shop drawings is not authorization to Trade Contractor to perform Changed
Work, unless the procedures of ARTICLE 8 are followed. Approval does not relieve the Trade
Contractor from responsibility for Defective Work resulting from errors or omissions of any kind on the
approved Shop Drawings.

3.13.4 Record copies of the following, incorporating field changes and selections made during
construction, shall be maintained by the Trade Contractor at the Project site and available to the Owner
upon request: drawings, specifications, addenda, Trade Contract Change Order and other
modifications, and required submittals including product data, samples and shop drawings.

3.13.5 No substitutions shall be made in the Trade Contract Work unless permitted in the Trade
Contract Documents and then only after the Trade Contractor obtains approvals required under the
Trade Contract Documents for substitutions. All such substitutions shall be promptly memorialized in a
Change Order no later than seven (7) Days following approval by the Owner and, if applicable, provide
for an adjustment in the Contract Price or Contract Time.

3.13.6 The Trade Contractor shall prepare and submit to the Construction Manager for submission to
the Owner

(Check one only)

final marked up as-built drawings
|:| updated electronic data, in accordance with ConsensusDocs 200.2 and section 4.4.1

|:| such documentation as defined by the Parties by attachment to this Agreement,

in general documenting how the various elements of the Trade Contract Work were actually constructed or
installed.

3.14 PROFESSIONAL SERVICES

3.14.1 The Trade Contractor may be required to procure professional services in order to carry out its
responsibilities for construction means, methods, techniques, sequences and procedures for such
services specifically called for by the Contract Documents. The Trade Contractor shall obtain these
professional services and any design certifications required from State of lowa licensed design
professionals. All drawings, specifications, calculations, certifications and submittals prepared by such

13
ConsensusDocs™ 802 - Standard Form of Agreement Between Owner and Trade Contractor (CM is Owner's Agent) - © 2007,
Revised March 2012. THIS DOCUMENT MAY HAVE BEEN MODIFIED FROM THE STANDARD LANGUAGE, and a report of
maodifications can be generated through the ConsensusDocs platform. Purchase of the document permits the user to print one contract
for each party to the contract within one project only. You may only make copies of finalized documents for distribution to parties in direct
connection with this contract. Any other uses are strictly prohibited.



design professionals shall bear the signature and seal of such design professionals and the Owner and
the Design Professional shall be entitled to rely upon the adequacy, accuracy and completeness of
such design services. If professional services are specifically required by the Contract Documents, the
Owner shall indicate all required performance and design criteria. The Trade Contractor shall not be
responsible for the adequacy of such performance and design criteria. The Trade Contractor shall not
be required to provide such services in violation of existing laws, rules and regulations in the jurisdiction
where the Project is located.

3.15 WORKSITE CONDITIONS

3.15.1 WORKSITE VISIT The Trade Contractor acknowledges that it has visited, or has had the
opportunity to visit, the Worksite to visually inspect the general and local conditions which could affect
the Trade Contract Work.

3.15.2 CONCEALED OR UNKNOWN SITE CONDITIONS If the conditions at the Worksite are (a)
subsurface or other concealed physical conditions which are materially different from those indicated in
the Trade Contract Documents, or (b) unusual and unknown physical conditions which are materially
different from conditions ordinarily encountered and generally recognized as inherent in Trade Contract
Work provided for in the Trade Contract Documents, the Trade Contractor shall stop Trade Contract
Work and give immediate written notice of the condition to the Owner, Construction Manager and the
Design Professional. The Trade Contractor shall not be required to perform any work relating to the
unknown condition without the written mutual agreement of the Parties. Any change in the Contract
Price or the Contract Time as a result of the unknown condition shall be determined as provided in this
article. The Trade Contractor shall provide the Owner and the Construction Manager with written notice
of any claim as a result of unknown conditions within the time period set forth in section 8.4.

3.16 PERMITS AND TAXES

3.16.1 Trade Contractor shall give public authorities all notices required by law and, except for permits
and fees which are the responsibility of the Owner pursuant to section 4.2, shall obtain and pay for all
necessary permits, licenses and renewals pertaining to the Trade Contract Work. Trade Contractor shall
provide to Owner copies of all notices, permits, licenses and renewals required under this Agreement.

3.16.2 Trade Contractor shall pay all applicable taxes legally enacted when bids are received or
negotiations concluded for the Trade Contract Work provided by the Trade Contractor.

3.16.3 The Contract Price or Contract Time shall be equitably adjusted by Trade Contract Change
Order for additional costs resulting from any changes in laws, ordinances, rules and regulations enacted
after the date of this Agreement, including increased taxes.

3.16.3 (Deleted)
3.17 CUTTING, FITTING AND PATCHING

3.17.1 The Trade Contractor shall perform cutting, fitting and patching necessary to coordinate the
various parts of the Trade Contract Work and to prepare its Trade Contract Work for the work of the
Owner or Others.

3.17.2 Cutting, patching or altering the work of the Owner or Others shall be done with the prior written
approval of the Owner. Such approval shall not be unreasonably withheld.

3.18 CLEANING UP

3.18.1 The Trade Contractor shall regularly remove debris and waste materials at the Worksite resulting
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from the Trade Contract Work. Prior to discontinuing Trade Contract Work in an area, the Trade
Contractor shall clean the area and remove all rubbish and its construction equipment, tools, machinery,
waste and surplus materials. The Trade Contractor shall minimize and confine dust and debris resulting
from construction activities. At the completion of the Trade Contract Work, the Trade Contractor shall
remove from the Worksite all construction equipment, tools, surplus materials, waste materials and
debris.

3.18.2 If the Trade Contractor fails to commence compliance with cleanup duties within two (2) business
Days after written notification from the Owner or the Construction Manager of noncompliance, the
Owner may implement appropriate cleanup measures without further notice and the cost shall be
deducted from any amounts due or to become due the Trade Contractor in the next payment period.

3.19 ACCESS TO TRADE CONTRACT WORK The Trade Contractor shall facilitate the access of the Owner,
Construction Manager, Design Professional and Others to Trade Contract Work in progress.

3.20 COST MONITORING The Trade Contractor shall provide the Construction Manager with cost monitoring
information appropriate for the manner of Trade Contractor's compensation, to enable the Construction
Manager to develop and track construction and project budgets, including amounts for work in progress,
uncompleted work and proposed changes.

3.21 ROYALTIES, PATENTS AND COPYRIGHTS The Trade Contractor shall pay all royalties and license
fees which may be due on the inclusion of any patented or copyrighted materials, methods or systems
selected by the Trade Contractor and incorporated in the Trade Contract Work. The Trade Contractor shall
defend, indemnify and hold the Owner harmless from all suits or claims for infringement of any patent rights
or copyrights arising out of such selection. The Owner agrees to indemnify and hold the Trade Contractor
harmless from any suits or claims of infringement of any patent rights or copyrights arising out of any
patented or copyrighted materials, methods or systems specified by the Owner, Construction Manager and
Design Professional. To the extent portions of this paragraph are in conflict with SF 396 (codified at lowa
Code Section 537A.5) said portions are void and unenforceable.

3.22 CONFIDENTIALITY The Owner shall treat as confidential information all of the Trade Contractor's
estimating systems and historical and parameter cost data that may be disclosed to the Owner in connection
with the performance of this Agreement if they are specified and marked as confidential and shall mark them.
If a document is not marked as "Confidential” it will not be treated as such. Nothing contained herein,
however, shall be interpreted in a manner that modifies or is in conflict with the purpose and application of the
open records laws contained in the Code of lowa.

ARTICLE 4 OWNER'S RESPONSIBILITIES
4.1 INFORMATION SERVICES

4.1.1 FULL INFORMATION Any information or services to be provided by the Owner shall be provided
in a timely manner so as not to delay the Trade Contract Work.

4.1.2 FINANCIAL INFORMATION Upon the written request of the Trade Contractor, the Owner shall
provide the Trade Contractor with evidence of Project financing. If requested in writing, evidence of
such financing shall be a condition precedent to the Trade Contractor's commencing or continuing the
Trade Contract Work. The Trade Contractor shall be notified by the Owner prior to any material change
in Project financing.

4.1.3 WORKSITE INFORMATION Except to the extent that the Trade Contractor knows of any
inaccuracy, the Trade Contractor is entitled to rely on Worksite information furnished by the Owner
pursuant to this subsection. To the extent the Owner has obtained, or is required elsewhere in the
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Trade Contract Documents to obtain, the following Worksite information, the Owner shall provide at the
Owner's expense and with reasonable promptness:

4.1.3.1 information describing the physical characteristics of the site, including surveys, site
evaluations, legal descriptions, data or drawings depicting existing conditions, subsurface
conditions and environmental studies, reports and investigations;

4.1.3.2 tests, inspections and other reports dealing with environmental matters, Hazardous
Material and other existing conditions, including structural, mechanical and chemical tests,
required by the Trade Contract Documents or by law; and

4.1.3.3 any other information or services requested in writing by the Trade Contractor which are
relevant to the Trade Contractor's performance of the Trade Contract Work and under the Owner's
control. The information required by subsection 4.1.3 shall be provided in reasonable detail. Legal
descriptions shall include easements, title restrictions, boundaries, and zoning restrictions.
Worksite descriptions shall include existing buildings and other construction and all other pertinent
site conditions. Adjacent property descriptions shall include structures, streets, sidewalks, alleys,
and other features relevant to the Trade Contract Work. Utility details shall include available
services, lines at the Worksite and adjacent and connection points. The information shall include
public and private information, subsurface information, grades, contours, and elevations, drainage
data, exact locations and dimensions, and benchmarks that can be used by the Trade Contractor
in laying out the Trade Contract Work. The Trade Contractor shall in writing request from the
Owner any information identified in Paragraph 4.1.3 that the Trade Contractor believes the Owner
has obtained but has not provided to the Trade Contractor.

4.1.3.4 OWNER'S REPRESENTATIVE The Owner's representative is test. The Owner's
representative shall have authority to bind the Owner in all matters relating to this Agreement
including, without limitation, all matters requiring the Owner's approval, authorization or written
notice. If the Owner changes its representative as listed above, the Owner shall notify the Trade
Contractor in advance in writing. The Owner's Representative is also authorized to resolve
disputes in accordance with Section 12.2 of this Agreement. The Construction Manager, while
unauthorized to modify the Agreement or settle a dispute without the Owner's approval, however,
does have the requisite authority to act as the Owner's agent throughout the construction of the
Project in accordance with the contract between the Owner and the Construction Manager
(ConsensusDOCS 801 as modified by the State of lowa).

4.2 BUILDING PERMIT, FEES AND APPROVALS Except for those permits and fees related to the Trade
Contract Work which are the responsibility of the Trade Contractor pursuant to subsection 3.16.1, the Owner
shall secure and pay for all other permits, approvals, easements, assessments and fees required for the
development, construction, use or occupancy of permanent structures or for permanent changes in existing
facilities, including the building permit.

4.3 Deleted

4.4 TRADE CONTRACT DOCUMENTS Unless otherwise specified, Owner shall provide One (1) copies of
the Trade Contract Documents to the Trade Contractor without cost. Additional copies will be provided to the
Trade Contractor at cost. This paragraph is not intended to be in conflict with lowa Code Section 26.3
requirement that a sufficient number of copies of the contract documents be made available to bidders
without charge (but a deposit not to exceed $250 per set may be required). If the Trade Contractor was
required to make a deposit for a set of Trade Contract Documents for purposes of bidding then the Trade
Contractor may elect to have the deposit returned instead of being provided with an additional copy.
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4.4.1 DIGITIZED DOCUMENTS If the Owner requires that the Owner, Design Professional,
Construction Manager and Trade Contractor exchange documents and data in electronic or digital form,
prior to any such exchange, the Owner, Design Professional, Construction Manager and Trade
Contractor shall agree on a written protocol governing all exchanges in ConsensusDocs 200.2 or a
separate Agreement, which, at a minimum, shall specify: (a) the definition of documents and data to be
accepted in electronic or digital form or to be transmitted electronically or digitally; (b) management and
coordination responsibilities; (¢) necessary equipment, software and services; (d) acceptable formats,
transmission methods and verification procedures; (e) methods for maintaining version control; (f)
privacy and security requirements; and (g) storage and retrieval requirements. Except as otherwise
agreed to by the Parties in writing, the Parties shall each bear their own costs as identified in the
protocol. In the absence of a written protocol, use of documents and data in electronic or digital form
shall be at the sole risk of the recipient.

4.5 OWNER'S CUTTING AND PATCHING Cutting, patching or altering the Trade Contract Work by the
Owner or Others shall be done with the prior written approval of the Trade Contractor, which approval shall
not be unreasonably withheld.

4.6 OWNER'S RIGHT TO CLEAN UP In case of a dispute between the Trade Contractor and Others with
regard to respective responsibilities for cleaning up at the Worksite, the Owner may implement appropriate
cleanup measures after two (2) business Days' notice and allocate the cost among those responsible during
the following pay period.

4.7 COST OF CORRECTING DAMAGED OR DESTROYED WORK With regard to damage or loss
attributable to the acts or omissions of the Owner or Others and not to the Trade Contractor, the Owner may
either (a) promptly remedy the damage or loss or (b) accept the damage or loss. If the Trade Contractor
incurs additional costs or is delayed due to such loss or damage, the Trade Contractor shall be entitled to an
equitable adjustment in the Trade Contract Price or Trade Contract Time.

ARTICLE 5 SUBCONTRACTS

5.1 SUBCONTRACTORS The Trade Contract Work not performed by the Trade Contractor with its own
forces shall be performed by Subcontractors.

5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE TRADE
CONTRACT WORK

5.2.0 The Trade Contractor must identify all Subcontractors and suppliers within 48 hours of the
published date and time for which bids must be submitted, in accordance with lowa Code Section
8A.311, as amended by House File 646 in 2011. Subcontractors and suppliers may not be changed
without the approval of the Owner. Requests for changing a Subcontractor or supplier must identify the
reason for the proposed change, the name of the new Subcontractor or supplier, and the change in the
subcontractor or supplier price as a result of the change. Any reduction in subcontractor or supplier
price as a result of the change, if the change is approved by the Owner, shall be deducted from the
Trade Contract Price via a deductive Change Order. Any such changes, if approved by the Owner,
which result in an increase in the Trade Contract Price shall be borne by the Trade Contractor.

5.2.1 If the Owner has a reasonable objection to any proposed subcontractor or material supplier, the
Owner shall notify the Trade Contractor in writing.

5.2.2 If the Owner has reasonably and promptly objected as provided in subsection 5.2.1, the Trade
Contractor shall not contract with the proposed subcontractor or material supplier, and the Trade
Contractor shall propose another Subcontractor acceptable to the Owner. To the extent the substitution
results in an increase or decrease in the Trade Contract Price or Trade Contract Time, an appropriate
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Trade Contract Change Order shall be issued as provided in ARTICLE 8.

5.3 BINDING OF SUBCONTRACTORS The Trade Contractor agrees to bind every Subcontractor (and
require every Subcontractor to so bind its subcontractors) to all the provisions of this Agreement and the
Trade Contract Documents as they apply to the Subcontractor's portion of the Trade Contract Work.

5.4 Deleted
5.5 CONTINGENT ASSIGNMENT OF SUBCONTRACTS

5.5.1 If this Agreement is terminated, each subcontract agreement shall be assigned by the Trade
Contractor to the Owner, subject to the prior rights of any surety, provided that:

5.5.1.1 this Agreement is terminated by the Owner pursuant to sections 11.3 or 11.4; and

5.5.1.2 the Owner accepts such assignment after termination by notifying the Subcontractor and
Trade Contractor in writing, and assumes all rights and obligations of the Contractor pursuant to
each subcontract agreement.

5.5.2 If the Owner accepts such an assignment, and the Work has been suspended for more than thirty
(30) consecutive Days, following termination, if appropriate, the Subcontractor's compensation shall be
equitably adjusted as a result of the suspension.

ARTICLE 6 TRADE CONTRACT TIME
6.1 PERFORMANCE OF THE TRADE CONTRACT WORK

6.1.1 DATE OF COMMENCEMENT The Date of Commencement is the date of Owner's written notice
to proceed unless otherwise set forth below:

6.1.2 TIME Substantial Completion of the Trade Contract Work shall be achieved in XXX (xx) Days from
the Date of Commencement. Unless otherwise specified in the Certificate of Substantial Completion,
the Trade Contractor shall achieve Final Completion within 30 Days after the date of Substantial
Completion, subject to adjustments as provided for in the Trade Contract Documents.

6.1.3 Time limits stated above are of the essence of this Agreement.

6.1.4 Unless instructed by the Owner in writing, the Trade Contractor shall not knowingly commence the
Trade Contract Work before the effective date of insurance to be provided by the Trade Contractor and
Owner as required by the Trade Contract Documents.

6.2 CONSTRUCTION SCHEDULE Prior to the commencement of the construction of the Trade Contract
Work, the Trade Contractor shall submit a copy of its critical path method (CPM) construction schedule
showing the completion of the Trade Contract Work within the allowable number of days identified above. The
Trade Contractor shall regularly update its CPM construction schedule for the Trade Contract Work and
promptly furnish the Construction Manager on an ongoing basis scheduling information requested by the
Construction Manager for the Trade Contract Work. In consultation with the Trade Contractor, the
Construction Manager shall incorporate the Trade Contract Work and work of other trade contractors into an
overall Construction Schedule for the entire Project. The Trade Contractor shall be bound by the
Construction. Nothing in this Trade Contractor Agreement shall relieve the Trade Contractor of any liability for
any unexcused failure to comply with its original schedule, the Construction Schedule, or any completion
dates. The Construction Manager shall have the right to coordinate the Trade Contractors, including the right,
if necessary, to change the time, order and priority in which the various portions of the Trade Contract Work
and the other work associated with the Project shall be performed.
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6.3 DELAYS AND EXTENSIONS OF TIME

6.3.1 If the Trade Contractor is delayed at any time in the commencement or progress of the Work by
any cause beyond the control of the Trade Contractor, the Trade Contractor shall be entitled to an
equitable extension of the Trade Contract Time if the Trade Contractor is able to show that the critical
path of the Trade Contract Work was delayed by causes beyond the control of the Trade Contractor.
Examples of causes beyond the control of the Trade Contractor include, but are not limited to, the
following: acts or omissions of the Owner, the Design Professional, Construction Manager or Others;
changes in the Work or the sequencing of the Work ordered by the Owner, or arising from decisions of
the Owner that impact the time of performance of the Work; transportation delays not reasonably
foreseeable; labor disputes not involving the Trade Contractor; general labor disputes impacting the
Project but not specifically related to the Worksite; fire; terrorism, epidemics, adverse governmental
actions, unavoidable accidents or circumstances; adverse weather conditions not reasonably
anticipated; encountering Hazardous Materials; concealed or unknown conditions; delay authorized by
the Owner pending dispute resolution; and suspension by the Owner under section 11.1. The Trade
Contractor shall submit any requests for equitable extensions of Contract Time in accordance with the
provisions of ARTICLE 8.

6.3.2 In addition, if the Trade Contractor is able to show that it incurred additional costs because the
critical path of the Trade Contract Work was delayed by acts or omissions of the Owner, the Design
Professional, Construction Manager or Others, changes in the Work or the sequencing of the Work
ordered by the Owner, or arising from decisions of the Owner that impact the time of performance of the
Work, encountering Hazardous Materials, or concealed or unknown conditions, delay authorized by the
Owner pending dispute resolution or suspension by the Owner under section 11.1, then the Trade
Contractor shall be entitled to an equitable adjustment in the Trade Contract Price subject to section
6.6.

6.3.3 NOTICE OF DELAYS In the event delays to the Trade Contract Work are encountered for any
reason, the Trade Contractor shall provide prompt written notice to the Owner and the Construction
Manager of the cause of such delays after Trade Contractor first recognizes the delay. The Owner and
Trade Contractor agree to undertake reasonable steps to mitigate the effect of such delays.

6.4 NOTICE OF DELAY CLAIMS If the Trade Contractor believes it is due an equitable extension of Trade
Contract Time or an equitable adjustment in Trade Contract Price as a result of a delay described in
subsection 6.3.1, the Trade Contractor shall give the Owner and the Construction Manager written notice of
the claim in accordance with section 8.4. If the Trade Contractor causes delay in the completion of the Trade
Contract Work, the Owner shall be entitled to recover its additional costs subject to subsection 6.6. The
Owner shall process any such claim against the Trade Contractor in accordance with ARTICLE 8.

6.5 LIQUIDATED DAMAGES

6.5.1 SUBSTANTIAL COMPLETION The Owner and the Trade Contractor agree that this AgreementD
shall f’g shall not (indicate one) provide for the imposition of liquidated damages based on the Date
of Substantial Completion.

6.5.1.1 The Trade Contractor understands that if the Date of Substantial Completion established
by this Agreement, as may be amended by subsequent Trade Change Order, is not attained, the
Owner will suffer damages which are difficult to determine and accurately specify. The Trade
Contractor agrees that if the Date of Substantial Completion is not attained the Trade Contractor
shall pay the Owner Zero Dollars and No Cents ($0.00) as liquidated damages and not as a
penalty for each day that Substantial Completion extends beyond the Date of Substantial
Completion. The liquidated damages provided herein shall be in lieu of all liability for any and all
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extra costs, losses, expenses, claims, penalties and any other damages of whatsoever nature
incurred by the Owner which are occasioned by any delay in achieving the Date of Substantial
Completion.

6.5.2 FINAL COMPLETION The Owner and the Trade Contractor agree that this Agreement I:l shall ;’E
shall not (indicate one) provide for the imposition of liquidated damages based on the Date of Final
Completion.

6.5.2.1 The Trade Contractor understands that if the Date of Final Completion established by this
Agreement, as may be amended by subsequent Trade Change Order is not attained, the Owner
will suffer damages which are difficult to determine and accurately specify. The Trade Contractor
agrees that if the Date of Final Completion is not attained the Trade Contractor shall pay the
Owner Zero Dollars and No Cents ($0.00) as liquidated damages and not as a penalty for each
day that Final Completion extends beyond the Date of Final Completion. The liquidated damages
provided herein shall be in lieu of all liability for any and all extra costs, losses, expenses, claims,
penalties and any other damages of whatsoever nature incurred by the Owner which are
occasioned by any delay in achieving the Date of Final Completion.

6.5.3 OTHER LIQUIDATED DAMAGES The Owner and the Trade Contractor may agree upon the
imposition of liquidated damages based on other project milestones or performance requirements. Such
agreement shall be included as an exhibit to this Agreement.

6.6 LIMITED MUTUAL WAIVER OF CONSEQUENTIAL DAMAGES Except for damages mutually agreed
upon by the Parties as liquidated damages in Section 6.5 and excluding losses covered by insurance
required by the Trade Contract Documents, the Owner and the Trade Contractor agree to waive all claims
against each other for any consequential damages that may arise out of or relate to this Agreement, except
for those specific items of damages excluded from this waiver as mutually agreed upon by the Parties and
identified below. The Owner agrees to waive damages including but not limited to the Owner's loss of use of
the Project, any rental expenses incurred, loss of income, profit or financing related to the Project, as well as
the loss of business, loss of financing, principal office overhead and expenses, loss of profits not related to
this Project, loss of reputation, or insolvency. The Trade Contractor agrees to waive damages including but
not limited to loss of business, loss of financing, principal office overhead and expenses, loss of profits not
related to this Project, loss of bonding capacity, loss of reputation, or insolvency. The provisions of this
section shall also apply to the termination of this Agreement and shall survive such termination.

6.6.1 The following items of damages are excluded from this mutual waiver: The provisions of this
section shall also apply to the termination of this Agreement and shall survive such termination. The
Owner and the Trade Contractor shall require similar waivers in contracts with Subcontractors and
Others retained for the Project.

ARTICLE 7 TRADE CONTRACT PRICE

7.1 LUMP SUM As full compensation for performance by the Trade Contractor of the Work in conformance
with the Contract Documents, the Owner shall pay the Trade Contractor the lump sum price of:

XX dollars and XX cents ($XX.XX) . The lump sum price is hereinafter referred to as the Trade
Contract Price, which shall be subject to increase or decrease as provided in article 8.

Lump Sum Price includes Base Bid of $X.XX and Alternate #XX for {alternate description} for $X.XX for
a total Lump Sum Price of $X.XX.

7.2 ALLOWANCES

7.2.1 All allowances stated in the Trade Contract Documents shall be included in the Trade Contract
Price. The Owner shall select allowance items in a timely manner so as not to delay the Trade Contract
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Work.

7.2.2 Allowances shall include the costs of materials, supplies and equipment delivered to the Worksite,
less applicable trade discounts and including requisite taxes, unloading and handling at the Worksite,
and labor and installation, unless specifically stated otherwise. The Trade Contractor's Overhead and
profit for the allowances shall be included in the Trade Contract Price, but not in the allowances. The
Trade Contract Price shall be adjusted by Trade Contract Change Order to reflect the actual costs when
they are greater than or less than the allowances.

ARTICLE 8 CHANGES

Changes in the Trade Contract Work that are within the general scope of this Agreement shall be
accomplished, without invalidating this Agreement, by Trade Contract Change Order, and Trade Contract
Interim Directed Change.

8.1 TRADE CHANGE ORDER

8.1.1 The Owner may order or the Trade Contractor may request changes in the Trade Contract Work
or the timing or sequencing of the Trade Contract Work that impacts the Trade Contract Price or the
Trade Contract Time. All such changes in the Trade Contract Work that affect Trade Contract Time or
Trade Contract Price shall in the form of a Trade Contract Change Order. Any such requests for a
change in the Trade Contract Price or the Trade Contract Time shall be processed in accordance with
this article 8. Trade Contract Change Orders shall be executed on the ConsensusDOCS 813 - Trade
Contract Change Order (CM as Owner's Agent) with attachments as necessary.

8.1.2 The Owner, with the assistance of the Construction Manager, and the Trade Contractor shall
negotiate in good faith an appropriate adjustment to the Trade Contract Price or the Trade Contract
Time and shall conclude these negotiations as expeditiously as possible. Acceptance of the Trade
Contract Change Order and any adjustment in the Trade Contract Price or Trade Contract Time shall
not be unreasonably withheld.

8.2 TRADE CONTRACT INTERIM DIRECTED CHANGE

8.2.1 The Construction Manager may issue a written Trade Contract Interim Directed Change signed by
the Owner directing a change in the Trade Contract Work prior to reaching agreement with the Trade
Contractor on the adjustment, if any, in the Trade Contract Price or the Trade Contract Time.

8.2.2 The Owner, with the assistance of the Construction Manager, and the Trade Contractor shall
negotiate expeditiously and in good faith for appropriate adjustments, as applicable, to the Trade
Contract Price or the Trade Contract Time arising out of a Trade Contract Interim Directed Change. As
the Trade Contract Changed Work is performed, the Trade Contractor shall submit its costs for such
work with its application for payment beginning with the next application for payment within thirty (30)
Days of the issuance of the Trade Contract Interim Directed Change. If there is a dispute as to the cost
to the Owner, the Trade Contractor shall continue to perform the, Trade Contract Changed Work set
forth in the Trade Contract Interim Directed Change and the Owner shall pay the requirements Trade
Contractor the Cost of the Work, defined in 8.3.1.3 below upon receipt of an application for payment
and the Owner's (and the Architect's and construction manger's) determination that the work has been
completed. The Parties reserve their rights as to the disputed amount, subject to the requirements
ARTICLE 12.

8.2.3 When the Owner and the Trade Contractor agree upon the adjustment in the Trade Contract Price
or the Trade Contract Time, for a change in the Trade Contract Work directed by a Trade Contract
Interim Directed Change, such agreement shall be the subject of a Trade Contract Change Order. The
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Trade Contract Change Order shall include all outstanding Trade Contract Interim Directed Changes on
which the Owner and Trade Contractor have reached agreement on Contract Price or Contract Time
issued since the last Trade Contract Change Order.

8.3 DETERMINATION OF COST

8.3.1 An increase or decrease in the Trade Contract Price or the Trade Contract Time resulting from a
change in the Trade Contract Work shall be determined by one or more of the following methods:

8.3.1.1 unit prices set forth in this Agreement or as subsequently agreed,;

8.3.1.2 a mutually accepted, itemized lump sum;

8.3.1.3 COST OF THE WORK Cost of the Work as defined by this subsection plus 10.0 % for Overhead
and 5.0 % for profit. "Cost of the Work" shall include the following costs reasonably incurred to perform
a change in the Work

8.3.1.3.1 wages paid for labor in the direct employ of the Constructor in the performance of the
Work;

8.3.1.3.2 salaries of the Trade Contractor's employees when stationed at the field office to the
extent necessary to complete the applicable Work, employees engaged on the road expediting the
production or transportation of material and equipment, and supervisory employees from the
principal or branch office performing the functions listed below;

8.3.1.3.3 cost of applicable employee benefits and taxes, including but not limited to, workers'
compensation, unemployment compensation, social security, health, welfare, retirement and other
fringe benefits as required by law, labor agreements, or paid under the Trade Contractor's
standard personnel policy, insofar as such costs are paid to employees of the Trade Contractor
who are included in the Cost of the Work in subsections .1 and .2 immediately above;

8.3.1.3.4 reasonable transportation, travel, and hotel expenses of the Trade Contractor's
personnel incurred in connection with the Work;

8.3.1.3.5 cost of all materials, supplies, and equipment incorporated in the Work, including costs
of inspection and testing if not provided by the Owner, transportation, storage, and handling;

8.3.1.3.6 payments made by the Trade Contractor to Subcontractors for Work performed under
this Agreement;

8.3.1.3.7 cost, including transportation and maintenance of all materials, supplies, equipment,
temporary facilities, and hand tools not owned by the workers that are used or consumed in the
performance of the Work, less salvage value or residual value; and cost less salvage value of
such items used, but not consumed that remain the property of the Trade Contractor;

8.3.1.3.8 rental charges of all necessary machinery and equipment, exclusive of hand tools owned
by workers, used at the Worksite, whether rented from the Trade Contractor or Others, including
installation, repair and replacement, dismantling, removal, maintenance, transportation, and
delivery costs. Rental from unrelated third parties shall be reimbursed at actual cost. Rentals from
the Trade Contractor or its affiliates, subsidiaries, or related parties shall be reimbursed at the
prevailing rates in the locality of the Worksite up to eighty-five percent (85%) of the value of the
piece of equipment;

8.3.1.3.9 cost of the premiums for all insurance and surety bonds which the Trade Contractor is
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required to procure or deems necessary, and approved by the Owner including any additional
premium incurred as a result of any increase in the cost of the Work;

8.3.1.3.10 sales, use, gross receipts or other taxes, tariffs, or duties related to the Work for which
the Trade Contractor is liable;

8.3.1.3.11 permits, fees, licenses, tests, and royalties;

8.3.1.3.12 reproduction costs, photographs, facsimile transmissions, long-distance telephone
calls, data processing costs and services, postage, express delivery charges, data transmission,
telephone service, and computer-related costs at the Worksite to the extent such items are used
and consumed in the performance of the Work or are not capable of use after completion of the
Work;

8.3.1.3.13 all water, power, and fuel costs necessary for the Work;
8.3.1.3.14 cost of removal of all nonhazardous substances, debris, and waste materials;

8.3.1.3.15 all costs directly incurred to perform a change in the Work which are reasonably
inferable from the Contract Documents for the Changed Work;

8.3.1.3.16 DISCOUNTS All discounts for prompt payment shall accrue to the Owner to the extent
such payments are made directly by the Owner. To the extent payments are made with funds of
the Constructor, all cash discounts shall accrue to the Constructor. All trade discounts, rebates
and refunds, and all returns from sale of surplus materials and equipment, shall be credited to the
Cost of the Work;

8.3.1.3.17 COST REPORTING The Trade Contractor shall maintain in conformance with generally
accepted accounting principles a complete and current set of records that are prepared or used by
the Trade Contractor to calculate the Cost of Work. The Owner and Construction Manager shall
be afforded access to the Trade Contractor's records, books, correspondence, instructions,
drawings, receipts, vouchers, memoranda and similar data relating to requested payment for Cost
of the Work. The Trade Contractor shall preserve all such records for a period of three years after
the final payment or longer where required by law;

8.3.1.3.18 COST AND SCHEDULE ESTIMATES The Trade Contractor shall use reasonable skill
and judgment in the preparation of a cost estimate or schedule for a change to the Work, but does
not warrant or guarantee their accuracy

8.3.1.4 If an increase or decrease cannot be agreed to as set forth in Clauses .1 through .3 above, and
the Owner or the Construction Manager issues a Trade Contract Interim Directed Change, the cost of
the change in the Trade Contract Work shall be determined by the reasonable actual expense and
savings of the performance of the Work resulting from the change. If there is a net increase in the Trade
Contract Price, the Trade Contractor's Fee shall be adjusted accordingly. In case of a net decrease in
the Trade Contract Price, the Trade Contractor's Fee shall not be adjusted unless ten percent (10%) or
more of the Project is deleted. The Trade Contractor shall maintain a documented, itemized accounting
evidencing the expenses and savings.

8.3.2 If unit prices are set forth in the Trade Contract Documents or are subsequently agreed to by the
Parties, but the character or quantity of such unit items as originally contemplated is so different in a
proposed Trade Change Order that the original unit prices will cause substantial inequity to the Owner
or the Trade Contractor, such unit prices shall be equitably adjusted.

8.4 CLAIMS FOR ADDITIONAL COST OR TIME Except as provided in subsection 6.3.2 and section 6.4 for

23
ConsensusDocs™ 802 - Standard Form of Agreement Between Owner and Trade Contractor (CM is Owner's Agent) - © 2007,
Revised March 2012. THIS DOCUMENT MAY HAVE BEEN MODIFIED FROM THE STANDARD LANGUAGE, and a report of
maodifications can be generated through the ConsensusDocs platform. Purchase of the document permits the user to print one contract
for each party to the contract within one project only. You may only make copies of finalized documents for distribution to parties in direct
connection with this contract. Any other uses are strictly prohibited.



any claim for an increase in the Trade Contract Price or the Trade Contract Time, the Trade Contractor shall
give the Owner and the Construction Manager written notice of the claim within fourteen (14) Days after the
occurrence giving rise to the claim or within fourteen (14) Days after the Trade Contractor first recognizes (or
should have recognized) the condition giving rise to the claim, whichever is later. Except in an emergency,
notice shall be given before proceeding with the Trade Contract Work. Thereafter, the Trade Contractor shall
submit written documentation of its claim, including appropriate supporting documentation, within twenty-one
(21) Days after giving notice, unless the Parties mutually agree upon a period of time. The Owner or
Construction Manager shall respond in writing denying or approving the Trade Contractor's claim no later
than fourteen (14) Days after receipt of the Trade Contractor's claim. Any change in the Trade Contract Price
or the Trade Contract Time resulting from such claim shall be authorized by Trade Contract Change Order.

ARTICLE 9 PAYMENT

9.1 GENERAL PROVISIONS Within fourteen (14) calendar Days from the date of execution of this
Agreement, the Trade Contractor shall prepare and submit to the Construction Manager for approval a
Schedule of Values apportioned to the various divisions or phases of the Trade Contract Work. Each line item
contained in the Schedule of Values shall be assigned a monetary price such that the total of all such items
shall equal the Trade Contract Price. The Schedule of Values shall be prepared in such detail and be
supported by such documents and proof as may be required by the Construction Manager.

9.2 PROGRESS PAYMENTS

9.2.1 APPLICATIONS The Trade Contractor shall submit to the Construction Manager monthly
notarized applications for payment. Trade Contractor's applications for payment shall be itemized and
supported by the Trade Contractor's Schedule of Values and any other substantiating data as required
by this Trade Contractor Agreement or requested by the Construction Manager or Design Professional.
Payment applications may include payment requests on account of properly authorized Trade Contract
Change Orders and Interim Directed Changes. The progress payment application shall include Trade
Contract Work performed through the preceding calendar month. The Construction Manager will review
the application and recommend to the Design professional and the Owner amounts payable by the
Owner to the Trade Contractor. The Owner, in accordance with the determination of the Design
Professional, shall pay the amount otherwise due on any payment application, less any amounts as set
forth below, no later than thirty (30) calendar Days after the payment application, or portion thereof, is
approved the Design Professional. The Owner may deduct, from any progress payment, such amounts
as may be retained pursuant to subsection 9.2.4 below.

9.2.2 STORED MATERIALS AND EQUIPMENT Unless otherwise provided in the contract documents,
applications for payment may include materials and equipment not yet incorporated into the Work but
delivered to and suitably stored onsite or offsite including applicable insurance, storage and costs
incurred transporting the materials to an offsite storage facility. Approval of payment applications for
stored materials and equipment stored offsite shall be conditioned on submission by the Trade
Contractor of hills of sale and proof of required insurance, or such other procedures satisfactory to the
Owner to establish the proper valuation of the stored materials and equipment, the Owner's title to such
materials and equipment, and to otherwise protect the Owner's interests therein, including
transportation to the site.

9.2.3 CLAIM WAIVERS

9.2.3.1 PARTIAL CLAIMWAIVERS AND AFFIDAVITS As a prerequisite for payment, the Trade
Contractor shall provide, in a form satisfactory to the Owner and the Construction Manager, partial
claim waivers in the amount of the application for payment and affidavits from the Trade
Contractor, and its Subcontractors, Material Suppliers for the completed Trade Contract Work.
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Such waivers shall be effective upon payment. In no event shall the Trade Contractor be required
to sign an unconditional waiver of claim, either partial or final, prior to receiving payment or in an
amount in excess of what it has been paid.

9.2.4 RETAINAGE From each progress payment made to the Trade Contractor has the Owner shall
retain FIVE (5) percent of the amount otherwise due after deduction of any amounts as provided in
section 9.3 and in no event shall such percentage exceed any applicable statutory requirements of this
Agreement. Retainage shall be withheld and administered in accordance with lowa Code Chapter 572:

9.3 ADJUSTMENT OF TRADE CONTRACTOR'S PAYMENT APPLICATION The Owner or the Construction
Manager, upon notification of the Design Professional, may reject or adjust a Trade Contractor payment
application or nullify a previously approved Trade Contractor payment application, in whole or in part, as may
reasonably be necessary to protect the Owner from loss or damage based upon the following, to the extent
that the Trade Contractor is responsible therefor under this Trade Contractor Agreement:

9.3.1 the Trade Contractor's repeated failure to perform the Trade Contract Work as required by the
Trade Contractor Agreement;

9.3.2 loss or damage arising out of or relating to the Trade Contractor Agreement and caused by the
Trade Contractor to the Owner, or to the Construction Manager or others to whom the Owner may be
liable;

9.3.3 the Trade Contractor's failure to properly pay for labor, materials, equipment or supplies furnished
in connection with the Trade Contract Work;

9.3.4 nonconforming or defective Trade Contract Work which has not been corrected in a timely
fashion;

9.3.5 reasonable evidence of delay in performance of the Trade Contract Work such that the work will
not be completed within the Trade Contract Time, and that the unpaid balance of the Trade Contract
Price is not sufficient to offset any liquidated damages or actual damages that may be sustained by the
Owner as a result of the anticipated delay caused by the Trade Contractor;

9.3.6 reasonable evidence demonstrating that the unpaid balance of the Trade Contract Price is
insufficient to cover the cost to complete the Trade Contract Work; and

9.3.7 third-party claims involving the Trade Contractor or reasonable evidence demonstrating that
third-party claims are likely to be filed unless and until the Trade Contractor furnishes the Owner with
adequate security in the form of a surety bond, letter of credit or other collateral or commitment which
are sufficient to discharge such claims if established. No later than thirty (30) Days after receipt of an
application for payment, the Owner or Construction Manager shall give written notice to the Trade
Contractor, disapproving or nullifying it or a portion thereof, specifying the reasons for the disapproval or
nullification. When the above reasons for disapproving or nullifying an application for payment are
removed, payment will be made for amounts previously withheld.

9.4 PAYMENT NOT ACCEPTANCE Payment to the Trade Contractor does not constitute or imply
acceptance of any portion of the Trade Contract Work.

9.5 PAYMENT DELAY If for any reason not the fault of the Trade Contractor, the Trade Contractor does not
receive a progress payment from the Owner sixty (60) calendar Days after the time such payment is due, as
defined in Subparagraph 9.2.1, then the Trade Contractor, upon giving within seven (7) calendar Days after
written notice to the Owner, and without prejudice to and in addition to any other legal remedies, may stop its
Trade Contract Work until payment of the full amount owing to the Trade Contractor has been received. The
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Trade Contract Price and Trade Contract Time shall be equitably adjusted by a Trade Contract Change Order
to reflect reasonable cost and delay resulting from shutdown, delay and start-up.

9.6 SUBSTANTIAL COMPLETION

9.6.1 The Trade Contractor shall notify the Owner, the Construction Manager and the Design
Professional when it considers Substantial Completion of the Trade Contract Work or a designated
portion to have been achieved. The Construction Manager and the Design Professional shall promptly
conduct an inspection to determine whether the Trade Contract Work or designated portion can be
occupied or utilized for its intended use by the Owner without excessive interference in completing any
remaining unfinished Trade Contract Work by the Trade Contractor. If the Construction Manager and
the Design Professional determine that the Trade Contract Work or designated portion has not reached
Substantial Completion, the Design Professional, and the Construction Manager, shall promptly compile
a list of items to be completed or corrected so the Owner may occupy or utilize the Trade Contract Work
or designated portion for its intended use. The Trade Contractor shall promptly complete all items on
the list.

9.6.2 When Substantial Completion of the Trade Contract Work or a designated portion is achieved, the
Construction Manager and the Design Professional shall prepare a Certificate of Substantial Completion
that shall establish the date of Substantial Completion, and the respective responsibilities of the Owner
and Trade Contractor for interim items such as security, maintenance, utilities, insurance and damage
to the Trade Contract Work. The Owner shall assume all responsibilities for items such as security,
maintenance, utilities, and insurance, and damage to the Work. The certificate shall also list the items to
be completed or corrected, and establish the time for their completion or correction. The Certificate of
Substantial Completion shall be submitted to the Trade Contractor for written acceptance of
responsibilities assigned in the Certificate.

9.6.3 Unless otherwise provided in the Certificate of Substantial Completion, warranties required by the
Trade Contract Documents shall commence on the date of Substantial Completion of the Trade
Contract Work or a designated portion.

9.6.4 Uncompleted items shall be completed by the Trade Contractor by the Final Completion date set
forth in the Agreement and/or Construction Schedule. The Trade Contractor may request early release
of retainage in accordance with lowa Code Section 26.13. Payment for completed work and retainage
shall be made in accordance with lowa Code Chapters 26 and 573.

9.7 PARTIAL OCCUPANCY OR USE The Owner may occupy or use completed or partially completed
portions of the Trade Contract Work when (a) the portion of the Trade Contract Work is designated in a
Certificate of Substantial Completion, (b) appropriate insurer(s) consent to the occupancy or use, and (c)
appropriate public authorities authorize the occupancy or use. Such partial occupancy or use shall constitute
Substantial Completion of that portion of the Trade Contract Work.

9.8 FINAL PAYMENT

9.8.1 APPLICATION Upon acceptance of the Trade Contract Work by the Construction Manager, and
approval by the Design Professional, and upon the Trade Contractor furnishing evidence of fulfillment of
the Trade Contractor's obligations in accordance with the Trade Contract Documents, the Trade
Contractor shall submit its application for final payment. The Construction Manager will review the
Trade Contractor's final payment application and recommend to the Design Professional and the Owner
an amount payable by the Owner to the Trade Contractor. The Design Professional shall then
recommend an amount to be paid by the Owner. Final payment shall be made in accordance with lowa
Code Chapters 26 and 573.
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9.8.2 REQUIREMENTS Along with its application for final payment, the Trade Contractor shall furnish to
the Construction Manager:

9.8.2.1 an affidavit that all payrolls, bills for materials and equipment, and other indebtedness
connected with the Trade Contract Work for which the Owner or its property or the Construction
Manager or the Owner's surety might in any way be liable, have been paid or otherwise satisfied;

9.8.2.2 consent of the Trade Contractor's surety to final payment;

9.8.2.3 satisfaction of closeout procedures as may be required by the Trade Contractor
Agreement;

9.8.2.4 certification(or other writing indicating) that insurance required by the Trade Contractor
Agreement is and will remain effect beyond final payment pursuant to this Trade Contractor
Agreement and

9.8.2.5 other data if required by the Owner or Construction Manager, such as receipts, releases,
and waivers of liens effective upon payment to the extent and in such form as may be designated
by the Owner or Construction Manager. Acceptance of final payment by the Trade Contractor
shall constitute a waiver of all claims by the Trade Contractor except those previously made in
writing and identified by the Trade Contractor as unsettled at the time of final application for
payment.

9.8.3 TIME OF PAYMENT Final payment of the balance of the Trade Contract Price, less any amount
retained pursuant to subsection 9.2.4 of this Agreement, and as required by lowa Code Chapters 26
and 573, which among other things requires that twice the amount of an lowa Code Chapter 573
subcontractor claim be withheld from final payment, shall be made to the Trade contractor within sixty
(60) Days after the Trade Contractor has submitted a complete and accurate application for final
payment.

9.8.4 LATE PAYMENT INTEREST Progress payments or final payment due and unpaid under this
Trade Contractor Agreement shall bear interest from the date payment is due at the statutory rate
prevailing at the place of the Project.

9.9 PAYMENT USE AND VERIFICATION The Trade Contractor is required to pay for all labor, materials and
equipment used in the performance of the Trade Contract Work through the most current period applicable to
progress payments received. Reasonable evidence, satisfactory to the Construction Manager, may be
required to show that all obligations relating to the Trade Contract Work are current before releasing any
payment due on the Trade Contract Work. If required by the Construction Manager, before final payment is
made for the Trade Contract Work, the Trade Contractor shall submit evidence satisfactory to the
Construction Manager that all payrolls, bills for materials and equipment, and all known indebtedness
connected with the Trade Contract Work, have been paid or otherwise satisfied as set forth in subsection
9.8.2.

ARTICLE 10 INDEMNITY, INSURANCE, WAIVERS AND BONDS
10.1 INDEMNITY

10.1A To the extent portions of this Article are in conflict with SF 396 (codified at lowa Code Section
573A.5) said portions are void and unenforceable.

10.1.1 TRADE CONTRACTOR'S INDEMNITY To the fullest extent permitted by law, the Trade
Contractor shall indemnify and hold harmless the Owner, the Owner's officers, directors, members,
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consultants, agents and employees, from all claims for bodily injury and property damage, other than to
the Work itself and other property insured under subsection 10.3.1, including reasonable attorneys'
fees, costs and expenses, that may arise from the performance of the Work, but only to the extent
caused by the negligent acts or omissions of the Trade Contractor, Subcontractors or anyone employed
directly or indirectly by any of them or by anyone for whose acts any of them may be liable. The Trade
Contractor shall be entitled to reimbursement of any defense costs paid above the Trade Contractor's
percentage of liability for the underlying claim to the extent provided for under subsection 10.1.2.

10.1.2 OWNER'S INDEMNITY To the fullest extent permitted by law, the Owner shall indemnify and
hold harmless the Trade Contractor, its officers, directors, members, consultants, agents, and
employees, from all claims for bodily injury and property damage, other than property insured under
subsection 10.3.1, including reasonable attorneys' fees, costs and expenses, that may arise from the
performance of work by Owner, Design Professional or Others, but only to the extent caused by the
negligent acts or omissions of the Owner, Design Professional or Others. The Owner shall be entitled to
reimbursement of any defense costs paid above Owner's percentage of liability for the underlying claim
to the extent provided for under subsection 10.1.1.

10.1.3 CONSTRUCTION MANAGER AND DESIGN PROFESSIONAL INDEMNITY The Owner shall
cause the Construction Manager and the Design Professional to agree to indemnify and hold harmless
the Owner from all claims for bodily injury and property damage, other than to the Work itself and other
property insured under section 10.3, that may arise from the Construction Manager's or the Design
Professional's services, but only to the extent that such claims result from the negligent acts or
omissions of the Construction Manager or the Design Professional, respectively, or anyone for whose
acts or omissions the Construction Manager or Design Professional, respectively, is liable. Such
provisions shall be in a form no less protective of the Parties than the Construction Manager's Indemnity
provided in ConsensusDocs 801 (2011) or the Design Professional's indemnity provided in
ConsensusDocs 803 (2011) respectively, and shall be reasonably satisfactory to the Owner and the
Trade Contractor.

10.1.4 ADJACENT PROPERTY INDEMNIFICATION To the extent of the limits of Trade Contractor's
Commercial General Liability Insurance specified in subsection 10.2.1 or Zero Dollars and No Cents
($0.00) whichever is more, the Trade Contractor shall indemnify and hold harmless the Owner against
any and all liability, claims, demands, damages, losses and expenses, including attorney's fees, in
connection with or arising out of any damage or alleged damage to any of Owner's existing adjacent
property that may arise from the performance of the Trade Contract Work, but only to the extent of the
negligent acts or omissions of the Trade Contractor, Subcontractor or anyone employed directly or
indirectly by any of them or by anyone for whose acts any of them may be liable.

10.1.5 NO LIMITATION ON LIABILITY In any and all claims against the Indemnitees by any employee
of the Trade Contractor, anyone directly or indirectly employed by the Trade Contractor or anyone for
whose acts the Trade Contractor may be liable, the indemnification obligation shall not be limited in any
way by any limitation on the amount or type of damages, compensation or benefits payable by or for the
Trade Contractor under Workers' Compensation acts, disability benefit acts or other employment benefit
acts.

10.2 TRADE CONTRACTOR'S INSURANCE

10.2.1 Prior to the start of the Work, the Trade Contractor shall procure and maintain in force Workers
Compensation/Employers' Liability Insurance, Business Automobile Liability Insurance, and Commercial
General Liability Insurance (CGL). The CGL policy shall include coverage for liability arising from
premises, operations, independent contractors, products-completed operations, personal injury and
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advertising injury, contractual liability, and broad form property damage. The Trade Contractor's liability
policies, as required in this Subparagraph 10.2.1, shall be written on an occurrence basis with at least
the following limits of liability:

10.2.1.1 Workers' Compensation- amount required by the laws of lowa

10.2.1.2 Employers' Liability Insurance - $500,000 or an amount required by lowa law, whichever
is greater.

10.2.1.3 Business Automobile Liability Insurance
a. $1,000,000 Each Accident
10.2.1.4 Commercial General Liability Insurance

a. $1,000,000 Each Occurrence b. $2,000,000 General Aggregate c. $1,000,000
Products/Completed Operations Aggregate d. $1,000,000 Personal and Advertising Injury Limit

10.2.2 The Trade Contractor Must also carry and maintain Excess or Umbrella Liability coverage for the
policies in subsection 10.2.1 in the amounts as listed below:

Trade Contractor Contract Amount: <$1,000,000 - $2 Million Umbrella or more $1,000,000 - $5,000,000
- $5 Million Umbrella or more >$5,000,000 - $10 Million Umbrella or more

10.2.3 The Trade Contractor shall maintain in effect all insurance coverage required under subsection
10.2.1 with insurance companies lawfully authorized to do business in lowa. Such insurance companies
shall have a minimum A.M. Best Rating of A-VI (Consult instructions and insurance advisor).If the Trade
Contractor fails to obtain or maintain any insurance coverage required under this Agreement, the Owner
may purchase such coverage and charge the expense to the Trade Contractor, or terminate this
Agreement.

10.2.4 To the extent commercially available, the policies of insurance required under Subparagraph
10.2.1 shall contain a provision that the insurance company or its designee must give the Owner written
notice transmitted in paper or electronic format: (a) 30 days before coverage is nonrenewed by the
insurance company and (b) with 10 business days after cancelation of coverage by the insurance
company. The Trade Contractor shall maintain completed operations liability insurance for one year
after acceptance of the Contract Documents, whichever is longer. Prior to commencement of services,
the Trade Contract shall furnish the Owner with certificates evidencing the required coverages. In
addition, if any insurance policy required under subsection 10.2.1 is not to be immediately replaced
without a lapse in coverage when it expires, exhausts its limits, or is to be, cancelled, the Trade
Contractor shall give Owner prompt written notice upon actual or constructive knowledge of such
condition.

10.2.5 ADDITIONAL LIABILITY COVERAGE

10.2.5.1 The Owner shall ;‘I:l shall not (indicate one) require the Trade Contractor to
purchase and maintain liability coverage, primary to the Owner's coverage under subsection
10.3.1.

10.2.5.2 If required by subsection 10.2.5.1, the additional liability coverage required of the Trade
Contractor shall be:

1. Additional Insured Owner shall be named as an additional insured on Trade Contractor's
Commercial General Liability Insurance specified for operations and completed operations,

29

ConsensusDocs™ 802 - Standard Form of Agreement Between Owner and Trade Contractor (CM is Owner's Agent) - © 2007,
Revised March 2012. THIS DOCUMENT MAY HAVE BEEN MODIFIED FROM THE STANDARD LANGUAGE, and a report of
maodifications can be generated through the ConsensusDocs platform. Purchase of the document permits the user to print one contract
for each party to the contract within one project only. You may only make copies of finalized documents for distribution to parties in direct
connection with this contract. Any other uses are strictly prohibited.



but only with respect to liability for bodily injury, property damage or personal and advertising
injury to the extent caused by the negligent acts or omissions of Trade Contractor, or those
acting on Trade Contractor's behalf, in the performance of Trade Contractor's Work for.

2. OCP Trade Contractor shall provide an Owners' and Contractors' Protective Liability
Insurance ("OCP") policy with limits equal to the limits on Commercial General Liability
Insurance specified or limits as otherwise required by Owner.

Any documented additional cost in the form of a surcharge associated with procuring the
additional liability coverage in accordance with this subsection shall be paid by the Owner directly
or the costs may be reimbursed by the Owner to the Trade Contractor by increasing the Trade
Contract Price to correspond to the actual cost required to purchase and maintain the additional
liability coverage. Prior to commencement of the Work, the Trade Contractor shall obtain and
furnish to the Owner a certificate evidencing that the additional liability coverages have been
procured.

10.2.6 PROFESSIONAL LIABILITY INSURANCE To the extent the Trade Contractor is required
to procure design services under this Agreement, in accordance with section 3.14, the Trade
Contractor shall require the designers to obtain professional liability insurance for claims arising
from the negligent performance of professional services under this Agreement, with a company
reasonably satisfactory to the Owner, including coverage for all professional liability caused by
any of the Designer's(s') consultants, written for not less than $1,000,000 per claim and in the
aggregate with the deductible not to exceed $2,000,000. The deductible shall be paid by the
Designer.

10.3 OWNER'S INSURANCE
10.3.1 Deleted.
10.3.2 Deleted.

10.4 PROPERTY INSURANCE

10.4.1 Before the start of Trade Contract Work, the Owner shall obtain and maintain Builder's Risk
Policy insurance with minimum coverage limits equal to the full cost of replacement of the Project at the
time of loss. This insurance shall also name the Trade Contractor, Subcontractors, Material Suppliers,
Construction Manager and Design Professional as insureds. This insurance shall be written as a
Builder's Risk Policy or equivalent form to cover all risks of physical loss except those specifically
excluded by the policy, and shall insure at least against the perils of fire, lightning, explosion, windstorm,
hail, smoke, aircraft and vehicles, riot and civil commotion, theft, vandalism, malicious mischief, debris
removal, flood (subject to sublimits), earthquake (subject to sublimits), earth movement, water damage,
wind damage, testing if applicable, collapse however caused, and shall include coverage for, material,
or equipment stored offsite, onsite or in transit. This policy shall provide for a waiver of subrogation in
favor of the Trade Contractor, Subcontractors, Material Suppliers, Construction Manager and Design
Professional. This insurance shall remain in effect until the Substantial Completion of the Work, final
payment has been made or until no person or entity other than the Owner has an insurable interest in
the property to be covered by this insurance, whichever is sooner. Partial occupancy or use of the Work
shall not commence until the Owner has secured the consent of the insurance company or companies
providing the coverage required in this Subparagraph 10.4.1.

10.4.2 If the Owner does not intend to purchase the property insurance required by this Agreement,
including all of the coverages and deductibles described herein, the Owner shall give written notice to
the Trade Contractor, the Design Professional and the Construction Manager before the Trade Contract
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Work is commenced. The Trade Contractor may then provide insurance to protect its interests and the
interests of the Subcontractors, including the coverage of deductibles. The cost of this insurance shall
be charged to the Owner in a Change Order. The Owner shall be responsible for all of Trade
Contractor's costs reasonably attributed to the Owner's failure or neglect in purchasing or maintaining
the coverage described above.

10.4.2.1 The Owner will not obtain insurance to cover the risk of physical loss resulting from
Terrorism. The Construction Manager is not required to purchase this type of insurance but may
purchase this type of insurance if it chooses. f purchased, the cost of this insurance shall be borne
by the Construction manager.

10.4.3 POLICIES The Owner shall provide the Trade Contractor with a copy of all policies including all
endorsements upon request.

10.5 PROPERTY INSURANCE LOSS ADJUSTMENT

10.5.1 LOSS ADJUSTMENT Any insured loss shall be adjusted with the Owner and the Trade
Contractor and made payable to the Owner as trustee for the insureds, as their interests may appear.

10.5.2 DISTRIBUTION OF PROCEEDS Following the occurrence of an insured loss, monies received
will be deposited in a separate account and the trustee shall make distribution in accordance with the
agreement of the Parties in interest.

10.6 WAIVERS

10.6.1 PROPERTY DAMAGE The Owner and Trade Contractor waive all claims and other rights they
may have against each other for loss of or damage to (a) the Project, (b) all materials, machinery,
equipment and other items used in accomplishing the Trade Contract Work or services or to be
incorporated into the Project, while the same are in transit, at the Project Site, during erection and
otherwise, and (c) all property owned by or in the custody of Owner and its affiliates, however such loss
or damage shall occur, to be extent such damage is covered by property insurance. The proceeds of
such insurance shall be held by the Owner as trustee.

10.6.2 WAIVER OF SUBROGATION The Owner shall have its insurers waive all rights of subrogation
they may have against the Construction Manager, Design Professional, Trade Contractors, and their
Subcontractors and Material Suppliers on all policies carried by the Owner on the Project and adjacent
properties, including, after final payment, those policies to be provided on the completed Project not
intended to insure the Project during construction.

10.6.3 ENDORSEMENT If the policies of insurance referred to in this section require an endorsement to
provide for continued coverage where there is a waiver of subrogation, the Owner will cause them to be
so endorsed.

10.7 RISK OF LOSS Except to the extent a loss is covered by propertyinsurance,carried by the owner, risk of
loss or damage to the Work shall be upon the Trade Contractor until the Date of Final Completion, unless
otherwise agreed to by the Parties.

10.8 BONDS Performance and Payment Bonds

g are
|:| are not

required of the Trade Contractor that meet the requirements of lowa Code Chapter 573. A deposit in lieu of a
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bond may be acceptable if it meets the requirements of lowa Code Section 573.4. Such bonds shall be
issued by a surety admitted in the State in which the Project is located and must be acceptable to the Owner.
The Owner's acceptance shall not be withheld without reasonable cause. The penal sum of the Payment
Bond and of the Performance Bond shall each be one hundred percent (100%) of the original Contract Price.
Any increase in the Contract Price that exceeds ten percent (10%) in the aggregate shall require a rider to the
Bonds increasing penal sums accordingly. Up to such ten percent (10%) amount, the penal sum of the Bond
shall remain equal to one hundred percent (100%) of the Contract Price. The Trade Contractor shall
endeavor to keep its surety advised of changes potentially impacting the Contract Time and Contract Price,
though the Trade Contractor shall require that its surety waives any requirement to be notified of any
alteration or extension of time. The Trade Contractor's Payment Bond for the Project, if any, shall be made
available by the Owner for review and copying by the Subcontractor. lowa Code Chapter 573 shall control
and take precedence over any conflicting term or condition in this Agreement

ARTICLE 11 SUSPENSION, NOTICE TO CURE AND TERMINATION OF AGREEMENT
11.1 SUSPENSION BY OWNER FOR CONVENIENCE

11.1.1 OWNER SUSPENSION Should the Owner order the Trade Contractor in writing to suspend,
delay, or interrupt the performance of the Trade Contract Work for such period of time as may bhe
determined to be appropriate for the convenience of the Owner and not due to any act or omission of
the Trade Contractor or any person or entity for whose acts or omissions the Trade Contractor may be
liable, then the Trade Contractor shall immediately suspend, delay or interrupt that portion of the Trade
Contract Work as ordered by the Owner. The Trade Contract Price and the Trade Contract Time shall
be equitably adjusted by Trade Contract Change Order for the cost and delay resulting from any such
suspension.

11.1.2 Any action taken by the Owner that is permitted by any other provision of the Trade Contract
Documents and that results in a suspension of part or all of the Trade Contract Work does not constitute
a suspension of Trade Contract Work under this section.

11.2 NOTICE TO CURE A DEFAULT If the Trade Contractor persistently refuses or fails to supply enough
properly skilled workers, proper materials, or equipment to maintain the approved Construction Schedule in
accordance with ARTICLE 6, or fails to make prompt payment to its workers, Subcontractors or Material
Suppliers; disregards laws, ordinances, rules, regulations or orders of any public authority having jurisdiction;
or is otherwise guilty of a material breach of a provision of this Agreement, the Trade Contractor may he
deemed in default. If the Trade Contractor fails within seven (7) business Days after receipt of written
notification to commence and continue satisfactory correction of such default with diligence and promptness,
then the Owner shall give the Trade Contractor a second notice to correct the default within a three (3) Day
period. If the Trade Contractor fails to promptly commence and continue satisfactory correction of the default
following receipt of such second notice, the Owner without prejudice to any other rights or remedies may:

11.2.1 supply workers and materials, equipment and other facilities as the Owner or Construction
Manager deems necessary for the satisfactory correction of the default, and charge the cost to the
Trade Contractor, who shall be liable for the payment of same including reasonable Overhead, profit
and attorneys' fees;

11.2.2 contract with Others to perform such part of the Trade Contract Work as the Owner or
Construction Manager determines shall provide the most expeditious correction of the default, and
charge the cost to the Trade Contractor;

11.2.3 withhold payment due the Trade Contractor in accordance with section 9.3; and

11.2.4 in the event of an emergency affecting the safety of persons or property, immediately commence
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and continue satisfactory correction of such default as provided in subsections 11.2.1 and 11.2.2
without first giving written notice to the Trade Contractor, but shall give prompt written notice of such
action to the Trade Contractor following commencement of the action.

11.3 OWNER'S RIGHT TO TERMINATE FOR DEFAULT

11.3.1 TERMINATION BY OWNER FOR DEFAULT If, within seven (7) Days of receipt of a notice to
cure pursuant to section 11.2, the Trade Contractor fails to commence and satisfactorily continue
correction of the default set forth in the notice to cure, the Owner may notify the Trade Contractor that it
intends to terminate this Agreement for default absent appropriate corrective action within fourteen
additional Days. After the expiration of the additional fourteen (14) Day period, the Owner may
terminate this Agreement by written notice absent appropriate corrective action. Termination for default
is in addition to any other remedies available to Owner under section 11.2. If the Owner's cost arising
out of the Trade Contractor's failure to cure, including the cost of completing the Trade Contract Work
and reasonable attorneys' fees, exceeds the unpaid Trade Contract Price, the Trade Contractor shall be
liable to the Owner for such excess costs. If the Owner's costs are less than the unpaid Trade Contract
Price, the Owner shall pay the difference to the Trade Contractor. In the event the Owner exercises its
rights under this section, upon the request of the Trade Contractor the Owner shall furnish to the Trade
Contractor a detailed accounting of the cost incurred by the Owner.

11.3.2 USE OF TRADE CONTRACTOR'S MATERIALS, SUPPLIES AND EQUIPMENT If the Owner or
Others perform work under this section, the Owner shall have the right to take and use any materials,
supplies and equipment belonging to the Trade Contractor and located at the Worksite for the purpose
of completing any remaining Trade Contract Work. Immediately upon completion of the Work, any
remaining materials, supplies or equipment not consumed or incorporated in the Trade Contract Work
shall be returned to the Trade Contractor in substantially the same condition as when they were taken,
reasonable wear and tear excepted.

11.3.3 If the Trade Contractor files a petition under the Bankruptcy Code, this Agreement may be
terminated for cause at the may be terminated for cause at the Owner.

11.3.3 If the Trade Contractor files a petition under the Bankruptcy Code, this Agreement may be
terminated for cause at the may be terminated for cause at the Owner.

11.3.4 The Owner shall make reasonable efforts to mitigate damages arising from Trade Contractor
default, and shall promptly invoice the Trade Contractor for all amounts due pursuant to sections 11.2
and 11.3.

11.4 TERMINATION BY OWNER FOR CONVENIENCE

11.4.1 Upon written notice to the Trade Contractor, the Owner may, without cause, terminate this
Agreement. The Trade Contractor shall immediately stop the Work, follow the Owner's or Construction
Manager's instructions regarding shutdown and termination procedures, and strive to minimize any
further costs.

11.4.2 If the Owner terminates this Agreement pursuant to this section, the Trade Contractor shall be
paid:

11.4.2.1 for the Work performed to date including Overhead and profit; and

11.4.2.2 for all demobilization costs and costs incurred as a result of the termination but not
including Overhead or profit on work not performed;

11.4.2A Upon written notice to the Trade Contractor the Owner has the right to terminate this

33

ConsensusDocs™ 802 - Standard Form of Agreement Between Owner and Trade Contractor (CM is Owner's Agent) - © 2007,
Revised March 2012. THIS DOCUMENT MAY HAVE BEEN MODIFIED FROM THE STANDARD LANGUAGE, and a report of
maodifications can be generated through the ConsensusDocs platform. Purchase of the document permits the user to print one contract
for each party to the contract within one project only. You may only make copies of finalized documents for distribution to parties in direct
connection with this contract. Any other uses are strictly prohibited.



Agreement without penalty as a result of the following: 1) the legislature or governor fail to appropriate
funds sufficient to allow the Owner to operate as required and fulfill its obligations under this Agreement,
2) funds are de-appropriated or not allocated, 3) the Owner's authorization to operate is withdrawn or
there is a material alteration in the programs administered by the owner, or 4) the Owner's duties are
substantially modified. If such a termination results then the Trade Contractor shall be paid in the
manner set forth in subparagraph 11.4.2. If, however, an appropriation to cover the cost of this
Agreement becomes available within sixty (60) days subsequent to termination under this paragraph
then the Owner agrees to re-enter into a modified version of this Agreement that accounts for the
termination and reinstatement.

11.4.3 If the Owner terminates this Agreement pursuant to sections 11.3 or 11.4, the Trade Contractor
shall:

11.4.3 If the Owner terminates this Agreement pursuant to sections 11.3 or 11.4, the Trade Contractor
shall:

11.4.3.1 execute and deliver to the Owner all papers and take all action required to assign,
transfer and vest in the Owner the rights of the Trade Contractor to all materials, supplies and
equipment for which payment has or will be made in accordance with the Trade Contract
Documents and all subcontracts, orders and commitments which have been made in accordance
with the Trade Contract Documents;

11.4.3.2 exert reasonable effort to reduce to a minimum the Owner's liability for subcontracts,
orders and commitments that have not been fulfilled at the time of the termination;

11.4.3.3 cancel any subcontracts, orders and commitments as the Owner or Construction
Manager directs; and

11.4.3.4 sell at prices approved by the Owner or Construction Manager any materials, supplies
and equipment as the Owner or Construction Manager directs, with all proceeds paid or credited
to the Owner.

11.5 TRADE CONTRACTOR'S RIGHT TO TERMINATE

11.5.1 Upon seven (7) Days' written notice to the Owner and Construction Manager, the Trade
Contractor may terminate this Agreement if the Trade Contract Work has been stopped for a thirty (30)
Day period through no fault of the Trade Contractor for any of the following reasons:

11.5.1.1 under court order or order of other governmental authorities having jurisdiction;

11.5.1.2 as a result of the declaration of a national emergency or other governmental act during
which, through no act or fault of the Trade Contractor, materials are not available; or

11.5.1.3 suspension by the Owner for convenience pursuant to section 11.1

11.5.2 In addition, upon seven (7) Days' written notice to the Owner and Construction Manager, the
Trade Contractor may terminate the Agreement if the Owner:

11.5.2.1 fails to furnish reasonable evidence pursuant to section 4.1.2 that sufficient funds are
available and committed for Project financing, or

11.5.2.2 assigns this Agreement over the Trade Contractor's reasonable objection, or

11.5.2.3 fails to pay the Trade Contractor in accordance with this Agreement and the Trade
Contractor has complied with the notice provisions of section 9.5, or
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11.5.2.4 otherwise materially breaches this Agreement.

11.5.3 Upon termination by the Trade Contractor in accordance with this section, the Trade Contractor
shall be entitled to recover from the Owner payment for all Trade Contract Work executed and for any
proven loss, cost or expense in connection with the Trade Contract Work, including all demobilization

costs plus reasonable Overhead and profit on work not performed.

11.6 OBLIGATIONS ARISING BEFORE TERMINATION Even after termination pursuant to ARTICLE 11, the
provisions of this Agreement still apply to any Trade Contract Work performed, payments made, events
occurring, costs charged or incurred or obligations arising before the termination date.

ARTICLE 12 DISPUTE MITIGATION AND RESOLUTION

12.1 WORK CONTINUANCE AND PAYMENT Unless otherwise agreed in writing, the Trade Contractor shall
continue the Trade Contract Work and maintain the Construction Schedule during any dispute mitigation or
resolution proceedings. If the Trade Contractor continues to perform, the Owner shall continue to make
payments in accordance with this Agreement.

12.2 DIRECT DISCUSSIONS If the Parties cannot reach resolution on a matter relating to or arising out of
the Agreement, the Parties shall endeavor to reach resolution through good faith direct discussions between
the Parties' representatives, who shall possess the necessary authority to resolve such matter and who shall
record the date of first discussions. The authorized representative for the Trade Contractor is identified in
Paragraph 3.4 of the Agreement. The authorized representative for the Owner is identified in Paragraph 4.2
of the Agreement. The parties' authorized representative are, among other things, authorized to resolve
matters of disagreement and disputes between the Parties. If the dispute remains unresolved after fifteen (15)
Days from the date of first discussion, the Parties shall submit such matter to the dispute mitigation and
dispute resolution procedures selected herein.

12.3 MITIGATION The Parties agree that dispute mitigation procedures provided in this Project. Disputes
remaining unresolved after direct discussions shall be directed to the selected mitigation procedure
immediately below. The dispute mitigation procedure shall result in nonbinding finding on the matter. This
may be introduced as evidence at a subsequent binding adjudication of the matter, as designee on
Paragraph 12.5. The Parties agree that the dispute mitigation procedure shall be

(Designate only one.)

Project Neutral
|:| Dispute Review Board

12.3.1 MITIGATION PROCEDURES The Project Neutral/Dispute Review Board shall be mutually
selected and appointed by the Parties and shall execute a retainer agreement with the Parties
establishing the scope of the Project Neutral/Dispute Review Board's responsibilities. The costs and
expenses of the Project Neutral/Dispute Review Board shall be shared equally by the Parties. The
Project Neutral/Dispute Review Board shall be available to either Party, upon request, throughout the
course of the Project, and shall make regular visits to the Project so as to maintain an up-to-date
understanding of the Project progress and issues and to enable the Project Neutral/Dispute Review
Board to address matters in dispute between the Parties promptly and knowledgeably. The Project
Neutral/Dispute Review Board shall issue nonbinding findings within five (5) business Days of referral of
the matter to the Project Neutral, unless good cause is shown.

12.3.2 If the matter remains unresolved following the issuance of the nonbinding finding by the
mitigation procedure or if the Project Neutral/Dispute Review Board fails to issue nonbinding findings
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within five (5) Days of the referral, the Parties shall submit the matter to the binding dispute resolution
procedure designated in section 12.5.

12.4 MEDIATION If direct discussions pursuant to section 12.2 do not result in resolution of the matter and no
dispute mitigation procedure is selected under section 12.3, the Parties shall endeavor to resolve the matter
by mediation through the current Construction Industry Mediation Rules of the American Arbitration
Association, or the Parties may mutually agree to select another set of mediation rules. The administration of
the mediation shall be as mutually agreed by the Parties. The mediation shall be convened within thirty (30)
business Days of the matter first being discussed and shall conclude within forty-five (45) business Days of
the matter first being discussed. Either Party may terminate the mediation at any time after the first session,
but the decision to terminate shall be delivered in person by the terminating Party to the non-terminating Party
and to the mediator. The costs of the mediation shall be shared equally by the Parties.

12.5 BINDING DISPUTE RESOLUTION If the matter is unresolved after submission of the matter to a
mitigation procedure or to mediation, the Parties shall submit the matter to the binding dispute resolution
procedure designated herein.

(Designate only one.)

|:|Arbitration using the current Construction Industry Arbitration Rules of the American Arbitration
Association

Litigation in either the state or federal court having jurisdiction of the matter in the location of the
Project.

12.5.1 The costs of any binding dispute resolution procedures shall be borne by the non-prevailing
Party, as determined by the adjudicator of the dispute. However, the costs of binding dispute resolution
does not include attorney fees. The Parties are each responsible for paying for their own attorney fees.

12.5.2 VENUE The venue of any binding dispute resolution procedure shall be Des Moines, lowa.

12.6 MULTIPARTY PROCEEDING All parties necessary to resolve a claim shall be parties to the same
dispute resolution proceeding. Appropriate provisions shall be included in all other contracts relating to the
Work to provide for the joinder or consolidation of such dispute resolution procedures.

12.7 LIEN RIGHTS The Trade Contractor acknowledges that it has no mechanic's lien rights on this Project
because it is a public improvement project.

ARTICLE 13 MISCELLANEOUS PROVISIONS

13.1 ASSIGNMENT Neither the Owner nor the Trade Contractor shall assign their interest in this Agreement
without the written consent of the other except as to the assignment of proceeds. The terms and conditions of
this Agreement shall be binding upon both Parties, their partners, successors, assigns and legal
representatives. Neither Party to this Agreement shall assign the Agreement as a whole without written
consent of the other. If either Party attempts to make such an assignment, that Party shall nevertheless
remain legally responsible for all obligations under this Agreement, unless otherwise agreed by the other
Party.

13.2 GOVERNING LAW This Agreement and all disputes arising there from shall be governed by the lowa
law.

13.3 SEVERABILITY The partial or complete invalidity of any one or more provisions of this Agreement shall
not affect the validity or continuing force and effect of any other provision.
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13.4 NO WAIVER OF PERFORMANCE The failure of either Party to insist, in any one or more instances, on
the performance of any of the terms, covenants or conditions of this Agreement, or to exercise any of its
rights, shall not be construed as a waiver or relinquishment of such term, covenant, condition or right with
respect to further performance or any other term, covenant, condition or right.

13.5 TITLES AND GROUPINGS The titles given to the articles of this Agreement are for ease of reference
only and shall not be relied upon or cited for any other purpose. The grouping of the articles in this Agreement
and of the Owner's specifications under the various headings is solely for the purpose of convenient
organization and in no event shall the grouping of provisions, the use of sections or the use of headings be
construed to limit or alter the meaning of any provisions.

13.6 ASSISTANCE OF COUNSEL AND INTERPRETATION The Parties agree that they had the opportunity
to obtain the assistance of counsel in reviewing the Agreement terms prior to execution. This Agreement shall
be construed neither against nor in favor of either Party, but shall be construed in a neutral manner.

13.7 RIGHTS AND REMEDIES The Parties' rights, liabilities, responsibilities and remedies with respect to
this Agreement, whether in contract, tort, negligence or otherwise, shall be exclusively those expressly set
forth in this Agreement.

13.8 ADDITIONAL PROVISIONS (Insert here other provisions, if any, that pertain to this Agreement See
Below.)

13.9 COMPLIANCE WITH LAW AND REGULATIONS The Trade Contractor shall comply with all applicable
federal, state, and local laws, rules, ordinances, regulations and orders when performing services and/or
performing work under this Agreement, including without limitation, all laws applicable to the prevention of
discrimination in employment and the use of targeted small businesses as subcontractors or suppliers. The
Trade Contractor declares that it has complied with all federal, state and local laws regarding business
permits and licenses that may be required to provide the services and work required by this Agreement. The
Trade Contractor further acknowledges that if this Project is a recipient of Federal financial assistance that it
may be subject to requirements of Federal Acts and Executive Orders as mandated by Federal agencies
having authority and jurisdiction to enforce and ensure compliance with such laws and regulations including,
but not necessarily limited to, the Davis Bacon Act and other Federal Acts and Executive Orders.

13.10 EMPLOYMENT PRACTICES: It is the intent of the lowa Department of Administrative Services to
assure equal employment opportunity in all contract work as required by law. Vendors, are required to take
affirmative action to ensure that applicants employed or seeking employment with them are treated equally as
required by law. Vendors shall not illegally discriminate against any employee. During the course of the
Project, the Vendor may be required to show compliance with the EEO and Affirmative Action requirements.
Noncompliance with the provisions set forth at the time of contract award may result in termination or
suspension of the Agreement in whole or in part. All vendors and service providers working under the terms
of this Agreement are prohibited from engaging in discriminatory employment practices forbidden by lowa
law. Vendors shall complete and submit the Nondiscrimination Clause form for the Owner's approval.

13.11 RECIPROCAL BIDDER PREFERENCE |n accordance with lowa Code Section 73A.21, as amended in
2011 by HF 648, if the Trade Contractor is not a resident bidder of lowa, as defined by law, then the Trade
Contractor must specifically identify in writing with its bid any and all preferences or preferential treatment
(including preferences related to labor) enforced by the state or foreign country in which the Trade Contractor
is a resident. If the low bid Trade Contractor is not a resident bidder of lowa and the Trade Contractor's
foreign State of residence enforces such a preference then the Owner shall reciprocally enforce the
preference in favor of a resident bidder of lowa. Failure on the part of the Trade Contractor to completely and
accurately abide by this legal requirement may, among other things, result in civil penalties and void this
Agreement. The Trade Contractor should contact its attorney regarding this legal requirement if the Trade
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Contractor has questions regarding its meaning or application.

13.12 LABOR RELATIONS The Trade Contractor shall comply with all lowa and Federal labor laws. In
accordance with Executive Order Number 69, issued by the Governor of lowa on or about January 14, 2011,
no project labor agreement (also known as a PLA), or similar, will be used on this Project. lowa is a right to
work state. No consultant, contractor, or employee shall be obligated to contract with or join any labor
organization as a condition of performing work on this Project.

ARTICLE 14 TRADE CONTRACT DOCUMENTS
14.1 The Trade Contract Documents in existence at the time of execution of this Agreement are as follows:
RFBXXXXXXXXX Bid Package X
14.2 INTERPRETATION OF TRADE CONTRACT DOCUMENTS

14.2.1 The drawings and specifications are complementary. If Trade Contract Work is shown only on
one but not on the other, the Trade Contractor shall perform the Trade Contract Work as though fully
described on both consistent with the Trade Contract Documents and reasonably inferable from them
as being necessary to produce the indicated results.

14.2.2 In case of conflicts between the drawings and specifications, the specifications shall govern. In
any case of omissions or errors in figures, drawings or specifications, the Trade Contractor shall
immediately submit the matter to the Owner for clarification. The Owner's clarifications are final and
binding on all Parties, subject to an equitable adjustment in Trade Contract Time or Price pursuant to
ARTICLE 6 and ARTICLE 7 or dispute resolution in accordance with ARTICLE 12.

14.2.3 Where figures are given, they shall be preferred to scaled dimensions.

14.2.4 Any terms that have well-known technical or trade meanings, unless otherwise specifically
defined in this Agreement, shall be interpreted in accordance with their well-known meanings. This
Agreement entered into as of the date entered in ARTICLE 1.

14.2.5 PRECEDENCE In case of any inconsistency, conflict or ambiguity among the Trade Contract
Documents, the documents shall govern in the following order: (a) Trade Contract Change Orders and
written amendments to this Agreement; (b) this Agreement; (c) subject to subsection 14.2.2 the
drawings, specifications and addenda issued prior to the execution of this Agreement; (d) approved
submittals; (e) information furnished by the Owner pursuant to subsection 4.1.3; (f) other documents
listed in this Agreement. Among all the Trade Contract Documents, the term or provision that is most
specific or includes the latest date shall control. Information identified in one Trade Contract Document
and not identified in another shall not be considered to be a conflict or inconsistency.

This Agreement entered into as of the date entered in ARTICLE 1.

OWNER State of lowa, Department of Administrative Services
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Trade Contractor: Contractor Name
By:

(Authorized Representative)
Name:
Title:
Date:
Owner: State of lowa - DAS
By:

(Authorized Representative)
Name:
Title:

Date:

END OF DOCUMENT.
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SECTION 00 6000
PERFORMANCE AND PAYMENT BOND
PART 1 - GENERAL
1.01 PERFORMANCE AND PAYMENT BOND

A. Performance and payment bonds to be used on this project, ConsensusDocs 260 and 261 are
attached for reference following this page. ConsensusDocs performance and payment bonds
are not required (other standard forms are acceptable to the State of lowa).

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION - NOT USED

END OF SECTION
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CONSENSUSDOCS 260
PERFORMANCE BOND
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This document was developed through a collaborative effort of organizations representing a wide
cross=section of the design and construction industry, The organizations endorsing this document
believe it represents a fair allocation of risk and responsibilities for all project participants.

Endorsing organizations recognize that this document must be reviewed and adapted to meet specific
needs and applicable laws. This document has important legal and insurance consequences. You are
encouraged to consult legal, insurance and surety advisors before completing or modifying this
document. The software includes a notes section indicating where information 1s to be inserted to
complete this document. Further information and endersing organizations' perspectives are available
at www.consensusdocs,org/guidebook,

For Use with ConsensusDOCS 200, Standard Form of Agreement and General Conditions Between
Owner and Constructor (Where the Contract Price is a Lump Sum) and ConsensusDOCS 500,
Standard Agreement and General Conditions Between Owner and Construction Manager.

The Owner, J(the "Owner") and the
Constructor, J(the "Constructor") have entered
into a Contract (the "Contract”) dated for

{the "Project"). The Contract is incorporated by reference

into this Performance Bond (the "Bond"),

By virtue of this Bond, the Constructor as Principal and as
Surety ("Surety"), are bound fo the Owner as Obligee in the maximum amount of

Dollars ($ J(the
"Bond Sum"). The Constructor and Surety hereby bind themselves, their heirs, executors,

1

IMPORTAMNT: A wartical line in the margin indicates a change has been made to the orlginal text. Prier 1o signing, reciplents may wish lo request from the party
producing the document a “redlined” version indicating changes to the original text. Consultation with legal and insurance counsel and careful review of the entire
document are stroengly encouraged.

ConsensusDOCS 260 + PERFORMANCE BOND  Copyright & 2007, Revised 2008 and 2011, ConsensusDOCS LLC, AN INDIVIDUAL FURCHASE OF THIS
DOCUMENT PERMITS THE USER TO PRINT ONE CONTRACT FOR ONE PROJECT ONLY, YOU MAY ONLY MAKE COPIES OF A COMPLETED DOCUMENT
FOR DISTRIBUTION TO PARTIES IN DIRECT CONMNECTION WITH THE SPECIFIC CONSTRUCTION PROJECT, ANY OTHER USES, INCLUDING COPYING
THE DOCUMENT, ARE STRICTLY PROHIBITED.
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administrators, successors and assigns, jointly and severally, as provided herein.

1. GEMERAL COMDITIONS It is the condition of this Bond that if the Constructor performs its
Contract obligations (the "Work"), the Surety's obligations under thus Bond are null and void, Otherwise
the Surety's obligations shall remain in full force and effect, The Surety waives any reguirement to be
notified of alterations or extensions of time made by the Owner in the Confract. The Owner may not
invoke the provisions of this Bond unless the Owner has performed its r::-bhgat:ons pursuant to the
Contract. Upon making demand on this Bond, the Owner shall make the Contract Balance (the total
amount payable by the Owner to the Constructor pursuant to the Contract less amounts properly paid
by the Owner to the Constructor) available fo the Surety for completion of the Wark.

2. SURETY OBLIGATIONS If the Constructor is in default pursuant to the Contract and the Owner
has declared the Constructar in default, the Surety promptly may remedy the default or shall

a. Complete the Work, with the consent of the Owner, through the Constructor or otherwise,

b, Arrange for the completion of the Work by a Constructor acceptable to the Owner and
secured by performance and payment bonds equivalent fo those for the Contract 1ssued by a
qualified surety. The Surety shall make available as the Work progresses sufficient funds to pay
the cost of completion of the Work less the Contract Balance up to the Bond Sum, or

c. Waive its right to complete the Work and reimburse the Owner the amount of its reasonable
costs, not to exceed the Bond Sum, to complete the Work less the Contract Balance.

3. DISPUTE RESOLUTION Al disputes pursuant to this Bond shall be instituted in any court of
competent jurisdiction in the location in which the Project i1s located and shall be commenced within
two years after default of the Constructor or Substantial Completion of the Wark, whichever occurs
first. If this provision is prohibited by law, the minimum penod of mitation availlable to sureties in the
jurisdiction shall be applicable.

This Bond is entered into as of

SURETY (seal)

Print Mame:
Print Title:
(Attach Power of Attorney)

IS S e et e e e

CONSTRUCTOR (seal)

Print Mame:

Print Title:

VM55, carvemmsemnsssmms s emssemmsssmms sems s smms s m s emme s e s smm s e s smmew s s

(Additional signatures, if any, appear on attached page)
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IMPORTANT: & vertical line in the margin indicates a change has baen made to the original text, Prior to signing, recipiants may wish 1o requast from the party
producing the document a “redlined” version indicating changes 1o the original lext. Consultation with legal and insurance counsel and careful review of the entire
document are strongly encouraged.

ConsensusDOCS 260 « PERFORMANCE BOND  Copyright & 2007, Revised 2008 and 2011, ConsensusDOCS LLE, AN INDIVIDUAL PURCHASE OF THIS
DOCUMENT PERMITS THE USER TO PRINT ONE CONTRACT FOR ONE PROJECT ONLY. YOU MAY ONMLY MAKE COPIES OF A COMPLETED DOCUMENT
FOR CISTRIBUTION TO PARTIES IN DIRECT CONNECTION WITH THE SPECIFIC CONSTRUCTION PROJECT. ANY OTHER USES, INMCLUDING COPYING
THE DOCUMENT, ARE STRICTLY PROHIBITED,
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CONSENSUSDOCS 261
PAYMENT BOND

This document was developed through a collaborative effort of arganizations representing a wide
cross-section of the design and construction industry. The orgamzations endorsing this document
believe it represents a fair allocation of risk and responsibilites for all project participants,

Endorsing organizations recognize that this document must be reviewed and adapted to meet specific
needs and applicable laws, This document has important legal and insurance consequences, You are
encouraged to consult legal, insurance and surely advisors before completing or modifying this
document. The software includes a notes section indicating where information 1s to be inserted to
complete this document. Further information and endorsing organizations’ perspectives are available
at www,consensusdocs,.org/guidebook,

For Use with ConsensusDOCS 200, Standard Form of Agreement and General Conditions Between
Owner and Constructor (Where the Contract Price is a Lump Sum) and ConsensusDOCS 500,
Standard Agreement and General Conditions Between Owner and Construction Manager,

The Owner, (the "Owner ")
and the Constructor, :
(the "Constructor") have entered into a Confract (the "Contract”) dated for

(the "Project"). The Contract is

incorporated by reference into this Payment Bond (the "Bond").

By virtue of this Bond, the Constructor as Principal and as
Surety ("Surety”), are bound to the Owner as Obligee in the maximum amount of
Dollars (% }{the

"Bond 3um”). The Constructor and Surety hereby bind themselves, their heirs, executors,

IMPORTANT: A vertical line in the margin indicates a change has been made to the original text. Prior to signing, recipients may wish to request from the party
producing the document a "redined” version indicating changes to the original text. Consultation with legal and insurance counsel and careful review of the entire
document are strongly encouraged,

ConsensusDOCS 261 + PAYMENT BOND  Copynght © 2007, Revised 2009 and 2011, ConsensusDOCS LLC, AN INOIVIDUAL PURCHASE OF THIS
DOCUMENT PERMITS THE USER TO PRINT OME CONTRACT FOR ONE PROJECT ONLY. YO MAY OMLY MAKE COPIES OF A COMPLETED DOCUMENT
FOR DISTRIBUTICN TO PARTIES IN DIRECT CONMECTION WITH THE SPECIFIC CONSTRUCTION PROJECT. ANY OTHER USES, INCLUDING COPYING
THE DOCUMENT, ARE STRICTLY PROHIBITED.
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administrators, succassors and assigns, jointly and severally, as provided herein.

1. GENERAL CONDITIONS It is the condition of this Bond that if the Constructor promptly makes
payment of all sums for all labor, materials, and equipment furnished for use in the performance of the
work required by the Contract, the Surety's obligations pursuant to this Bond are null and void,
Otherwise the Surety's obligations shall remain in full force and effect. The Surety waves any
requirement to be notified of alterations or extensions of ime made by the Owner in the Contract.

2. SURETY OBLIGATION Every Claimant who has not been paid in full before the expiration of a
period of ninety (90) Days after such Claimant provided or performed the last of the work or labor, or
furnished the last of the materials for which said claim 1s made, may have a nght of action on this
Bond. The Surety's obligation to the Claimant(s) shall not exceed the Bond Sum,

3. LIMITATION OF ACTION Mo suit or action shall be commenced on this Bond by any Claimant

a. Unless Claimant, other than one having a direct Contract with the Constructor, shall have
given written notice to the Constructor, the Owner and the Surety within ninety (90) Days after the
Claimant provided or performed the last of the work or labor, or furnished the last of the matenals
for which the claim is made, stating with substantial accuracy the amount claimed and the name
of the Party to whom the materials were furnished, or for whom the work or labor was provided or
performed. Such notice shall be served by any means which provides written third party
verification of delivery to the Constructor at any place it maintains an office or conducts business,
or served in any manner in which legal process may be served in the state in which the Project i1s
located.

b. After the expiration of one (1) year from the date on which the Claimant last performed labor
or furnished matarials or equipmeant on the PI‘DjEGl. If thus provision 1s prﬂhlbltﬁd b‘,-' law, the
minimum period of limitation available to sureties in the junsdiction shall be applicable.

c. Other than in any court of competent jurisdiction in the location in which the Project 1s located.

4, CLAIMANT A Claimant is defined as an individual or entity having a direct contract with the
Constructer or having a contract with a subcontractor having a direct contract with the Constructor to
furnish labor, materials or equipment for use in the performance of the Contract,

This Bond is entered into as of .

SURETY (seal)

Print Name:
Print Title:

(Attach Power of Attorney)

VI ETIESS. vemersamssemmesemmsemms somer s o s mme s mmms s s e s s s s e e« smmew o

CONSTRUCTOR (seal)

B oot e emmr s emn s e mmn e e s e e« eme o e e ¢ e e

Print Name:

2

IMPORTANT:; A verlical line in the margin indicates a change has been made to the original text. Prior to signing, reciplents may wish to reguest from the party
producing the document a “redined” version indicating changes to the original text. Consullation with legal and insurance counsel and careful review of the entire
document are strongly encouraged,
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Print Title:

WVIEMIESS, - et imee vmme s vmms vmms s smms s s e s s s nmme e e e e e

(Additional signatures, if any, appear on attached page)
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IMPORTANT: A vertical line in the margin indicates a change has been made to tha original text. Prior to signing, recipients may wish to raquest from tha parly
producing the document a “radined” varslon Indicating changes to the orlginal text. Consuliation with legal and insurance counsel and carefu review of the entire
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DOCUMENT PERMITS THE USER TO PRINT ONE CONTRACT FOR ONE PROJECT OMLY, YOU MAY ONLY MAKE COFIES OF A COMPLETED DOCUMENT
FOR DISTRIBUTION TO PARTIES IN DIRECT CONMECTION WITH THE SPECIFIC CONSTRUCTION FROJECT. ANY OTHER USES, INCLUDING CORYING
THE DOCUMENT, ARE STRICTLY PROHIBITED,
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SECTION 01 1200
CONTRACT SUMMARY
PART 1 - GENERAL
1.01 SECTION INCLUDES

Project Information

Project Summary

Bid Scope Summary

Work Hour Restrictions

Access to Site

Coordination with Occupants
Rules for Construction Workers
Bid Package Instructions

TOoMMOOw>

1.02 PROJECT INFORMATION

Facility Name/Location: 524 4t Street, Des Moines, lowa 50309

DAS Project #: 948200-01

Owner: State of lowa, Department of Administrative Services, Hoover State Office Building,
Level 3, 1305 East Walnut Street, Des Moines, IA 50319

Owner’s Representative: Oliver Shimp, lowa Department of Administrative Services, 109 SE
13th Street, Des Moines, IA 50319

Construction Manager: Aaron Ledeboer, McGough Construction, 217 E 2" Street, Suite 120,
Des Moines, lowa 50309

o ow>»
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1.03 PROJECT SUMMARY

A. The project includes Replacement of the chiller, and associated requirements to remove the
existing chiller, and install the new chiller.
B. Target date to provide substantial completion is January 22m, 2026

1.04 BID SCOPE SUMMARY

A. Scope Applicable to All Bid Packages:

1. The Contractor shall be responsible for lead abatement activities as required by the
Contract Documents. Information regarding existing hazardous materials is provided in
Section 00 3126 — Existing Hazardous Material Information. Note the asbestos
containing material indicated in the report is on equipment that is not part of this project
and does not require abatement.

2. The Contractor shall retain a licensed abatement subcontractor or have trained certified
employees to perform the required abatement work per Section 00 3126 — Existing
Hazardous Material Information. Note the asbestos containing material indicated in the
report is on equipment that is not part of this project and does not require abatement.

3. The Contractor's Work includes all labor, supervision, materials, equipment, services,
supplies, tools, facilities, transportation, hoisting, storage, receiving, licenses, inspections,
certifications, overhead, profit, or other items required or reasonably inferable to properly
and timely perform and complete all work and services to be performed by the Contractor
pursuant to this Agreement. Unless specifically stated otherwise, incidental work
required to accomplish the work of this Bid Package shall be included in the bid. This
would include, but not be limited to, temporary facilities, protection of the work, security of
equipment, materials, and work in progress, etc. Contractor’'s Work shall be performed in
accordance with the Drawings, Specification Divisions 00 and 01, and Specification
sections applicable to each Contractor’s scope.
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1.05

1.06

1.07

ow>

1.08

4, Contractor is responsible for all labor and equipment to unload, account for all material
delivered, stock, and delivery for this scope of work. Storage and delivery of materials
and equipment at the Site shall be permitted only to the extent approved in advance by
the Construction Manager, and if anything, so stored obstructs the progress of any
portion of the work, it shall be promptly removed or relocated by the Contractor without
reimbursement.

5. On site supervision by Prime Contractor at all times work by that contractor or their
subcontractors/suppliers is taking place.
6. Provide all temporary facilities required for this scope of work including trailer, trailer

power, telephone, secured storage, temporary power for work, temporary and task
lighting for work, etc. as determined necessary by Contractor. Coordinate location of
trailers, material storage and utility lines with Construction Manager. Limited space is
available, and permission to bring any such facility or excess materials on to the site shall
be approved by the Construction Manager.

7. Contractor shall provide all equipment and tools for Contractor's own cleanup. Clean up
shall be done at end of every shift or more frequently if required for the Contractor to
perform their work, for other Contractors to perform their work, as required by the
Owner’s operations, and at the discretion of the Construction Manager.

8. All turf, landscaping, and subgrade disturbances caused by equipment traffic or other
activities related to the Contractor’s scope shall be repaired or restored to proper
conditions by the Contractor.

9. Protect adjacent existing building elements from damage from Scope of work. Repair
existing building elements damaged during Contractor’s Scope of work.

WORK HOUR RESTRICTIONS

Work hours are from 7:00 AM to 4:00 PM, Monday through Friday unless arrangements are
made in advance.

CONTRACTOR USE OF SITE AND PREMISES

Construction Operations: Limited to areas noted on Drawings.
Provide access to and from site as required by law and Owner:

1. Emergency Building Exits During Construction: Keep all exits required by code open
during construction period; provide temporary exit signs if exit routes are temporarily
altered.

2. Do not obstruct roadways, sidewalks, or other public ways without permission of Owner

and permit if required.
Facility will be occupied at all times during duration of work. Contractor personnel shall conduct
themselves in an agreeable manner at all times. Failure to do so may result in removal from the
work site.
Facility is to be secure at all times. Contractor(s) are required to create a plan & have approved
by the Owner and Construction Manager when security is inhibited by this construction project.
For this project we will need a plan on securing the project when the exterior door is removed.

OWNER OCCUPANCY

Owner intends to occupy the Project upon Substantial Completion.
Cooperate with Owner to minimize conflict and to facilitate Owner’s operations.
Schedule the work to accommodate Owner occupancy.

RULES FOR CONSTRUCTION WORKERS
The staff of the State of lowa has a responsibility to protect the public by providing a secure

environment. All work site rules must be followed to the letter, at all times.
Hot Work Permit Processes and Fire Watch, when necessary, will be adhered to for this project.
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All State properties are tobacco free. No smoking will be permitted or tolerated on campus
unless in designated areas.

You are permitted access only to the work site and no other area of the institution.

No drugs, alcohol, or firearms are allowed on the work site.

Do not leave drugs, alcohol, or firearms in your personal vehicle.

Company and personal vehicles are to be parked and locked in designated or authorized area
of the work.

Maintain control of all tools, supplies, and debris at all times during work.

All delivery vehicles must go directly to the job site. Extra time should be anticipated for all
deliveries. Provide 24-hour notice to the facility of deliveries.

J. During an emergency, follow the instructions of the staff.

—I OmMmo O

1.09 BID PACKAGE INSTRUCTIONS:

A. Bid Package #01 — Chiller Replacement: Trade Contractor shall include all of the following, but
not limited to, as part of the contract:

1. All work on the contract documents and specifications complete; material and labor
including all freight, unloading and installation for a complete scope.

2. Include temporarily securing exterior door if new door & hardware are not installed the
same day. Include removal & re-installation of alarm on exterior door in scope of work.

3. This bid package is to include painting of walls, hollow metal frames, and hollow metal

doors as outlined in the construction documents.

PART 2 - PRODUCTS - NOT USED
PART 3 - EXECUTION - NOT USED
END OF SECTION
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PART 1 -

1.01

A
B.

PART 2 -

PART 3 -

3.01

A.

=

G.

3.02

A.
B.

SECTION 01 2500
SUBSTITUTION PROCEDURES

GENERAL
SECTION INCLUDES

Substitution Procedures
Request for Substitution form

PRODUCTS - NOT USED

EXECUTION
SUBSTITUTION PROCEDURES

Where the Bidding Documents stipulate a specific product be provided by naming one or more
manufacturer and model, a substitute product will be considered when written request is
received by the date and time identified in Section 00 1113 NOTICE TO BIDDERS. Substitution
requests will be considered for all products, even if the specification does not include a

” o« ” o«

statement such as “or equal,
otherwise.

equal to,

equivalent to,” or “basis of design,” unless noted

References in the Bidding Documents to brand or trade names are intended to illustrate the
general characteristics of the item and not to limit competition unless noted otherwise.

The written request shall be on the “Request for Substitution” form included in the Project
Manual. If no such form is included, the request shall be provided on the letterhead of the

company making the request.

Substitution requests received after the specified date will be viewed in the context of a Change
Order to the Contract, and consideration will only be given in the event a product becomes
unavailable or not practical due to no fault of the Contractor, or the substitution is substantially
to the Owner’s advantage (equal product for less cost or higher quality product at no change in

Contract Sum).

Document each substitution request with complete data substantiating compliance of the
proposed substitution with the Bidding Documents. Each request shall identify the specified
product for which the substitution is requested, and shall clearly describe the product for which
approval is requested. The burden shall be on the requester to demonstrate the proposed
substitute product’s suitability for use in the Work and its equivalency or superiority in function,
appearance, quality, and performance with the product named in the Bidding Documents.

A description of any changes to the Bidding Documents that the proposed substitution will
require shall be included with the request. The requester shall affirm that dimensions shown on
the Drawings will not be affected by the substitute product, and that it will have no adverse
effect on other trades, the construction schedule, or specified warranty requirements. The
request for use of a substitute product shall be signed by an authorized representative of the
firm submitting the request, who shall state that the firm will pay for any changes to the building
design, including Design Professional’s design, detailing, and construction cost caused by the

requested substitution if the substitution is approved for use in the Work.

All such substitute products approved for use in the Work during the established period of time
before receipt of Bids will be identified in a subsequent Addendum to the Bidding Documents.

REQUEST FOR SUBSTITUTION FORM

A Request for Substitution Form is attached following this page.

Substitution requests shall be emailed to the Issuing Officer at the email address provided in

Instructions to Bidders Section 1.04.

END OF SECTION
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SUBSTITUTION REQUEST FORM

Project: Substitution Request Number:
From:

To: Date:
A/E Project Number:

Re:

Specification Title: Description:

Section: Page: Article/Paragraph:
Proposed Substitution:
Manufacturer: Address: Phone:
Trade Name: Model No.:

History: [ New product [] 2-5yearsold []5-10yrsold [] More than 10 years old

Differences between proposed substitution and specified product:

[] Point-by-point comparative data prepared by contractor and attached - REQUIRED BY A/E

Reason for not providing specified item:

Similar Installation:

Project:

Architect:

Address:

Owner:

Date Installed:

Proposed substitution affects other parts of Work: [0 No [T Yes; explain

Supporting Data Attached: [] Drawings ] Product Data [] Samples [ Tests [JReports [

PROJECT 9482.00
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SUBSTITUTION REQUEST FORM

(Continued)

The Undersigned certifies:

Proposed substitution has been fully investigated and determined to be equal or superior in all respects to specified
product.

Same warranty will be furnished for proposed substitution as for specified product.

Same maintenance service and source of replacement parts, as applicable, is available.

Proposed substitution will have no adverse effect on other trades and will not affect or delay progress schedule.

Cost data as stated above is complete. Claims for additional costs related to accepted substitution which may
subsequently become apparent are to be waived.

Proposed substitution does not affect dimensions and functional clearances.

Payment will be made for changes to building design, including A/E design, detailing, and construction costs caused by
the substitution.

Coordination, installation, and changes in the Work as necessary for accepted substitution will be complete in all respects.

Submitted by:
Signed by:

Firm:

Address:

Telephone:

Attachments:

A/E's REVIEW AND ACTION

[] Substitution approved - Make submittals in accordance with Specification Section 01 3300.

[] Substitution approved as noted - Make submittals in accordance with Specification Section 01 3300.
[] Substitution rejected - Use specified materials.

[] Substitution Request received too late - Use specified materials.

Signed by: Date:

Additional Comments: [] Contractor ~ [] Subcontractor [] Supplier [] Manufacturer [ JA/E [

PROJECT 9482.00 SUBSTITUTION PROCEDURES 012500 -3



PART 1 -

1.01

A.

1.02

J.

SECTION 01 2600
CONTRACT MODIFICATION PROCEDURES
GENERAL
SECTION INCLUDES
Change procedures
CHANGE PROCEDURES

The Design Professional will advise of minor changes in the work not involving an adjustment to
Contract Sum/Price or contract time as authorized.

The Construction Manager may issue a Proposal Request that includes a detailed description of
a proposed change with supplementary or revised drawings and specifications and a change in
contract time for executing the change as provided by the Design Professional. The Trade
Contractor will prepare and submit an estimate within 7 calendar days. Estimates shall be
provided for the project at no cost, regardless of acceptance or rejection of proposal.

The Trade Contractor may propose changes by submitting a Request for Information to the
Construction Manager, describing the proposed change and its full effect on the work. Include a
statement describing the reason for the change, and the effect on the Contract Sum/Price and
contract time with full documentation and a statement describing the effect on work by separate
or other contractors. Document any requested substitutions in accordance with the
specifications. Construction Manager will forward the Request for Information on to the Design
Professional for their official response.

Stipulated Sum/Price Change Order: Based on executed Change Order and contractor's fixed
price quotation.

Unit Price Change Order: The change order will be executed on a fixed unit price basis for pre-
determined unit prices and quantities. Changes in contract price or contract time will be
computed as specified for time and material change orders.

Time and Material Change Order: The change order will be executed on a not to exceed basis.
Design professional and Construction Manager will determine the not to exceed estimated cost
based on contractor’s proposal for hourly rates and material costs. Maintain detailed records of
work done on time and material basis. Time and Material tickets must be submitted daily to the
Construction Manager for verification. Provide full information required for evaluation of
proposed changes, and to substantiate costs for changes in the work. Submit itemized account
and supporting data after completion of change. A final deductive change order will be issued
to reconcile final cost to the initial change order.

Change Order Forms: CONSENSUSDOC Forms provided by Owner.

Execution of Change Orders: The Construction Manager will issue change orders for signature
of parties as provided in the Conditions of the Contract.

With respect to pricing change orders, the percentage mark-up for overhead and profit is subject
to the following limits:

1. Fifteen (15) percent maximum for work directly performed by employees of the
Constructor, Subcontractor or Sub-subcontractor.

2. Five (5) percent maximum for work performed or passed through by a Subcontractor and
passed through to the Owner by the Constructor.

3. Five (5) percent maximum Subcontractor’s mark-up for Work performed by a Sub-
Subcontractor and passed through to the Owner by the Subcontractor and Constructor.

4, The maximum allowable mark-up shall be twenty-five (25) percent passed through to the

Owner by the Constructor under any circumstances. Overhead and profit shall be shown
separately for the Constructor and each Subcontractor of any tier performing the Change
Order Work.
Contractor and subcontractor agree to provide and require all suppliers to provide a detailed
breakdown of labor, labor burden, materials, installation, rental, and fuel costs.
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K. Please refer to Article 8 of CONSENSUSDOCS 802- STANDARD FORM OR AGREEMENT
BETWEEN OWNER AND TRADE CONTRACTOR for additional Change Procedures.

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION - NOT USED

END OF SECTION
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PART 1 -
1.01

A.

B

1.02

1.03

SECTION 01 2900
PAYMENT PROCEDURES
GENERAL
SECTION INCLUDES

Schedule of values
Application for payment

SCHEDULE OF VALUES

Coordination: Trade Contactor will coordinate preparation of the Schedule of Values with

preparation of the Construction Manager's Construction Schedule.

1. Correlate line items in the Schedule of Values with other required administrative forms
and schedules, including Application for Payment forms with Continuation Sheets,
Submittals Schedule, and Construction Manager's Construction Schedule.

2. Submit original Schedule of Values in Procore within 14 days after date of Owner-Trade
Contractor Agreement. Schedule of Values must be approved by Owner prior to
submission for first application for payment.

Format: Utilize the Table of Contents of this project manual. Identify each line item with number

and title of the major specification section. Each major specification section should be further

itemized by materials cost, labor cost and subcontractor cost for each building separately for the
base bid and all accepted alternates. |dentify site mobilization, bonds and insurance and
include a line item for closeout paperwork for a value of no less than 1% of the total contract
value or $1,000, whichever is greater.

1. Identification: Include the following Project identification on the Schedule of Values:
a. Project name and location.
b. Name and address of Owner, Trade Contractor, Construction Manager and Design
Team.

C. DAS Project Number.
d. Date of Submittal.

2. Revise the Schedule of Values to list approved Change Orders with each Application for
Payment.

APPLICATIONS FOR PAYMENT

Each Application for Payment shall be consistent with previous applications for payments as

certified by the Design Professional and paid for by Owner.

1. Application for Payment at time of Substantial Completion and final Application for
Payment involve additional requirements.

Payment Application Times: The date for each progress payment is indicated in the Agreement

between Owner and Contractor. The period of construction work covered by each Application

for Payment is the period indicated in the Agreement. Progress payments shall be submitted to

the Construction Manager. Any request for payment for work completed prior to June 30t of any

year needs to be submitted by July 15t of the same calendar year.

Payment Application Forms: Use AIA form G702 and G703 as the form for the Application for

Payment or an equivalent approved by the owner.

Include lien waiver forms required by the owner when applicable.

Application Preparation: Complete every entry on form. Construction Manager will return

incomplete applications without action.

1. Include amounts of Change Orders issued before last day of construction period covered
by application.
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PART 2 -

PART 3 -

Waivers of Mechanic's Lien: If requested by Owner with each Application for Payment, submit
waivers of mechanic's lien from every entity who is lawfully entitled to file a mechanic's lien
arising out of the Contract and related to the Work covered by the payment when applicable.

1. Owner reserves the right to designate which entities involved in the Work must submit
waivers.
2. Submit waivers of lien on forms, executed in a manner acceptable to Owner.

Initial Application for Payment: Administrative actions and submittals that must precede
submittal of first Application for Payment include the following:

1. Schedule of Values
2. Certificates of insurance and insurance policies.
3. Lists of vendors and any subcontractors.

Application for Payment at Substantial Completion: After the Certificate of Substantial
Completion has been fully executed, submit an Application for Payment showing 100 percent
completion for the portion of the Work claimed as substantially complete, not including the
closeout paperwork line item.

1. Include documentation supporting the claim that the Work is substantially complete and a
statement showing an accounting of changes to the Contract Sum.
2. This application shall reflect Certificates of Partial Substantial Completion issued

previously for Owner occupancy of designated portions of the Work.
Final Payment Application: Submit final Application for Payment with releases and supporting
documentation not previously submitted and accepted, including, but not limited, to the
following:
1. Evidence of completion of Project closeout requirements.
2. Insurance certificates for products and completed operations where required and proof
that taxes, fees, and similar obligations were paid.
Updated final statement, accounting for final changes to the Contract Sum.
AIA Document G706, “Contractor's Affidavit of Payment of Debts and Claims.”
AIA Document G706A, “Contractor's Affidavit of Release of Liens.”
AIA Document G707, “Consent of Surety to Final Payment.”
Letter of Notification to all sub-contractors and suppliers of application for release of
retainage.
8. Evidence that claims have been settled.
Payments will be made to the extent of the value of the work performed in the previous month
less a retainage amount of 3% of the value of the work performed. Upon substantial completion
for the entire work, a sum sufficient to decrease the total retained to 3% of the contract sum,
plus the full amount of the line item for closeout paperwork, plus such other retainage as the
engineer shall determine for all incomplete work and unsettled claims will be authorized. The
closeout paperwork line item may only be billed once the certificate of final completion has been
fully executed.

Nookw

PRODUCTS - NOT USED

EXECUTION — NOT USED

END OF SECTION
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SECTION 01 3100
PROJECT MANAGEMENT AND COORDINATION
PART 1 - GENERAL
1.01 SECTION INCLUDES
Coordination
Pre-construction meeting
Progress meetings

Coordination Meetings
Requests for Interpretation (RFIs)

moow>»

1.02 COORDINATION

A. Coordinate scheduling, submittals, and work of the various sections of the project manual to
ensure efficient and orderly sequence of installation of interdependent construction elements.
1. Schedule construction operations in sequence required to obtain the best results where
installation of one part of the Work depends on installation of other components, before
or after its own installation.

2. Coordinate installation of different components with other contractors to ensure maximum
accessibility for required maintenance, service, and repair.
3. Make adequate provisions to accommodate items scheduled for later installation.

B. Administrative procedures: The Trade Contractor will coordinate scheduling and timing of
required administrative procedures with other construction activities to avoid conflicts and
ensure orderly progress of the Work. Such administrative activities include, but are not limited
to, the following:

Preparation of Trade Contractor's Construction Schedule.

Provide updated information for Construction Manager's Construction Schedule.

Preparation of Schedule of Values.

Delivery and processing of submittals.

Progress meetings.

Pre-installation conferences.

Project closeout activities

C. Ver|fy utility requirements and characteristics of operating equipment are compatible with
building utilities. Coordinate work of various sections having interdependent responsibilities for
installing, connecting to, and placing in service, such equipment.

D. Coordinate space requirements, supports, and installation of mechanical and electrical work,
which are indicated diagrammatically on drawings. Follow routing shown for pipes, ducts, and
conduit, as closely as practicable; place runs parallel with lines of building. Utilize spaces
efficiently to maximize accessibility for other installations, for maintenance, and for repairs.

No oA wN S

E. In finished areas except as otherwise indicated conceal pipes and wiring within the construction.
Coordinate locations of piping with finish elements.

F. Coordinate completion and cleanup of work of separate sections in preparation for Substantial
Completion.

G. After owner occupancy of premises, coordinate access to site for correction of defective work
and work not in accordance with Contract Documents, to minimize disruption of owner's
activities.

H. During construction coordinate use of site and facilities through Construction Manager.

l. Comply with Construction Manager and Owner’s procedures for intra-project communications;
submittals, reports and records, schedules, coordination drawings, and recommendations; and
resolution of ambiguities and conflicts.

J. Make the following types of submittal to Architect through the Construction Manager via
Procore:

1. Request for Information/Interpretation.
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Request for substitution.

Shop drawings, product data, and samples.

Test and inspection reports.

Design data.

Manufacturer’s instructions and field reports.

Applications for payment and change order requests.

Progress schedules.

Coordination drawings.

Correction punch list and final correction punch list for substantial completion
Closeout submittals

S20oNoORWON
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PART 2 - PRODUCTS - NOT USED
PART 3 - EXECUTION
3.01 PRE-CONSTRUCTION MEETING

A. The Construction Manager and Owner will schedule a meeting after Notice of Award.

B. Required: Design Professional, Owner, Construction Manager, Trade Contractor and any Sub
Contractors.
C. Agenda:
1. Execution of Owner-Contractor Agreement.
2. Submission of executed bonds and insurance certificates.
3. Distribution of Contract Documents.
4, Submission of list of subcontractors, list of products, schedule of values, and progress
schedule.
5. Designation of personnel representing the parties in Contract.
6. Procedures and processing of field decisions, submittals, substitutions, applications for

payments, proposal request, change orders, RFls and contract closeout procedures

7. Tentative construction schedule.
8. Critical work sequencing and long-lead items.
9 Procedures for testing and inspecting.

10.  Preparation of Record Documents.
11.  Safety Procedures.
12. Owner’s requirements.
13.  Security and housekeeping procedures.
14. Background Checks.
15.  Responsibility for temporary facilities and controls.
16.  Construction waste management.
17.  Logistics (use of premise, parking, work restrictions, maintain egress, etc.)
D. The Construction Manager is to record minutes and distribute copies within two days after
meeting to participants, with one copy to owner, participants, and those affected by decisions
made.

3.02 PROGRESS MEETINGS

A. The Construction Manager shall schedule and administer meetings throughout progress of the
work at bi-weekly intervals.

B. The Construction Manager is to make arrangements for meetings, prepare agenda with copies
for participants, and preside at meetings, record minutes and distribute copies within two days
to those affected by decisions made.

C. Attendees may include: Project superintendent, major subcontractors and suppliers, Owner,
Construction Manager, Architect/Engineer, as appropriate to agenda topics for each meeting.
All participants at the conference call shall be familiar with the Project and authorized to
conclude matters relating to the Work.

D. Agenda:
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3.03

3.04

Review minutes of previous meetings.

Review the Construction Manager's Construction Schedule.

Field observations, problems, and decisions.

Identification of problems that impede planned progress.

Review of submittals schedule and status of submittals.

Review of RFI's.

Review of off-site fabrication and delivery schedules.

Corrective measures to regain projected schedules.

Planned progress during succeeding work period.

10.  Coordination of projected progress.

11.  Maintenance of quality and work standards.

12.  Effect of proposed changes on progress schedule and coordination.

13.  Other business relating to work.

14.  Access, temporary facilities and controls, housekeeping and progress cleaning.
15.  Safety.

16.  Status of proposal requests, pending changes, official Change Orders.
Minutes:

1. Following the meeting, the meeting minutes will be published in Procore by the
Construction Manager for all parties.

©CoNo>OA~®N =

COORDINATION MEETINGS
Coordination meetings will be held at the discretion of the construction manager.
REQUESTS FOR INTERPRETATION (RFls)

Procedure: Immediately on discovery of the need for interpretation of the Contract Documents,
prepare and submit an RFI in Procore.

1. RFls shall originate with Trade Contractor. RFls submitted by entities other than
Contractor will be returned with no response.
2. Coordinate and submit RFls in a prompt manner so as to avoid delays in the Work.

Content of the RFI: Include a detailed, legible description of item needing interpretation and the

following:

1. Specification Section number and title and related paragraphs, as appropriate.

2. Drawing number and detail references, as appropriate.

3. Field dimensions and conditions, as appropriate.

4 Trade Contractor's suggested solution(s). If Trade Contractor's solution(s) impact the
Contract Time or the Contract Sum, Trade Contractor shall state impact in the RFI.

5. Attachments: Include drawings, descriptions, measurements, photos, Product Data,
Shop Drawings, and other information necessary to fully describe items needing
interpretation.

Design Professional's Action: Design Professional will review each RFI, determine action

required, and return it. Allow seven (7) working days for Design Professional's response for

each RFI. RFls received after 1:00 p.m. will be considered as received the following working
day. The following RFls will be returned without action:

Requests for approval of submittals.

Requests for approval of substitutions.

Requests for coordination information already indicated in the Contract Documents.

Requests for adjustments in the Contract Time or the Contract Sum.

Requests for interpretation of Design Professional's actions on submittals.

Incomplete RFls or RFls with numerous errors.

Design Professional's action may include a request for additional information, in which

case Design Professional's time for response will start again.

Design Professional's action on RFls that may result in a change to the Contract Time or the

Contract Sum/Price.

Nogohr~wN =
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1. If Trade Contractor believes the RFI response warrants change in the Contract Time or
the Contract Sum, notify Construction Manager in writing within ten (10) days of receipt of
the RFI response.

E. On receipt of Design Professional's response in Procore, review the response and notify Design

Professional within seven (7) days if Trade Contractor disagrees with response.

END OF SECTION
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SECTION 01 3100.01

WEB BASED CONSTRUCTION MANAGEMENT

PART 1 - GENERAL

1.01

1.02

1.03

1.04

1.05

DESCRIPTION

The Owner and Contractor shall utilize Procore Technologies, Inc. Procore system for electronic
submittal of all data and documents (unless specified otherwise by the owner’s representative)
throughout the duration of the Contract. Procore is a web-based electronic media site that is hosted
by Procore Technologies, Inc., utilizing their Procore web solution. Procore will be made
available to all contractors’ project personnel, subcontractor personnel, suppliers, consultants and
the Designer of Record. The joint use of this system is to facilitate; electronic exchange of
information, automation of key processes, and overall management of the contract. Procore shall
be the primary means of project information submission and management. When required by the
Owners representative, paper documents will also be provided. In the event of discrepancy between
the electronic version and paper documents, the paper documents will govern. Procore is a
registered trademark of Procore Technologies, Inc.

USER ACCESS LIMITATIONS

The Owner’s Representative/Construction Manager will control the Contractor's access to Procore
by allowing access and assigning user profiles to accepted Contractor personnel. User profiles will
define levels of access into the system, determine assigned function-based authorizations
(determines what can be seen) and user privileges (determines what they can do). Sub-contractors
and suppliers will be given access to Procore through the Contractor. Entry of information
exchanged and transferred between the Contractor and its sub-contractors and suppliers on
Procore shall be the responsibility of the Contractor.
1. Joint Ownership of Data: Data entered in a collaborative mode (entered with the intent to
share as determined by permissions and workflows within the Procore system) by the
Owner’s Representative and the Contractor will be jointly owned.

AUTOMATED SYSTEM NOTIFICATION AND AUDIT LOG TRACKING

Review comments made (or lack thereof) by the Owner on Contractor submitted documentation
shall not relieve the Contractor from compliance with requirements of the Contract Documents. The
Contractor is responsible for managing, tracking, and documenting the Work to comply with the
requirements of the Contract Documents. Owner’s acceptance via automated system notifications
or audit logs extends only to the face value of the submitted documentation and does not constitute
validation of the Contractor's submitted information.

SUBMITTALS

See Section 01 3300 SUBMITTAL PROCEDURES:

Preconstruction Submittals

1. List of Contractor's key Procore personnel. Include descriptions of key personnel's roles and
responsibilities for this project. Contractor should also identify their organization’s
administrator on the list.

COMPUTER REQUIREMENTS

The Contractor shall use computer hardware and software that meets the requirements of the
Procore system as recommended by Procore Technologies, Inc. to access and utilize
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1.06

1.07

A.

PART 2 -

2.01

Procore. As recommendations are modified by Procore, the Contractor will upgrade their system(s)
to meet the recommendations or better. Upgrading of the Contractor's computer systems will not be
justification for a cost or time modification to the Contract. The contractor will ensure that
connectivity to the Procore system (whether at the home office or job site) is accomplished through
DSL, cable, T-1 or wireless communications systems. The minimum bandwidth requirement for
using the system is 128kb/s. It is recommended a faster connection be used when uploading
pictures and files into the system. Procore supports the current and prior two major versions of
Chrome, Firefox, Internet Explorer, and Safari.

The Contractor shall be responsible for the validity of their information placed in Procore and for the
abilities of their personnel. Accepted users shall be knowledgeable in the use of computers,
including Internet Browsers, email programs, cad drawing applications, and Adobe Portable
Document Format (PDF) document distribution program. The Contractor shall utilize the existing
forms in Procore to the maximum extent possible. If a form does not exist in Procore the
Contractor must include a form of their own or provided by the Owner representative as an
attachment to a submittal. Adobe PDF documents will be created through electronic conversion
rather than optically scanned whenever possible. The Contractor is responsible for the training of
their personnel in the use of Procore (outside what is provided by the owner) and the other
programs indicated above as needed.

User Access Administration: Provide a list of Contractor's key Procore personnel for the Owner's
Representative acceptance. Contractor is responsible for adding and removing users from the
system. The Owners Representative reserves the right to perform a security check on all potential
users. The Contractor will be allowed to add additional personnel and sub-contractors to Procore.

CONNECTIVITY PROBLEMS

Procore is a web-based environment and therefore subject to the inherent speed and connectivity
problems of the Internet. The Contractor is responsible for its own connectivity to the Internet.
Procore response time is dependent on the Contractor's equipment, including processor speed,
Internet access speed, etc. and current traffic on the Internet. The Owner will not be liable for any
delays associated from the usage of Procore including, but not limited to: slow response time, down
time periods, connectivity problems, or loss of information. The contractor will ensure that
connectivity to the Procore system (whether at the home office or job site) is accomplished through
DSL, cable, T-1 or wireless communications systems. The minimum bandwidth requirement for
using the system is 128kb/s. It is recommended a faster connection be used when uploading
pictures and files into the system. Under no circumstances shall the usage of the Procore be
grounds for a time extension or cost adjustment to the contract.

TRAINING
The Construction Manager shall provide the necessary training to the Prime Contractor.
PRODUCTS

DESCRIPTION

Procore project management application (no equal) Provided by Procore Technologies, Inc.
www.Procore.com
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PART 3 - EXECUTION

3.01 PROCORE UTILIZATION

A. Procore shall be utilized in connection with submittal preparation and information management
required by Sections:

S

PROJECT MANAGEMENT AND COORDINATION

CONSTRUCTION PROGRESS DOCUMENTATION

SUBMITTAL PROCEDURES

QUALITY REQUIREMENTS

Other Division One sections.

Requirements of this section are in addition to requirements of all other sections of the
specifications.

B. Design Document Submittals

1.

All design drawings and specifications shall be submitted as cad .dwg files or PDF
attachments to the Procore submittal work flow process and form.

C. Shop Drawings

1.

2.
3.
4

Shop drawing and design data documents shall be submitted as cad .dwg files or PDF
attachments to the Procore submittal work flow process and form. Examples of shop
drawings include, but are not limited to:

Standard manufacturer installation drawings.

Drawings prepared to illustrate portions of the work designed or developed by the Contractor.
Steel fabrication, piece, and erection drawings.

D. Product Data

1.
2.

3.
4.

Product catalog data and manufacturer’s instructions shall be submitted as

PDF attachments to the Procore submittal work flow process and form. Examples of product
data include, but are not limited to:

Manufacturer's printed literature.

Preprinted product specification data and installation instructions.

E. Samples

1.

g wn

Sample submittals shall be physically submitted as specified in Section 01 3300 SUBMITTAL
PROCEDURES. Contractor shall enter submittal data information into Procore with a copy of
the submittal form(s) attached to the sample. Examples of samples include, but are not
limited to:

Product finishes and color selection samples.

Product finishes and color verification samples.

Finish/color boards.

Physical samples of materials.

F. Administrative Submittals

1.

Nooakwd

All correspondence and pre-construction submittals shall be submitted using Procore.

Examples of administrative submittals include, but are not limited to:

Digging permits and notices for excavation.

List of product substitutions

List of contact personnel.

Notices for roadway interruption, work outside regular hours, and utility cut overs.

Requests for Information (RFI).

Construction progress Schedules and associated reports and updates.

a. Each schedule submittal specified in CONSTRUCTION PROGRESS
DOCUMENTATION shall be submitted as a native backed-up file (.PRX or .STX) of
the scheduling program being used. The schedule will also be posted as a PDF
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file in the format.

8. Plans for safety, demolition, environmental protection, and similar activities.

9. Quality Control Plan(s), Testing Plan and Log, Quality Control Reports, Production Reports,
Quality Control Specialist Reports, Preparatory Phase Checklist, Initial Phase Checklist, Field
Test reports, Summary reports, Rework ltems List, etc.

10. Meeting minutes for quality control meetings, progress meetings, pre-installation meetings,
etc.

11.  Any general correspondence submitted.

G. Compliance Submittals

1. Test reports, certificates, and manufacture field report submittals shall be submitted on
Procore as PDF attachments. Examples of compliance submittals include, but are not limited
to:

a. Field test reports.
b. Quality Control certifications.
C. Manufacturer's documentation and certifications for quality of products and materials
provided.
H. Record and Closeout Submittals
1. Operation and maintenance data and closeout submittals shall be submitted on Procore as

PDF documents during the approval and review stage as specified, with actual set of
documents submitted for final. Examples of record submittals include, but are not limited to:

a. Operation and Maintenance Manuals: Final documents shall be submitted as
specified.

b. As-built Drawings: Final documents shall be submitted as specified.

C. Extra Materials, Spare Stock, etc.: Submittal forms shall indicate when actual

materials are submitted.

l. Financial Submittals
1. Schedule of Value, Pay Applications and Change Request Proposals shall be submitted on
Procore. Supporting material for Pay Applications and Change Requests shall be submitted
on Procore as PDF attachments. Examples of compliance submittals include, but are not

limited to:

a. Contractors Schedule of Values

b. Contractors Monthly Progress Payment Requests

C. Contract Change proposals requested by the project owner

END OF SECTION
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SECTION 01 3200

CONSTRUCTION PROGRESS DOCUMENTATION

PART 1 - GENERAL
1.01 SECTION INCLUDES

A.  Construction Progress Schedule

B. Construction Manager’s Construction Schedule

C.  Submittal Schedule

D. Daily Construction Reports

E. Progress Photographs

PART 2 - PRODUCTS - NOT USED
PART 3 - EXECUTION
3.01 CONSTRUCTION MANAGER’S MASTER CONSTRUCTION SCHEDULE

A. Upon award of package, Contractor agrees to accept and meet or improve upon the schedule
proposed in section 00 3113 PRELIMINARY SCHEDULE with intermediate handoffs. Each
package contractor will be required to participate in schedule coordination meetings with the
Construction Manager.

B. If the bid package contractor does not meet the handoff milestones in the master construction
schedule, the bid package contractor shall take measures to increase work forces, increase work
hours, initiate revisions to means and methods of construction, and/or other similar measures as
required to make up lost time and complete the work in accordance with the construction schedule
and remain consistent with project progress and overall construction schedule. Such measures
shall be at no additional cost to the Owner. The Construction Manager shall have sole discretion
on decisions to accelerate work.

C. Updating the master construction schedule — Contractors are required to attend and participate
in schedule coordination update meetings with the Construction Manager. This will be an
opportunity for contractors to further define their scheduled scope of work in conjunction with
other trades on site.

D.  Acceptance of revised master construction schedule — After an updated master construction
schedule has been issued via Procore, Contractors will have 48 hours to dispute the new
schedule. All contractors will be held to the last fully accepted master construction schedule.

3.02 CONSTRUCTION PROGRESS SCHEDULE

A.  Submit preliminary outline to the Construction Manager no later than 48 hours prior to the pre-
construction meeting for coordination with Owner’s requirements.

B. Submit revised progress schedule with each application for payment.

C. Schedules will be electronically submitted through Procore.

D. Distribute copies of reviewed schedules to project site file, subcontractors, suppliers, and other
concerned parties.

E. Instruct recipients to promptly report, in writing, problems anticipated by projections indicated in
schedules.

F. Submit computer generated horizontal bar chart with separate line for each major portion of work
or operation, identifying the first day of each week.

G. Show complete sequence of construction activity, identifying work of separate stages and other
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3.03

3.04

3.05

A.
B

logically grouped activities. Indicate early and late start, early and late finish, float dates, and
duration.

Indicate estimated percentage of completion for each item of work at each submission.
Participate in joint review and evaluation of schedule with Construction Manager.
Revisions to schedules:

1. Indicate progress of each activity to date of submittal and projected completion date of
each activity.

2. Identify activities modified since previous submittal, major changes in scope, and other
identifiable changes.

3. Prepare narrative report to define problem areas, anticipate delays, and impact on

schedule. Report corrective action taken, or proposed, and its effect including effect of
changes on schedules of separate contractors.

SUBMITTAL SCHEDULE
Submit a schedule of submittals, arranged in chronological order by dates required by

construction schedule. Include time required for review, re-submittal, ordering, manufacturing,
fabrications, and delivery when establishing dates.

1. Coordinate submittal schedule with list of subcontractors, the schedule of values, and
construction schedule.
2. Submit concurrently with first complete submittal of contractor’s construction schedule.

DAILY CONSTRUCTION REPORTS

Daily Construction Reports: Submitted at weekly intervals.
1. Daily Construction Reports will be submitted to Construction Manager.

Prepare a daily construction report recording the following information concerning events at
project site:

1. Count of personnel at Project site

2. Equipment at Project site

3. Material Deliveries

4, High and low temperatures and general weather conditions, including presence of rain or
snow

5. Accidents

6. Meetings and significant decisions

7. Unusual events

8. Stoppages, delays, shortages, and losses

9 Meter readings and similar recordings

10. Emergency procedures

11. Orders and requests of authorities having jurisdiction
12. Change orders received and implemented

13. Services connected and disconnected

14. Equipment or system tests and startups

15. Partial completions and occupancies

16. Substantial completions authorized

PROGRESS PHOTOGRAPHS
Progress photographs will be electronically submitted through Procore.

Preconstruction Photographs: Before starting construction, take photographs of project site and
surrounding properties, including existing items to remain during construction, from different
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vantage points, as directed by Construction manager.
1. Take additional photographs as required to record existing damage to site, structure,
equipment, or finishes.
Periodic Construction Photographs: Take photographs at regular intervals. Select vantage points
to show status of construction and progress since last photographs were taken.
D. Field Completion Construction Photographs: Take photographs after date of Substantial

Completion for submission as project record documents. Construction manager will inform of
desired vantage points.

END OF SECTION
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SECTION 01 3300

SUBMITTAL PROCEDURES

PART 1 - GENERAL
1.01 SECTION INCLUDES
A.  Submittals for Review
B. Submittals for Information
C.  Submittal Procedures
D. Samples
PART 2 - PRODUCTS - NOT USED
PART 3 - EXECUTION
3.01 SUBMITTALS FOR REVIEW
A.  When the following are specified in individual sections, submit them for review:
1. Product Data
2. Shop Drawings
3. Samples for Selection
4, Samples for Verification
B. Submit to Construction Manager to forward to Architect for review for the limited purpose of
checking for conformance with information given and the design concept expressed in the
contract documents.
C. Samples will be reviewed only for aesthetic, color, or finish selection.
D.  After review, provide copies and distribute in accordance with SUBMITTAL PROCEDURES
article below and for record document purposes.
3.02 SUBMITTALS FOR INFORMATION
A.  When the following are specified in individual sections, submit them for information:
1. Design data.
2. Certificates.
3. Test reports.
4, Inspection reports.
5. Manufacturer’s instructions.
6. Manufacturer’s field reports.
7. Other types indicated.
B. Submit for Construction Manager, Architect, and Owner’s knowledge. No action will be taken.
3.03 SUBMITTAL PROCEDURES
A. Submittals will be electronically submitted through Procore. Contractor will be invited to join web
based program after issue of Notice of Intent to award.
B. Shop Drawing Procedures:

1. Prepare accurate, drawn-to-scale, original shop drawing documentation by interpreting the
Contract Documents and coordinating related Work.
2. Do not reproduce the Contract Documents to create shop drawings.
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3. Generic, non-project specific information submitted as shop drawings do not meet the
requirements for shop drawings.

Transmit each submittal with a copy of approved submittal form.

Sequentially number the submittal form. Revise submittals with original number and a sequential
numeric suffix.

Identify Project, Contractor, Subcontractor or supplier; pertinent drawing and detail number, and
specification section number, as appropriate on each copy.

Apply Contractor’s stamp, signed or initialed certifying that review, approval, verification of
Products required, field dimensions, adjacent construction work, and coordination of information
is in accordance with the requirements of the work and Contract Documents.

Schedule submittals to expedite the project and coordinate submission of related items.
For each submittal review, allow 15 days excluding delivery time to and from the contractor.

Identify variations from the Contract Documents and product or system limitations that may be
detrimental to successful performance of the completed work.

When revised for resubmission, identify all changes made since previous submission.

Distribute reviewed submittals as appropriate. Instruct parties to promptly report any inability to
comply with requirements.

Submittals not requested will not be recognized or processed.
SAMPLES

Submit to Construction Manager to forward to Architect/Engineer for review for limited purpose
for checking conformance with information given and design concept expressed in the Contract
Documents.

Samples for selection as specified in product sections:

1. Submit to Construction Manager to forward to Architect/Engineer for aesthetic, color, or
finish selections.
2. Submit samples of finishes from full range of manufacturer’s standard colors, textures, and

patterns to Construction Manager to forward to Architect/Engineer for selection.

Submit samples to illustrate functional and aesthetic characteristics of products, with integral parts
and attachment devices. Coordinate sample submittals for interfacing work.

Include identification on each sample, with full project information.
Submit number of samples specified in individual specification sections.

Photograph of submitted samples, along with transmittal sheet, shall be uploaded as a submittal
in Procore.

END OF SECTION
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SECTION 01 4000

QUALITY REQUIREMENTS

PART 1 - GENERAL

1.01

Tmoow>

1.0

N

o owm>»

SECTION INCLUDES

References

Quality assurance and control of installation
Tolerances

Defect Assessment

Inspection and testing laboratory services
Manufacturer's field services and reports

REFERENCES

Conform to reference standard in effect at date of contract.

When required by contract documents, obtain copies of standards.

Should specified reference standards conflict with contract documents request clarification from
engineer before proceeding.

The contractual relationship of the parties to the contract shall not be altered from the contract
documents by mention or inference otherwise in any reference document.

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION

3.01

A
B.
C.
D

nm

3.02

A.

3.03

A.

QUALITY ASSURANCE/CONTROL OF INSTALLATION

Monitor quality control over suppliers, manufacturers, products, services, site conditions, and
workmanship to produce work of specified quality.

Comply fully with manufacturer's instructions, including each step in sequence.

Should manufacturer's instructions conflict with contract documents, request clarification from
the engineer prior to proceeding.

Comply with specified standards as a minimum quality for the work except when more stringent
tolerances, codes, or specified requirements indicate higher standards or more precise
workmanship.

Perform work by persons qualified to produce workmanship of specified quality

Verify that field measurements are as indicated on shop drawings or as instructed by the
manufacturer.

Secure products in place with positive anchorage devices designed and sized to withstand
stress, vibration, physical distortion, or disfiguration.

TOLERANCES

Monitor fabrication and installation tolerance control of products to produce acceptable work.
Do not permit tolerances to accumulate.

Comply with manufacturers’ tolerances. Should manufacturers’ tolerances conflict with contract
documents, request clarification from Architect before proceeding.

Adjust products to appropriate dimensions; position before securing products in place.

DEFECT ASSESSMENT

Replace work or portions of work not conforming to specified requirements.
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3.04

3.05

If, in the option of the Owner, it is not practical to remove and replace the work, Architect will
direct an appropriate remedy or recommend adjusted payment.

INSPECTION AND TESTING

Owner shall include and pay for all required special inspections and testing required by IBC
Section 1705, if applicable. This does not include inspections and testing required by other
specification sections in this Project Manual. Copies of all testing and inspection reports shall be
submitted to the Construction Manager and Design Professional by the testing and inspection

agency.

Testing Agency Duties:

1. Provide qualified personnel at site. Cooperate with Architect, Construction Manager, and
contractor in performance of services.

2. Perform specified sampling and testing of products in accordance with specified
standards.

3. Ascertain compliance of materials and mixes with requirements of contract documents.

4, Immediately notify the Construction Manager and contractor of observed irregularities or
non-conformance of work or products.

5. Perform additional testing and inspections required by the Owner

Limits on Testing Agency/Inspection Agency Authority:

1. Agency may not release, revoke, alter, or enlarge on requirement of contract documents.

2. Agency may not approve or accept any portion of the work.

3. Agency may not assume any duties of the contractor.

4. Agency has no authority to stop the work.

Contractor responsibilities:

1. Deliver to agency at designated location, adequate samples of materials proposed to be
used that require testing, along with proposed mix designs.

2. Cooperate with laboratory personnel, and provide access to the work and to
manufacturer’s facilities.

3. Provide incidental labor and facilities:
a. To provide access to work to be tested/inspected.
b. To obtain and handle samples at the site or at source of products to be

tested/inspected.

C. To facilitate test/inspections.
d. To provide storage and curing of test samples.

4. Notify Construction Manager and laboratory 24 hours prior to expected time for

operations requiring testing/inspection.
Re-testing required because of non-conformance to specified requirements shall be performed
by the same testing agency on instruction by Architect/Construction Manager.
Re-testing required because of non-conformance to specified requirements shall be paid for by
the Contractor.

MANUFACTURER'S FIELD SERVICES AND REPORTS

When specified in individual specification sections, require material or product suppliers or
manufacturers to provide qualified staff personnel to observe site conditions, conditions of
surfaces and installation, quality of workmanship, start up of equipment, test, adjust and
balance of equipment as applicable and to initiate instructions when necessary.

Individuals are to report observations and site decisions or instructions given to applicators or
installers that are supplemental or contrary to the manufacturers' written instructions.

Submit report in duplicate within 30 days of observation to Construction Manager for review.

END OF SECTION
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SECTION 01 5000
TEMPORARY FACILITIES AND CONTROLS
PART 1 - GENERAL
1.01 SECTION INCLUDES

Temporary Utilities

Temporary Sanitary Facilities

Telephone Service

Removal of Utilities, Facilities, and Controls
Temporary Facilities

Equipment

Vehicular Access and Parking

Traffic Regulation

Barriers

Waste Removal

cTIe@MmMUOwy

1.02 TEMPORARY UTILITIES
A. Owner will provide the following:
1. Electrical Power, consisting of connection to existing facilities.
2. Water Supply, consisting of connection to existing facilities.
B. The Contractor shall pay for installation, maintenance, and removal of temporary utilities.
Temporary utilities shall not disrupt the Facility’s need for continuous service.
1.03 TEMPORARY SANITARY FACILITIES
A. Use of facility restrooms is acceptable. Coordinate with Owner & Construction Manager on
what restrooms will be available for construction personnel.
B. Maintain daily in clean and sanitary condition.
1.04 TELEPHONE SERVICE
A. Provide, maintain, and pay for telephone service to field or use a cellular telephone.

1.05 REMOVAL OF UTILITIES, FACILITIES AND CONTROLS

A. Restore existing facilities used during construction to original condition. Restore permanent
facilities used during construction to specified condition.

PART 2 - PRODUCTS
2.01 TEMPORARY FACILITIES

A. Field Offices: Coordinate with Construction Manager and Owner if applicable.
2.02 EQUIPMENT

A. Fire Extinguishers: Portable, UL rated, with class and extinguishing agent as required by
locations and classes of fire exposures.

PART 3 - EXECUTION

3.01 VEHICULAR ACCESS AND PARKING
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3.02

3.03

3.04

Use designated existing on-site roads for construction traffic.

Parking is as directed by Owner.

When site space is not adequate, provide additional off-site parking.

Use of designated existing on-site streets and driveways used for construction traffic is
permitted. Track vehicles not allowed on paved areas.

Use of designated areas of existing parking facilities used by construction personnel as
permitted.

Do not allow heavy vehicles or construction equipment in parking areas.

Provide and maintain access to fire hydrants, free of obstructions.

Provide means of removing mud from vehicle wheels before entering streets.

TRAFFIC REGULATION

Flag Persons: Provide trained and equipped flag persons to regulate traffic when construction
operations or traffic encroach on public traffic lanes.

Flares and lights: Use flares and lights during hours of low visibility to delineate traffic lanes and
to guide traffic.

Haul Routes:

1. Consult with authority having jurisdiction, establish public thoroughfares to be used for
haul routes and site access.

Removal:

1. Remove equipment and devices when no longer required.

2. Repair damage caused by demolition.

BARRIERS

Provide barriers to prevent unauthorized entry to construction areas, to prevent access to areas
that could be hazardous to workers or the public, to allow for Owner’s use of site and to protect
existing facilities and adjacent properties from damage during construction operations.

Provide barricades and covered walkways required by governing authorities for public rights-of-
way.

Protect non-owned vehicular traffic, stored materials, site, and structures from damage.

WASTE REMOVAL
Except for items or materials to be salvaged, recycled or otherwise reused, remove waste

materials from project site and legally dispose of them in a landfill or incinerator acceptable to
authorities having jurisdiction.

1. Except as otherwise specified, do not allow waste materials that are to be disposed of
accumulate on-site.

2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces
and areas.

Burning: Do not burn waste materials.
Waste Disposal Facilities: Provide waste collection containers in sizes adequate to handle
waste from construction operations. Comply with requirements of authorities having jurisdiction.

END OF SECTION
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SECTION 01 6000
PRODUCT REQUIREMENTS

PART 1 - GENERAL
1.01 SECTION INCLUDES

A General product requirements

B Product options

C. Maintenance materials

D Transportation and handling

E Storage and protections
PART 2 - PRODUCTS
2.01 GENERAL PRODUCT REQUIREMENTS

A. Provide new products unless specifically required or permitted by the contract documents.

B. Do not use products having any of the following characteristics:
1. Made using or containing CFC’s or HCFC'’s
2. Made of wood from newly cut old growth timber.

C. Where all other criteria are met, contractor shall give preference to products that:

If used on interior, have lower emissions

If wet-applied, have lower VOC content

Are extracted, harvested, and/or manufactured closer to the location of the project
Have longer documented life span under normal used

Result in less construction waste

Are made of vegetable materials that are rapidly renewable

oAM=

2.02 PRODUCT OPTIONS

1. Products specified by reference standards or by description only: Use of any product
meeting those standards or description.
2. Products specified by naming one or more manufacturers, with or without a provision for

substitutions: Use a product of one of the manufacturers named and meeting
specifications or submit a request for substitution for any manufacturer not named by the
date specified in this project manual. Substitution requests shall be emailed to the Issuing
Officer at the email address provided in Instructions to Bidders Section 1.04.

2.03 MAINTENANCE MATERIALS

1. Furnish extra materials, spare parts, tools, and software of types and in quantities
specified in individual specification sections.
2. Deliver to project site; obtain receipt prior to final payment.
PART 3 - EXECUTION

3.01 TRANSPORTATION AND HANDLING

A. Package products for shipment in manner to prevent damage; for equipment, package to avoid
loss of factory calibration.

B. If special precautions are required, attach instructions prominently and legibly on outside of
packaging.

C. Coordinate schedule of product delivery to designated prepared areas in order to minimize site
storage time and potential damage to stored materials.
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D. Transport and handle products in accordance with manufacturer’s instructions.
E. Transport materials in covered trucks to prevent contamination of product and littering of
surrounding areas.

F. Promptly inspect shipments to ensure that products comply with requirements, quantities are
correct, and products are undamaged.
G. Provide equipment and personnel to handle products by methods to prevent soiling,

disfigurement, or damage, and to minimize handling.
H. Arrange for the return of packing materials, such as wood pallets, where economically feasible.

3.02 STORAGE AND PROTECTIONS

A. Designate receiving/storage areas for incoming products so that they are delivered according to
installation schedule and placed convenient to work area in order to minimize waste due to
excessive materials handling and misapplication.

B. Store and protect products in accordance with manufacturers’ instructions.

C. Store with seals and labels intact and legible.

D. Store sensitive products in weather tight, climate controlled, enclosures in an environment
favorable to the product.

E. For exterior storage of fabricated products, place on slopped supports above ground.

F. Protect products from damage or deterioration due to construction operations, weather,
precipitation, humidity, temperature, sunlight and ultraviolet light, dirt, dust, and other
contaminants.

G. Comply with manufacturers’ warranty conditions, if any.

H. Cover product subject to deterioration with impervious sheet covering. Provide ventilation to
prevent condensation and degradation of products.

. Prevent contact with material that may cause corrosion, discoloration, or staining.

J. Provide equipment and personnel to store products by methods to prevent soiling,

disfigurement, or damage.
K. Arrange storage of products to permit access for inspection. Periodically inspect to verify
products are undamaged and are maintained in acceptable condition.

END OF SECTION
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SECTION 01 7300
EXECUTION
PART 1 - GENERAL
1.01 SECTION INCLUDES
Examination, preparation, and general installation procedures
Alteration project procedures

A

B

C. Cutting and patching

D Cleaning and protection
E

Adjusting
PART 2 - PRODUCTS - NOT USED
PART 3 - EXECUTION

3.01 EXAMINATION, PREPARATION, AND GENERAL INSTALLATION PROCEDURES

A. Verify that existing site conditions and substrate surfaces are acceptable for subsequent work.
Start of work means acceptance of existing conditions.

B. Verify that existing substrate is capable of structural support or attachment of new work being
applied or attached.

C. Examine and verify specific conditions described in individual specification sections.

D Take field measurements before confirming product orders or beginning fabrication, to minimize
waste due to over-ordering or misproduction.

E. Verify that utility services are available, of the correct characteristics, and in the correct
locations.
F. Prior to cutting: Examine existing conditions prior to commencing work; include elements

subject to damage or movement during cutting and patching. After uncovering existing work,
assess conditions affecting performance of work. Beginning of cutting or patching means
acceptance of existing conditions.

G. Clean substrate surfaces prior to applying next material or substance.

H. Seal cracks or openings of substrate prior to applying next material or substance.

l. Apply manufacturer required or recommended substrate primer, sealer, or conditioner prior to
applying any new material or substance in contact or bond.

J. Install products as specified in individual sections, in accordance with manufacturer's
instructions and recommendations, and so as to avoid waste due to necessity for replacement.

K. Make vertical elements plumb and horizontal elements level, unless otherwise indicated.

L Install equipment and fittings plumb and level, neatly aligned with adjacent vertical and

horizontal lines, unless otherwise indicated.
M. Make consistent texture on surfaces, with seamless transitions, unless otherwise indicated.
N. Make neat transitions between different surfaces, maintaining texture and appearance.

3.02 ALTERATION PROJECT PROCEDURES

A. Materials: As specified in product sections match existing products and work for patching and
extending work.

B Employ skilled and experienced installer to perform alteration work.

C. Close openings in exterior surfaces to protect existing work from weather and extremes of
temperature and humidity.

D Remove unsuitable material not marked for salvage, including rotted wood, corroded metals,
and deteriorated masonry and concrete. Replace materials as specified for finished work.

E Remove, cut and patch work in a manner to minimize damage and to provide a means of
restoring products and finished to original condition.

PROJECT 9482.00 EXECUTION 01 7300 -1



I o

3.03

w >

o

coTemm

A

3.04

Remove debris and abandoned items from area and from concealed spaces.

Refinish visible existing surfaces to remain in renovated rooms and spaces to specified
condition for each material with a neat transition to adjacent finishes.

Where new work abuts or aligns with existing, perform a smooth and even transition. Patched
work to match existing adjacent work in texture and appearance.

When finished surfaces are cut so that a smooth transition with new work is not possible,
terminate existing surface along a straight line of division and make recommendation to the
Construction Manager. Prior to cutting get the Owner's approval.

Where change of plane of ¥4 inch or more occurs, submit recommendation for providing smooth
transition to the Construction Manager for review.

CUTTING AND PATCHING

Employ skilled and experienced installer to perform cutting and patching.

Submit written request in advance of cutting or altering elements which affect:

1. Structural integrity of element.

2. Integrity of weather-exposed or moisture-resistant elements.

3. Efficiency, maintenance, or safety of element.

4, Visual qualities of sight exposed elements.

5. Work of owner or separate contractor.

Execute cutting, fitting, and patching to complete work, and to:

1 Fit the several parts together, to integrate with other work.

2 Uncover work to install or correct ill-timed work.

3 Remove and replace defective and non-conforming work.

4 Remove samples of installed work for testing.

5. Provide openings in elements of work for penetrations of mechanical and electrical work.
Execute work by methods to avoid damage to other work and which will provide proper surfaces
to receive patching and finishing.

Cut rigid materials using masonry saw or core drill.

Cut masonry and concrete materials using masonry saw or core drill.

Restore work with new products in accordance with requirements of Contract Documents.
Fit work tight to pipes, sleeves, ducts, conduit and other penetrations through surfaces.
Maintain integrity of wall, ceiling or floor construction; completely seal voids.

Refinish surfaces to match adjacent finishes. Refinish to nearest intersection for continuous
surfaces. Refinish entire unit for continuous surfaces for an assembly.

Identify hazardous substances or conditions exposed during the work to the engineer for
decision or remedy.

CLEANING AND PROTECTION

Progress cleaning

1. Maintain areas free of waste materials, debris, and rubbish. Maintain site in a clean and
orderly condition.
2. Collect and remove waste materials, debris, and trash/rubbish from site periodically and

dispose off-site; do not burn or bury.
Protection of installed work

1. Protect installed work from damage by construction operations.

2. Provide special protection where specified in individual specification sections.

3. Provide temporary and removable protection for installed products. Control activity in
immediate work area to prevent damage.

4. Remove protective coverings when no longer needed; reuse or recycle plastic coverings
if possible.

5. Prohibit traffic from landscaped areas.
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3.056 ADJUSTING

A. Adjust operating products and equipment to ensure smooth and unhindered operation.

END OF SECTION
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PART 1 -

SECTION 01 7700
CLOSEOUT PROCEDURES

GENERAL

1.01 SECTION INCLUDES

cTIe@MmMUOwy

PART 2 -

PART 3 -

Inspections

Substantial Completion

Project Record Documents

Warranties

Operations and Maintenance Manuals

Operations and Maintenance Data for Materials and Finishes
Operations and Maintenance Data for Equipment and Systems
Training

Final Completion

Maintenance

PRODUCTS - NOT USED

EXECUTION

3.01 INSPECTIONS

A. Ensure all state inspections have been completed by the authority having jurisdiction.

B. Upload documentation of all test/inspections to Procore.

C. Submit a written request for inspection of Substantial Completion. On receipt of request, The
Design Professional will either proceed with inspection or notify contractor of unfulfilled
requirements. The Design Professional will prepare the Certificate of Substantial Completion
after inspection or will notify contractor of items, either on contractor's list or additional items
identified by architect that must be completed or corrected before certificate will be issued.

1.

2.

Re-inspection: Request re inspection when the work identified in previous inspections as
incomplete is completed or corrected.
Results of completed inspection will form the basis of requirements for Final Completion.

3.02 SUBSTANTIAL COMPLETION

A. A substantial completion checklist is attached for reference following this specification section.
B. Make submittals that are required by governing or other authorities.

1.

Provide copies to the Construction Manager through upload to Procore.

C. Before requesting inspection for determining date of Substantial Completion, complete the
following. List items below that are incomplete in request.

1.

Submit written certification that contract documents have been reviewed, work has be
inspected, and that work is completed in accordance with contract documents and ready
for review

Prepare a list of items to be completed and corrected (punch list), the value of items on
the list, and reasons why the work has not been completed.

Submit specific warranties, workmanship bonds, maintenance service agreements, final
certifications, and similar documents.

Make final changeover of permanent locks and deliver key to the owner. Advise owner's
personnel of changeover in security provisions.

Complete startup testing of systems.

Submit test/adjust, balance records.

Terminate and remove temporary facilities from project site, along with mockups,
construction tools, and similar elements.
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8. Advise owner of changeover in heat and other utilities.

9. Submit changeover information related to owner's occupancy, use, operation, and
maintenance.

10. Complete final cleaning requirements, including touch up painting.

11.  Touch up and otherwise repair and restore marred exposed finishes to eliminate visual
defects.

3.03 PROJECT RECORD DOCUMENTS

A. Maintain on site one set of the following record documents; record actual revisions to the work:

1. Drawings
2. Specifications
3. Addenda
4. Change orders and other modifications to the contract
5. Reviewed shop drawings, product data, and samples
B. Ensure entries are complete and accurate, enabling future reference by Owner.
C. Store record documents separate from documents used for construction.
D. Record information concurrent with construction progress, not less than weekly.
E. Specifications: Legibly mark and record at each product section description of actual products
installed, including the following:
1. Manufacturer’s name and product model and number.
2. Product substitutions or alterations utilized.
3. Changes made by Addenda and modifications.
F. Record Drawings:
1. Measured depths of foundations in relation to finish first floor datum.
2. Measured horizontal and vertical locations of underground utilities and appurtenances,
referenced to permanent surface improvements.
3. Measured locations of internal utilities and appurtenances concealed in construction,
referenced to visible and accessible features of the work.
4, Field changes of dimension and detail.
5. Details not on original contract drawings.

G. Record Drawings shall be uploaded to Procore in pdf format.

3.04 WARRANTIES

>

Submit written warranties for designated portions of the work where commencement of
warranties other than date of Substantial Completion is indicated.

Submit properly executed warranties in Procore prior to Final Completion.

Verify that documents are in proper form, contain full information, and are notarized.

Organize warranty documents into an orderly sequence based on the table of contents of the
Project Manual.

Include warranties in operation and maintenance manuals.

Items of work delayed beyond date of Substantial Completion, provide updated submittal after
acceptance by Owner, listing date of acceptance as start of warranty period

ocow

nm

3.06 OPERATIONS AND MAINTENANCE MANUALS

A. Format: Submit operations and maintenance manuals in the following format:
1. Portable Document Format (PDF) electronic file. Assemble each manual into a
composite electronically indexed file. Submit on digital media acceptable to Owner and
upload to Procore.

a. Name each indexed document file in composite electronic index with applicable
item name. Include a complete electronically linked operation and maintenance
directory.
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3.07
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2. Assemble with data arranged in the same sequence as, and identified by the
specification sections. Where systems involve more than one specification section,
provide separate index for each system.

3. Include project directory listing title and address of project, names, addresses, and
telephone numbers of Architect, Consultants, Contractor and subcontractors, with names
of responsible parties.

4, Include Table of Contents listing every item separated by index and specification section.

Source Data: For each product or system, list names, addresses, and telephone numbers of

subcontractors and suppliers, including local source of supplies and replacement parts.

Product Data: Mark each sheet to clearly identify specific products and component parts, and

data applicable to installation. Delete inapplicable information.

Drawings: Supplement product data to illustrate relations of component parts of equipment and

systems, to show control and flow diagrams. Do not use project record documents as

maintenance drawings.

Typed Text: As required to supplement product data. Provide logical sequence of instructions

for each procedure, incorporating manufacturer’s instructions.

OPERATIONS AND MAINTENANCE DATA FOR MATERIALS AND FINISHES

For each product, applied material, and finish:

1. Product data, with catalog number, size, composition, and color and texture designations.
2. Information for re-ordering custom manufactured products.

Instructions for Care and Maintenance: Manufacturer’s recommendations for cleaning agents
and methods, precautions against detrimental cleaning agents and methods, and recommended
schedule for cleaning and maintenance.

Moisture protection and weather-exposed products: Include product data listing applicable
reference standards, chemical composition, and details of installation. Provide
recommendations for inspections, maintenance, and repair.

Additional information as specified in individual product specification sections.

Where additional instructions are required, beyond the manufacturer’s standard printed
instructions, have instructions prepared by personnel experienced in the operation and
maintenance of the specified products.

OPERATION AND MAINTENANCE DATA FOR EQUIPMENT AND SYSTEMS

For each item of equipment and each system:

1. Description of unit or system, and component parts

2. Identify function, normal operating characteristics, and limiting conditions
3. Include performance curves, with engineering data and tests

4, Complete nomenclature and model number of replacement parts.

Where additional instructions are required, beyond the manufacturer’s standard printed
instructions, have instructions prepared by personnel experienced in the operation and
maintenance of the specified products.

Panelboard Circuit Directories: Provide electrical service characteristics, controls, and
communications; typed.

Include color coded wiring diagrams as installed.

Operating procedures: Include start-up, break-in, and routine normal operating instructions and
sequences. Include regulation, control, stopping, shut-down, and emergency instructions.
Include summer, winter, and any special operating instructions.

Maintenance requirements: Include routine procedure and guide for preventative maintenance
and troubleshooting; disassembly, repair, and reassembly instructions; and alignment,
adjusting, balancing, and checking instructions.

Provide servicing and lubrication schedule and list of lubricants required.

Include manufacturer’s printed operation and maintenance instructions.

Include sequence of operation by controls manufacturer.
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Provide original manufacturer’s parts list, illustrations, assembly drawings, and diagrams
required for maintenance.

Provide control diagrams by controls manufacturer as installed.

Provide contractor’s coordination drawings, with color coded piping diagrams as installed.
Provide charts of valve tag numbers, with location and function of each valve, keyed to flow and
control diagrams.

Provide list of original manufacturer’s spare parts, current prices, and recommended quantities
to be maintained in storage.

Include test and balancing reports.

Additional requirements: As specified in individual specification sections.

TRAINING

Demonstrate operations of systems, subsystems, and equipment.

Train in operation and maintenance of systems, subsystems, and equipment

Coordinate instruction schedule with Owner’s operations. Adjust schedule as required to
minimize disrupting Owner’s operations and to ensure availability of Owner’s personnel.
Submit written agenda to Construction Manager for approval prior to scheduling training.
Engage qualified instructors to instruct Owner’s personnel to adjust, operate, and maintain
systems, subsystems, and equipment not part of a system.

FINAL COMPLETION

A final completion checklist is attached for reference following this specification section.
Before requesting final inspection for determining date of Final Completion, complete the

following:

1. Complete punch list items.

2. Prepare and submit project record documents, operation and maintenance manuals,
damage or settlement surveys, and similar final record information.

3. Deliver tools, spare parts, extra materials, and similar items to location designated by
owner. Label with manufacturer's name and model number where applicable.

4, Instruct Owner's personnel in operation, adjustment, and maintenance of products,
equipment, and systems.

5. All trailers, construction signs, unused, broken or demolition materials have been

removed from the site and the premises returned to the original condition in the opinion of
the Owner and Design Professional.

6. Submit a final Application for Payment (retainage).

Upon receipt of final payment complete final completion certificate in Procore.

END OF SECTION
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Substantial Completion Project Checklist Date:

DAS Project Number:
Project Title:

Location:

Contractor:

In order to process the 99% payment (100% pay app less closeout and retainage) on a Capital
Project, the Department of Administrative Services needs the following information. Please
complete this form and obtain the necessary documents.

Have all state inspections been completed and documentation uploaded to Procore?
(Including but not limited to the following inspections)

Boiler Inspection UYes dNo UIN/A
Water Heater Inspection OYes ONo QON/A
Energy Code Inspection UYes dNo UN/A
Building Code Inspection UYes ONo UN/A
Electrical Inspection UYes dNo UIN/A
Elevator Inspection OYes ONo ON/A
Other: OYes QNo LN/A

J Occupancy Permit if applicable

U Test and Balance has been performed

U Certificate of Substantial Completion in Procore (Consensus Docs 814)

Are there any disputes with the above mentioned vendor which need resolution?

U Yes (provide description below) [ No
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Can payment (less closeout and retainage) be released? [ Yes [ No

Final Completion Project Checklist Date:

DAS Project Number:
Project Title:

Location:

Contractor:

In order to process the 100% payment and Retainage payment on a Capital Project, the
Department of Administrative Services needs the following information. Please complete this
form and obtain the necessary documents.

Have all Warranties been received? 1 Yes U No

Have the Operations and Maintenance Manuals been received? 1 Yes [ No

Who is in possession of the O & M Manuals?

Has all training been completed? O Yes U No

Have all as-built drawings been scanned and uploaded into Procore? 1 Yes [ No

Have electronic drawing/specification files been transferred to DAS?  Yes U No

Have all Test & Balance reports been received? U Yes U No

Have all punchlist items been corrected? U Yes U No

(1 573 Notification (To be obtained from the general contractor): Copy of general contractor’s

notification of application for retainage to all subcontractors and suppliers. General contractor
must follow IAC 26 section 23.13.2.

(1 AIA Form G706 — Contractor’s Affidavit of Payment of Debts and Claims
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] AIA Form G706A — Contractor’s Affidavit of Release of Liens

U AIA Form G707 — Consent of Surety Company to Final Payment

U Certificate of Final Completion in Procore (Consensus Docs 815)

Are there any disputes with the above mentioned vendor which need resolution?

U Yes (provide description below) [ No

Can 100% payment and retainage payment be released? [ Yes [ No
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SECTION 23 0513
COMMON MOTOR REQUIREMENTS FOR HVAC EQUIPMENT

PART 1 GENERAL
1.01 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

1.02 SUMMARY

A. Section includes general requirements for single-phase and polyphase, general-purpose,
horizontal, small and medium, squirrel-cage induction motors for use on ac power systems up
to 600 V and installed at equipment manufacturer's factory or shipped separately by equipment
manufacturer for field installation.

1.03 COORDINATION

A. Coordinate features of motors, installed units, and accessory devices to be compatible with the
following:
1. Motor controllers.
2. Torque, speed, and horsepower requirements of the load.
3. Ratings and characteristics of supply circuit and required control sequence.
4. Ambient and environmental conditions of installation location.

PART 2 PRODUCTS
2.01 GENERAL MOTOR REQUIREMENTS

A. Comply with NEMA MG 1 unless otherwise indicated.
2.02 MOTOR CHARACTERISTICS

A. Duty: Continuous duty at ambient temperature of 40 deg C and at altitude of 3300 feetabove
sea level.

B. Capacity and Torque Characteristics: Sufficient to start, accelerate, and operate connected
loads at designated speeds, at installed altitude and environment, with indicated operating
sequence, and without exceeding nameplate ratings or considering service factor.

2.03 POLYPHASE MOTORS

A. Description: NEMA MG 1, Design B, medium induction motor.
Efficiency: Energy efficient, as defined in NEMA MG 1.
Service Factor: 1.15.

oW

Multispeed Motors: Variable torque.
1. For motors with 2:1 speed ratio, consequent pole, single winding.
2. For motors with other than 2:1 speed ratio, separate winding for each speed.

Rotor: Random-wound, squirrel cage.

Bearings: Regreasable, shielded, antifriction ball bearings suitable for radial and thrust loading.
Temperature Rise: Match insulation rating.

Insulation: Class F.

—Temm

Code Letter Designation:
1. Motors 15 HP and Larger: NEMA starting Code F or Code G.
2.  Motors Smaller than 15 HP: Manufacturer's standard starting characteristic.

J.  Enclosure Material: Cast iron for motor frame sizes 324 T and larger; rolled steel for motor
frame sizes smaller than 324T.

2.04 POLYPHASE MOTORS WITH ADDITIONAL REQUIREMENTS

COMMON MOTOR REQUIREMENTS FOR
PROJECT 9482.00 HVAC EQUIPMENT 230513 -1



Motors Used with Reduced-Voltage and Multispeed Controllers: Match wiring connection
requirements for controller with required motor leads. Provide terminals in motor terminal box,
suited to control method.

Motors Used with Variable Frequency Controllers: Ratings, characteristics, and features

coordinated with and approved by controller manufacturer.

1.  Windings: Copper magnet wire with moisture-resistant insulation varnish, designed and
tested to resist transient spikes, high frequencies, and short time rise pulses produced by
pulse-width modulated inverters.

2. Energy- and Premium-Efficient Motors: Class B temperature rise; Class F insulation.

3. Inverter-Duty Motors: Class F temperature rise; Class H insulation.

4. Thermal Protection: Comply with NEMA MG 1 requirements for thermally protected
motors.

5.  Shaft grounding rings shall be provided for all motors controlled by VFDs.

2.05 SINGLE-PHASE MOTORS

A.

Motors larger than 1/20 hp shall be one of the following, to suit starting torque and
requirements of specific motor application:

1. Permanent-split capacitor.

2. Split phase.

3.  Capacitor start, inductor run.

4. Capacitor start, capacitor run.

Multispeed Motors: Variable-torque, permanent-split-capacitor type.

Bearings: Prelubricated, antifriction ball bearings or sleeve bearings suitable for radial and
thrust loading.

Motors 1/20 HP and Smaller: Shaded-pole type.

Thermal Protection: Internal protection to automatically open power supply circuit to motor
when winding temperature exceeds a safe value calibrated to temperature rating of motor
insulation. Thermal-protection device shall automatically reset when motor temperature returns
to normal range.

2.06 P3 EXECUTION (NOT APPLICABLE)

END OF SECTION
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SECTION 23 0519
METERS AND GAGES FOR HVAC PIPING

PART 1 GENERAL
1.01 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

1.02 SUMMARY
A. Section Includes:

1.
2.
3.
4.
5.

Liquid-in-glass thermometers.
Thermowells.

Dial-type pressure gages.
Gage attachments.

Test plugs.

1.03 CLOSEOUT SUBMITTALS

A. Operation and Maintenance Data: For meters and gages to include in operation and
maintenance manuals.

PART 2 PRODUCTS
2.01 LIQUID-IN-GLASS THERMOMETERS
A. Metal-Case, Compact-Style, Liquid-in-Glass Thermometers:

1.

oakwN

© N

9.

10.

Manufacturers: Subject to compliance with requirements, available manufacturers offering
products that may be incorporated into the Work include, but are not limited to, the
following:

a. Trerice, H. O. Co.

Standard: ASME B40.200.

Case: Cast aluminum; 6-inch nominal size.

Case Form: Back angle unless otherwise indicated.

Tube: Glass with magnifying lens and blue or red organic liquid.

Tube Background: Nonreflective aluminum with permanently etched scale markings
graduated in deg F.

Window: Glass or plastic.

Stem: Aluminum or brass and of length to suit installation.

a. Design for Air-Duct Installation: With ventilated shroud.

b. Design for Thermowell Installation: Bare stem.

Connector: 3/4 inch, with ASME B1.1 screw threads.

Accuracy: Plus or minus 1 percent of scale range or one scale division, to a maximum of
1.5 percent of scale range.

2.02 THERMOWELLS
A. Thermowells:

SPeNoaRrON =

Standard: ASME B40.200.

Description: Pressure-tight, socket-type fitting made for insertion into piping tee fitting.
Material for Use with Copper Tubing: CNR.

Material for Use with Steel Piping: CRES.

Type: Stepped shank unless straight or tapered shank is indicated.

External Threads: NPS 1/2, NPS 3/4, or NPS 1, ASME B1.20.1 pipe threads.

Internal Threads: 1/2, 3/4, and 1 inch, with ASME B1.1 screw threads.

Bore: Diameter required to match thermometer bulb or stem.

Insertion Length: Length required to match thermometer bulb or stem.

Lagging Extension: Include on thermowells for insulated piping and tubing.
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B.

11. Bushings: For converting size of thermowell's internal screw thread to size of
thermometer connection.

Heat-Transfer Medium: Mixture of graphite and glycerin.

2.03 PRESSURE GAGES

A

Direct-Mounted, Metal-Case, Dial-Type Pressure Gages:

1. Manufacturers: Subject to compliance with requirements, available manufacturers offering

products that may be incorporated into the Work include, but are not limited to, the
following:

AMETEK, Inc.; U.S. Gauge.

Ashcroft Inc.

Ernst Flow Industries.

Flo Fab Inc.

Marsh Bellofram.

Miljoco Corporation.

Noshok.

Palmer Wahl Instrumentation Group.

REOTEMP Instrument Corporation.

Tel-Tru Manufacturing Company.

Trerice, H. O. Co.

Watts Regulator Co.; a div. of Watts Water Technologies, Inc.
Weiss Instruments, Inc.

WIKA Instrument Corporation - USA.

0. Winters Instruments - U.S.

Standard: ASME B40.100.

S3ITATTSQM0000D

2.

3. Case: Sealed type(s); cast aluminum or drawn steel; 4-1/2-inch nominal diameter.

4. Pressure-Element Assembly: Bourdon tube unless otherwise indicated.

5. Pressure Connection: Brass, with NPS 1/4 or NPS 1/2, ASME B1.20.1 pipe threads and
bottom-outlet type unless back-outlet type is indicated.

6. Movement: Mechanical, with link to pressure element and connection to pointer.

7. Dial: Nonreflective aluminum with permanently etched scale markings graduated in psi.

8. Pointer: Dark-colored metal.

9. Window: Glass or plastic.

10. Ring: Stainless steel.
11. Accuracy: Grade A, plus or minus 1 percent of middle half of scale range.

2.04 GAGE ATTACHMENTS

A.

B.

Snubbers: ASME B40.100, brass; with NPS 1/4 or NPS 1/2, ASME B1.20.1 pipe threads and
piston-type surge-dampening device. Include extension for use on insulated piping.

Valves: Brass or stainless-steel needle, with NPS 1/4 or NPS 1/2, ASME B1.20.1 pipe threads.

2.05 TEST PLUGS

A.

PROJECT 9482.00 METERS AND GAGES FOR HVAC PIPING 230519-2

Manufacturers: Subject to compliance with requirements, available manufacturers offering
products that may be incorporated into the Work include, but are not limited to, the following:
Flow Design, Inc.

Miljoco Corporation.

National Meter, Inc.

Peterson Equipment Co., Inc.

Sisco Manufacturing Company, Inc.

Trerice, H. O. Co.

Watts Regulator Co.; a div. of Watts Water Technologies, Inc.

Weiss Instruments, Inc.
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Description: Test-station fitting made for insertion into piping tee fitting.



D.
E.
F.
PART 3

Body: Brass or stainless steel with core inserts and gasketed and threaded cap. Include
extended stem on units to be installed in insulated piping.

Thread Size: NPS 1/4 or NPS 1/2, ASME B1.20.1 pipe thread.

Minimum Pressure and Temperature Rating: 500 psig at 200 deg Finsert ratings.
Core Inserts: Chlorosulfonated polyethylene synthetic self-sealing rubber.
EXECUTION

3.01 INSTALLATION

A.

B.

mmoo

M.

N.

Install thermowells with socket extending one-third of pipe diameter and in vertical position in
piping tees.

Install thermowells of sizes required to match thermometer connectors. Include bushings if
required to match sizes.

Install thermowells with extension on insulated piping.
Fill thermowells with heat-transfer medium.
Install direct-mounted thermometers in thermowells and adjust vertical and tilted positions.

Install remote-mounted thermometer bulbs in thermowells and install cases on panels; connect
cases with tubing and support tubing to prevent kinks. Use minimum tubing length.

Install direct-mounted pressure gages in piping tees with pressure gage located on pipe at the
most readable position.

Install valve and snubber in piping for each pressure gage for fluids (except steam).
Install test plugs in piping tees.

Assemble and install connections, tubing, and accessories between flow-measuring elements
and flowmeters according to manufacturer's written instructions.

Install permanent indicators on walls or brackets in accessible and readable positions.
Install connection fittings in accessible locations for attachment to portable indicators.

Install thermometers in the following locations:
1. Two inlets and two outlets of each chiller.

Install pressure gages in the following locations:
1. Inlet and outlet of each chiller chilled-water and condenser-water connection.

3.02 CONNECTIONS

A

Install meters and gages adjacent to machines and equipment to allow service and
maintenance of meters, gages, machines, and equipment.

3.03 ADJUSTING

A.
B.

After installation, calibrate meters according to manufacturer's written instructions.
Adjust faces of meters and gages to proper angle for best visibility.

3.04 THERMOMETER SCALE-RANGE SCHEDULE

A.

Scale Range for Chilled Water Piping: 0 to 100 deg F.

3.05 PRESSURE-GAGE SCALE-RANGE SCHEDULE

A.

Scale Range for all piping : 0 to 160 psi.
END OF SECTION 23 05 19
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SECTION 23 0529
HANGERS AND SUPPORTS FOR HVAC PIPING AND EQUIPMENT

PART 1 GENERAL
1.01 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

1.02 SUMMARY
A. Section Includes:

U

Metal pipe hangers and supports.
Metal framing systems.
Fiberglass strut systems.
Thermal-hanger shield inserts.
Fastener systems.

Equipment supports.

1.03 DEFINITIONS

A. MSS: Manufacturers Standardization Society of The Valve and Fittings Industry Inc.
PART 2 PRODUCTS
2.01 METAL PIPE HANGERS AND SUPPORTS

A. Carbon-Steel Pipe Hangers and Supports:

1.
2.
3.
4

5.

Description: MSS SP-58, Types 1 through 58, factory-fabricated components.
Galvanized Metallic Coatings: Pregalvanized or hot dipped.

Nonmetallic Coatings: Plastic coating, jacket, or liner.

Padded Hangers: Hanger with fiberglass or other pipe insulation pad or cushion to
support bearing surface of piping.

Hanger Rods: Continuous-thread rod, nuts, and washer made of carbon steel.

B. Stainless-Steel Pipe Hangers and Supports:

1.
2.

3.

Description: MSS SP-58, Types 1 through 58, factory-fabricated components.
Padded Hangers: Hanger with fiberglass or other pipe insulation pad or cushion to
support bearing surface of piping.

Hanger Rods: Continuous-thread rod, nuts, and washer made of stainless steel.

2.02 THERMAL-HANGER SHIELD INSERTS

A. Manufacturers: Subject to compliance with requirements, provide products by one of the
following:

©CeNOGOR LN~

Carpenter & Paterson, Inc.

Clement Support Services.

ERICO International Corporation.

National Pipe Hanger Corporation.

PHS Industries, Inc.

Pipe Shields, Inc.; a subsidiary of Piping Technology & Products, Inc.
Piping Technology & Products, Inc.

Rilco Manufacturing Co., Inc.

Value Engineered Products, Inc.

B. Insulation-Insert Material for Cold Piping: ASTM C 552, Type Il cellular glass with 100-psig or
ASTM C 591, Type VI, Grade 1 polyisocyanurate with 125-psig minimum compressive strength
and vapor barrier.

C. Insulation-Insert Material for Hot Piping: Water-repellent treated, ASTM C 533, Type | calcium
silicate with 100-psig or ASTM C 591, Type VI, Grade 1 polyisocyanurate with 125-psig
minimum compressive strength.

HANGERS AND SUPPORTS FOR HVAC
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D. For Trapeze or Clamped Systems: Insert and shield shall cover entire circumference of pipe.
E. For Clevis or Band Hangers: Insert and shield shall cover lower 180 degrees of pipe.

F. Insert Length: Extend 2 inches beyond sheet metal shield for piping operating below ambient
air temperature.

2.03 FASTENER SYSTEMS

A. Powder-Actuated Fasteners: Threaded-steel stud, for use in hardened portland cement
concrete with pull-out, tension, and shear capacities appropriate for supported loads and
building materials where used.

B. Mechanical-Expansion Anchors: Insert-wedge-type, zinc-coated steel anchors, for use in
hardened portland cement concrete; with pull-out, tension, and shear capacities appropriate for
supported loads and building materials where used.

2.04 EQUIPMENT SUPPORTS

A. Description: Welded, shop- or field-fabricated equipment support made from structural carbon-
steel shapes.

2.05 MISCELLANEOUS MATERIALS

A. Structural Steel: ASTM A 36/A 36M, carbon-steel plates, shapes, and bars; black and
galvanized.

B. Grout: ASTM C 1107, factory-mixed and -packaged, dry, hydraulic-cement, nonshrink and
nonmetallic grout; suitable for interior and exterior applications.
1. Properties: Nonstaining, noncorrosive, and nongaseous.
2. Design Mix: 5000-psi, 28-day compressive strength.

PART 3 EXECUTION
3.01 HANGER AND SUPPORT INSTALLATION
A. Thermal-Hanger Shield Installation: Install in pipe hanger or shield for insulated piping.

B. Fastener System Installation:

1. Install powder-actuated fasteners for use in lightweight concrete or concrete slabs less
than 4 inches thick in concrete after concrete is placed and completely cured. Use
operators that are licensed by powder-actuated tool manufacturer. Install fasteners
according to powder-actuated tool manufacturer's operating manual.

2. Install mechanical-expansion anchors in concrete after concrete is placed and completely
cured. Install fasteners according to manufacturer's written instructions.

C. Install hangers and supports complete with necessary attachments, inserts, bolts, rods, nuts,
washers, and other accessories.

D. Equipment Support Installation: Fabricate from welded-structural-steel shapes.

E. Install hangers and supports to allow controlled thermal and seismic movement of piping
systems, to permit freedom of movement between pipe anchors, and to facilitate action of
expansion joints, expansion loops, expansion bends, and similar units.

F. Install lateral bracing with pipe hangers and supports to prevent swaying.

G. Install building attachments within concrete slabs or attach to structural steel. Install additional
attachments at concentrated loads, including valves, flanges, and strainers, NPS 2-1/2 and
larger and at changes in direction of piping. Install concrete inserts before concrete is placed;
fasten inserts to forms and install reinforcing bars through openings at top of inserts.

H. Load Distribution: Install hangers and supports so that piping live and dead loads and stresses
from movement will not be transmitted to connected equipment.

3.02 EQUIPMENT SUPPORTS

A. Fabricate structural-steel stands to suspend equipment from structure overhead or to support
equipment above floor.
HANGERS AND SUPPORTS FOR HVAC
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B.
C.

Grouting: Place grout under supports for equipment and make bearing surface smooth.
Provide lateral bracing, to prevent swaying, for equipment supports.

3.03 ADJUSTING

A.

B.

Hanger Adjustments: Adjust hangers to distribute loads equally on attachments and to achieve
indicated slope of pipe.

Trim excess length of continuous-thread hanger and support rods to 1-1/2 inches.

3.04 HANGER AND SUPPORT SCHEDULE

A. Specific hanger and support requirements are in Sections specifying piping systems and
equipment.
B. Comply with MSS SP-69 for pipe-hanger selections and applications that are not specified in
piping system Sections.
C. Use hangers and supports with galvanized metallic coatings for piping and equipment that will
not have field-applied finish.
D. Use nonmetallic coatings on attachments for electrolytic protection where attachments are in
direct contact with copper tubing.
E. Use carbon-steel pipe hangers and supports and attachments for general service applications.
F. Use stainless-steel pipe hangers and stainless-steel attachments for hostile environment
applications.
G. Use copper-plated pipe hangers and stainless-steel attachments for copper piping and tubing.
H. Use padded hangers for piping that is subject to scratching.
I.  Use thermal-hanger shield inserts for insulated piping and tubing.
J.  Horizontal-Piping Hangers and Supports: Unless otherwise indicated and except as specified
in piping system Sections, install the following types:
1. Adjustable, Steel Clevis Hangers (MSS Type 1): For suspension of noninsulated or
insulated, stationary pipes NPS 1/2 to NPS 30.
2. Yoke-Type Pipe Clamps (MSS Type 2): For suspension of up to 1050 deg F, pipes NPS 4
to NPS 24, requiring up to 4 inches of insulation.
3. Carbon- or Alloy-Steel, Double-Bolt Pipe Clamps (MSS Type 3): For suspension of pipes
NPS 3/4 to NPS 36, requiring clamp flexibility and up to 4 inches of insulation.
4. Steel Pipe Clamps (MSS Type 4): For suspension of cold and hot pipes NPS 1/2 to NPS
24 if little or no insulation is required.
5. Pipe Hangers (MSS Type 5): For suspension of pipes NPS 1/2 to NPS 4, to allow off-
center closure for hanger installation before pipe erection.
6. Adjustable, Swivel Split- or Solid-Ring Hangers (MSS Type 6): For suspension of
noninsulated, stationary pipes NPS 3/4 to NPS 8.
7. Adjustable, Steel Band Hangers (MSS Type 7): For suspension of noninsulated,
stationary pipes NPS 1/2 to NPS 8.
8. Adjustable Band Hangers (MSS Type 9): For suspension of noninsulated, stationary
pipes NPS 1/2 to NPS 8.
9. Adjustable, Swivel-Ring Band Hangers (MSS Type 10): For suspension of noninsulated,
stationary pipes NPS 1/2 to NPS 8.
10. Split Pipe Ring with or without Turnbuckle Hangers (MSS Type 11): For suspension of
noninsulated, stationary pipes NPS 3/8 to NPS 8.
11. Extension Hinged or Two-Bolt Split Pipe Clamps (MSS Type 12): For suspension of
noninsulated, stationary pipes NPS 3/8 to NPS 3.
12. U-Bolts (MSS Type 24): For support of heavy pipes NPS 1/2 to NPS 30.
13. Clips (MSS Type 26): For support of insulated pipes not subject to expansion or
contraction.
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14.

15.

16.

17.

18.

19.

20.

21.

Pipe Saddle Supports (MSS Type 36): For support of pipes NPS 4 to NPS 36, with steel-
pipe base stanchion support and cast-iron floor flange or carbon-steel plate.

Pipe Stanchion Saddles (MSS Type 37): For support of pipes NPS 4 to NPS 36, with
steel-pipe base stanchion support and cast-iron floor flange or carbon-steel plate, and with
U-bolt to retain pipe.

Adjustable Pipe Saddle Supports (MSS Type 38): For stanchion-type support for pipes
NPS 2-1/2 to NPS 36 if vertical adjustment is required, with steel-pipe base stanchion
support and cast-iron floor flange.

Single-Pipe Rolls (MSS Type 41): For suspension of pipes NPS 1 to NPS 30, from two
rods if longitudinal movement caused by expansion and contraction might occur.
Adjustable Roller Hangers (MSS Type 43): For suspension of pipes NPS 2-1/2 to NPS
24, from single rod if horizontal movement caused by expansion and contraction might
occur.

Complete Pipe Rolls (MSS Type 44): For support of pipes NPS 2 to NPS 42 if longitudinal
movement caused by expansion and contraction might occur but vertical adjustment is not
necessary.

Pipe Roll and Plate Units (MSS Type 45): For support of pipes NPS 2 to NPS 24 if small
horizontal movement caused by expansion and contraction might occur and vertical
adjustment is not necessary.

Adjustable Pipe Roll and Base Units (MSS Type 46): For support of pipes NPS 2 to NPS
30 if vertical and lateral adjustment during installation might be required in addition to
expansion and contraction.

K. Hanger-Rod Attachments: Unless otherwise indicated and except as specified in piping system
Sections, install the following types:

1.
2.
3.
4

5.

Steel Turnbuckles (MSS Type 13): For adjustment up to 6 inches for heavy loads.
Steel Clevises (MSS Type 14): For 120 to 450 deg F piping installations.

Swivel Turnbuckles (MSS Type 15): For use with MSS Type 11, split pipe rings.
Malleable-lron Sockets (MSS Type 16): For attaching hanger rods to various types of
building attachments.

Steel Weldless Eye Nuts (MSS Type 17): For 120 to 450 deg F piping installations.

L. Building Attachments: Unless otherwise indicated and except as specified in piping system
Sections, install the following types:

1.

Steel or Malleable Concrete Inserts (MSS Type 18): For upper attachment to suspend
pipe hangers from concrete ceiling.

2. Top-Beam C-Clamps (MSS Type 19): For use under roof installations with bar-joist
construction, to attach to top flange of structural shape.

3. Side-Beam or Channel Clamps (MSS Type 20): For attaching to bottom flange of beams,
channels, or angles.

4. Center-Beam Clamps (MSS Type 21): For attaching to center of bottom flange of beams.

5. Welded Beam Attachments (MSS Type 22): For attaching to bottom of beams if loads are
considerable and rod sizes are large.

6. C-Clamps (MSS Type 23): For structural shapes.

7. Top-Beam Clamps (MSS Type 25): For top of beams if hanger rod is required tangent to
flange edge.

8. Side-Beam Clamps (MSS Type 27): For bottom of steel I-beams.

9. Steel-Beam Clamps with Eye Nuts (MSS Type 28): For attaching to bottom of steel I-
beams for heavy loads.

10. Linked-Steel Clamps with Eye Nuts (MSS Type 29): For attaching to bottom of steel I-
beams for heavy loads, with link extensions.

11. Malleable-Beam Clamps with Extension Pieces (MSS Type 30): For attaching to
structural steel.

12. Welded-Steel Brackets: For support of pipes from below or for suspending from above by
using clip and rod. Use one of the following for indicated loads:
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a. Light (MSS Type 31): 750 Ib.
b. Medium (MSS Type 32): 1500 Ib.
c. Heavy (MSS Type 33): 3000 Ib.
13. Side-Beam Brackets (MSS Type 34): For sides of steel or wooden beams.
14. Plate Lugs (MSS Type 57): For attaching to steel beams if flexibility at beam is required.
15. Horizontal Travelers (MSS Type 58): For supporting piping systems subject to linear
horizontal movement where headroom is limited.

M. Comply with MFMA-103 for metal framing system selections and applications that are not
specified in piping system Sections.

N. Use powder-actuated fasteners or mechanical-expansion anchors instead of building
attachments where required in concrete construction.

END OF SECTION 230529
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SECTION 23 0553
IDENTIFICATION FOR HVAC PIPING AND EQUIPMENT

PART 1 GENERAL
1.01 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

1.02 SUMMARY

A. Section Includes:
1. Equipment labels.
2. Pipe labels.

1.03 SUBMITTALS
A. Product Data: For each type of product indicated.
1.04 COORDINATION

A. Coordinate installation of identifying devices with completion of covering and painting of
surfaces where devices are to be applied.

B. Coordinate installation of identifying devices with locations of access panels and doors.
C. Install identifying devices before installing acoustical ceilings and similar concealment.
PART 2 PRODUCTS
2.01 EQUIPMENT LABELS

A. Plastic Labels for Equipment:
1. Material and Thickness: Multilayer, multicolor, plastic labels for mechanical engraving, 1/8
inch thick, and having predrilled holes for attachment hardware.

2.  Letter Color: White.

3. Background Color: Black.

4. Maximum Temperature: Able to withstand temperatures up to 160 deg F.

5. Minimum Label Size: Length and width vary for required label content, but not less than
2-1/2 by 3/4 inch.

6. Minimum Letter Size: 1/4 inch for name of units if viewing distance is less than 24 inches,

1/2 inch for viewing distances up to 72 inches, and proportionately larger lettering for
greater viewing distances. Include secondary lettering two-thirds to three-fourths the size
of principal lettering.

7. Fasteners: Stainless-steel rivets or self-tapping screws.

B. Label Content: Include equipment's Drawing designation or unique equipment number,
Drawing numbers where equipment is indicated (plans, details, and schedules), plus the
Specification Section number and title where equipment is specified.

2.02 PIPE LABELS

A. General Requirements for Manufactured Pipe Labels: Preprinted, color-coded, with lettering
indicating service, and showing flow direction.

B. Pretensioned Pipe Labels: Precoiled, semirigid plastic formed to cover full circumference of
pipe and to attach to pipe without fasteners or adhesive.

C. Self-Adhesive Pipe Labels: Printed plastic with contact-type, permanent-adhesive backing.

D. Pipe Label Contents: Include identification of piping service using same designations or
abbreviations as used on Drawings, pipe size, and an arrow indicating flow direction.
1.  Flow-Direction Arrows: Integral with piping system service lettering to accommodate both
directions, or as separate unit on each pipe label to indicate flow direction.
2.  Lettering Size: At least 1-1/2 inches high.

E. All working/color combinations shall meet ANSI A13.1 Standards.

IDENTIFICATION FOR HVAC PIPING AND
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PART 3 EXECUTION
3.01 PREPARATION

A. Clean piping and equipment surfaces of substances that could impair bond of identification
devices, including dirt, oil, grease, release agents, and incompatible primers, paints, and
encapsulants.

3.02 EQUIPMENT LABEL INSTALLATION
A. Install or permanently fasten labels on each major item of mechanical equipment.

B. Locate equipment labels where accessible and visible.
3.03 PIPE LABEL INSTALLATION

A. Locate pipe labels where piping is exposed or above accessible ceilings in finished spaces;
machine rooms; accessible maintenance spaces such as shafts, tunnels, and plenums; and
exterior exposed locations as follows:

1.

Near each valve and control device.

2. Near each branch connection, excluding short takeoffs for fixtures and terminal units.
Where flow pattern is not obvious, mark each pipe at branch.

3. Near penetrations through walls, floors, ceilings, and inaccessible enclosures.

4. At access doors, manholes, and similar access points that permit view of concealed
piping.

5. Near major equipment items and other points of origination and termination.

6. Spaced at maximum intervals of 50 feet along each run. Reduce intervals to 25 feet in
areas of congested piping and equipment.

7. On piping above removable acoustical ceilings. Omit intermediately spaced labels.

END OF SECTION 230553
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SECTION 23 0593
TESTING, ADJUSTING, AND BALANCING FOR HVAC

PART 1 GENERAL
1.01 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.
1.02 SUMMARY
A. Section Includes:
1. Balancing Air Systems:
a. Constant-volume air systems.
2. Testing, Adjusting, and Balancing Equipment:
a. Motors.
b. Chillers.
1.03 DEFINITIONS
A. AABC: Associated Air Balance Council.
B. NEBB: National Environmental Balancing Bureau.
C. TAB: Testing, adjusting, and balancing.
D. TABB: Testing, Adjusting, and Balancing Bureau.
E. TAB Specialist: An entity engaged to perform TAB Work.
1.04 INFORMATIONAL SUBMITTALS
A. Certified TAB reports.
B. Sample report forms.

C. Instrument calibration reports, to include the following:
1. Instrument type and make.
2. Serial number.
3. Application.
4. Dates of use.
5. Dates of calibration.

1.05 PROJECT CONDITIONS

A. Partial Owner Occupancy: Owner may occupy completed areas of building before Substantial
Completion. Cooperate with Owner during TAB operations to minimize conflicts with Owner's
operations.

1.06 COORDINATION

A. Notice: Provide seven days' advance notice for each test. Include scheduled test dates and
times.

B. Perform TAB after leakage and pressure tests on air and water distribution systems have been
satisfactorily completed.

1.07 P2 PRODUCTS (NOT APPLICABLE)
PART 3 EXECUTION
2.01 TAB SPECIALISTS

A. Subject to compliance with requirements, engage one of the following:
1. Systems Management Company, Des Moines, lowa
2. Johnson Service of Des Moines, IA
3. Precision Test & Balance
4. Integrity Test & Balance

TESTING, ADJUSTING, AND BALANCING
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B.

5. Engineer Pre-approved equal.

PERSONNEL

1. All personnel involved in the execution of the balancing and testing work shall be regular
employees of the Testing and Balancing Agency, experienced and trained in the total
balancing of mechanical systems.

2.02 EXAMINATION

A

B.

Examine the Contract Documents to become familiar with Project requirements and to discover
conditions in systems' designs that may preclude proper TAB of systems and equipment.

Examine systems for installed balancing devices, such as test ports, gage cocks, thermometer
wells, flow-control devices, balancing valves and fittings, and manual volume dampers. Verify
that locations of these balancing devices are accessible.

Examine the approved submittals for HVAC systems and equipment.

Examine equipment performance data including fan and pump curves.

1. Relate performance data to Project conditions and requirements, including system effects
that can create undesired or unpredicted conditions that cause reduced capacities in all or
part of a system.

2. Calculate system-effect factors to reduce performance ratings of HYAC equipment when
installed under conditions different from the conditions used to rate equipment
performance. To calculate system effects for air systems, use tables and charts found in
AMCA 201, "Fans and Systems," or in SMACNA's "HVAC Systems - Duct Design."
Compare results with the design data and installed conditions.

Examine system and equipment installations and verify that field quality-control testing,
cleaning, and adjusting specified in individual Sections have been performed.

Examine test reports specified in individual system and equipment Sections.

Examine HVAC equipment and filters and verify that bearings are greased, belts are aligned
and tight, and equipment with functioning controls is ready for operation.

Examine strainers. Verify that startup screens are replaced by permanent screens with
indicated perforations.

Examine operating safety interlocks and controls on HVAC equipment.

Report deficiencies discovered before and during performance of TAB procedures. Observe
and record system reactions to changes in conditions. Record default set points if different from
indicated values.

2.03 PREPARATION

A.
B.

Prepare a TAB plan that includes strategies and step-by-step procedures.

Complete system-readiness checks and prepare reports. Verify the following:

1.  Permanent electrical-power wiring is complete.

2 Hydronic systems are filled, clean, and free of air.

3. Automatic temperature-control systems are operational.

4. Isolating and balancing valves are open and control valves are operational.

5.  Windows and doors can be closed so indicated conditions for system operations can be
met.

2.04 GENERAL PROCEDURES FOR TESTING AND BALANCING

A. Perform testing and balancing procedures on each system according to the procedures
contained in AABC's "National Standards for Total System Balance" SMACNA's "HVAC
Systems - Testing, Adjusting, and Balancing" and in this Section.
B. Cutinsulation, ducts, pipes, and equipment cabinets for installation of test probes to the
minimum extent necessary for TAB procedures.
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D.

1. Install and join new insulation that matches removed materials. Restore insulation,
coverings, vapor barrier, and finish according to Section 230713 "Duct Insulation," Section
230716 "HVAC Equipment Insulation," and Section 230719 "HVAC Piping Insulation."

Mark equipment and balancing devices, including damper-control positions, valve position
indicators, fan-speed-control levers, and similar controls and devices, with paint or other
suitable, permanent identification material to show final settings.

Take and report testing and balancing measurements in inch-pound (IP) units.

2.05 GENERAL PROCEDURES FOR BALANCING AIR SYSTEMS

A.

@ Mmoo

H.

Prepare test reports for both fans and outlets. Obtain manufacturer's outlet factors and
recommended testing procedures. Crosscheck the summation of required outlet volumes with
required fan volumes.

Prepare schematic diagrams of systems' "as-built" duct layouts.

Determine the best locations in main and branch ducts for accurate duct-airflow measurements.
Locate start-stop and disconnect switches, electrical interlocks, and motor starters.

Verify that motor starters are equipped with properly sized thermal protection.

Check dampers for proper position to achieve desired airflow path.

Check for airflow blockages.

Check for proper sealing of air-handling-unit components.

2.06 PROCEDURES FOR CONSTANT-VOLUME AIR SYSTEMS

A.

Adjust fans to deliver total indicated airflows within the maximum allowable fan speed listed by

fan manufacturer.

1. Measure total airflow.

2. Measure fan static pressures as follows to determine actual static pressure:

a. Measure outlet static pressure as far downstream from the fan as practical and
upstream from restrictions in ducts such as elbows and transitions.

b. Measure static pressure directly at the fan outlet or through the flexible connection.

c. Measure inlet static pressure of single-inlet fans in the inlet duct as near the fan as
possible, upstream from the flexible connection, and downstream from duct
restrictions.

d. Measure inlet static pressure of double-inlet fans through the wall of the plenum that
houses the fan.

3. Measure static pressure across each component that makes up an air-handling unit,
rooftop unit, and other air-handling and -treating equipment.

a. Report the cleanliness status of filters and the time static pressures are measured.

4. Measure static pressures entering and leaving other devices, such as sound traps, heat-
recovery equipment, and air washers, under final balanced conditions.

5. Review Record Documents to determine variations in design static pressures versus
actual static pressures. Calculate actual system-effect factors. Recommend adjustments
to accommodate actual conditions.

6. Obtain approval from Owner for adjustment of fan speed higher or lower than indicated
speed. Comply with requirements in HVAC Sections for air-handling units for adjustment
of fans, belts, and pulley sizes to achieve indicated air-handling-unit performance.

7. Do not make fan-speed adjustments that result in motor overload. Consult equipment
manufacturers about fan-speed safety factors. Modulate dampers and measure fan-motor
amperage to ensure that no overload will occur. Measure amperage in full-cooling, full-
heating, economizer, and any other operating mode to determine the maximum required
brake horsepower.

Adjust volume dampers for main duct, submain ducts, and major branch ducts to indicated
airflows within specified tolerances.

TESTING, ADJUSTING, AND BALANCING
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Measure airflow of submain and branch ducts.

2. Measure static pressure at a point downstream from the balancing damper, and adjust
volume dampers until the proper static pressure is achieved.

3.  Remeasure each submain and branch duct after all have been adjusted. Continue to

adjust submain and branch ducts to indicated airflows within specified tolerances.

Measure air outlets and inlets without making adjustments.

Adjust air outlets and inlets for each space to indicated airflows within specified tolerances of

indicated values. Make adjustments using branch volume dampers rather than extractors and

the dampers at air terminals.

1. Adjust each outlet in same room or space to within specified tolerances of indicated
quantities without generating noise levels above the limitations prescribed by the Contract
Documents.

2.07 PROCEDURES FOR MOTORS

A.

Motors, 1/2 HP and Larger: Test at final balanced conditions and record the following data:
Manufacturer's name, model number, and serial number.

Motor horsepower rating.

Motor rpm.

Efficiency rating.

Nameplate and measured voltage, each phase.

Nameplate and measured amperage, each phase.

Starter thermal-protection-element rating.

Motors Driven by Variable-Frequency Controllers: Test for proper operation at speeds varying
from minimum to maximum. Test the manual bypass of the controller to prove proper operation.
Record observations including name of controller manufacturer, model number, serial number,
and nameplate data.

NoakwbN=

2.08 PROCEDURES FOR CHILLERS

A.

Balance water flow through each evaporator and condenser to within specified tolerances of

indicated flow with all pumps operating. With only one chiller operating in a multiple chiller

installation, do not exceed the flow for the maximum tube velocity recommended by the chiller

manufacturer. Measure and record the following data with each chiller operating at design

conditions:

1. Evaporator-water entering and leaving temperatures, pressure drop, and water flow.

2. For water-cooled chillers, condenser-water entering and leaving temperatures, pressure
drop, and water flow.

3. Evaporator and condenser refrigerant temperatures and pressures, using instruments
furnished by chiller manufacturer.

4. Power factor if factory-installed instrumentation is furnished for measuring kilowatts.

5. Kilowatt input if factory-installed instrumentation is furnished for measuring kilowatts.

6. Capacity: Calculate in tons of cooling.

2.09 TOLERANCES

A

B.

Set HVAC system's air flow rates and water flow rates within the following tolerances:
1. Supply, Return, and Exhaust Fans and Equipment with Fans: Plus or minus 10 percent.
2. Heating / Chilled -Water Flow Rate: Plus or minus 10 percent.

Maintaining pressure relationships as designed shall have priority over the tolerances specified
above.

2.10 REPORTING

A. Initial Construction-Phase Report: Based on examination of the Contract Documents as
specified in "Examination" Article, prepare a report on the adequacy of design for systems'
balancing devices. Recommend changes and additions to systems' balancing devices to
facilitate proper performance measuring and balancing. Recommend changes and additions to
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HVAC systems and general construction to allow access for performance measuring and
balancing devices.

Status Reports: Prepare biweekly progress reports to describe completed procedures,
procedures in progress, and scheduled procedures. Include a list of deficiencies and problems
found in systems being tested and balanced. Prepare a separate report for each system and
each building floor for systems serving multiple floors.

2.11 FINAL REPORT

A. General: Prepare a certified written report; tabulate and divide the report into separate sections
for tested systems and balanced systems.
1. Include a certification sheet at the front of the report's binder, signed and sealed by the
certified testing and balancing engineer.
2. Include a list of instruments used for procedures, along with proof of calibration.
B. Final Report Contents: In addition to certified field-report data, include the following:
1. Fancurves.
2. Manufacturers' test data.
3. Field test reports prepared by system and equipment installers.
4. Other information relative to equipment performance; do not include Shop Drawings and
product data.
C. General Report Data: In addition to form titles and entries, include the following data:
1. Title page.
2. Name and address of the TAB contractor.
3.  Project name.
4. Project location.
5. Architect's name and address.
6. Engineer's name and address.
7. Contractor's name and address.
8. Report date.
9.  Signature of TAB supervisor who certifies the report.
10. Table of Contents with the total number of pages defined for each section of the report.
Number each page in the report.
11. Summary of contents including the following:
a. Indicated versus final performance.
b. Notable characteristics of systems.
c. Description of system operation sequence if it varies from the Contract Documents.
12. Nomenclature sheets for each item of equipment.
13. Notes to explain why certain final data in the body of reports vary from indicated values.
14. Test conditions for fans and pump performance forms including the following:
a. Settings for outdoor-, return-, and exhaust-air dampers.
b. Conditions of filters.
c. Cooling coil, wet- and dry-bulb conditions.
d. Face and bypass damper settings at coils.
e. Fan drive settings including settings and percentage of maximum pitch diameter.
f.  Settings for supply-air, static-pressure controller.
g. Other system operating conditions that affect performance.
D. System Diagrams: Include schematic layouts of air and hydronic distribution systems. Present
each system with single-line diagram and include the following:
1. Quantities of outdoor, supply, return, and exhaust airflows.
2. Water and steam flow rates.
3. Duct, outlet, and inlet sizes.
4. Pipe and valve sizes and locations.
5. Balancing stations.
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6. Position of balancing devices.

E. Fan Test Reports: For supply, return, and exhaust fans, include the following:
1. Fan Data:
System identification.
Location.
Make and type.
Model number and size.
Manufacturer's serial number.
Arrangement and class.
Sheave make, size in inches, and bore.
Center-to-center dimensions of sheave, and amount of adjustments in inches.
otor Data:
Motor make, and frame type and size.
Horsepower and rpm.
Volts, phase, and hertz.
Full-load amperage and service factor.
Sheave make, size in inches, and bore.
Center-to-center dimensions of sheave, and amount of adjustments in inches.
Number, make, and size of belts.
est Data (Indicated and Actual Values):
Total airflow rate in cfm.
Total system static pressure in inches wg.
Fan rpm.
Discharge static pressure in inches wg.
Suction static pressure in inches wg.

ZTQ@ "0 Q0T
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F. Instrument Calibration Reports:
1.  Report Data:
a. Instrument type and make.
b. Serial number.
c. Application.
d. Dates of use.
e. Dates of calibration.

2.12 INSPECTIONS

A. Initial Inspection:
1.  After testing and balancing are complete, operate each system and randomly check
measurements to verify that the system is operating according to the final test and
balance readings documented in the final report.

B. Prepare test and inspection reports.
END OF SECTION 230593

TESTING, ADJUSTING, AND BALANCING
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SECTION 23 0719
HVAC PIPING INSULATION

PART 1 GENERAL
1.01 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

1.02 SUMMARY

A. Section includes insulating the following HVAC piping systems:
1. Chilled-water and brine piping, indoors and outdoors

1.03 DELIVERY, STORAGE, AND HANDLING

A. Packaging: Insulation material containers shall be marked by manufacturer with appropriate
ASTM standard designation, type and grade, and maximum use temperature.

1.04 COORDINATION

A. Coordinate sizes and locations of supports, hangers, and insulation shields specified in Section
230529 "Hangers and Supports for HVAC Piping and Equipment.”

B. Coordinate clearance requirements with piping Installer for piping insulation application. Before
preparing piping Shop Drawings, establish and maintain clearance requirements for installation
of insulation and field-applied jackets and finishes and for space required for maintenance.

C. Coordinate installation and testing of heat tracing.
1.05 SCHEDULING

A. Schedule insulation application after pressure testing systems and, where required, after
installing and testing heat tracing. Insulation application may begin on segments that have
satisfactory test results.

B. Complete installation and concealment of plastic materials as rapidly as possible in each area
of construction.

PART 2 PRODUCTS
2.01 INSULATION MATERIALS

A. Comply with requirements in "Piping Insulation Schedule, General," "Indoor Piping Insulation
Schedule," and "Outdoor, Aboveground Piping Insulation Schedule" articles for where
insulating materials shall be applied.

Products shall not contain asbestos, lead, mercury, or mercury compounds.

C. Products that come in contact with stainless steel shall have a leachable chloride content of
less than 50 ppm when tested according to ASTM C 871.

w

D. Insulation materials for use on austenitic stainless steel shall be qualified as acceptable
according to ASTM C 795.

E. Mineral-Fiber, Preformed Pipe Insulation: Type |, 850 deg F Materials: Mineral or glass fibers
bonded with a thermosetting resin. Comply with ASTM C 547, Type |, Grade A, with factory-
applied ASJ. Factory-applied jacket requirements are specified in "Factory-Applied Jackets"
Article.

2.02 ADHESIVES

A. Materials shall be compatible with insulation materials, jackets, and substrates and for bonding
insulation to itself and to surfaces to be insulated unless otherwise indicated.

B. Mineral-Fiber Adhesive: Comply with MIL-A-3316C, Class 2, Grade A.

C. ASJ Adhesive: Comply with MIL-A-3316C, Class 2, Grade A for bonding insulation jacket lap
seams and joints.

D. PVC Jacket Adhesive: Compatible with PVC jacket.
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2.03 MASTICS

A.

B.

Materials shall be compatible with insulation materials, jackets, and substrates; comply with
MIL-PRF-19565C, Type Il

Vapor-Barrier Mastic: Water based; suitable for indoor use on below-ambient services.
1.  Water-Vapor Permeance: ASTM E 96/E 96M, Procedure B, 0.013 perm at 43-mil dry film
thickness.
Service Temperature Range: Minus 20 to plus 180 deg F.
Solids Content: ASTM D 1644, 58 percent by volume and 70 percent by weight.
Color: White.

2
3
4
Breather Mastic: Water based; suitable for indoor and outdoor use on above-ambient services.
1 Water-Vapor Permeance: ASTM F 1249, 1.8 perms at 0.0625-inch dry film thickness.
2. Service Temperature Range: Minus 20 to plus 180 deg F.

3. Solids Content: 60 percent by volume and 66 percent by weight.

4. Color: White.

2.04 SEALANTS

A.

ASJ Flashing Sealants and PVC Jacket Flashing Sealants:

1. Materials shall be compatible with insulation materials, jackets, and substrates.
2.  Fire- and water-resistant, flexible, elastomeric sealant.

3.  Service Temperature Range: Minus 40 to plus 250 deg F.

4. Color: White.

2.05 FACTORY-APPLIED JACKETS

A.

Insulation system schedules indicate factory-applied jackets on various applications. When

factory-applied jackets are indicated, comply with the following:

1. ASJ: White, kraft-paper, fiberglass-reinforced scrim with aluminum-foil backing; complying
with ASTM C 1136, Type I.

2.06 FIELD-APPLIED JACKETS

A. Field-applied jackets shall comply with ASTM C 921, Type |, unless otherwise indicated.

B. PVC Jacket: High-impact-resistant, UV-resistant PVC complying with ASTM D 1784, Class
16354-C; thickness as scheduled; roll stock ready for shop or field cutting and forming.
Thickness is indicated in field-applied jacket schedules.

1. Adhesive: As recommended by jacket material manufacturer.
2. Color: White.
3. Factory-fabricated fitting covers to match jacket if available; otherwise, field fabricate.

a. Shapes: 45- and 90-degree, short- and long-radius elbows, tees, valves, flanges,
unions, reducers, end caps, soil-pipe hubs, traps, mechanical joints, and P-trap and
supply covers for lavatories.

2.07 TAPES
A. ASJ Tape: White vapor-retarder tape matching factory-applied jacket with acrylic adhesive,
complying with ASTM C 1136.
1. Width: 3 inches.
2. Thickness: 11.5 mils.
3. Adhesion: 90 ounces force/inch in width.
4. Elongation: 2 percent.
5. Tensile Strength: 40 Ibf/inch in width.
6. ASJ Tape Disks and Squares: Precut disks or squares of ASJ tape.
B. PVC Tape: White vapor-retarder tape matching field-applied PVC jacket with acrylic adhesive;

suitable for indoor and outdoor applications.
1. Width: 2 inches.
2. Thickness: 6 mils.
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Adhesion: 64 ounces force/inch in width.
Elongation: 500 percent.

Tensile Strength: 18 Ibf/inch in width.
Width: 2 inches.

Thickness: 3.7 mils.

Adhesion: 100 ounces force/inch in width.
. Elongation: 5 percent.

10. Tensile Strength: 34 Ibf/inch in width.

2.08 SECUREMENTS

A. Bands:
1. Stainless Steel: ASTM A 167 or ASTM A 240/A 240M, Type 304; 0.015 inch thick, 1/2 inch
wide with wing seal.
2. Aluminum: ASTM B 209, Alloy 3003, 3005, 3105, or 5005; Temper H-14, 0.020 inch thick,
1/2 inch wide with wing seal.

©RXNOGO AW

B. Staples: Outward-clinching insulation staples, nominal 3/4-inch-wide, stainless steel or Monel.
C. Wire: 0.062-inch soft-annealed, stainless steel.

PART 3 EXECUTION

3.01 EXAMINATION

A. Examine substrates and conditions for compliance with requirements for installation tolerances
and other conditions affecting performance of insulation application.
1. Verify that systems to be insulated have been tested and are free of defects.
2. Verify that surfaces to be insulated are clean and dry.
3. Proceed with installation only after unsatisfactory conditions have been corrected.

3.02 PREPARATION

A. Surface Preparation: Clean and dry surfaces to receive insulation. Remove materials that will
adversely affect insulation application.

3.03 GENERAL INSTALLATION REQUIREMENTS

A. Install insulation materials, accessories, and finishes with smooth, straight, and even surfaces;
free of voids throughout the length of piping including fittings, valves, and specialties.

B. Install insulation materials, forms, vapor barriers or retarders, jackets, and thicknesses required
for each item of pipe system as specified in insulation system schedules.

C. Install accessories compatible with insulation materials and suitable for the service. Install
accessories that do not corrode, soften, or otherwise attack insulation or jacket in either wet or
dry state.

Install insulation with longitudinal seams at top and bottom of horizontal runs.

Install multiple layers of insulation with longitudinal and end seams staggered.

Do not weld brackets, clips, or other attachment devices to piping, fittings, and specialties.
Keep insulation materials dry during application and finishing.

Iemmo

Install insulation with tight longitudinal seams and end joints. Bond seams and joints with
adhesive recommended by insulation material manufacturer.

Install insulation with least number of joints practical.

Where vapor barrier is indicated, seal joints, seams, and penetrations in insulation at hangers,

supports, anchors, and other projections with vapor-barrier mastic.

1. Install insulation continuously through hangers and around anchor attachments.

2. Forinsulation application where vapor barriers are indicated, extend insulation on anchor
legs from point of attachment to supported item to point of attachment to structure. Taper
and seal ends at attachment to structure with vapor-barrier mastic.

« -
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3. Install insert materials and install insulation to tightly join the insert. Seal insulation to
insulation inserts with adhesive or sealing compound recommended by insulation material
manufacturer.

4. Cover inserts with jacket material matching adjacent pipe insulation. Install shields over
jacket, arranged to protect jacket from tear or puncture by hanger, support, and shield.

K. Apply adhesives, mastics, and sealants at manufacturer's recommended coverage rate and wet
and dry film thicknesses.

L. Install insulation with factory-applied jackets as follows:

1. Draw jacket tight and smooth.

2. Cover circumferential joints with 3-inch-wide strips, of same material as insulation jacket.
Secure strips with adhesive and outward clinching staples along both edges of strip,
spaced 4 inches o.c.

3. Overlap jacket longitudinal seams at least 1-1/2 inches. Install insulation with longitudinal
seams at bottom of pipe. Clean and dry surface to receive self-sealing lap. Staple laps
with outward clinching staples along edge at 2 inches o.c.

a. For below-ambient services, apply vapor-barrier mastic over staples.

4. Cover joints and seams with tape, according to insulation material manufacturer's written
instructions, to maintain vapor seal.

5. Where vapor barriers are indicated, apply vapor-barrier mastic on seams and joints and at
ends adjacent to pipe flanges and fittings.

M. Cutinsulation in a manner to avoid compressing insulation more than 75 percent of its nominal
thickness.

N. Finish installation with systems at operating conditions. Repair joint separations and cracking
due to thermal movement.

O. Repair damaged insulation facings by applying same facing material over damaged areas.
Extend patches at least 4 inches beyond damaged areas. Adhere, staple, and seal patches
similar to butt joints.

P. For above-ambient services, do not install insulation to the following:
1. Vibration-control devices.
2. Testing agency labels and stamps.
3.  Nameplates and data plates.

3.04 PENETRATIONS

A. Insulation Installation at Aboveground Exterior Wall Penetrations: Install insulation continuously
through wall penetrations.

1. Seal penetrations with flashing sealant.

2. For applications requiring only indoor insulation, terminate insulation inside wall surface
and seal with joint sealant. For applications requiring indoor and outdoor insulation, install
insulation for outdoor applications tightly joined to indoor insulation ends. Seal joint with
joint sealant.

3. Extend jacket of outdoor insulation outside wall flashing and overlap wall flashing at least
2 inches.

4. Seal jacket to wall flashing with flashing sealant.

B. Insulation Installation at Interior Wall and Partition Penetrations (That Are Not Fire Rated):
Install insulation continuously through walls and partitions.

3.05 GENERAL PIPE INSULATION INSTALLATION

A. Requirements in this article generally apply to all insulation materials except where more
specific requirements are specified in various pipe insulation material installation articles.

B. Insulation Installation on Fittings, Valves, Strainers, Flanges, and Unions:
1. Install insulation over fittings, valves, strainers, flanges, unions, and other specialties with
continuous thermal and vapor-retarder integrity unless otherwise indicated.
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2. Insulate pipe elbows using preformed fitting insulation or mitered fittings made from same
material and density as adjacent pipe insulation. Each piece shall be butted tightly against
adjoining piece and bonded with adhesive. Fill joints, seams, voids, and irregular surfaces
with insulating cement finished to a smooth, hard, and uniform contour that is uniform with
adjoining pipe insulation.

3. Insulate tee fittings with preformed fitting insulation or sectional pipe insulation of same
material and thickness as used for adjacent pipe. Cut sectional pipe insulation to fit. Butt
each section closely to the next and hold in place with tie wire. Bond pieces with adhesive.

4. Insulate valves using preformed fitting insulation or sectional pipe insulation of same
material, density, and thickness as used for adjacent pipe. Overlap adjoining pipe
insulation by not less than two times the thickness of pipe insulation, or one pipe diameter,
whichever is thicker. For valves, insulate up to and including the bonnets, valve stuffing-
box studs, bolts, and nuts. Fill joints, seams, and irregular surfaces with insulating cement.

5. Insulate strainers using preformed fitting insulation or sectional pipe insulation of same
material, density, and thickness as used for adjacent pipe. Overlap adjoining pipe
insulation by not less than two times the thickness of pipe insulation, or one pipe diameter,
whichever is thicker. Fill joints, seams, and irregular surfaces with insulating cement.
Insulate strainers so strainer basket flange or plug can be easily removed and replaced
without damaging the insulation and jacket. Provide a removable reusable insulation
cover. For below-ambient services, provide a design that maintains vapor barrier.

6. Insulate flanges and unions using a section of oversized preformed pipe insulation.
Overlap adjoining pipe insulation by not less than two times the thickness of pipe
insulation, or one pipe diameter, whichever is thicker.

7. Cover segmented insulated surfaces with a layer of finishing cement and coat with a
mastic. Install vapor-barrier mastic for below-ambient services and a breather mastic for
above-ambient services. Reinforce the mastic with fabric-reinforcing mesh. Trowel the
mastic to a smooth and well-shaped contour.

8. For services not specified to receive a field-applied jacket except for flexible elastomeric
and polyolefin, install fitted PVC cover over elbows, tees, strainers, valves, flanges, and
unions. Terminate ends with PVC end caps. Tape PVC covers to adjoining insulation
facing using PVC tape.

9.  Stencil or label the outside insulation jacket of each union with the word "union." Match
size and color of pipe labels.

C. Insulate instrument connections for thermometers, pressure gages, pressure temperature taps,
test connections, flow meters, sensors, switches, and transmitters on insulated pipes. Shape
insulation at these connections by tapering it to and around the connection with insulating
cement and finish with finishing cement, mastic, and flashing sealant.

D. Install removable insulation covers at locations indicated. Installation shall conform to the
following:

1.  Make removable flange and union insulation from sectional pipe insulation of same
thickness as that on adjoining pipe. Install same insulation jacket as adjoining pipe
insulation.

2. When flange and union covers are made from sectional pipe insulation, extend insulation
from flanges or union long at least two times the insulation thickness over adjacent pipe
insulation on each side of flange or union. Secure flange cover in place with stainless-
steel or aluminum bands. Select band material compatible with insulation and jacket.

3. Construct removable valve insulation covers in same manner as for flanges, except divide
the two-part section on the vertical center line of valve body.

4. When covers are made from block insulation, make two halves, each consisting of mitered
blocks wired to stainless-steel fabric. Secure this wire frame, with its attached insulation,
to flanges with tie wire. Extend insulation at least 2 inches over adjacent pipe insulation on
each side of valve. Fill space between flange or union cover and pipe insulation with
insulating cement. Finish cover assembly with insulating cement applied in two coats.
After first coat is dry, apply and trowel second coat to a smooth finish.
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5. Unless a PVC jacket is indicated in field-applied jacket schedules, finish exposed surfaces
with a metal jacket.

3.06 INSTALLATION OF MINERAL-FIBER INSULATION

A. Insulation Installation on Straight Pipes and Tubes:

1. Secure each layer of preformed pipe insulation to pipe with wire or bands and tighten
bands without deforming insulation materials.

2. Where vapor barriers are indicated, seal longitudinal seams, end joints, and protrusions
with vapor-barrier mastic and joint sealant.

3. Forinsulation with factory-applied jackets on above-ambient surfaces, secure laps with
outward-clinched staples at 6 inches o.c.

4. Forinsulation with factory-applied jackets on below-ambient surfaces, do not staple
longitudinal tabs. Instead, secure tabs with additional adhesive as recommended by
insulation material manufacturer and seal with vapor-barrier mastic and flashing sealant.

B. Insulation Installation on Pipe Flanges:

1. Install preformed pipe insulation to outer diameter of pipe flange.

2. Make width of insulation section same as overall width of flange and bolts, plus twice the
thickness of pipe insulation.

3.  Fill voids between inner circumference of flange insulation and outer circumference of
adjacent straight pipe segments with mineral-fiber blanket insulation.

4. Install jacket material with manufacturer's recommended adhesive, overlap seams at least
1 inch, and seal joints with flashing sealant.

C. Insulation Installation on Pipe Fittings and Elbows:
1. Install preformed sections of same material as straight segments of pipe insulation when
available.
2. When preformed insulation elbows and fittings are not available, install mitered sections of
pipe insulation, to a thickness equal to adjoining pipe insulation. Secure insulation
materials with wire or bands.

D. Insulation Installation on Valves and Pipe Specialties:

1. Install preformed sections of same material as straight segments of pipe insulation when
available.

2. When preformed sections are not available, install mitered sections of pipe insulation to
valve body.

3. Arrange insulation to permit access to packing and to allow valve operation without
disturbing insulation.
4. Install insulation to flanges as specified for flange insulation application.

3.07 FIELD-APPLIED JACKET INSTALLATION

A. Where PVC jackets are indicated, install with 1-inch overlap at longitudinal seams and end
joints; for horizontal applications. Seal with manufacturer's recommended adhesive.
1. Apply two continuous beads of adhesive to seams and joints, one bead under lap and the
finish bead along seam and joint edge.

3.08 FINISHES

A. Color: Final color as selected by Architect. Vary first and second coats to allow visual inspection
of the completed Work.

3.09 PIPING INSULATION SCHEDULE, GENERAL

A. Acceptable preformed pipe and tubular insulation materials and thicknesses are identified for
each piping system and pipe size range. If more than one material is listed for a piping system,
selection from materials listed is Contractor's option.

3.10 INDOOR PIPING INSULATION SCHEDULE - REFER TO HVAC PIPING SCHEDULE ON
DRAWINGS

3.11 INDOOR, FIELD-APPLIED JACKET SCHEDULE
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A. Install jacket over insulation material. For insulation with factory-applied jacket, install the field-
applied jacket over the factory-applied jacket.

w

If more than one material is listed, selection from materials listed is Contractor's option.

C. Piping, Exposed, within 8-0” of finished floor:
1. PVC: 20 mils thick.

END OF SECTION 230719
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SECTION 23 2113
HYDRONIC PIPING

PART 1 GENERAL
1.01 RELATED DOCUMENTS

A.

Drawings and general provisions of the Contract, including Division 01 Specification Sections,
apply to this Section.

1.02 SUMMARY

A.

Section includes pipe and fitting materials and joining methods for the following:
1. Chilled - water piping.
2. Condenser - water piping.

PART 2 PRODUCTS
2.01 PERFORMANCE REQUIREMENTS

A.

Hydronic piping components and installation shall be capable of withstanding the following
minimum working pressure and temperature unless otherwise indicated:

1. Chilled-Water Piping: 150 psig at 73 deg F.

2. Condenser - Water Piping: 150psig at 95 deg F

2.02 COPPER TUBE AND FITTINGS

A.
B.
C.
D.

Drawn-Temper Copper Tubing: ASTM B 88, Type L.
Annealed-Temper Copper Tubing: ASTM B 88, Type K.
DWYV Copper Tubing: ASTM B 306, Type DWV.
Wrought-Copper Unions: ASME B16.22.

2.03 STEEL PIPE AND FITTINGS

A.

B.

Steel Pipe: ASTM A 53/A 53M, black steel with plain ends; welded and seamless, Grade B, and
wall thickness as indicated in "Piping Applications" Article.

Cast-lIron Threaded Fittings: ASME B16.4; Classes 125 and 250 as indicated in "Piping
Applications" Article.

Malleable-Iron Threaded Fittings: ASME B16.3, Classes 150 and 300 as indicated in "Piping
Applications" Article.

Malleable-Iron Unions: ASME B16.39; Classes 150, 250, and 300 as indicated in "Piping
Applications" Article.

Cast-Iron Pipe Flanges and Flanged Fittings: ASME B16.1, Classes 25, 125, and 250; raised
ground face, and bolt holes spot faced as indicated in "Piping Applications" Article.

Wrought-Steel Fittings: ASTM A 234/A 234M, wall thickness to match adjoining pipe.

Wrought Cast- and Forged-Steel Flanges and Flanged Fittings: ASME B16.5, including bolts,
nuts, and gaskets of the following material group, end connections, and facings:

1. Material Group: 1.1.

2. End Connections: Butt welding.

3. Facings: Raised face.

Grooved Mechanical-Joint Fittings and Couplings:
1. Manufacturers: Subject to compliance with requirements, provide products by one of the
following:
a. Anvil International, Inc.
b. Central Sprinkler Company.
c. Star Pipe Products.
d. Victaulic Company.
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2. Joint Fittings: ASTM A 536, Grade 65-45-12 ductile iron; ASTM A 47/A 47M, Grade 32510
malleable iron; ASTM A 53/A 53M, Type F, E, or S, Grade B fabricated steel; or ASTM A
106/A 106M, Grade B steel fittings with grooves or shoulders constructed to accept
grooved-end couplings; with nuts, bolts, locking pin, locking toggle, or lugs to secure
grooved pipe and fittings.

3.  Couplings: Ductile- or malleable-iron housing and EPDM or nitrile gasket of central cavity
pressure-responsive design; with nuts, bolts, locking pin, locking toggle, or lugs to secure
grooved pipe and fittings.

Steel Pipe Nipples: ASTM A 733, made of same materials and wall thicknesses as pipe in
which they are installed.

2.04 JOINING MATERIALS

A.

F.

Pipe-Flange Gasket Materials: Suitable for chemical and thermal conditions of piping system
contents.
1.  ASME B16.21, nonmetallic, flat, asbestos free, 1/8-inch maximum thickness unless
otherwise indicated.
a. Full-Face Type: For flat-face, Class 125, cast-iron and cast-bronze flanges.
b. Narrow-Face Type: For raised-face, Class 250, cast-iron and steel flanges.

Flange Bolts and Nuts: ASME B18.2.1, carbon steel, unless otherwise indicated.

Solder Filler Metals: ASTM B 32, lead-free alloys. Include water-flushable flux according to
ASTM B 813.

Brazing Filler Metals: AWS A5.8/A5.8M, BCuP Series, copper-phosphorus alloys for joining
copper with copper; or BAg-1, silver alloy for joining copper with bronze or steel.

Welding Filler Metals: Comply with AWS D10.12M/D10.12 for welding materials appropriate for
wall thickness and chemical analysis of steel pipe being welded.

Gasket Material: Thickness, material, and type suitable for fluid to be handled and working
temperatures and pressures.

2.05 DIELECTRIC FITTINGS

A.

B.

C.

General Requirements: Assembly of copper alloy and ferrous materials with separating
nonconductive insulating material. Include end connections compatible with pipes to be joined.

Dielectric Unions:

1. Manufacturers: Subject to compliance with requirements, available manufacturers offering
products that may be incorporated into the Work include, but are not limited to, the
following:

a. A.Y.McDonald Mfg. Co.

b. Capitol Manufacturing Company.
c. Central Plastics Company.
d. Hart Industries International, Inc.
e. Jomar International, Ltd.

f.  Matco-Norca.

g. Watts Regulator Co.

h.  Zurn Industries, LLC; AquaSpec Commercial Faucet Products.
Description:

a. Standard: ASSE 1079.

b. Pressure Rating: 150 psig.

c. End Connections: Solder-joint copper alloy and threaded ferrous.

Dielectric Flanges:

1. Manufacturers: Subject to compliance with requirements, available manufacturers offering
products that may be incorporated into the Work include, but are not limited to, the
following:

a. Capitol Manufacturing Company.
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b. Central Plastics Company.

c. Matco-Norca.

d. Watts Regulator Co.

e. Zurn Industries, LLC; AquaSpec Commercial Faucet Products.

Description:

a. Standard: ASSE 1079.

b. Factory-fabricated, bolted, companion-flange assembly.

c. Pressure Rating: 150 psig.

d. End Connections: Solder-joint copper alloy and threaded ferrous; threaded solder-
joint copper alloy and threaded ferrous.

D. Dielectric-Flange Insulating Kits:

1.

Manufacturers: Subject to compliance with requirements, available manufacturers offering
products that may be incorporated into the Work include, but are not limited to, the
following:

a. Advance Products & Systems, Inc.

b. Calpico, Inc.

c. Central Plastics Company.

d. Pipeline Seal and Insulator, Inc.

Description:

Nonconducting materials for field assembly of companion flanges.

Pressure Rating: 150 psig.

Gasket: Neoprene or phenolic.

Bolt Sleeves: Phenolic or polyethylene.

e. Washers: Phenolic with steel backing washers.

aoop

E. Dielectric Nipples:

1.

Manufacturers: Subject to compliance with requirements, available manufacturers offering
products that may be incorporated into the Work include, but are not limited to, the
following:

a. Elster Perfection.

b.  Grinnell Mechanical Products.

c. Matco-Norca.

d. Precision Plumbing Products, Inc.

e. Victaulic Company.

Description:

a. Standard: IAPMO PS 66.

b. Electroplated steel nipple, complying with ASTM F 1545.
c. Pressure Rating: 300 psig at 225 deg F.

d. End Connections: Male threaded or grooved.

e. Lining: Inert and noncorrosive, propylene.

PART 3 EXECUTION
3.01 PIPING APPLICATIONS - REFER TO HVAC PIPING SCHEDULE ON DRAWINGS
3.02 PIPING INSTALLATIONS

A.

D.

Drawing plans, schematics, and diagrams indicate general location and arrangement of piping
systems. Install piping as indicated unless deviations to layout are approved on Coordination
Drawings.

Install piping in concealed locations unless otherwise indicated and except in equipment rooms
and service areas.

Install piping indicated to be exposed and piping in equipment rooms and service areas at right
angles or parallel to building walls. Diagonal runs are prohibited unless specifically indicated
otherwise.

Install piping to permit valve servicing.

PROJECT 9482.00 HYDRONIC PIPING 232113-3



ST T o@mm

V.

W.

Install piping at indicated slopes.

Install hydronic piping level and plumb.

Install piping free of sags and bends.

Install fittings for changes in direction and branch connections.
Install piping to allow application of insulation.

Select system components with pressure rating equal to or greater than system operating
pressure.

Install groups of pipes parallel to each other, spaced to permit applying insulation and servicing
of valves.

Install drains, consisting of a tee fitting, NPS 3/4 ball valve, and short NPS 3/4 threaded nipple
with cap, at low points in piping system mains and elsewhere as required for system drainage.

Install piping at a uniform grade of 0.2 percent upward in direction of flow.
Reduce pipe sizes using eccentric reducer fitting installed with level side up.

Install branch connections to mains using tee fittings in main pipe, with the branch connected to
the bottom of the main pipe. For up-feed risers, connect the branch to the top of the main pipe.

Install valves according to Section 230523 "General-Duty Valves for HYAC Piping."

Install unions in piping, NPS 2 and smaller, adjacent to valves, at final connections of
equipment, and elsewhere as indicated.

Install flanges in piping, NPS 2-1/2 and larger, at final connections of equipment and elsewhere
as indicated.

Install shutoff valve immediately upstream of each dielectric fitting.

Comply with requirements in Section 230553 "ldentification for HYAC Piping and Equipment"
for identifying piping.

Install sleeves for piping penetrations of walls, ceilings, and floors. Comply with requirements
for sleeves specified in Section 230517 "Sleeves and Sleeve Seals for HVAC Piping."

Install escutcheons for piping penetrations of walls, ceilings, and floors.
Expansion loops shall not be required for direct buried underground PP-R piping.

3.03 DIELECTRIC FITTING INSTALLATION

A.
B.
C.

Install dielectric fittings in piping at connections of dissimilar metal piping and tubing.
Dielectric Fittings for NPS 2 and Smaller: Use dielectric nipples.
Dielectric Fittings for NPS 2-1/2 to NPS 4: Use dielectric flanges.

3.04 HANGERS AND SUPPORTS

A.

C.

Comply with requirements in Section 230529 "Hangers and Supports for HVAC Piping and
Equipment" for hanger, support, and anchor devices. Comply with the following requirements
for maximum spacing of supports.

Install the following pipe attachments:

1. Adjustable steel clevis hangers for individual horizontal piping less than 20 feet long.

2. Adjustable roller hangers and spring hangers for individual horizontal piping 20 feet or
longer.

3. Pipe Roller: MSS SP-58, Type 44 for multiple horizontal piping 20 feet or longer,
supported on a trapeze.

4. Spring hangers to support vertical runs.

5. Provide copper-clad hangers and supports for hangers and supports in direct contact with
copper pipe.

Install hangers for drawn-temper copper piping with the following maximum spacing and

minimum rod sizes:
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D.

NPS 3/4: Maximum span, 5 feet; minimum rod size, 1/4 inch.

NPS 1: Maximum span, 6 feet; minimum rod size, 1/4 inch.

NPS 1-1/4Maximum span, 7 feet; minimum rod size, 3/8 inch.

NPS 1-1/2: Maximum span, 8 feet; minimum rod size, 3/8 inch.

NPS 2: Maximum span, 8 feet; minimum rod size, 3/8 inch.

NPS 2-1/2: Maximum span, 9 feet; minimum rod size, 3/8 inch.

NPS 3 and Larger: Maximum span, 10 feet; minimum rod size, 3/8 inch.

Support vertical runs at roof, at each floor, and at 10-foot intervals between floors.

Noghkowh =

3.05 PIPE JOINT CONSTRUCTION

A.
B.

C.

Ream ends of pipes and tubes and remove burrs. Bevel plain ends of steel pipe.

Remove scale, slag, dirt, and debris from inside and outside of pipe and fittings before
assembly.

Soldered Joints: Apply ASTM B 813, water-flushable flux, unless otherwise indicated, to tube
end. Construct joints according to ASTM B 828 or CDA's "Copper Tube Handbook," using lead-
free solder alloy complying with ASTM B 32.

Brazed Joints: Construct joints according to AWS's "Brazing Handbook," "Pipe and Tube"
Chapter, using copper-phosphorus brazing filler metal complying with AWS A5.8/A5.8M.

Threaded Joints: Thread pipe with tapered pipe threads according to ASME B1.20.1. Cut

threads full and clean using sharp dies. Ream threaded pipe ends to remove burrs and restore

full ID. Join pipe fittings and valves as follows:

1. Apply appropriate tape or thread compound to external pipe threads unless dry seal
threading is specified.

2. Damaged Threads: Do not use pipe or pipe fittings with threads that are corroded or
damaged. Do not use pipe sections that have cracked or open welds.

Welded Joints: Construct joints according to AWS D10.12M/D10.12, using qualified processes
and welding operators according to "Quality Assurance" Article.

Flanged Joints: Select appropriate gasket material, size, type, and thickness for service
application. Install gasket concentrically positioned. Use suitable lubricants on bolt threads.

Grooved Joints: Assemble joints with coupling and gasket, lubricant, and bolts. Cut or roll
grooves in ends of pipe based on pipe and coupling manufacturer's written instructions for pipe
wall thickness. Use grooved-end fittings and rigid, grooved-end-pipe couplings.

Mechanically Formed, Copper-Tube-Outlet Joints: Use manufacturer-recommended tool and
procedure, and brazed joints.

3.06 TERMINAL EQUIPMENT CONNECTIONS

A.

B.
C.

D.

Sizes for supply and return piping connections shall be the same as or larger than equipment
connections.

Install control valves in accessible locations close to connected equipment.

Install bypass piping with globe valve around control valve. If parallel control valves are
installed, only one bypass is required.

Install ports for pressure gages and thermometers at coil inlet and outlet connections.

3.07 FIELD QUALITY CONTROL

A

Prepare hydronic piping according to ASME B31.9 and as follows:

1. Leave joints, including welds, uninsulated and exposed for examination during test.

2. Provide temporary restraints for expansion joints that cannot sustain reactions due to test
pressure. If temporary restraints are impractical, isolate expansion joints from testing.

3. Flush hydronic piping systems with clean water; then remove and clean or replace strainer
screens.
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4.

5.

Isolate equipment from piping. If a valve is used to isolate equipment, its closure shall be
capable of sealing against test pressure without damage to valve. Install blinds in flanged
joints to isolate equipment.

Install safety valve, set at a pressure no more than one-third higher than test pressure, to
protect against damage by expanding liquid or other source of overpressure during test.

B. Perform the following tests on hydronic piping:

1.

2.

3.

6.

Use ambient temperature water as a testing medium unless there is risk of damage due to
freezing. Another liquid that is safe for workers and compatible with piping may be used.
While filling system, use vents installed at high points of system to release air. Use drains
installed at low points for complete draining of test liquid.

Isolate expansion tanks and determine that hydronic system is full of water.

Subject piping system to hydrostatic test pressure that is not less than 1.5 times the
system's working pressure. Test pressure shall not exceed maximum pressure for any
vessel, pump, valve, or other component in system under test. Verify that stress due to
pressure at bottom of vertical runs does not exceed 90 percent of specified minimum yield
strength or 1.7 times the "SE" value in Appendix A in ASME B31.9, "Building Services
Piping."

After hydrostatic test pressure has been applied for at least 10 minutes, examine piping,
joints, and connections for leakage. Eliminate leaks by tightening, repairing, or replacing
components, and repeat hydrostatic test until there are no leaks.

Prepare written report of testing.

C. Perform the following before operating the system:

1.
2.

3.
4.

Open manual valves fully.

Inspect air vents at high points of system and determine if all are installed and operating
freely (automatic type), or bleed air completely (manual type).

Set temperature controls so all coils are calling for full flow.

Verify lubrication of motors and bearings.

END OF SECTION 232113
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SECTION 23 2116
HYDRONIC PIPING SPECIALTIES

PART 1 GENERAL
1.01 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including Division 01 Specification Sections,
apply to this Section.

1.02 SUMMARY

A. Section includes special-duty valves and specialties for the following:
1. Air-vent piping.
2.  Safety-valve-inlet and -outlet piping.
1.03 ACTION SUBMITTALS

A. Product Data: For each type of the following:
1. Valves: Include flow and pressure drop curves based on manufacturer's testing for
calibrated-orifice balancing valves and automatic flow-control valves.
2. Air-control devices.
3.  Hydronic specialties.

1.04 CLOSEOUT SUBMITTALS

A. Operation and Maintenance Data: For air-control devices, hydronic specialties, and special-
duty valves to include in emergency, operation, and maintenance manuals.

PART 2 PRODUCTS
2.01 PERFORMANCE REQUIREMENTS

A. Hydronic piping components and installation shall be capable of withstanding the following
minimum working pressure and temperature unless otherwise indicated:
1. Air-Vent Piping: 200 deg F (93 deg C).
2. Safety-Valve-Inlet and -Outlet Piping: Equal to the pressure of the piping system to which
it is attached.

2.02 VALVES

A. Gate, Globe, Check, Ball, and Butterfly Valves: Comply with requirements specified in Section
230523 "General-Duty Valves for HVAC Piping."Section 15112 "General-Duty Valves for HVAC
Piping."

B. Bronze, Calibrated-Orifice, Balancing Valves:

1. Manufacturers: Subject to compliance with requirements, provide products by one of the
following:

Armstrong Pumps, Inc.

Bell & Gossett Domestic Pump.

Flow Design Inc.

Gerand Engineering Co.

Griswold Controls.

Nexus Valve, Inc.

Taco.

Tour & Andersson; available through Victaulic Company.

Body: Bronze, ball or plug type with calibrated orifice or venturi.

Ball: Brass or stainless steel.

Plug: Resin.

Seat: PTFE.

End Connections: Threaded or socket.

Pressure Gage Connections: Integral seals for portable differential pressure

meter.
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7) Handle Style: Lever, with memory stop to retain set position.
8) CWP Rating: Minimum 125 psig (860 kPa).
9) Maximum Operating Temperature: 250 deg F (121 deg C).

C. Diaphragm-Operated Safety Valves: ASME labeled.

1.

Manufacturers: Subject to compliance with requirements, provide products by one of the

following:

a. AMTROL, Inc.

b. Armstrong Pumps, Inc.

c. Bell & Gossett Domestic Pump.

d. Conbraco Industries, Inc.

e. Spence Engineering Company, Inc.
f.  Watts Regulator Co.

1) Body: Bronze or brass.

Disc: Glass and carbon-filled PTFE.

Seat: Brass.

Stem Seals: EPDM O-rings.

Diaphragm: EPT.

Wetted, Internal Work Parts: Brass and rubber.

Inlet Strainer: Brass, removable without system shutdown.

Valve Seat and Stem: Noncorrosive.

Valve Size, Capacity, and Operating Pressure: Comply with ASME Boiler and
Pressure Vessel Code: Section IV, and selected to suit system in which
installed, with operating pressure and capacity factory set and field adjustable.

O oo ~NO O WN
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D. Automatic Flow-Control Valves:

1.

Nooohkwbd

8.
9.

Manufacturers: Subject to compliance with requirements, provide products by one of the
following:

a. Flow Design Inc.

b. Griswold Controls.

c. Feld-Hazer - Hayes

d. PRO Hydronic Specialties

Body: Brass or ferrous metal.

Piston and Spring Assembly: Stainless steel, tamper proof, self cleaning, and removable.
Combination Assemblies: Include bonze or brass-alloy ball valve.

Identification Tag: Marked with zone identification, valve number, and flow rate.

Size: Same as pipe in which installed.

Performance: Maintain constant flow, plus or minus 5 percent over system pressure
fluctuations.

Minimum CWP Rating: 175 psig.

Maximum Operating Temperature: 200 deg F.

2.03 AIR-CONTROL DEVICES
A. Manual Air Vents:

1.

Manufacturers: Subject to compliance with requirements, provide products by one of the

following:

a. AMTROL, Inc.

b. Armstrong Pumps, Inc.

c. Bell & Gossett Domestic Pump.
d. Nexus Valve, Inc.

e. Taco, Inc.

1) Body: Bronze.

2) Internal Parts: Nonferrous.

3) Operator: Screwdriver or thumbscrew.
4) Inlet Connection: NPS 1/2 (DN 15).
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5) Discharge Connection: NPS 1/8 (DN 6).
6) CWP Rating: 150 psig (1035 kPa).
7) Maximum Operating Temperature: 225 deg F (107 deg C).

B. Automatic Air Vents:
1. Manufacturers: Subject to compliance with requirements, provide products by one of the

following:
a. AMTROL, Inc.

Armstrong Pumps, Inc.

Bell & Gossett Domestic Pump.

Nexus Valve, Inc.

Taco, Inc.

Body: Bronze or cast iron.

Internal Parts: Nonferrous.

Operator: Noncorrosive metal float.

Inlet Connection: NPS 1/2 (DN 15).

Discharge Connection: NPS 1/4 (DN 8).

CWP Rating: 150 psig (1035 kPa).

)  Maximum Operating Temperature: 240 deg F (116 deg C).

2.04 HYDRONIC PIPING SPECIALTIES

A. Y-Pattern Strainers:
1.  Body: ASTM A 126, Class B, cast iron with bolted cover and bottom drain connection.
2. End Connections: Threaded ends for NPS 2 (DN 50) and smaller; flanged ends for NPS
2-1/2 (DN 65) and larger.
. Strainer Screen: Stainless-steel, 20-mesh strainer, or perforated stainless-steel basket.
. CWP Rating: 125 psig (860 kPa).

pherical, Rubber, Flexible Connectors:

. Body: Fiber-reinforced rubber body.

. End Connections: Steel flanges drilled to align with Classes 150 and 300 steel flanges.
. Performance: Capable of misalignment.

. CWP Rating: 150 psig (1035 kPa).

5.  Maximum Operating Temperature: 250 deg F (121 deg C).

PART 3 EXECUTION
3.01 VALVE APPLICATIONS

A. Install shutoff-duty valves at each branch connection to supply mains and at supply connection
to each piece of equipment.

coooT
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B. Install calibrated-orifice, balancing valves at each branch connection to return main.
C. Install calibrated-orifice, balancing valves in the return pipe of each heating or cooling terminal.

D. |Install safety valves at hot-water generators and elsewhere as required by ASME Boiler and
Pressure Vessel Code. Install drip-pan elbow on safety-valve outlet and pipe without valves to
the outdoors; pipe drain to nearest floor drain or as indicated on Drawings. Comply with ASME
Boiler and Pressure Vessel Code: Section VIII, Division 1, for installation requirements.

3.02 HYDRONIC SPECIALTIES INSTALLATION

A. Install automatic air vents at high points of system piping in mechanical equipment rooms only.
Install manual vents at heat-transfer coils and elsewhere as required for air venting.

END OF SECTION 232116
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SECTION 23 3423
HVAC POWER VENTILATORS

PART 1 GENERAL
1.01 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

1.02 SUMMARY

A. Section Includes:
1. Centrifugal roof ventilators.

1.03 ACTION SUBMITTALS

A. Product Data: For each type of product indicated. Include rated capacities, operating
characteristics, and furnished specialties and accessories. Also include the following:
1. Certified fan performance curves with system operating conditions indicated.
2.  Certified fan sound-power ratings.
3. Motor ratings and electrical characteristics, plus motor and electrical accessories.
4. Material thickness and finishes, including color charts.
5. Dampers, including housings, linkages, and operators.
6. Roof curbs.
7 Fan speed controllers.

S

1

hop Drawings: Include plans, elevations, sections, details, and attachments to other work.

. Detail equipment assemblies and indicate dimensions, weights, loads, required
clearances, method of field assembly, components, and location and size of each field
connection.

2. Wiring Diagrams: For power, signal, and control wiring.
1.04 CLOSEOUT SUBMITTALS

A. Operation and Maintenance Data: For power ventilators to include in emergency, operation,
and maintenance manuals.

1.05 QUALITY ASSURANCE

A. Electrical Components, Devices, and Accessories: Listed and labeled as defined in NFPA 70,
by a qualified testing agency, and marked for intended location and application.

B. UL Standards: Power ventilators shall comply with UL 705. Power ventilators for use for
restaurant kitchen exhaust shall also comply with UL 762.

1.06 COORDINATION
A. Coordinate size and location of structural-steel support members.

B. Coordinate sizes and locations of roof curbs, equipment supports, and roof penetrations with
actual equipment provided.

PART 2 PRODUCTS
2.01 CENTRIFUGAL ROOF VENTILATORS

A. Manufacturers: Subject to compliance with requirements, provide products by one of the
following:

Acme Engineering & Manufacturing Corporation.

Aerovent; a division of Twin City Fan Companies, Ltd.

Carnes Company.

Central Blower Company.

Greenheck Fan Corporation.

JencoFan.

Loren Cook Company.

Nooakwd=
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8. PennBarry.
9. Quietaire Inc.
10. W.W. Grainger, Inc.; Dayton Products.

B. Housing: Removable, spun-aluminum, dome top and outlet baffle; square, one-piece,
aluminum base with venturi inlet cone.

C. Fan Wheels: Aluminum hub and wheel with backward-inclined blades.

D. Accessories:

1. Variable-Speed Controller: Solid-state control to reduce speed from 100 to less than 50
percent. (Refer to schedule on drawing for locations)

2. Disconnect Switch: Nonfusible type, with thermal-overload protection mounted inside fan
housing, factory wired through an internal aluminum conduit.

3. Bird Screens: Removable, 1/2-inch mesh, aluminum or brass wire.

4. Motorized Dampers: Parallel-blade dampers mounted in curb base with electric actuator;
wired to close when fan stops. Refer to drawings for locations.

E. Roof Curbs: Aluminum; mitered and welded corners; 1-1/2-inch-thick, rigid, fiberglass
insulation adhered to inside walls; and 1-1/2-inch wood nailer. Size as required to suit roof
opening and fan base.

1.  Configuration: Self-flashing without a cant strip, with mounting flange.
2. Overall Height: 24 inches.

3.  Pitch Mounting: Manufacture curb for roof slope.

4. Metal Liner: Galvanized steel.

2.02 MOTORS

A. Comply with NEMA designation, temperature rating, service factor, enclosure type, and
efficiency requirements for motors specified in Section 230513 "Common Motor Requirements
for HYAC Equipment.”

1. Motor Sizes: Minimum size as indicated. If not indicated, large enough so driven load will
not require motor to operate in service factor range above 1.0.
B. Enclosure Type: Totally enclosed, fan cooled. Refer to drawing schedule for additional details.
2.03 SOURCE QUALITY CONTROL

A. Certify sound-power level ratings according to AMCA 301, "Methods for Calculating Fan Sound
Ratings from Laboratory Test Data." Factory test fans according to AMCA 300, "Reverberant
Room Method for Sound Testing of Fans." Label fans with the AMCA-Certified Ratings Seal.

B. Certify fan performance ratings, including flow rate, pressure, power, air density, speed of
rotation, and efficiency by factory tests according to AMCA 210, "Laboratory Methods of
Testing Fans for Aerodynamic Performance Rating." Label fans with the AMCA-Certified
Ratings Seal.

PART 3 EXECUTION
3.01 INSTALLATION
A. Install power ventilators level and plumb.

B. Secure roof-mounted fans to roof curbs with cadmium-plated hardware. See Section 077200
"Roof Accessories" for installation of roof curbs.

o

Install units with clearances for service and maintenance.

D. Label units according to requirements specified in Section 230553 "ldentification for HVAC
Piping and Equipment.”
3.02 CONNECTIONS

A. Drawings indicate general arrangement of ducts and duct accessories. Make final duct
connections with flexible connectors. Flexible connectors are specified in Section 233300 "Air
Duct Accessories."
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C.

D.

Install ducts adjacent to power ventilators to allow service and maintenance.

Ground equipment according to Section 260526 "Grounding and Bonding for Electrical
Systems."

Connect wiring according to Section 260519 "Low-Voltage Electrical Power Conductors and
Cables."

3.03 FIELD QUALITY CONTROL

A.
B.

C.

D.

Perform tests and inspections.

Tests and Inspections:

1. Verify that shipping, blocking, and bracing are removed.

2. Verify that unit is secure on mountings and supporting devices and that connections to
ducts and electrical components are complete. Verify that proper thermal-overload
protection is installed in motors, starters, and disconnect switches.

3.  Verify that cleaning and adjusting are complete.

4. Disconnect fan drive from motor, verify proper motor rotation direction, and verify fan
wheel free rotation and smooth bearing operation. Reconnect fan drive system, align and
adjust belts, and install belt guards.

5.  Adjust damper linkages for proper damper operation.

6. Verify lubrication for bearings and other moving parts.

7.  Verify that manual and automatic volume control and fire and smoke dampers in
connected ductwork systems are in fully open position.

8. Disable automatic temperature-control operators, energize motor and adjust fan to
indicated rpm, and measure and record motor voltage and amperage.

9.  Shut unit down and reconnect automatic temperature-control operators.

10. Remove and replace malfunctioning units and retest as specified above.

Test and adjust controls and safeties. Replace damaged and malfunctioning controls and
equipment.

Prepare test and inspection reports.

3.04 ADJUSTING

A.
B.

C.

Adjust damper linkages for proper damper operation.

Comply with requirements in Section 230593 "Testing, Adjusting, and Balancing for HVAC" for
testing, adjusting, and balancing procedures.

Replace fan and motor pulleys as required to achieve design airflow.
Lubricate bearings.
END OF SECTION 233423
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SECTION 23 6426.16
WATER COOLED ROTARY SCREW WATER CHILLER

PART 1 GENERAL
1.01 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this section.

1.02 SUMMARY
A. Semi-hermetic, direct drive, water-cooled rotary screw chillers with multiple compressors.
1.03 SUBMITTALS

A. Submit drawings indicating components, assembly, dimensions, weights and loadings, required
clearances, and location and size of field connections. Indicate equipment, piping and
connections, valves, strainers, and thermostatic valves required for complete system.

B. Submit product data indicating rated capacities, weights, specialties and accessories, electrical
requirements and wiring diagrams.

C. Submit manufacturer's installation instructions.
1.04 OPERATION AND MAINTENANCE DATA

A. Include start-up instructions, operation data, maintenance data, controls, and accessories.
Include trouble-shooting guide.

1.05 REGULATORY REQUIREMENTS

A. Conform to AHRI Standard 550/590 for rating and certified testing of Water Chilling Packages
using the Vapor Compression Cycle.

B. Conform to UL 1995 - Standard for Heating and Cooling Equipment, Safety Standard. In the
event the unit is not UL approved, the manufacturer shall, at manufacturer expense, provide for
a field inspection by an UL representative to verify conformance to UL standards. If necessary,
contractor shall perform modifications to the unit to comply with UL, as directed by the UL
representative.

C. Conform to ASME SECTION VIl Boiler and Pressure Vessel Code for construction and testing
of unfired pressure vessels.

D. Conform to ANSI/ASHRAE STANDARD 15 safety code for mechanical refrigeration.
E. Unit shall bear the AHRI Certification Label for the specific type of water chiller as applicable.
1.06 DELIVERY, HANDLING AND STORAGE

A. Comply with manufacturer's installation instructions for rigging, unloading, and transporting
units.

B. Ship each chiller with a full charge of refrigerant. Charge each chiller with nitrogen if refrigerant
is shipped in containers separate from chiller.

C. Unit will ship with shrink wrap covering the entire unit.
1.07 WARRANTY

A. Provide a full parts warranty for one year from start-up or 18 months from shipment, whichever
occurs first.

B. 2nd-5th year compressor parts
C. 1styear parts and labor warranty for whole unit.
D. 1styear refrigerant warranty

1.08 MAINTENANCE SERVICE

A. Allinspections and service of units shall be accomplished by factory trained and authorized
servicing technicians.
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B. All labor for leak checking the chiller according to the manufacturer's IOM and documentation
must be included.

C. In conjunction with and supporting Factory warranty OEM shall furnish complete factory
authorized service and maintenance of Applied Chillers for one year from Date of Substantial
Completion. All work shall be done by manufacturer's commercial warranty agent.

D. OEM shall provide and report quarterly, semiannual, and annual maintenance in compliance
with or better than ASHRAE Standard 180-2008.

E. Include maintenance items as recommended in manufacturer's operating and maintenance
data.

F. Submit copy of service call work orders and summary report to the Owner, including description
of work performed, operating performance status and noted exceptions.

PART 2 PRODUCTS
2.01 SUMMARY

A. The contractor shall furnish and install rotary screw water chillers as shown and scheduled in
the plans. The units shall be installed in accordance with this specification and produce the
specified tonnage per the scheduled data in accordance with AHRI Standard 550/590. The unit
shall be AHRI certified as applicable.

2.02 ACCEPTABLE MANUFACTURERS
A. Trane
B. Johnson Controls, Inc.
C. Daikin

2.03 COMPRESSOR AND MOTOR

A. Construct chiller using semi-hermetic helical rotary screw compressors with independent

circuits.

1.  Statically and dynamically balance rotating parts.

2. Provide oil lubrication system with oil charging valve and oil filter to ensure adequate
lubrication during starting, stopping and normal operation.

3.  Provide compressor with automatic capacity reduction equipment consisting of capacity
control slide valve (rotary). Compressor must start unloaded for soft start on motors.

4. Provide compressor heater to evaporate refrigerant returning to compressor during shut
down. Energize heater when compressor is not operating.

B. Chiller should be able to unload to 25 percent of full load tonnage with constant entering
condenser water temperature.

C. Provide constant speed 3600 rpm for 60Hz (or 3000 rpm for 50Hz) compressor motor, suction
gas cooled with robust construction and system design protection, designed for across-the-line
or wye-delta starting. Furnish with starter.

2.04 EVAPORATOR

A. The evaporator shall be built in accordance with ANSI/ASHRAE 15- Safety Code for
Mechanical Refrigeration. Design, test, and stamp evaporator refrigerant side for 200 psig
(1379 kPa) working pressure in accordance with ANSI/ASME SEC VIII.

B. Evaporator tubes shall be internally and externally enhanced. The tubes shall be securely
supported at intermediate supports and physically expanded into both ends of the tube sheets.
The evaporator tubes must also be removable from both ends to provide easy access for tube
cleaning.

C. Water boxes shall be designed for 150 psig maximum waterside working pressure. The water
boxes shall have grooved-type water connections for easy field chilled water and condenser
water connections and have proper orientation as referenced in the scheduled drawings.
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Adjustable or float type refrigerant metering devices and thermal expansion valves (TXV) shall
be inspected and adjusted by the manufacturer annually for the first five years of operation to
assure equivalent reliability to an electronic expansion valve (EXV) system.

Factory insulation will be 3/4" insulation Armaflex Il or equal (k=0.28) and cover the evaporator
and motor housing. Factory installed foam insulation will be used on the suction line, liquid
level sensor and oil return system assembly.

2.05 WATER COOLED CONDENSER

A

The water-cooled condenser shall be built in accordance with ANSI/ASHRAE 15 Safety Code
for Mechanical Refrigeration. Design, test, and stamp condenser refrigerant side for 300 psig
(2068 kPa) working pressure in accordance with ANSI/ASME SEC VIII.

Condenser tubes shall be internally and externally enhanced. The tubes shall be securely
supported at intermediate supports and physically expanded into both ends. The condenser
tubes must also be removable from both ends to provide easy access for tube changeouts or
tube cleaning.

Water boxes shall be designed for 150 psig maximum waterside working pressure. The water
boxes shall have grooved-type water connections for easy field chilled water and condenser
water connections and have proper orientation as referenced in the scheduled drawings.

Optimized compressors, oil cooler and high condenser temperature control panel allows for
leaving condenser water temperatures up to 140°F. This option allows for entering condenser
water temperatures above 95°F. Condenser leaving water temperature control option is
required; the setpoint range is 80°F to 140°F.

2.06 REFRIGERANT CIRCUIT

A.

D.

All units shall have 2 independent refrigerant circuits, each with a separate single compressor.
If manifolded compressors are provided on a circuit, then individual compressor warranties
must be provided for each compressor on the circuit.

Chiller shall be able to unload to 25% of capacity with AHRI relief and constant entering
condenser water temperature.

Provide for each refrigerant circuit:

Suction service valve

Discharge service valve

Liquid line shutoff valve

Refrigerant pressure relief valves for low side and high side
Electronic expansion valve

Removable core filter

Charging port

Oil separator
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The chiller shall be configured with single relief valve on both the high pressure side and low
pressure side of each refrigerant circuit.

2.07 CONTROLS

A

The chiller(s) shall be controlled by a microprocessor-based, proportional and integral controller
to show water and refrigerant temperatures, refrigerant pressures and diagnostics. A dedicated
chiller control panel with a non-coded display is to be supplied with each chiller by the chiller
manufacturer. The controller shall provide chiller capacity control in response to the leaving
chilled water temperature.

The chiller control panel shall utilize an Adaptive Control Microprocessor which will
automatically take action to prevent unit shutdown due to abnormal operating conditions
associated with: evaporator refrigerant temperature, high condensing pressure and motor
current overload.

If the chiller runs in any of the abnormal operating conditions, the chiller will continue to run, in
an unloaded state, and will continue to produce chilled water in an attempt to meet the cooling
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load. However, if the chiller reaches the trip-out limits, the chiller controls will take the chiller off
line for protection, and a manual reset is required. Once the "near trip" condition is corrected,
the chiller will return to normal operation and can then produce full load cooling.

D. The chiller control panel shall provide control of chiller operation and monitoring of chiller
sensors, actuators, relays, and switches. The panel shall be a complete system for stand-alone
chiller control and include controls to safely and efficiently operate the chiller.

E. Manufacturer shall provide a compressor that is capable of unloading to an infinite amount of
positions in order to provide water temperature accuracy of +/- 0.5°F. In the event that the
compressor unloads to finite steps, the manufacturer shall provide eight (8) or more steps of
unloading on each compressor or provide hot gas bypass (HGBP).

F. The chiller control panel is to be provided with the following digital type pressure readouts:
1. Evaporator refrigerant pressure
2. Condenser refrigerant pressure

G. The front of the chiller control panel shall be capable of displaying the following clear language
as standard:

Entering and leaving evaporator water temperature

Entering and leaving condenser water temperature

Chilled water setpoint

Electrical 3 phase current limit and percent RLA setpoint

Electrical 3 phase amp draw

Chiller operating mode

Condenser refrigerant temperature

Elapsed time and number-of-starts counter

Chiller compressor run status relay

Diagnostics with time and date stamp

A relay output to start the condenser water pump and/or enable the cooling tower

temperature controls.

The control panel display shall identify the fault, indicate date, time, and operating mode at

time of occurrence, and provide type of reset required and a help message. The historic

diagnostic report shall display the last 20 diagnostics with their times and dates of

occurrence

13. A relay output that shall energize whenever an alarm is active.

14. A relay output that shall energize whenever the unit is operating in a limit mode for an
extended time period.

15. Arelay output that shall energize whenever a compressor is running.

16. A relay output that shall energize whenever the chiller is operating in Adaptive Controls
due to high head pressure.

TS9N RLN =~
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H. The chiller control panel shall provide a programmable soft load to prevent the chiller from
achieving full capacity during the pulldown period by imposing a ramped current limit, or a
temperature pulldown rate. Either can be adjusted to limit how fast the chiller can load after an
initial startup.

I.  The chiller control panel shall provide leaving chilled water temperature reset based upon
return water temperature.

J.  The chiller control panel shall provide a chilled water pump output relay that closes when the
chiller is given a signal to start.

K. The chiller control panel shall have the ability to operate in variable evaporator flow
applications. The chiller control must be able to operate with evaporator flow rate changes up
to 10% during a 1 minute time period while maintaining 0.5°F water temperature accuracy. The
chiller control must also be able to operate with evaporator flow rate changes up to 30% during
a 1 minute time period while maintaining 2°F water temperature accuracy.
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L. The chiller control panel shall have the ability to control the leaving condenser fluid temperature
setpoint through the user interface or via a 0-10 Vdc signal from a building automation system.

M. Digital communications to building automation system shall consist of a BACnet open standard
communication protocol. BACnet shall be capable of communicating MS/TP using RS-485
hardware.

N. The chiller control panel shall have the ability to control the leaving condenser fluid temperature
setpoint through the user interface or via a 0-10 VDC signal from a building automation system.
The control system allows for a condenser leaving temperature range of 80°F to 105°F with a
standard condenser and 80°F to 140°F with option provided.

2.08 STARTERS (LOW VOLTAGE)
A. Starters shall be unit mounted with ventilating louvers.

B. Motor starters shall include incoming line provisions for the number and size cables shown on
the drawings. Incoming line lugs shall be copper mechanical type. Connection directly to the
contactors is not permissible.

C. Contactors shall be sized properly to the chiller full load and locked rotor currents. Contactors
shall have double break main contacts with weld resistant silver cadmium faces. Auxiliary
interlocks that interface with the control panel shall be low resistance having palladium silver
contacts.

D. Each motor starter shall include a control power transformer with fused primary and secondary.
Current transformers of the proper size, ratio and burden capacity shall be provided to provide
a signal to the control panel and optional devices. Control relays shall be provided within the
motor starter to interface with the control panel.

E. Each starter shall include an advanced motor protection system incorporating electronic three
phase overloads and current transformers. This electronic motor protection system shall
monitor and protect against the following conditions:

Three phase overload protection

Overload protection during start-up

Phase imbalance

Phase loss

Phase reversal

Low voltage

BN

Alternately the advanced motor protection system can be furnished in the chiller control panel.
Each starter/control shall be designed and able to operate in temperatures up to 104°F (40°C).
All field supplied wires, bus bars, and fittings shall be copper only.

Provide in the starter panel:

« - I @em

The motor starters shall be Wye-Delta. Motor starters shall have a UL 1995 enclosure.
Enclosure shall be constructed of 14 gauge steel minimum.

A

Under/over voltage protection.

L. High Fault Circuit Breaker - Starter shall contain a circuit breaker. The disconnect handle shall
be capable of being padlocked in the off position.

M. Single point power connection.
2.09 SOUND

A. Acoustics: Manufacturer must provide sound pressure data in decibels. Sound pressure data
per AHRI 575 must be provided at full load.

B. If manufacturer cannot meet the noise levels, sound attenuation devices must be installed to
meet this performance level.

C. Factory provided sound attenuating wrap for compressors, discharge lines, and oil seperators.
2.10 ACCESSORIES

PROJECT 9482.00 Water Cooled Rotary Screw Water Chiller 236426.16 -5



A.

Factory installed IFM flow switch.

PART 3 EXECUTION
3.01 INSTALLATION

A
B.

nmmoo

G.

Install in accordance with manufacturer's instructions.

Provide for connection to electrical service. If oil pump is electric include the connection of the
electrical to the oil pump.

Provide unit with 2" spring isolators to set on concrete pad.
Arrange piping for easy dismantling to permit tube cleaning.
Provide piping from chiller relief valve to outdoors. Size as recommended by manufacturer.

Proof of flow shall be provided by the equipment manufacturer, mechanically installed and
electrically wired, at the factory of origin.

Maintain manufacturer's recommended clearances for service and maintenance.

3.02 CONNECTIONS

A.

F.

Comply with requirements for piping specified in Section 232113 "Hydronic Piping," and Section
232116 "Hydronic Piping Specialties". Drawings indicate general arrangement of piping,
fittings, and specialties.

Install piping adjacent to chiller to allow service and maintenance.

Evaporator Fluid Connections: Connect to evaporator inlet with shutoff valve, strainer, flexible
connector, thermometer, and plugged tee with pressure gage. Connect to evaporator outlet
with shutoff valve, flexible connector, flow switch, thermometer, plugged tee with shutoff valve
and pressure gage, and drain connection with valve. Make connections to chiller with a flange
or mechanical coupling.

Condenser Fluid Connections: Connect to condenser inlet with shutoff valve, strainer, flexible
connector, thermometer, and plugged tee with pressure gage. Connect to condenser outlet with
shutoff valve, flexible connector, flow switch, thermometer, plugged tee with shutoff valve and
pressure gage, and drain connection with valve. Make connections to chiller with a flange or
mechanical coupling.

Refrigerant Pressure Relief Device Connections: For chillers installed indoors, extend vent
piping to the outdoors without valves or restrictions. Comply with ASHRAE 15. Connect vent to
chiller pressure relief device with flexible connector and dirt leg with drain valve.

Connect each chiller drain connection with a union and drain pipe, and extend pipe, full size of
connection, to floor drain. Provide a shutoff valve at each connection.

3.03 SERVICE AND STARTUP

A.

Startup - Provide all labor and materials to perform startup. Startup shall be performed by a
factory-trained technician from the original equipment manufacturer (OEM). Technician shall
confirm that equipment has been correctly installed and passes specification checklist prior to
equipment becoming operational and covered under OEM warranty. This shall be done in strict
accordance with manufacturer's specifications and requirements. Third-party service agencies
are not permitted.

1.  Verify that refrigerant charge is sufficient and chiller has been leak tested.

2. Verify that thermometers and gages are installed.

3. Operate chiller for run-in period.

4. Check bearing lubrication and oil levels.

5.  For chillers installed indoors, verify that refrigerant pressure relief device is vented
outdoors.

Verify proper motor rotation.

Verify and record performance of fluid flow and low-temperature interlocks for evaporator
and heat-reclaim condenser.

8.  Verify and record performance of chiller protection devices.

No
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9. Test and adjust controls and safeties. Replace damaged or malfunctioning controls and
equipment.

10. Inspect field-assembled components, equipment installation, and piping and electrical
connections for proper assembly, installation, and connection.

B. A start-up log shall be furnished by the factory approved start-up technician to document the
chiller's start-up date and shall be signed by the owner or his authorized representative prior to
commissioning the chillers.

C. Provide local service agent with direct access to factory support on equipment.

D. Service agreement.

1. During the first 12 months of operation, a factory-trained technician from the original
equipment manufacturer (OEM) shall perform quarterly on-site operating inspections to
confirm the chiller's operational performance. The manufacturer shall provide the owner
with a report describing the condition of the equipment, current operating log, any issues
found needing to be addressed, and recommended corrective actions.

3.04 DEMOSTRATION

A. Engage a factory-authorized service representative to train Owner's maintenance personnel to
adjust, operate, and maintain chillers.

END OF SECTION
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SECTION 26 0500
COMMON WORK RESULTS FOR ELECTRICAL

PART 1 GENERAL
1.01 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

1.02 SUMMARY
A. Section Includes:

©CONDOHWN 2

Basic Requirements

Detailed Requirements

Coordination

Quality Assurance

Codes, Ordinances, & Permits

Common requirements for electrical installation
Excavating & Backfilling

Painting

Cleaning & Rubbish

1.03 SUBMITTALS

A. Shop Drawings:
1.

Submit shop drawings, wiring diagrams, and descriptive literature on all equipment
furnished in this contract. Contractor shall “approve” shop drawings as specified in
Division 1 prior to submitting to Engineer for approval. Shop drawing submittals shall
comply with Division 1 requirements.
For each of the product categories listed below, provide manufacturers standard catolog
information with contractor/manufacturer markup including bill of materials, product data,
features, electrical ratings, wiring diagrams, etc.
a. Products requiring shop drawings submittal:

1) Floorboxes

2) Enclosed Circuit Breakers
Make submittals as soon as practicable after the signing of the contract. Shipment shall
not be released until drawings and literature have been finally approved.
Shop drawings shall be checked by the Contractor for shape, dimensions, and details of
attachment to the construction before submittal. Submitted shop drawings will be
presumed to have been so checked by the Contractor.
The literature shall be complete, giving materials, gauges, weights, finishes, etc., and in
case of lighting fixtures, shall include ETL photometric curves.
Number of copies required is the number of copies the Contractor desires returned, or the
quantity listed in Division 1, whichever is greater.
Wiring diagrams shall be furnished for all communication and control systems under this
contract.
In addition to the foregoing, the Contractor is to supply to the General Contractor, for
delivery to the Owner, bound in a single set, a complete shop drawing portfolio of all
equipment indicated under the specific specification section. Submit these near
completion of the project arranged and indexed according to the CSI format.

B. Testreports: Submit written installation test reports for review and approval immediately after
testing has been satisfactorily completed.

C. Acceptance certificates: Submit written manufacturer, testing agency and/or local Code
authority acceptance certificates with project closeout documentation.

D. Warranty: Submit a written warranty statement detailing all system and equipment warranties.
Warranty shall be signed by Submittals are not required for this Section.
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Operation & Maintenance Instructions:

1. Refer to Division 1 for submittal and training requirements.

2. Furnish approved operation and maintenance instruction booklets covering each listed
item of equipment installed under this contract. These booklets shall provide complete
instructions on the proper operation, use and periodic maintenance, together with the
source of replacement parts and service for the item of equipment covered.

3.  Operation and maintenance manuals shall include copies of test reports, acceptance
certificates and warranty information.

4. In addition to the foregoing, the Contractor shall demonstrate to the Owner's designated
personnel the use of the systems listed herein and shall furnish three (3) typewritten
copies of a general operation procedure. Include locations and functions of switches,
circuit breakers, fuses, etc.

5.  After final acceptance of all work and occupancy of the building, the Contractor shall have
on the job, a qualified representative to make final adjustments of electrical systems and
to instruct the Owner's representative in operating procedures, adjustment, and
maintenance of system components, and to acquaint the Owner's representative with
locations and functions of circuit breakers, fuses, switches, control devices, etc.

Record Drawings:

1.  Refer to Division 1 for submittal requirements.

2. The Architect/Engineer will furnish one (1) set of blue line prints of the building floor plan
for the Contractor's use in making a record layout of actual locations of equipment,
devices, routing of conduits and locations of pull boxes for the following facilities:

a. Electrical feeders to substations and branch circuit panels
b.  All branch circuit wiring
c. Voice/data conduit system
d. Empty conduits for use by others
3. The information shall be neatly marked and the prints delivered to the Architect.

Contractor's Warranty:

1. All work shall be warranted to be free of defects and to function properly for one year from
the date of final acceptance or beneficial occupancy, whichever shall occur first. Defects
appearing within the warranty period shall be repaired to the satisfaction of the
Architect/Engineer. Refer to Division 1 for additional requirements.

2. The warranty shall not obligate the Contractor for failure resulting from accident or from
improper operation or care on the part of the Owner.

3. Warranty for drivers and LEDs shall be as follows: Warranty failure shall be deemed to
have occurred when 10% or more of the population of drivers or LED boards have failed.

Should this occur, it is necessary that the Owner (or Contractor prior to substantial
completion) make timely notification of the Architect/Engineer to facilitate a warranty claim
with the manufacturer(s). Any extended warranties offered by Manufacturers shall not be
preempted by this warranty.

1.04 BASIC REQUIREMENTS

A

Before bidding, the Contractor shall diligently study and compare all contract documents and
shall be signed by the warranty holder and promptly report to the Architect/Engineer any
discrepancies or deficiencies discovered by or made known to the Contractor.

Extended warranties and manufacturer based warranties shall be signed by the warranty
holder.

Discrepancies: Whenever a discrepancy or inconsistency exists between related information
indicated on the contract drawings and/or specifications (such as differences between product
descriptions and catalog numbers) this contractor shall obtain additional clarification and
direction from the Architect/Engineer before proceeding. For bidding purposes, this contractor
shall include warranty terms the labor and materials necessary to comply with the alternative
that results in the greatest cost to the Contract.
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Deficiencies: The Contractor and subcontractors shall resolve all known deficiencies and
inadvertent omissions, including non-compliance with applicable codes, with the
Architect/Engineer prior to ordering materials or proceeding with the work. Any work performed
prior to receipt of instruction from the Architect/Engineer will be done so at the Contractor’s risk.

Manufacturer's Catalog Numbers: Product series, model, or catalog numbers, whether
indicated on drawings or specifications, shall not be considered complete. This Contractor shall
not order any product based solely upon the stated catalog number. Furnish products including
accessories and options necessary to match the full product description and its intended
purpose and application based on all information available from the contract documents.

1.05 DETAILED REQUIREMENTS

A.
B.

C.

Equipment and material specifications are minimum general requirements.

In cases where construction requirements and/or special features not mentioned are stated in
subsequent sections, on the drawings, or by local Code, the higher standard shall apply.

Coordinate rough-in work and other electrical provisions for temperature sensors, CO2 sensors,
humidistats, thermostats, and other wall-mounted BMS wired devices shown on the mechanical
drawings. Refer to the mechanical plans and the mechanical symbols list to identify such
items. Install a junction box with a plaster ring with pathway to equipment, unless otherwise
indicated on mechanical drawings or specifications. Coordinate exact requirements with the
contractor providing the wired device.

Electrical installations shall not hinder the regular maintenance of or replacement of mechanical
equipment. Conduit and cabling shall not be installed beneath suspended mechanical units.
Coordinate and plan installations.

1.06 COORDINATION

A.

C.

Coordinate arrangement, mounting, and support of electrical equipment:

1.  To allow maximum possible headroom unless specific mounting heights that reduce
headroom are indicated.

2. To provide for ease of disconnecting the equipment with minimum interference to other
installations.

3. To allow right of way for piping and conduit installed at required slope.

4. So connecting raceways, cables, and wireways will be clear of obstructions and of the
working and access space of other equipment.

Prior to bidding, this contractor shall determine conduit and cabling routings, including the
means and methods of installation, maximum feeder/branch-circuit lengths, pull boxes, junction
boxes, conduit bodies, fittings, and any other related work in accordance with the contract
documents and the applicable building codes.

Coordinate installation of required supporting devices and set sleeves in cast-in-place concrete,
masonry walls, and other structural components as they are constructed.

1.07 CODES, ORDINANCES, & PERMITS

A.

B.

All governmental codes and ordinances that are applicable and in effect at the time and
location of this work are hereby referenced as an integral part of the specification to establish
minimum standards of design detail, materials, and workmanship. Extra payment will not be
allowed for work or changes required by local code enforcement authorities and/or utility
companies. This is not to preclude the establishment of non-conflicting higher standards as
may be specified herein and/or indicated on the drawings. In case of conflict between any of
the standards established herein and a governmental code or ordinance, refer to the
Architect/Engineer and obtain instructions before proceeding with the work involved.

Apply for, obtain, and pay for required permits and certificates of inspection

PART 2 PRODUCTS
2.01 MANUFACTURERS
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In all Division 26 Part 2 articles where titles introduce lists, the following requirements apply to

product selection:

1. Manufacturers: Subject to compliance with requirements, provide products by one of the
manufacturers specified or prior approved product substitution. No product manufacturer
will be accepted after this bid unless approved through a contractual change or written
acceptance by Engineer. See “Substitutions” article herein.

2.02 PROPRIETARY REFERENCES

A

Except where there is indication to the contrary, the intent of this specification is to be open to
all brand names and suppliers that offer equipment that complies with the stated requirements
of capacity, function, quality configuration, size, shape, and operating characteristics that are
compatible with the design objectives of the system and interfacing equipment.

Stated requirements are minimum in the case of unit output and maximum in the case of input
requirements.

The perceived operational limitations and maintenance requirements as well as the availability
of suitable maintenance support will be evaluated in comparison to competing equipment as an
important factor in deciding if an item of equipment is acceptable or not acceptable.

The product manufacturers listed are manufacturers that are believed to be producers of like
equipment or materials and locally represented, with service capability and otherwise meeting
the requirements of the contract documents. Reference to a brand name is not to be construed
as a representation that the named supplier actually has available the equipment or materials
that meet the detailed requirements of the contract documents.

Details of construction, control, or operation that are proprietary and not significant to the
Owner's utilization of the equipment will not be used as a basis for qualifying or disqualifying
any equipment.

2.03 SUBSTITUTIONS

A.

C.

D.

The materials, products and equipment described in the Bidding Documents establish a
standard of required function, dimension, appearance and quality to be met by any proposed
substitution.

No substitution will be considered prior to receipt of Bids unless written request for approval has
been received by the Engineer at least 10 days prior to the date for receipt of Bids. Such
requests shall include the name of the material or equipment for which it is to be substituted
and a complete description of the proposed substitution including drawings, performance and
test data, and other information necessary for an evaluation. A statement setting forth changes
in other materials, equipment or other portions of the work including changes in the work of
other contracts that incorporation of the proposed substitution would require shall be included.
The burden of proof of the merit of the proposed substitution is upon the proposer. The
Engineer's decision of approval or disapproval of a proposed substitution shall be final. Refer
to Division 1 for additional requirements.

If the Engineer approves a proposed substitution prior to receipt of bids, such approval will be
set forth in an addendum. Bidders shall not rely upon approvals made in any other manner.

No substitutions will be considered after the contract award unless specifically provided in the
contract documents.

2.04 UL LABEL

A.

All materials, devices, etc. installed under this contract shall bear the UL label, or be UL listed
as applicable except those specified items not covered by existing UL Standards.

PART 3 EXECUTION
3.01 INSPECTION OF SITE

A.

Determine information regarding existing construction by the site inspection prior to bidding.
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B.

By submitting a bid for this work, contractor agrees he has inspected the existing site and
familiarized himself with existing conditions and how they relate to the contract documents.

3.02 COMMON REQUIREMENTS FOR ELECTRICAL INSTALLATION

A.

Examine the site and all the drawings before proceeding with the layout and installation of this
work. Verify all door swings and clearances to cabinets, etc. before locating switch and outlet
boxes. Locate conduits, boxes, etc., essentially as shown on the drawings, but in exact layout
determined on the job to suit actual conditions. Locate work so it does not interfere with access
to service for any equipment. Confer and cooperate with other trades on the job so all parts will
be installed in proper relationship. Precise location of parts to coordinate with other work is the
responsibility of the Contractor.

Obtain and follow manufacturer's installation instructions in the installation of all electrical
equipment. Observe all restrictions imposed by the equipment manufacturer, UL label, NEC, or
other applicable code in regard to setting; anchoring; hanging; clearances; electric, magnetic or
thermal separation; shielding; weather and moisture protection. In case of conflict between the
specifications herein and instructions or code governing the installation, notify the
Architect/Engineer and receive his instructions before proceeding.

Arrange exposed work as closely as practicable to wall or ceiling surfaces and in accurate
alignment with exposed features of structure and/or trim. Locate concealed work so fittings,
connectors, and other projections will clear surfaces. Where the option of more than one
material is given, selection shall be confined to those which may be properly installed.

Install all work in a neat and workmanlike manner by workmen thoroughly qualified in the trade
or duties they are to perform. Rough work will be rejected.

The Contractor is responsible for correct size and location of chases, slots, and openings
require and will be liable for any cutting or patching made necessary by his failure to make
proper arrangements in this respect.

Maintain a competent full-time superintendent on the job to oversee and coordinate work with
other trades, receive instructions from the Architect/Engineer, make layout of work to suit actual
conditions, and to satisfy requirements of the drawings, specifications, and good workmanship.

3.03 CLEANING & RUBBISH

A.
B.

During the work, keep the premises clear of unnecessary accumulation of debris.

Plug or cap open ends of conduits to prevent the entrance of dirt and/or moisture during
construction. Protect boxes, panel enclosures, etc. against the entrance of mortar, plaster,
moisture, and other foreign material during construction, and thoroughly clean these spaces
before pulling wires, and again, if necessary, before installing covers of fronts.

On completion of the work, remove all rubbish and debris resulting from the work or the work of
subcontractors and dispose of same.

All equipment, fixtures, etc. shall be thoroughly cleaned of accumulated dust, plaster, or other
dirt and left in a satisfactory condition for use.

END OF SECTION
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SECTION 26 0519
LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES

PART 1 GENERAL
1.01 SECTION INCLUDES

A.

mmo o w

Single conductor building wire
Wiring connectors

Electrical tape

Oxide inhibiting compound
Wire pulling lubricant

Cable ties

1.02 RELATED REQUIREMENTS

A.

B.
C.

D.

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

Section 07 8400 - Firestopping.

Section 26 0526 - Grounding and Bonding for Electrical Systems: Additional requirements for
grounding conductors and grounding connectors.

Section 26 0553 - Identification for Electrical Systems: Identification products and
requirements.

1.03 REFERENCE STANDARDS

A.
B.

C.

«—
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ASTM B3 - Standard Specification for Soft or Annealed Copper Wire; 2013 (Reapproved 2024).

ASTM B8 - Standard Specification for Concentric-Lay-Stranded Copper Conductors, Hard,
Medium-Hard, or Soft; 2023.

ASTM B787/B787M - Standard Specification for 19 Wire Combination Unilay-Stranded Copper
Conductors for Subsequent Insulation; 2004 (Reapproved 2020).

ASTM B800 - Standard Specification for 8000 Series Aluminum Alloy Wire for Electrical
Purposes - Annealed and Intermediate Tempers; 2005 (Reapproved 2021).

ASTM B801 - Standard Specification for Concentric-Lay-Stranded Conductors of 8000 Series
Aluminum Alloy for Subsequent Covering or Insulation; 2018 (Reapproved 2023).

ASTM D3005 - Standard Specification for Low-Temperature Resistant Vinyl Chloride Plastic
Pressure-Sensitive Electrical Insulating Tape; 2024.

NECA 1 - Standard for Good Workmanship in Electrical Construction; 2023.
NECA 104 - Standard for Installing Aluminum Building Wire and Cable; 2012.

NEMA WC 70 - Power Cables Rated 2000 Volts or Less for the Distribution of Electrical
Energy; 2021.

NFPA 70 - National Electrical Code; Most Recent Edition Adopted by Authority Having
Jurisdiction, Including All Applicable Amendments and Supplements.

UL 44 - Thermoset-Insulated Wires and Cables; Current Edition, Including All Revisions.
UL 83 - Thermoplastic-Insulated Wires and Cables; Current Edition, Including All Revisions.
UL 486A-486B - Wire Connectors; Current Edition, Including All Revisions.

UL 486C - Splicing Wire Connectors; Current Edition, Including All Revisions.

UL 510 - Polyvinyl Chloride, Polyethylene, and Rubber Insulating Tape; Current Edition,
Including All Revisions.

1.04 ADMINISTRATIVE REQUIREMENTS

A.
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Coordinate sizes of raceways, boxes, and equipment enclosures installed under other
sections with the actual conductors to be installed, including adjustments for conductor
sizes increased for voltage drop.

Coordinate with electrical equipment installed under other sections to provide terminations
suitable for use with the conductors to be installed.

Notify Architect of any conflicts with or deviations from Contract Documents. Obtain
direction before proceeding with work.

PART 2 PRODUCTS
2.01 CONDUCTOR AND CABLE APPLICATIONS

A. Do not use conductors and cables for applications other than as permitted by NFPA 70 and
product listing.

B.

Provide single conductor building wire installed in suitable raceway unless otherwise indicated,
permitted, or required.

2.02 CONDUCTOR AND CABLE GENERAL REQUIREMENTS

A. Provide products that comply with requirements of NFPA 70.

B. Provide products listed, classified, and labeled as suitable for the purpose intended.

C. Unless specifically indicated to be excluded, provide all required conduit, boxes, wiring,
connectors, etc. as required for a complete operating system.

D. Comply with NEMA WC 70/ICEA S-95-658.

E. Thermoplastic-Insulated Conductors and Cables: Listed and labeled as complying with UL 83.

F. Thermoset-Insulated Conductors and Cables: Listed and labeled as complying with UL 44.

G. Conductors for Grounding and Bonding: Also comply with Section 26 0526.

H. Conductor Material:

1. Provide copper conductors except where aluminum conductors are specifically indicated
or permitted for substitution. Conductor sizes indicated are based on copper unless
specifically indicated as aluminum. Conductors designated with the abbreviation "AL"
indicate aluminum.

a. Substitution of aluminum conductors for copper is permitted only for the following:
1) Feeders: Copper conductors size #4 AWG and larger.
b. Where aluminum conductors are substituted for copper, comply with the following:
1)  Size aluminum conductors to provide, when compared to copper sizes indicated,
equivalent or greater ampacity and equivalent or less voltage drop.
2) Increase size of raceways, boxes, wiring gutters, enclosures, etc. as required to
accommodate aluminum conductors.

2.  Copper Conductors: Soft drawn annealed, 98 percent conductivity, uncoated copper
conductors complying with ASTM B3, ASTM B8, or ASTM B787/B787M unless otherwise
indicated.

3. Aluminum Conductors (only where specifically indicated or permitted for substitution): AA-
8000 series aluminum alloy conductors recognized by ASTM B800 and compact stranded
in accordance with ASTM B801 unless otherwise indicated.

I.  Minimum Conductor Size:
1. Branch Circuits: 12 AWG.
a. Exceptions:
1)  20A, 120 V circuit longer than 100 ft: 10 AWG. for voltage drop.
J.  Conductor Color Coding:

1. Color code conductors as indicated unless otherwise required by the authority having
jurisdiction. Maintain consistent color coding throughout project.

2. Color-code conductors and cables according to Section 260553 "ldentification for
Electrical Systems."
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2.03 SINGLE CONDUCTOR BUILDING WIRE
A. Description: Single conductor insulated wire.

B. Conductor Stranding:

C.
D.

1. Feeders and Branch Circuits:
a. Size 10 AWG and Smaller: Solid.
b. Size 8 AWG and Larger: Stranded.

Insulation Voltage Rating: 600 V.
Insulation:

1.  Copper Building Wire: Type THHN/THWN or THHN/THWN-2.

2. Aluminum Building Wire (only where specifically indicated or permitted for substitution):
Type XHHW-2.

2.04 WIRING CONNECTORS
A. Description: Wiring connectors appropriate for the application, suitable for use with the

conductors to be connected, and listed as complying with UL 486A-486B or UL 486C as
applicable.

2.05 ACCESSORIES

A. Electrical Components, Devices, and Accessories: Listed and labeled as defined in NFPA 70,

B.

D.

E.

by a qualified testing agency, and marked for intended location and application.

Electrical Tape:

1. Vinyl Insulating Electrical Tape: Complying with ASTM D3005 and listed as complying
with UL 510; minimum thickness of 7 mil; resistant to abrasion, corrosion, and sunlight;
conformable for application down to 0 degrees F and suitable for continuous temperature
environment up to 221 degrees F.

Oxide Inhibiting Compound: Listed; suitable for use with the conductors or cables to be
installed.

Wire Pulling Lubricant: Listed; suitable for use with the conductors or cables to be installed and
suitable for use at the installation temperature.

Cable Ties: Material and tensile strength rating suitable for application.

PART 3 EXECUTION
3.01 INSTALLATION

A. Circuiting Requirements:

1. Unless dimensioned, circuit routing indicated is diagrammatic.

2. When circuit destination is indicated without specific routing, determine exact routing
required.

3. Arrange circuiting to minimize splices.

4.  Maintain separation of wiring for emergency systems in accordance with NFPA 70.

5.  Common Neutrals: Unless otherwise indicated, sharing of neutral/grounded conductors
among up to three single phase branch circuits of different phases installed in the same
raceway is not permitted. Provide dedicated neutral/grounded conductor for each
individual branch circuit.

B. Install products in accordance with manufacturer's instructions.

C. Perform work in accordance with NECA 1 (general workmanship).
D. Install aluminum conductors in accordance with NECA 104.

E. Installation in Raceway:

1. Tape ends of conductors and cables to prevent infiltration of moisture and other
contaminants.

2. Pull all conductors and cables together into raceway at same time.
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3. Do not damage conductors and cables or exceed manufacturer's recommended maximum
pulling tension and sidewall pressure.

4. Use suitable wire pulling lubricant where necessary, except when lubricant is not
recommended by the manufacturer.

F. Exposed Cable Installation (only where specifically permitted):
1. Route cables parallel or perpendicular to building structural members and surfaces.
2.  Protect cables from physical damage.

G. Paralleled Conductors: Install conductors of the same length and terminate in the same
manner.

H. Support cables according to Section 260529 - Hangers and Supports for Electrical Systems.
I.  Install conductors with a minimum of 6-inches of slack at each outlet.

J. Neatly train and bundle conductors inside boxes, wireways, panelboards and other equipment
enclosures.

K. Group or otherwise identify neutral/grounded conductors with associated ungrounded
conductors inside enclosures in accordance with NFPA 70.

L. Make wiring connections using specified wiring connectors.

1. Make splices and taps only in accessible boxes. Do not pull splices into raceways or make
splices in conduit bodies or wiring gutters.

2.  Remove appropriate amount of conductor insulation for making connections without
cutting, nicking or damaging conductors.

3. Do not remove conductor strands to facilitate insertion into connector.

4. Connections for Aluminum Conductors: Fill connectors with oxide inhibiting compound
where not pre-filled by manufacturer.

M. Insulate splices and taps that are made with uninsulated connectors using methods suitable for
the application, with insulation and mechanical strength at least equivalent to unspliced
conductors.

N. Insulate ends of spare conductors using vinyl insulating electrical tape.

0. Install firestopping to preserve fire resistance rating of partitions and other elements, using
materials and methods specified in Section 07 8400.

P. Unless specifically indicated to be excluded, provide final connections to all equipment and
devices, including those furnished by others, as required for a complete operating system.

END OF SECTION

Low-Voltage Electrical Power Conductors and
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SECTION 26 0526
GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS

PART 1 GENERAL
1.01 SECTION INCLUDES
A. Grounding and bonding requirements.
B. Conductors for grounding and bonding.
1.02 RELATED REQUIREMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

B. Section 26 0519 - Low-Voltage Electrical Power Conductors and Cables: Additional
requirements for conductors for grounding and bonding.

C. Section 26 0553 - Identification for Electrical Systems: Identification products and
requirements.

1.03 REFERENCE STANDARDS
A. NECA 1 - Standard for Good Workmanship in Electrical Construction; 2023.

B. NFPA 70 - National Electrical Code; Most Recent Edition Adopted by Authority Having
Jurisdiction, Including All Applicable Amendments and Supplements.

C. UL 467 - Grounding and Bonding Equipment; Current Edition, Including All Revisions.
1.04 QUALITY ASSURANCE
A. Comply with requirements of NFPA 70.
B. Comply with UL 467 for grounding and bonding materials and equipment.
PART 2 PRODUCTS
2.01 GROUNDING AND BONDING REQUIREMENTS
A. Do not use products for applications other than as permitted by NFPA 70 and product listing.

B. Unless specifically indicated to be excluded, provide all required components, conductors,
connectors, conduit, boxes, fittings, supports, accessories, etc. as necessary for a complete
grounding and bonding system.

C. Where conductor size is not indicated, size to comply with NFPA 70 but not less than applicable
minimum size requirements specified.

D. Bonding and Equipment Grounding:

1. Provide bonding for equipment grounding conductors, equipment ground busses, metallic
equipment enclosures, metallic raceways and boxes, device grounding terminals, and
other normally non-current-carrying conductive materials enclosing electrical
conductors/equipment or likely to become energized as indicated and in accordance with
NFPA 70.

2. Provide insulated equipment grounding conductor in each feeder and branch circuit
raceway. Do not use raceways as sole equipment grounding conductor.

3. Where circuit conductor sizes are increased for voltage drop, increase size of equipment
grounding conductor proportionally in accordance with NFPA 70.

4. Unless otherwise indicated, connect wiring device grounding terminal to branch circuit
equipment grounding conductor and to outlet box with bonding jumper.

5. Terminate branch circuit equipment grounding conductors on solidly bonded equipment
ground bus only. Do not terminate on neutral (grounded) or isolated/insulated ground bus.

6. Provide bonding jumper across expansion or expansion/deflection fittings provided to
accommodate conduit movement.

7. Provide bonding for interior metal piping systems in accordance with NFPA 70. This
includes, but is not limited to:
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a. Metal water piping where not already effectively bonded to metal underground water
pipe used as grounding electrode.
b. Metal gas piping.
2.02 GROUNDING AND BONDING COMPONENTS

A. General Requirements:
1. Provide products listed, classified, and labeled as suitable for the purpose intended.
2. Provide products listed and labeled as complying with UL 467 where applicable.

B. Conductors for Grounding and Bonding, in Addition to Requirements of Section 26 0526:
1.  Use insulated copper conductors unless otherwise indicated.
a. Exceptions:
1)  Use bare copper conductors where installed underground in direct contact with
earth.
2) Use bare copper conductors where directly encased in concrete (not in
raceway).
b. Where bare copper conductors are used for grounding systems, they shall comply
with the following:
1) Solid Conductors: ASTM B 3.
2) Stranded Conductors: ASTM B 8.
3) Tinend Conductors: ASTM B 33.
4) Bonding Cable: 28 KCMIL, 14 strands of No. 17 AWG conductors, 1/4 inch in
diameter.
5) Bonding Conductor: No. 4 or No. 6 AWG, stranded conductor.
6) Bonding Jumper: Copper tape, braided conductors terminated with copper
ferrules; 1-5/8 inches wide and 1/16 inch thick.
7) Tinned Bonding Jumper: Tinned-copper tape, braided conductors terminated
with copper ferrules; 1-5/8 inches wide and 1/16 inch thick.

C. Connectors for Grounding and Bonding:

1.  Description: Connectors appropriate for the application and suitable for the conductors
and items to be connected; listed and labeled as complying with UL 467.

2. Bolted Connectors for Conductors and Pipes: Copper or copper alloy.

3. Welded Connectors: Exothermic-welding kits of types recommended by kit manufacturer
for materials being joined and installation conditions.

4. Bus-Bar Connectors: Mechanical type, cast silicon bronze, solderless compression-type
wire terminals, and long-barrel, two-bolt connection to ground bus bar.

D. Grounding Bus:
1. Predrilled rectangular bars of annealed copper, 1/4 by 4 inches in cross section, with 9/32-
inch holes spaced 1-1/8 inches apart. Stand-off insulators for mounting shall comply with
UL 891 for use in switchboards, 600 V and shall be Lexan or PVC, impulse tested at 5000
V.

PART 3 EXECUTION
3.01 INSTALLATION
A. Install products in accordance with manufacturer's instructions.
B. Perform work in accordance with NECA 1 (general workmanship).

C. Grounding Conductors: Route along shortest and straightest paths possible unless otherwise
indicated or required by Code. Avoid obstructing access or placing conductors where they may
be subjected to strain, impact, or damage.

D. Make grounding and bonding connections using specified connectors.
1. Remove appropriate amount of conductor insulation for making connections without
cutting, nicking or damaging conductors. Do not remove conductor strands to facilitate
insertion into connector.
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2. Remove nonconductive paint, enamel, or similar coating at threads, contact points, and
contact surfaces.
3. Exothermic Welds: Make connections using molds and weld material suitable for the
items to be connected in accordance with manufacturer's recommendations.
a. Applications:
1)  Underground connections(except at test wells and as otherwise indicated.
2) Connections to structural steel.
4. Mechanical Connectors: Secure connections according to manufacturer's recommended
torque settings.
a. Applications:
1) Pipe and equipment grounding conductor terminations.

E. Identify grounding and bonding system components in accordance with Section 26 0553.
3.02 EQUIPMENT GROUNDING:
A. Install insulated equipment grounding conductors with all feeders and branch circuits.
END OF SECTION
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SECTION 26 0529
HANGERS AND SUPPORTS FOR ELECTRICAL SYSTEMS

PART 1 GENERAL
1.01 SECTION INCLUDES

A. Support and attachment requirements and components for equipment, conduit, cable, boxes,
and other electrical work.

1.02 RELATED REQUIREMENTS

A. Section 03 3000 - Cast-in-Place Concrete: Concrete equipment pads.
PART 2 PRODUCTS
2.01 SUPPORT AND ATTACHMENT COMPONENTS

A. General Requirements:

1.

2.

3.

Provide all required hangers, supports, anchors, fasteners, fittings, accessories, and

hardware as necessary for the complete installation of electrical work.

Provide products listed, classified, and labeled as suitable for the purpose intended, where

applicable.

Where support and attachment component types and sizes are not indicated, select in

accordance with manufacturer's application criteria as required for the load to be

supported. Include consideration for vibration, equipment operation, and shock loads

where applicable.

Do not use products for applications other than as permitted by NFPA 70 and product

listing.

Steel Components: Use corrosion resistant materials suitable for the environment where

installed.

a. Galvanized Steel: Hot-dip galvanized after fabrication in accordance with ASTM
A123/A123M or ASTM A153/A153M.

B. Conduit and Cable Supports: Straps, clamps, etc. suitable for the conduit or cable to be
supported.

1.

The use of zip ties is not allowed for this purpose.

C. Outlet Box Supports: Hangers, brackets, etc. suitable for the boxes to be supported.

D. Metal Channel (Strut) Framing Systems: Factory-fabricated continuous-slot metal channel
(strut) and associated fittings, accessories, and hardware required for field-assembly of
supports.

1.
2.

3.

Comply with MFMA-4.

Channel Material:

a. galvanized steel.

Minimum Channel Dimensions: 1-5/8 inch width by 13/16 inch height.

E. Hanger Rods: Threaded zinc-plated steel unless otherwise indicated.

F. Anchors and Fasteners:

1.

CoNoOhkLN

Unless otherwise indicated and where not otherwise restricted, use the anchor and
fastener types indicated for the specified applications.

Concrete: Use preset concrete inserts.

Solid or Grout-Filled Masonry: Use expansion anchors.

Hollow Masonry: Use toggle bolts.

Hollow Stud Walls: Use toggle bolts.

Steel: Use beam clamps complying with MSS SP-96.

Sheet Metal: Use sheet metal screws.

Wood: Use Fasten with lag screws or through bolts.

Preset Concrete Inserts: Continuous metal channel (strut) and spot inserts specifically
designed to be cast in concrete ceilings, walls, and floors.
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a. Comply with MFMA-4.
b. Channel Material: Use galvanized steel.

PART 3 EXECUTION
3.01 INSTALLATION

A.

B.
C.
D

nom

Install products in accordance with manufacturer's instructions.
Perform work in accordance with NECA 1 (general workmanship).
Do not provide support from piping, ductwork, or other systems.

Unless specifically indicated or approved by Architect, do not provide support from suspended
ceiling support system or ceiling grid.

Unless specifically indicated or approved by Architect, do not provide support from roof deck.

Do not penetrate or otherwise notch or cut structural members without approval of Structural
Engineer.

Equipment Support and Attachment:

1. Strength and support assemblies: where not indicated, select sizes of components so
strength will be adequate to carry present and future static loads within specified loading
limits. Minimum static design load used for strength determination shall be weight of
supported components plus 200 Ib.

2. Maximum Support Spacing and Minimum Hanger Rod Size for Raceway: Space supports
for EMTs, IMCs, and RMCs as required by NFPA 70. Minimum rod size shall be 1/4 inch
in diameter.

3. Multiple Raceways or Cables: Install trapeze-type supports fabricated with steel slotted or
other support system, sized so capacity can be increased by at least 25 percent in future
without exceeding specified design load limits.

4. Use metal fabricated supports or supports assembled from metal channel (strut) to
support equipment as required.

5. Use slotted-channel racks attached to substrate to support equipment surface-mounted on
hollow stud wallsand nonstructual building surfaces.

6. Use metal channel (strut) to support surface-mounted equipment in wet or damp locations
to provide space between equipment and mounting surface.

7. Unless otherwise indicated, mount floor-mounted equipment on properly sized 3 inch high
concrete pad constructed in accordance with Section 03 3000 and as specified in this
section.

8.  Securely fasten floor-mounted equipment. Do not install equipment such that it relies on
its own weight for support.

9.  Dirill holes for expansion anchors in concrete at locations and to depths that avoid the
need for reinforcing bars.

10. Spring-steel clamps designed for supporting single conduits without bolts may be used for
1-1/2-inch and smaller raceways serving branch circuits and communication systems
above suspended ceilings and for fastening raceways to trapeze supports.

Preset Concrete Inserts: Use manufacturer provided closure strips to inhibit concrete seepage
during concrete pour.

Secure fasteners according to manufacturer's recommended torque settings.
Remove temporary supports.
END OF SECTION
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SECTION 26 0533.13
CONDUIT FOR ELECTRICAL SYSTEMS

PART 1 GENERAL
1.01 SECTION INCLUDES

A.

I OGmMmMmODOW

Galvanized steel rigid metal conduit (RMC).
Intermediate metal conduit (IMC).

Flexible metal conduit (FMC).

Liquidtight flexible metal conduit (LFMC).
Electrical metallic tubing (EMT).

Rigid polyvinyl chloride (PVC) conduit.
Surface Mounted Raceways

Conduit fittings.

Accessories.

1.02 RELATED REQUIREMENTS

A.

Oow
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Section 03 3000 - Cast-in-Place Concrete: Concrete encasement of conduits.
Section 07 8400 - Firestopping.
Section 26 0519 - Low-Voltage Electrical Power Conductors and Cables.

Section 26 0526 - Grounding and Bonding for Electrical Systems.
1. Includes additional requirements for fittings for grounding and bonding.

Section 26 0529 - Hangers and Supports for Electrical Systems.
Section 26 0533.16 - Boxes for Electrical Systems.

Section 26 0533.23 - Surface Raceways for Electrical Systems.
Section 26 0539 - Underfloor Raceways for Electrical Systems.

Section 26 0553 - Identification for Electrical Systems: Identification products and
requirements.

Section 26 2100 - Low-Voltage Electrical Service Entrance: Additional requirements for
electrical service conduits.

1.03 REFERENCE STANDARDS

mmoow>»
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ANSI C80.1 - American National Standard for Electrical Rigid Steel Conduit (ERSC); 2015.
ANSI C80.3 - American National Standard for Electrical Metallic Tubing -- Steel (EMT-S); 2020.
ANSI C80.6 - American National Standard for Electrical Intermediate Metal Conduit; 2025.
NECA 1 - Standard for Good Workmanship in Electrical Construction; 2023.

NECA 101 - Standard for Installing Steel Conduits (Rigid, IMC, EMT); 2020.

NEMA FB 1 - Fittings, Cast Metal Boxes, and Conduit Bodies for Conduit, Electrical Metallic
Tubing, and Cable; 2014.

NFPA 70 - National Electrical Code; Most Recent Edition Adopted by Authority Having
Jurisdiction, Including All Applicable Amendments and Supplements.

UL 1 - Flexible Metal Conduit; Current Edition, Including All Revisions.

UL 6 - Electrical Rigid Metal Conduit-Steel; Current Edition, Including All Revisions.

UL 360 - Liquid-Tight Flexible Metal Conduit; Current Edition, Including All Revisions.
UL 514B - Conduit, Tubing, and Cable Fittings; Current Edition, Including All Revisions.
UL 797 - Electrical Metallic Tubing-Steel; Current Edition, Including All Revisions.
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M.

UL 1242 - Electrical Intermediate Metal Conduit-Steel; Current Edition, Including All Revisions.

PART 2 PRODUCTS
2.01 CONDUIT APPLICATIONS

A.

B.

—TIemmo

N.

Do not use conduit and associated fittings for applications other than as permitted by NFPA 70
and product listing.

Unless otherwise indicated and where not otherwise restricted, use the conduit types indicated
for the specified applications. Where more than one listed application applies, comply with the
most restrictive requirements. Where conduit type for a particular application is not specified,
use galvanized steel rigid metal conduit.

Underground:

1. Under Slab on Grade: Use rigid PVC conduit.

2. Exterior, Direct-Buried: Use rigid PVC conduit.

3. Where rigid polyvinyl (PVC) conduit is provided, transition to galvanized steel rigid metal
conduit where emerging from underground.

Concealed Within Masonry Walls: Use electrical metallic tubing (EMT).

Concealed Within Hollow Stud Walls: Use electrical metallic tubing (EMT).

Concealed Above Accessible Ceilings: Use electrical metallic tubing (EMT).

Interior, Damp or Wet Locations: Use intermediate metal conduit (IMC).

Exposed, interior, Located within finished spaces: Use Decorative Surface Mounted Raceway

Exposed, Interior, Not Subject to Physical Damage, Located within unfinished
spaces(mechanical rooms/storage rooms): Use electrical metallic tubing (EMT).

Exposed, Interior, Subject to Physical Damage: Use galvanized steel rigid metal conduit or
intermediate metal conduit (IMC).

Exposed, Exterior: Use galvanized steel rigid metal conduit or intermediate metal conduit
(IMC).

Concealed, Exterior, Not Embedded in Concrete or in Contact With Earth: Use galvanized
steel rigid metal conduit or intermediate metal conduit (IMC).

Connections to Vibrating Equipment:
1.  Dry Locations: Use flexible metal conduit.
2. Damp, Wet, or Corrosive Locations: Use liquidtight flexible metal conduit.
3.  Maximum Length: 6 feet unless otherwise indicated.
4. Vibrating equipment includes, but is not limited to:
a. Transformers.
b. Motors.
c. Pneumatic Equipment
d. Electric Solenoids.
e. Hydraulic equipment.

Fished in Existing Walls, Where Necessary: Use flexible metal conduit.

2.02 CONDUIT REQUIREMENTS

A.
B.
C.

Provide all conduit, fittings, supports, and accessories required for a complete raceway system.
Provide products listed, classified, and labeled as suitable for the purpose intended.

Where conduit size is not indicated, size to comply with NFPA 70 but not less than applicable
minimum size requirements specified.

2.03 GALVANIZED STEEL RIGID METAL CONDUIT (RMC)

A.

Description: NFPA 70, Type RMC galvanized steel rigid metal conduit complying with ANSI
C80.1 and listed and labeled as complying with UL 6.
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B. Fittings:
1. Non-Hazardous Locations: Use fittings complying with NEMA FB 1 and listed and labeled
as complying with UL 514B.
2. Material: Use steel.

3. Connectors and Couplings: Use threaded type fittings only. Threadless set screw and
compression (gland) type fittings are not permitted.

2.04 INTERMEDIATE METAL CONDUIT (IMC)

A. Description: NFPA 70, Type IMC galvanized steel intermediate metal conduit complying with
ANSI C80.6 and listed and labeled as complying with UL 1242.
B. Fittings:
1. Non-Hazardous Locations: Use fittings complying with NEMA FB 1 and listed and labeled
as complying with UL 514B.
2. Material: Use steel.
3. Connectors and Couplings: Use threaded type fittings only. Threadless set screw and
compression (gland) type fittings are not permitted.

2.05 FLEXIBLE METAL CONDUIT (FMC)

A. Description: NFPA 70, Type FMC standard wall steel flexible metal conduit listed and labeled
as complying with UL 1, and listed for use in classified firestop systems to be used.

B. Fittings:
1.  Description: Fittings complying with NEMA FB 1 and listed and labeled as complying with
UL 514B.

2. Material: Use steel.
2.06 LIQUIDTIGHT FLEXIBLE METAL CONDUIT (LFMC)

A. Description: NFPA 70, Type LFMC polyvinyl chloride (PVC) jacketed steel flexible metal
conduit listed and labeled as complying with UL 360.

B. Fittings:
1. Description: Fittings complying with NEMA FB 1 and listed and labeled as complying with
UL 514B.

2. Material: Use steel.
2.07 ELECTRICAL METALLIC TUBING (EMT)

A. Description: NFPA 70, Type EMT steel electrical metallic tubing complying with ANSI C80.3
and listed and labeled as complying with UL 797.

B. Fittings:
1. Description: Fittings complying with NEMA FB 1 and listed and labeled as complying with
UL 514B.

2. Material: Use steel.
3. Connectors and Couplings: Use compression (gland) or set-screw type.
a. Do not use indenter type connectors and couplings.

PART 3 EXECUTION

3.01 INSTALLATION

Install products in accordance with manufacturer's instructions.

Perform work in accordance with NECA 1 (general workmanship).

Install galvanized steel rigid metal conduit (RMC) in accordance with NECA 101.
Install intermediate metal conduit (IMC) in accordance with NECA 101.

Do not install nonmetallic conduit where ambient temperature exceeds 120 deg F.

mmoow>»

Conduit Routing:
1. Unless dimensioned, conduit routing indicated is diagrammatic.
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10.
11.
12.

13.

When conduit destination is indicated without specific routing, determine exact routing
required.

Conceal all conduits unless specifically indicated to be exposed.

Install raceways square to enclosures and terminate with locknuts.

Conduits in the following areas may be exposed, unless otherwise indicated:

a. Electrical rooms.

b. Mechanical equipment rooms.

c.  Within joists in areas with no ceiling.

Unless otherwise approved, do not route conduits exposed:

a. Across floors.

b. Across roofs.

c. Across top of parapet walls.

d. Across building exterior surfaces.

Conduits installed underground or embedded in concrete may be routed in the shortest
possible manner unless otherwise indicated. Route all other conduits parallel or
perpendicular to building structure and surfaces, following surface contours where
practical.

Arrange conduit to maintain adequate headroom, clearances, and access.

Arrange conduit to provide no more than the equivalent of three 90 degree bends between
pull points.

Arrange conduit to provide no more than 150 feet between pull points.

Maintain minimum clearance of 6 inches between conduits and piping for other systems.
Maintain minimum clearance of 12 inches between conduits and hot surfaces. This
includes, but is not limited to:

a. Heaters.
b. Hot water piping.
c. Flues.

arrange stub-ups so curved portions of bends are not visible above finished slab.

G. Conduit Support:

1.

2.

3.

4.

Secure and support conduits in accordance with NFPA 70 and Section 26 0529 using
suitable supports and methods approved by the authority having jurisdiction.

Provide independent support from building structure. Do not provide support from piping,
ductwork, or other systems.

Installation Above Suspended Ceilings: Do not provide support from ceiling support
system. Do not provide support from ceiling grid or allow conduits to lay on ceiling tiles.
Support conduits within 12 inches of connected enclosure.

H. Connections and Terminations:

1.

Use approved conduit joint compound on field-cut threads of galvanized steel conduits
prior to making connections.

2.  Where two threaded conduits must be joined and neither can be rotated, use three-piece
couplings or split couplings. Do not use running threads.

3.  Use suitable adapters where required to transition from one type of conduit to another.

4.  Provide drip loops for liquidtight flexible conduit connections to prevent drainage of liquid
into connectors.

5. Terminate threaded conduits in boxes and enclosures using threaded hubs for dry
locations and raintight hubs for wet locations.

6. Provide insulating bushings or insulated throats at all conduit terminations to protect
conductors.

7. Secure joints and connections to provide maximum mechanical strength and electrical
continuity.

8.  Cut conduit perpendicular to the length. For conduits 2-inch trade size and larger, use roll
cutter or a guide to make cut straight and perpendicular to the length.

I.  Penetrations:

PROJECT 9482.00 Conduit for Electrical Systems 26 0533.13 -4



1. Do not penetrate or otherwise notch or cut structural members, including footings and
grade beams, without approval of Structural Engineer.

2. Make penetrations perpendicular to surfaces unless otherwise indicated.

3. Provide sleeves for penetrations as indicated or as required to facilitate installation. Set
sleeves flush with exposed surfaces unless otherwise indicated or required.

4. Conceal bends for conduit risers emerging above ground.

5. Seal interior of conduits entering the building from underground at first accessible point to
prevent entry of moisture and gases.

6. Where conduits penetrate waterproof membrane, seal as required to maintain integrity of
membrane.

7. Make penetrations for roof-mounted equipment within associated equipment openings and
curbs where possible to minimize roofing system penetrations. Where penetrations are
necessary, seal as indicated or as required to preserve integrity of roofing system and
maintain roof warranty.

8. Install firestopping to preserve fire resistance rating of partitions and other elements, using
materials and methods specified in Section 07 8400.

J.  Conduit Movement Provisions: Where conduits are subject to movement, provide expansion
and expansion/deflection fittings to prevent damage to enclosed conductors or connected
equipment. This includes, but is not limited to:

1. Where conduits cross structural joints intended for expansion, contraction, or deflection.
2. Where conduits are subject to earth movement by settlement or frost.

K. Condensation Prevention: Where conduits cross barriers between areas of potential
substantial temperature differential, provide sealing fitting or approved sealing compound at an
accessible point near the penetration to prevent condensation. This includes, but is not limited
to:

1. Where conduits pass from outdoors into conditioned interior spaces.
2. Where conduits pass from unconditioned interior spaces into conditioned interior spaces.
3. Where conduits penetrate coolers or freezers.

L. Provide pull string in all empty conduits and in conduits where conductors and cables are to be
installed by others. Leave minimum slack of 12 inches at each end.

M. Provide grounding and bonding in accordance with Section 26 0526.
END OF SECTION
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SECTION 26 0533.16
BOXES FOR ELECTRICAL SYSTEMS

PART 1 GENERAL
1.01 SECTION INCLUDES
A.

moow

Outlet and device boxes up to 100 cubic inches, including those used as junction and pull
boxes.

Cabinets and enclosures, including junction and pull boxes larger than 100 cubic inches.
Boxes and enclosures for integrated power, data, and audio/video.

Floor boxes.

Underground boxes/enclosures.

1.02 REFERENCE STANDARDS

A. NECA 1 - Standard for Good Workmanship in Electrical Construction; 2023.

B. NECA 130 - Standard for Installing and Maintaining Wiring Devices; 2016.

C. NEMA EN 10250 - Enclosures for Electrical Equipment (1000 Volts Maximum); 2024.

D. NEMA FB 1 - Fittings, Cast Metal Boxes, and Conduit Bodies for Conduit, Electrical Metallic
Tubing, and Cable; 2014.

E. NEMA OS 1 - Sheet-Steel Outlet Boxes, Device Boxes, Covers, and Box Supports; 2013
(Reaffirmed 2020).

F. NFPA 70 - National Electrical Code; Most Recent Edition Adopted by Authority Having
Jurisdiction, Including All Applicable Amendments and Supplements.

G. SCTE 77 - Specifications for Underground Enclosure Integrity; 2023.

H. UL 50 - Enclosures for Electrical Equipment, Non-Environmental Considerations; Current
Edition, Including All Revisions.

I. UL 50E - Enclosures for Electrical Equipment, Environmental Considerations; Current Edition,
Including All Revisions.

J. UL 508A - Industrial Control Panels; Current Edition, Including All Revisions.

K. UL 514A - Metallic Outlet Boxes; Current Edition, Including All Revisions.

1.03 SUBMITTALS

A. See Section 01 3000 - Administrative Requirements, for submittal procedures.

B. Product Data: Provide manufacturer's standard catalog pages and data sheets for floor boxes
and underground boxes/enclosures.

C. Manufacturer's Installation Instructions: Indicate application conditions and limitations of use
stipulated by product testing agency. Include instructions for storage, handling, protection,
examination, preparation, and installation of product.

D. Maintenance Materials: Furnish the following for Owner's use in maintenance of project.

1.  See Section 01 6000 - Product Requirements, for additional provisions.
2. Keys for Lockable Enclosures: Two of each different key.

PART 2 PRODUCTS
2.01 BOXES
A. General Requirements:

1. Do not use boxes and associated accessories for applications other than as permitted by
NFPA 70 and product listing.

2. Provide all boxes, fittings, supports, and accessories required for a complete raceway
system and to accommodate devices and equipment to be installed.

3. Provide products listed, classified, and labeled as suitable for the purpose intended.
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Where box size is not indicated, size to comply with NFPA 70 but not less than applicable
minimum size requirements specified.

Provide grounding terminals within boxes where equipment grounding conductors
terminate.

B. Outlet and Device Boxes Up to 100 cubic inches, Including Those Used as Junction and Pull
Boxes:

1.
2.
3.
4.
5.

No

10.

11.

12.

13.

Use sheet-steel boxes for dry locations unless otherwise indicated or required.

Use cast aluminum boxes for damp or wet locations unless otherwise indicated or
required; furnish with compatible weatherproof gasketed covers.

Use suitable concrete type boxes where flush-mounted in concrete.

Use suitable masonry type boxes where flush-mounted in masonry walls.

Use raised covers suitable for the type of wall construction and device configuration where
required.

Use shallow boxes where required by the type of wall construction.

Do not use "through-wall" boxes designed for access from both sides of wall.
Sheet-Steel Boxes: Comply with NEMA OS 1, and list and label as complying with UL
514A.

Cast Metal Boxes: Comply with NEMA FB 1, and list and label as complying with UL
514A; furnish with threaded hubs.

Boxes for Supporting Luminaires and Ceiling Fans: Listed as suitable for the type and
weight of load to be supported; furnished with fixture stud to accommodate mounting of
luminaire where required.

Boxes for Ganged Devices: Use multigang boxes of single-piece construction. Do not use
field-connected gangable boxes unless specifically indicated or permitted.

Minimum Box Size, Unless Otherwise Indicated:

a. 4 inch square by 1-1/2 inch deep (100 by 38 mm) trade size

Wall Plates: Comply with Section 26 2726.

C. Cabinets and Enclosures, Including Junction and Pull Boxes Larger Than 100 cubic inches:

1.

2.

Comply with NEMA EN 10250, and list and label as complying with UL 50 and UL 50E, or

UL 508A.

NEMA EN 10250 Environment Type, Unless Otherwise Indicated:

a. Outdoor Locations: Type 4 Stainless Steel.

b. Wet or Damp locations: Type 4 Stainless Steel.

Junction and Pull Boxes Larger Than 100 cubic inches:

a. Provide screw-cover or hinged-cover enclosures unless otherwise indicated.

Cabinets and Hinged-Cover Enclosures, Other Than Junction and Pull Boxes:

a. Provide lockable hinged covers, all locks keyed same as panelboards unless
otherwise indicated.

b. Back Panels: Painted steel, removable.

Finish for Painted Steel Enclosures: Manufacturer's standard grey unless otherwise

indicated.

D. Floor Boxes:

1.
2.

3.
4.
5
6

Description: Factory fabricated modular floor boxes as specified on drawings and
schedules and suitable for wiring methods used, furnished with all components, adapters,
and trims required for complete installation.

Compartments: Where combination power & low voltage boxes are specified, provide
barriers seperating line and low voltage wiring.

Manufacturer: As indicated by drawings.

Finish: As specified on drawings.

Installation: Flush

U.L 514 listed for scrub water exclusion.

E. Underground Boxes/Enclosures:
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1. Description: In-ground, open bottom boxes furnished with flush, non-skid covers with
legend indicating type of service and stainless steel tamper resistant cover bolts.

2. Size: 12 inches by 24 inches unless otherwise indicated.

3. Depth: As required to extend below frost line to prevent frost upheaval, but not less than

12 inches.

4. Provide logo on cover to indicate type of service.

5.  Cover Finish: Nonskid finish shall have minimum coeficcient of friction of .50.

6. Conduit Entrance Provisions: Conduit-terminating fittings shall mate with entering ducts for
secure, fixed installation in enclosure wall.

7. Applications:

a. Sidewalks and Landscaped Areas Subject Only to Occasional Nondeliberate
Vehicular Traffic: Use polymer concrete enclosures, with minimum SCTE 77 Tier 8
load rating.

b. Do not use polymer concrete enclosures in areas subject to deliberate vehicular
traffic.

8.  Polymer Concrete Underground Boxes/Enclosures: Comply with SCTE 77.

a. Manufacturers:

1)  Hubbell Incorporated; Quazite Products;
www.hubbellpowersystems.com/#sle.
MacLean Highline; : www.macleanhighline.com/#sle.
Oldcastle Precast, Inc; : www.oldcastleprecast.com/#sle.
Armorcast Poducts Company.
Carson Industries LLC.

Lorem

PART 3 EXECUTION
3.01 INSTALLATION

A.
B.

® mmo

Install products in accordance with manufacturer's instructions.

Install boxes in accordance with NECA 1 (general workmanship) and, where applicable, NECA
130, including mounting heights specified in those standards where mounting heights are not
indicated.

Arrange equipment to provide minimum clearances in accordance with manufacturer's
instructions and NFPA 70.

Provide separate boxes for emergency power and normal power systems.
Unless otherwise indicated, provide separate boxes for line voltage and low voltage systems.
Flush-mount boxes in finished areas unless specifically indicated to be surface-mounted.

Unless otherwise indicated, boxes may be surface-mounted where exposed conduits are
indicated or permitted.

Box Locations:

1. Mount at heights indicated on drawings. If mounting heights are not individually indicated,

Locate boxes to be accessible. Provide access panels in accordance with Section 08

3100 as requiredwhere approved by the Architect.

Unless dimensioned, box locations indicated are approximate.

Locate boxes so that wall plates do not span different building finishes.

Locate boxes so that wall plates do not cross masonry joints.

Unless otherwise indicated, where multiple outlet boxes are installed at the same location

at different mounting heights, install along a common vertical center line.

Do not install flush-mounted boxes on opposite sides of walls back-to-back. Provide

minimum 6 inches horizontal separation unless otherwise indicated.

7. Fire Resistance Rated Walls: Install flush-mounted boxes such that the required fire
resistance will not be reduced.

Ul

o
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I. Box Supports:

1.

2.

3.

4.

5.

Secure and support boxes in accordance with NFPA 70 and Section 26 0529 using
suitable supports and methods approved by the authority having jurisdiction.

Provide independent support from building structure. Do not provide support from piping,
ductwork, or other systems.

Installation Above Suspended Ceilings: Do not provide support from ceiling grid or ceiling
support system.

Support boxes of three gangs or more from more than one side by spanning two framing
members or mounting on brackets specifically designed for the purpose.

Do not support boses by conduit alone.

J. Install boxes plumb and level.

Flush-Mounted Boxes:

1.

Install boxes in noncombustible materials such as concrete, tile, gypsum, plaster, etc. so
that front edge of box or associated raised cover is not set back from finished surface
more than 1/4 inch or does not project beyond finished surface.

Install boxes in combustible materials such as wood so that front edge of box or
associated raised cover is flush with finished surface.

Repair rough openings around boxes in noncombustible materials such as concrete, tile,
gypsum, plaster, etc. so that there are no gaps or open spaces greater than 1/8 inch at the
edge of the box.

L. Install boxes as required to preserve insulation integrity.

M. Metallic Floor Boxes: Install box level at the proper elevation to be flush with finished floor.

N. Underground Boxes/Enclosures:

1.

2.

ok w

Install handholes and boxes level and plumb and with orientation and depth coordinated
with connecting conduits to minimize bends and deflections required for proper entrances.
Unless otherwise indicated, install enclosure on gravel base, minimum 6 inches
deep.Grade base from 1/2-inch sieve to No4 sieve and compact to same density as
adjacent undisturbed earth.

Flush-mount enclosures located in concrete or paved areas.

Mount enclosures located in landscaped areas with top at 1 inch above finished grade.
Install additional bracing inside enclosures in accordance with manufacturer's instructions
to minimize box sidewall deflections during backfilling. Backfill with cover bolted in place.
Field-cut openings for conduits according to enclosure manufacturer's written instructions.
Cut wall of enclosure with a tool designed for material to be cut. Size holes for terminating
fittings to be used, and seal around penetrations after fittings are installed.

O. Install firestopping to preserve fire resistance rating of partitions and other elements, using
materials and methods specified in Section 07 8400.

P. Close unused box openings.

Q. Install blank wall plates on junction boxes and on outlet boxes with no devices or equipment
installed or designated for future use.

R. Provide grounding and bonding in accordance with Section 26 0526.
S. Identify boxes in accordance with Section 26 0553.

END OF SECTION
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SECTION 26 0553
IDENTIFICATION FOR ELECTRICAL SYSTEMS

PART 1 GENERAL
1.01 SECTION INCLUDES
A. Electrical identification requirements.

B. Identification nameplates and labels.

C. Warning signs and labels.
PART 2 PRODUCTS
2.01 IDENTIFICATION REQUIREMENTS
A. Identification for Equipment:

1.

2.

Use identification nameplate to identify each piece of electrical distribution and control
equipment and associated sections, compartments, and components.

Available Fault Current Documentation: Use identification label to identify the available
fault current and date calculations were performed at locations requiring documentation by
NFPA 70 including but not limited to the following.

a. Service equipment.

b. Industrial control panels.

c. Motor control centers.

d. Elevator control panels.

e. Industrial machinery.

B. Identification for Conductors and Cables:

1.
2.

Color Coding for Power Conductors 600 V and Less: Comply with Section 26 0519.

Use identification nameplate or identification label to identify color code for ungrounded
and grounded power conductors inside door or enclosure at each piece of feeder or
branch-circuit distribution equipment when premises has feeders or branch circuits served
by more than one nominal voltage system.

2.02 IDENTIFICATION NAMEPLATES AND LABELS
A. Identification Nameplates:

1.

Materials:

a. Indoor Clean, Dry Locations: Use plastic nameplates.

b. Outdoor Locations: Use plastic, stainless steel, or aluminum nameplates suitable for
exterior use.

Plastic Nameplates: Two-layer or three-layer laminated acrylic or electrically non-

conductive phenolic with beveled edges; minimum thickness of 1/16 inch; engraved text.

Stainless Steel Nameplates: Minimum thickness of 1/32 inch; engraved or laser-etched

text.

Aluminum Nameplates: Anodized; minimum thickness of 1/32 inch; engraved or laser-

etched text.

Mounting Holes for Mechanical Fasteners: Two, centered on sides for sizes up to 1 inch

high; Four, located at corners for larger sizes.

B. Identification Labels:

1.

2.

Materials: Use self-adhesive laminated plastic labels; UV, chemical, water, heat, and
abrasion resistant.

Text: Use factory pre-printed or machine-printed text. Do not use handwritten text unless
otherwise indicated.

C. Format for Equipment Identification:

1.
2.

Minimum Size: 1 inch by 2.5 inches.
Legend:
a. Equipment designation or other approved description.
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Text: All capitalized unless otherwise indicated.

Minimum Text Height:

a. Equipment Designation: 1/2 inch.

Color:

a. Normal Power System: White text on black background.

2.03 WARNING SIGNS AND LABELS
A. Comply with ANSI Z535.2 or ANSI Z535.4 as applicable.
B. Warning Signs:

1.

2.
3.

Materials:
a. Indoor Dry, Clean Locations: Use factory pre-printed rigid plastic or self-adhesive
vinyl signs.

Rigid Signs: Provide four mounting holes at corners for mechanical fasteners.
Minimum Size: 7 by 10 inches unless otherwise indicated.

C. Warning Labels:

1.

2.

3.

Materials: Use factory pre-printed or machine-printed self-adhesive polyester or self-
adhesive vinyl labels; UV, chemical, water, heat, and abrasion resistant; produced using
materials recognized to UL 969.

Machine-Printed Labels: Use thermal transfer process printing machines and accessories
recommended by label manufacturer.

Minimum Size: 2 by 4 inches unless otherwise indicated.

PART 3 EXECUTION
3.01 INSTALLATION

A
B.

Install products in accordance with manufacturer's instructions.

Install identification products to be plainly visible for examination, adjustment, servicing, and
maintenance. Unless otherwise indicated, locate products as follows:

Surface-Mounted Equipment: Enclosure front.

Flush-Mounted Equipment: Inside of equipment door.

Free-Standing Equipment: Enclosure front; also enclosure rear for equipment with rear
access.

Elevated Equipment: Legible from the floor or working platform.

Interior Components: Legible from the point of access.

Conductors and Cables: Legible from the point of access.

Install identification products centered, level, and parallel with lines of item being identified.

Secure nameplates to exterior surfaces of enclosures using stainless steel screws and to
interior surfaces using self-adhesive backing or epoxy cement.

Install self-adhesive labels and markers to achieve maximum adhesion, with no bubbles or
wrinkles and edges properly sealed.

Secure rigid signs using stainless steel screws.

END OF SECTION
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SECTION 26 2816.13
ENCLOSED CIRCUIT BREAKERS

PART 1 GENERAL
1.01 SECTION INCLUDES

A. Enclosed circuit breakers.
1.02 REFERENCE STANDARDS

A. FS W-C-375 - Circuit Breakers, Molded Case; Branch Circuit and Service; 2013e, with
Amendments (2022).

B. NECA 1 - Standard for Good Workmanship in Electrical Construction; 2023.

C. NFPA 70 - National Electrical Code; Most Recent Edition Adopted by Authority Having
Jurisdiction, Including All Applicable Amendments and Supplements.

D. UL 489 - Molded-Case Circuit Breakers, Molded-Case Switches and Circuit Breaker
Enclosures; Current Edition, Including All Revisions.
1.03 ADMINISTRATIVE REQUIREMENTS
A. Coordination:

1.  Coordinate arrangement of electrical equipment with the dimensions and clearance
requirements of the actual equipment to be installed.

2. Verify with manufacturer that conductor terminations are suitable for use with the
conductors to be installed.

1.04 SUBMITTALS

A. Product Data: Provide manufacturer's standard catalog pages and data sheets for circuit
breakers, enclosures, and other installed components and accessories.

1.05 QUALITY ASSURANCE

A. Comply with requirements of NFPA 70.
PART 2 PRODUCTS
2.01 MANUFACTURERS

A. Schneider Electric to match existing conditions. MDP-PP is existing I-line. Branch panels are all
NQ panels.

2.02 ENCLOSED CIRCUIT BREAKERS

A. Description: Units consisting of molded case circuit breakers individually mounted in
enclosures.

B. Provide products listed, classified, and labeled as suitable for the purpose intended.
C. Conductor Terminations: Suitable for use with the conductors to be installed.
D. Provide externally operable handle with means for locking in the OFF position.

2.03 MOLDED CASE CIRCUIT BREAKERS

A. Description: Quick-make, quick-break, over center toggle, trip-free, trip-indicating circuit
breakers listed and labeled as complying with UL 489, and complying with FS W-C-375 where
applicable; ratings, configurations, and features as indicated on the drawings.

B. Interrupting Capacity:

1. Provide circuit breakers with interrupting capacity as required to provide the short circuit
current rating indicated, but not less than:

2. Fully Rated Systems: Provide circuit breakers with interrupting capacity not less than the
short circuit current rating indicated.

C. Conductor Terminations:

1. Lug Material: Aluminum, suitable for terminating aluminum or copper conductors.
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D. Multi-Pole Circuit Breakers: Furnish with common trip for all poles.
PART 3 EXECUTION
3.01 INSTALLATION

A. Install products in accordance with manufacturer's instructions.

B. Perform work in accordance with NECA 1 (general workmanship).

C. Arrange equipment to provide minimum clearances in accordance with manufacturer's
instructions and NFPA 70.

D. Install enclosed circuit breakers plumb.

E. Except where indicated to be mounted adjacent to the equipment they supply, mount enclosed
circuit breakers such that the highest position of the operating handle does not exceed 79
inches above the floor or working platform.

3.02 FIELD QUALITY CONTROL
A. Test shunt trips to verify proper operation.
B. Correct deficiencies and replace damaged or defective enclosed circuit breakers.
END OF SECTION
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SECTION 28 4400
REFRIGERANT DETECTION AND ALARM

PART 1 GENERAL
1.01 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

1.02 SUMMARY
A. This Section includes refrigerant monitors, notification appliances, and SCBA.
1.03 DEFINITIONS
A. CMOS: Complementary metal-oxide semiconductor.
LCD: Liquid-crystal display.
LED: Light-emitting diode.
MOS: Metal-oxide semiconductor.
NDIR: Non-dispersive infrared.

mmo o w

PIR: Photoacoustic infrared.
G. SCBA: Self-contained breathing apparatus.
1.04 ACTION SUBMITTALS

A. Product Data:

1. For each type of refrigerant monitor, include refrigerant sensing range in ppm,
temperature and humidity range, alarm outputs, display range, furnished specialties,
installation requirements, and electric power requirement.

2.  For SCBA, include mounting details, service requirements, and compliance with
authorized Federal agency.

B. Shop Drawings:

1. Air-Sampling Tubing: Size, routing, and termination including elevation above finished
floor.

2. Wiring Diagrams: Power, signal, and control wiring.

1.05 INFORMATIONAL SUBMITTALS

A. Coordination Drawings: Include machinery-room layout showing location of monitoring devices
and air-sampling tubing with filter/inlet locations in relation to refrigerant equipment.

B. Product Certificates: For monitoring devices and SCBA, signed by product manufacturer.
C. Field quality-control test reports.
1.06 CLOSEOUT SUBMITTALS

A. Operation and Maintenance Data: For refrigerant monitoring equipment and SCBA to include in
emergency, operation, and maintenance manuals.
1.07 MAINTENANCE MATERIAL SUBMITTALS
A. Furnish extra materials described below that match products installed and that are packaged
with protective covering for storage and identified with labels describing contents.
1. One calibration kit including clean air calibration gas bottle for zero calibration and specific

refrigerant calibration gas for span calibration, minimum 58-L capacity, pressure regulator,
and tubing.

1.08 COORDINATION

A. Coordinate refrigerant detection and alarm system with refrigerant contained in refrigeration
equipment for compatibility.

PART 2 PRODUCTS
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2.01 CMOS/MOS REFRIGERANT MONITOR

A.

w

Description: Sensor shall be factory tested, calibrated, and certified to continuously measure
and display the specific gas concentration and shall be capable of indicating, alarming,and
automatically activating ventilation system.

Standard: Monitoring system shall comply with ASHRAE 15.

Performance:

Refrigerant to Be Monitored: R-513A.

Range: 0 to 1000 ppm.

Minimum Detectability: 50 ppm.

Accuracy: Maximum 10 percent of full scale.

Repeatability: Maximum plus or minus 2 percent of full scale.

Response: Maximum 150 seconds for 90 percent of full scale, and 20-second step

change.

Detection Level Set Points:

a. Detection Level 1: 50 ppm.

b. Detection Level 2: 250 ppm.

8. Operating Temperature: 32 to 104 deg F.

9. Relative Humidity: 20 to 95 percent, noncondensing over the operating temperature
range.

10. Site Elevation: Maximum 6560 feet.

Input/Output Features:

1. Maximum Power Input: 120-V ac, 60 Hz, 75 W.

2. Number of Sensor/Transmitter Points: Four.

3. Alarm Relays: Minimum 3 relays at a minimum of 5-A resistive load each.

4. Alarm Set Points: Displayed and adjustable through keypad on front of meter.

5. Alarm Silence Switch: Mount in the front panel of the monitor to stop audible and visual
notification appliances, but alarm LED remains illuminated.

6. Alarm Manual Reset: Momentary-contact push button in the front panel of the monitor
stops audible and visual notification appliances, extinguishes alarm LED, and returns
monitor to detection mode at current detection levels.

7. Display: Alphanumeric LCD, LED indicating lights for each detection level; acknowledge
switch and test switch mounted on front panel; alarm status LEDs and service fault/trouble
LEDs.

8.  Audible Output: Minimum 75 dB at 10 feet.

9. Visible Output: Strobe light.

10. Analog Output: 0- to 10-V dc into 2k ohms, or 4- to 20-mA into 1k ohms.

11. Serial Output: RS-232 or RS-485 compatible with HVAC controls.

12. Enclosure: NEMA 250, Type 1, with locking quarter-turn latch and key.

oaRrwN~

N

2.02 NDIR REFRIGERANT MONITOR

A.

w

Description: Sensor shall be factory tested, calibrated, and certified to continuously measure
and display the specific gas concentration and shall be capable of indicating, alarming,and
automatically activating ventilation system.

Standard: Monitoring system shall comply with ASHRAE 15.

Performance:
1.  Refrigerant to Be Monitored: R-513A.
2.  Range: 0 to 1000 ppm.
3.  Sensitivity:
a. Minimum Detectability: 10 ppm.
b. Accuracy: 0 to 100 ppm; plus or minus 10 ppm. 100 to 1000 ppm; plus or minus 10
percent of reading.
c. Repeatability: Plus or minus 1 percent of full scale.
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5.
6.

7.

d. Response: Maximum 10 seconds per sample.
e. Detection Level Set Points:
1) Detection Level 1: 1 ppm.
2) Detection Level 2: 10 ppm.
3) Detection Level 3: 50 ppm.
Sensitivity:
a. Minimum Detectability: 20 ppm.
b. Accuracy: 0 to 100 ppm; plus or minus 20 ppm, 100 to 1000 ppm; plus or minus 5
percent of reading.
c. Repeatability: Plus or minus 1 percent of full scale.
d. Response: 50 percent of a step change in 60 seconds.
e. Detection Level Set Points:
1) Detection Level 1: 20 ppm.
2) Detection Level 2: 50 ppm.
3) Detection Level 3: 250 ppm.
Operating Temperature: 32 to 104 deg F.
Relative Humidity: 20 to 95 percent, noncondensing over the operating temperature
range.
Site Elevation: Maximum 6560 feet.

D. Input/Output Features:

1.

2.
3.
4

oo

9.

10.
11.
12.
13.
14.

Maximum Power Input: 120-V ac, 60 Hz, 75 W.

Number of Air-Sampling Points: Four.

Air-Sampling Point Inlet Filter: 0.10-micron filter element for each sampling point.
Air-Sampling Point Analog Output: 0- to 10-V dc into 2k ohms, or 4- to 20-mA into 1k
ohms matched to sensor output.

Alarm Relays: Minimum 3 relays at a minimum of 5-A resistive load each.

Alarm Set Points: Displayed on front of meter and adjustable through keypad on front of
meter.

Alarm Acknowledge Switch: Mount in the front panel of the monitor to stop audible and
visual notification appliances, but alarm LED remains illuminated.

Alarm Manual Reset: Momentary-contact push button in the front panel of the monitor
stops audible and visual notification appliances, extinguishes alarm LED, and returns
monitor to detection mode at current detection levels.

Display: Alphanumeric LCD, LED indicating lights for each detection level; acknowledge
switch and test switch mounted on front panel; alarm status LEDs and service fault LEDs.
Audible Output: Minimum 75 dB at 10 feet.

Visible Output: Strobe light.

Sensor Analog Output: 0- to 10-V dc into 2k ohms, or 4- to 20-mA into 1k ohms.

Serial Output: RS-232 or RS-485 compatible with HVAC controls.

Enclosure: NEMA 250, Type 1, with locking quarter-turn latch and key.

2.03 PIR REFRIGERANT MONITOR

A. Description: Sensor shall be factory tested, calibrated, and certified to continuously measure
and display the specific gas concentration and shall be capable of indicating, alarming,and
automatically activating ventilation system.

B. Standard: Monitoring system shall comply with ASHRAE 15.
C. Performance:

1.
2.
3.

Refrigerant to Be Monitored: R-513A.

Range: 0 to 1000 ppm.

Sensitivity:

a. Minimum Detectability: 1 ppm.

b. Accuracy: 0 to 50 ppm; plus or minus 1 ppm. 51 to 1000 ppm; plus or minus 10
percent of reading.
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5.
6.

7.

c. Repeatability: Plus or minus 1 percent of full scale.
Response: Maximum 10 seconds per sample.
e. Detection Level Set Points:
1) Detection Level 1: 1 ppm.
2) Detection Level 2: 10 ppm.
3) Detection Level 3: 50 ppm.
Sensitivity:
a. Minimum Detectability: 20 ppm.
b. Accuracy: 0 to 100 ppm; plus or minus 20 ppm, 100 to 1000 ppm; plus or minus 5
percent of reading.
c. Repeatability: Plus or minus 1 percent of full scale.
d. Response: 50 percent of a step change in 60 seconds.
e. Detection Level Set Points:
1) Detection Level 1: 20 ppm.
2) Detection Level 2 : 50 ppm.
3) Detection Level 3: 250 ppm.
Operating Temperature: 32 to 104 deg F.
Relative Humidity: 20 to 95 percent, noncondensing over the operating temperature
range. Compensate sensor for relative humidity.
Site Elevation: Maximum 6560 feet.

o

D. Input/Output Features:

1.

2.
3.
4

oo

10.
11.
12.
13.
14.

Maximum Power Input: 120-V ac, 60 Hz, 75 W.

Number of Air-Sampling Points: Four.

Air-Sampling Point Inlet Filter: 0.10-micron filter element for each sampling point.
Air-Sampling Point Analog Output: 0- to 10-V dc into 2k ohms, or 4- to 20-mA into 1k
ohms matched to sensor output.

Alarm Relays: Minimum 3 relays at a minimum of 5-A resistive load each.

Alarm Set Points: Displayed and adjustable through keypad on front of meter.

Alarm Silence Switch: Mount in the front panel of the monitor to stop audible and visual
notification appliances, but alarm LED remains illuminated.

Alarm Manual Reset: Momentary-contact push button in the front panel of the monitor
stops audible and visual notification appliances, extinguishes alarm LED, and returns
monitor to detection mode at current detection levels.

Display: Alphanumeric LCD, LED indicating lights for each detection level; acknowledge
switch and test switch mounted on front panel; alarm status LEDs and service fault/trouble
LEDs.

Audible Output: Minimum 75 dB at 10 feet.

Visible Output: Strobe light.

Sensor Analog Output: 0- to 10-V dc into 2k ohms, or 4- to 20-mA into 1k ohms.

Serial Output: RS-232 or RS-485 compatible with HVAC controls.

Enclosure: NEMA 250, Type 1, with locking quarter-turn latch and key.

2.04 MONITOR ALARM SEQUENCE

A. Detection Level 1: Notify HVAC control workstation of detection in the refrigeration equipment
room on a rise or fall of refrigerant concentration to this level. Start ventilation system at low
speed to allow occupancy by maintenance technicians to identify leaks. Cycle blue strobe
lights.

B. Detection Level 2: Notify the HVAC control workstation of the detection in the refrigeration
equipment room on a rise or fall of refrigerant concentration to this level. Run ventilation system
at high speed on a rise in concentration to this level, and change to low speed on a reduction in
concentration below this level. Operate the ventilation system at high speed for a minimum of
five minutes. Cycle amber strobe lights.
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C. Detection Level 3: Notify the HVAC control workstation of the detection in the refrigeration
equipment room on a rise or fall of refrigerant concentration to this level. Sound alarm horns
and cycle red strobe lights inside and outside refrigeration equipment room. Terminate
operation of any combustion-process equipment located in the refrigeration equipment room.
Provide manual reset for this detection level.

D. Sensor Fault/Trouble: Notify HYAC control workstation of fault/trouble detection in monitor.
2.05 NOTIFICATION APPLIANCES

A. Horns: Comply with UL 464; electric-vibrating-polarized type, listed by a qualified testing
agency with provision for housing the operating mechanism behind a grille. Horns shall produce
a sound-pressure level of 90 dBA, measured 10 feet from the horn.

B. Visible Alarm Devices: Comply with UL 1971; three color xenon strobe lights, with clear or
nominal white polycarbonate lens mounted on an aluminum faceplate. The words
"REFRIGERANT DETECTION" printed in minimum 1/2-inch-high letters on the lens. Rated light
output is 75 candela.

2.06 AIR-SAMPLING TUBING

A. Annealed-Temper Copper Tubing: ASTM B 88, Type L.
PART 3 EXECUTION
3.01 INSTALLATION

A. Comply with ASHRAE 15.

B. Install air-sampling inlets, or diffusion type monitors in pits, tunnels, or trenches in machinery
room that are accessible to personnel.

C. Floor mount diffusion-type monitor, sensor/transmitters, or air-sampling inlets on slotted
channel frame 12 to 18 inches above the floor in a location near the refrigerant source or
between the refrigerant source and the ventilation duct inlet.

D. Wall mount air-sampling multiple-point monitors with top of unit 60 inches above finished floor.

E. Run air-sampling tubing from monitor to air-sampling point, in size as required by monitor
manufacturer. Install tubing with maximum unsupported length of 36 inches, for tubing exposed
to view. Terminate air-sampling tubing at sampling point with filter recommended by monitor
manufacturer.

F. Install air-sampling tubing with sufficient slack and flexible connections to allow for vibration of
tubing and movement of equipment.

G. Purge air-sampling tubing with dry, oil-free compressed air before connecting to monitor.

H. Number-code or color-code air-sampling tubing for future identification and service of air-
sampling multiple-point monitors.

I.  Extend air-sampling tubing from exhaust part of multiple-point monitors to outside.

J.  Extend air-sampling tubing from outdoors to outdoor inlet connection of NDIR monitors.
Terminate air-sampling tubing at outdoor inlet location with filter recommended by monitor
manufacturer.

K. Install warning signs, labels, and nameplates to identify detection devices and SCBA according
to Section 230553 "Identification for HVAC Piping and Equipment.”

L. Place warning signs inside and outside each door to the refrigeration equipment room. Sample
wording: "AUDIBLE AND VISUAL ALARM SOUNDING INDICATES REFRIGERANT
DETECTION - ENTRY REQUIRES SCBA."

M. Audible Alarm-Indicating Devices: Install at each entry door to refrigeration equipment room,
and position not less than 6 inches below the ceiling. Install horns on flush-mounted back
boxes with the device-operating mechanism concealed behind a grille.

N. Visible Alarm-Indicating Devices: Install adjacent to each alarm horn at each entry door to
refrigeration equipment room, and position at least 6 inches below the ceiling.
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3.02 FIELD QUALITY CONTROL

A.

B.

E.

Testing Agency: Engage a qualified testing agency to perform tests and inspections and
prepare test reports.

Manufacturer's Field Service: Engage a factory-authorized service representative to inspect,
test, and adjust components, assemblies, and equipment installations, including connections.
Report results in writing.

Perform tests and inspections and prepare test reports.

1. Manufacturer's Field Service: Engage a factory-authorized service representative to
inspect components, assemblies, and equipment installations, including connections, and
to assist in testing.

Tests and Inspections:
1. Inspect field-assembled components, equipment installation, and electrical connections for
compliance with requirements.
2. Test and adjust controls and safeties.
3. Test Reports: Prepare a written report to record the following:
a. Test procedures used.
b. Test results that comply with requirements.
c. Test results that do not comply with requirements and corrective action taken to
achieve compliance with requirements.

Repair or replace malfunctioning units and retest as specified above.

3.03 DEMONSTRATION

A.

Engage a factory-authorized service representative to train Owner's maintenance personnel to
adjust, operate, and maintain refrigerant detection devices and SCBA equipment. Refer to
requirements in Section 017900 "Demonstration and Training."

SCBA Training: Provide an instructional video that details operating procedures of equipment.
END OF SECTION
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	NOTICE TO BIDDERS
	RFB #948200-01
	The Iowa Department of Administrative Services will be receiving bids for the removal and replacement of the existing chiller at the Iowa Department for the Blind at 524 4th Street, Des Moines, Iowa 50309.
	The Iowa Department of Administrative Services anticipates construction to begin on December 17, 2026 and end on January 22, 2027.
	Bids must be received no later than 2:00 pm, Friday , February 13, 2026. Late bids will not be considered. Bids shall be submitted on IMPACS Electronic Procurement System. The Bid shall be accompanied by a Bid Security as set forth in the Instructions to Bidders in the amount of 5% of the total bid amount. Each bid shall be accompanied by a bid bond, cashier’s check or a certified check drawn upon a solvent bank chartered under the laws of the United States of America.
	Bid Opening
	The Iowa Department of Administrative Services reserves the right to reject any and all bids, and to waive irregularities and to accept a bid that is deemed in the best interest of the State of Iowa.
	Bidders must comply with all affirmative action/equal employment opportunity provisions of the State of Iowa and the Federal Government.
	This project is exempt from Iowa Sales Tax. Davis Bacon Wages will not apply to this project.
	Questions must be submitted by 3:00 pm, February 4, 2026, to the Issuing Officer.
	Bidding documents may stipulate a specific product. Substitute product will be considered if a written request is received by 3:00 pm, February 4, 2026, prior to bid opening. Substitution requests will be considered for all products per Section 01 2500 Substitution Procedures, even if the specification does not include a statement such as “or equal,” “equal to,” “equivalent to,” or “basis of design,” unless otherwise noted.
	An optional pre-bid meeting will be held on Wednesday, January 27, 2026 at 2:00 pm at the Iowa Department for the Blind at 524 4th Street, Des Moines, Iowa 50309. This meeting is not mandatory but is highly recommended. If you plan on attending the meeting, please email Aaron Ledeboer with McGough Construction at aaron.ledeboer@mcgough.com to confirm your attendance. See parking information on the next page.  We encourage contractors to attend in person, but in the instance a contractor is not able to attend we will have a Teams Meeting set up per the information below:
	Microsoft Teams
	Join the meeting now
	Meeting ID: 297 203 804 455 68
	Passcode: es9HK6wk
	Dial in by phone
	+1 412-912-1530,,54839835# United States, Pittsburgh
	Phone conference ID: 548 398 35#
	Bidding Documents, including drawing sheets bearing the project name Iowa Department for the Blind Chiller Replacement, Dated 12/05/25 and the Project Manual prepared by KCL Engineering dated 12/05/25, may be obtained from Rapids Reproductions by visiting www.rapidsrepro.com or by calling (515) 251-3222 on Monday, January 19, 2026.
	For further information regarding this project contact:
	Michael Bradbury – Issuing Officer
	Phone: (515) 823-9327
	E-Mail:  construction.procurement@iowa.gov
	END OF SECTION
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	003113R.1 - Preliminary Schedule
	003143R - Permit Application
	004116R - Bid Form
	004116R.01 - Non Discrimination Clause
	004116R.02 - Targeted Small Business Information
	004313R - Bid Security Forms
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	011200R - Contract Summary
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	012600R - Contract Modification Procedures
	012900R -  Payment Procedures
	013100 R - Project Management and Coordination
	013100.01R - Web Based Construction Management
	PART 1 -  GENERAL
	1.01 DESCRIPTION
	A. The Owner and Contractor shall utilize Procore Technologies, Inc. Procore system for electronic submittal of all data and documents (unless specified otherwise by the owner’s representative) throughout the duration of the Contract. Procore is a web-based electronic media site that is hosted by Procore Technologies, Inc., utilizing their Procore web solution. Procore will be made available to all contractors’ project personnel, subcontractor personnel, suppliers, consultants and the Designer of Record. The joint use of this system is to facilitate; electronic exchange of information, automation of key processes, and overall management of the contract. Procore shall be the primary means of project information submission and management. When required by the Owners representative, paper documents will also be provided. In the event of discrepancy between the electronic version and paper documents, the paper documents will govern. Procore is a registered trademark of Procore Technologies, Inc.

	1.02 USER ACCESS LIMITATIONS
	A. The Owner’s Representative/Construction Manager will control the Contractor's access to Procore by allowing access and assigning user profiles to accepted Contractor personnel. User profiles will define levels of access into the system, determine assigned function-based authorizations (determines what can be seen) and user privileges (determines what they can do). Sub-contractors and suppliers will be given access to Procore through the Contractor. Entry of information exchanged and transferred between the Contractor and its sub-contractors and suppliers on Procore shall be the responsibility of the Contractor.

	1.03 AUTOMATED SYSTEM NOTIFICATION AND AUDIT LOG TRACKING
	A. Review comments made (or lack thereof) by the Owner on Contractor submitted documentation shall not relieve the Contractor from compliance with requirements of the Contract Documents. The Contractor is responsible for managing, tracking, and documenting the Work to comply with the requirements of the Contract Documents. Owner’s acceptance via automated system notifications or audit logs extends only to the face value of the submitted documentation and does not constitute validation of the Contractor's submitted information.

	1.04 SUBMITTALS
	A. See Section 01 3300 SUBMITTAL PROCEDURES:
	B. Preconstruction Submittals

	1.05 COMPUTER REQUIREMENTS
	A. The Contractor shall use computer hardware and software that meets the requirements of the Procore system as recommended by Procore Technologies, Inc. to access and utilize Procore. As recommendations are modified by Procore, the Contractor will upgrade their system(s) to meet the recommendations or better. Upgrading of the Contractor's computer systems will not be justification for a cost or time modification to the Contract. The contractor will ensure that connectivity to the Procore system (whether at the home office or job site) is accomplished through DSL, cable, T-1 or wireless communications systems. The minimum bandwidth requirement for using the system is 128kb/s. It is recommended a faster connection be used when uploading pictures and files into the system. Procore supports the current and prior two major versions of Chrome, Firefox, Internet Explorer, and Safari.
	B. The Contractor shall be responsible for the validity of their information placed in Procore and for the abilities of their personnel. Accepted users shall be knowledgeable in the use of computers, including Internet Browsers, email programs, cad drawing applications, and Adobe Portable Document Format (PDF) document distribution program. The Contractor shall utilize the existing forms in Procore to the maximum extent possible. If a form does not exist in Procore the Contractor must include a form of their own or provided by the Owner representative as an attachment to a submittal. Adobe PDF documents will be created through electronic conversion rather than optically scanned whenever possible. The Contractor is responsible for the training of their personnel in the use of Procore (outside what is provided by the owner) and the other programs indicated above as needed.
	C. User Access Administration: Provide a list of Contractor's key Procore personnel for the Owner's Representative acceptance. Contractor is responsible for adding and removing users from the system.  The Owners Representative reserves the right to perform a security check on all potential users. The Contractor will be allowed to add additional personnel and sub-contractors to Procore.

	1.06 CONNECTIVITY PROBLEMS
	A. Procore is a web-based environment and therefore subject to the inherent speed and connectivity problems of the Internet. The Contractor is responsible for its own connectivity to the Internet. Procore response time is dependent on the Contractor's equipment, including processor speed, Internet access speed, etc. and current traffic on the Internet. The Owner will not be liable for any delays associated from the usage of Procore including, but not limited to: slow response time, down time periods, connectivity problems, or loss of information. The contractor will ensure that connectivity to the Procore system (whether at the home office or job site) is accomplished through DSL, cable, T-1 or wireless communications systems. The minimum bandwidth requirement for using the system is 128kb/s. It is recommended a faster connection be used when uploading pictures and files into the system. Under no circumstances shall the usage of the Procore be grounds for a time extension or cost adjustment to the contract.

	1.07 TRAINING
	A. The Construction Manager shall provide the necessary training to the Prime Contractor.


	PART 2 -  PRODUCTS
	2.01 DESCRIPTION
	A. Procore project management application (no equal) Provided by Procore Technologies, Inc. www.Procore.com


	PART 3 -  EXECUTION
	3.01 PROCORE UTILIZATION
	A. Procore shall be utilized in connection with submittal preparation and information management required by Sections:
	B. Design Document Submittals
	C. Shop Drawings
	D. Product Data
	E. Samples
	F. Administrative Submittals
	G. Compliance Submittals
	H. Record and Closeout Submittals
	I. Financial Submittals
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