

ADDENDUM #1

Project Name:

DOC MPCF Building 20 (MWU) Elevator Replacement

DAS#9361.00

RFP936100-01

Addendum #1

Dated: November 14, 2023

This Addendum forms a part of the Request For Proposal documents. This Addendum supersedes and supplements all portions of the original Request For Proposal dated October 18, 2023 with which it conflicts.

ACKNOWLEDGE RECEIPT OF THIS ADDENDUM IN THE REQUEST FOR PROPOSAL. FAILURE TO DO SO MAY SUBJECT TO DISQUALIFICATION.

1. Schedule – See the revised schedule:

A.

Execution of Designer's Contract	Week of November 27, 2023
Tentative Design Kick-Off Meeting	Week of December 4, 2023
100% Design Development Documents and Cost Opinion By	January 11, 2024
50% Construction Documents and Cost Opinion By	February 1, 2024
95% Construction Documents and Cost Opinion By	February 15, 2024
100% Construction Documents and Cost Opinion By	February 22, 2024
Contractor Bidding	February / March 2024
Execution of Contractor's Contract(s)	Week of March 25, 2024
Submittals, Procurement and Construction	April 2024 to January 2025
Close out	February 2025

- B. **Proposal Due Date:** The proposal due date for this RFP has been extended to November 28, 2023. @ 2:00 pm.

Attachments: Pre-Proposal Sign in sheet.

END OF ADDENDUM



Date and Time: Thursday, November 2, 2023 @ 10:00 AM

www.samuelsgroup.net