

February 10, 2023

MED-23-019

CIVIL MONEY PENALTY QUALITY IMPROVEMENT INITIATIVE RFP  
 NOTICE of Revision to the Procurement Timetable for Second Round

<b>Event</b>	<b>Date</b>
Agency Issues RFP Notice to Targeted Small Business Website (48 hours):	<b>August 15, 2022</b>
Agency Issues RFP to Bid Opportunities Website	<b>August 17, 2022</b>
Applicant Written Questions Due By	<b>August 26, 2022, 4:30 p.m.</b>
Agency Responses to Questions Issued By	<b>September 2, 2022</b>
<b>Proposal Submission First Round</b>	
Applicant Proposals and any Amendments to Proposals Due By	<b>September 23, 2022, 4:30 p.m.</b>
Agency Identifies Selected Projects	<b>October 20, 2022</b>
Agency submits Applicant's project application to CMS for final approval	<b>October 21, 2022</b>
Agency announces Notice of Intent to Award awaiting CMS' decision	<b>October 21, 2022</b>
Agency announces Notice of Intent to Award for CMS approved projects	<b>November 30, 2022</b>
Contract Negotiations and Execution of the Contract Completed	<b>December 16, 2022</b>
Anticipated Start Date for the Provision of Services	<b>March 1, 2023</b>
<b>Proposal Submission Second Round</b>	
Applicant Proposals and any Amendments to Proposals Due by	<b>January 3, 2023, 4:30 p.m.</b>
Agency Identifies Selected Projects	<b>February 20, 2023</b>
Agency submits Applicant's project application to CMS for final approval	<b>February 21, 2023</b>
Agency announces Notice of Intent to Award awaiting CMS' decision	<b>February 20, 2023</b>
Agency announces Notice of Intent to Award for CMS approved projects	<b>March 31, 2023</b>
Contract Negotiations and Execution of the Contract Completed	<b>April 15, 2023</b>
Anticipated Start Date for the Provision of Services	<b>May 1, 2023</b>

CMS' final approval of CMPQII project may take a minimum of 60 days.

