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Addendum 01 for RFB935500-01

Project Name: DVA IVH Courtyard Sun Shades
DAS RFB #: 935500-01

DAS Project #: 9355.00

Date: 1/12/24

Bids Due: January 23'9, 2024 at 2:00 PM CST

Contents:
e Cover Page — Table of Contents & Questions (1 page)
e Substitution Request Approval Form (2 pages)

1. Questions:

Q: What is the required entry height for the shades?
A: This will be addressed in a future addendum

Q: What is the Project Estimate for this?
A: $110,000

Q: What will the shades be covering and what are the heights of any objects that will be located
under the sunshades?

A: Sunshade on sheet C102 is covering a fountain. Sunshade on sheet C103 is covering up
sidewalk/grass areas.

Q: What are the insurance requirements for this specific project? The sample insurance certificate
included in the RFP notes that the minimum limits vary based on the specific contract.

A: Trade contractor contract amount <1,000,000 — 2 million umbrella or more. 1,000,000-5,000,000
— 5 million umbrella or more > 5,000,000 — 10 million umbrella or more.

2. Substitution Request
2.1. Superior Recreation Products - Superior Shades has been approved by the designer. See pages 2-3



SUBSTITUTION REQUEST FORM
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SUBSTITUTION REQUEST FORM
{Continued)

The Undersigned certifies:

e Proposed substitution has been fully investigated and determined to be equal or superior in all respects to specified
product.

Same warranty will be furnished for proposed substitution as for specified product.

Same maintenance service and source of replacement parts, as applicable, is available.

Proposed substitution will have no adverse effect on other trades and will not affect or delay progress schedule,

Cost data as stated above is complete. Claims for additional costs related to accepted substitution which may
subsequently become apparent are to be waived.

Proposed substitution does not affect dimensions and functional clearances.

Payment will be made for changes to building design, including A/E design, detailing, and construction costs caused by
the substitution.

« Coordination, instailation, and changes in the Work as necessary for accepted substitution will be complete in all respects.
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A/E's REVIEW AND ACTION

X Substitution approved - Make submittals in accordance with Specification Section 01 3300.

] Substitution approved as noted - Make submittals in accordance with Specification Section 01 3300.
[ Substitution rejected - Use specified materials.

] Substitution Request received too late - Use specified materials.

Signed by: Emma Riordan Date; 01/12/2024

Additional Comments: [ Contractor ] Subcontractor [ Supplier [ Manufacturer [JAE [
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