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Addendum #01 for RFB #942600-01 

Project Name: DAS CC IDALS Hoover 5th Floor Renovation (SLFRF) 

DAS RFB #: 942600-01 

DAS Project #: 9426.00 

Date: February 04, 2025 

Addendum #1: 

The original Project Manual and Drawings for the project noted above are amended as noted in this 

Addendum. Included in this Addendum are Specification, Architectural, & Engineering items.   

Please review all sheets and incorporate them into your set of Contract Documents.  

The receipt of this Addendum shall be acknowledged by inserting its number and date in the space 

provided on the Bid Form. 

This Addendum consists of: 

General Items: 

1. Addendum Pages (3 Pages) 

2. Meeting Minutes: RFB Prebid Meeting held on 01/29/2025 (5 Page) 

3. Attendance list from RFB Prebid Meeting (1 Page) 

4. Drawings Sheets A1-21 (1 Page) 

5. Hoover 5th Floor 360 Photos Link - 

https://www.dronedeploy.com/app2/sites/671908723a8e8aa99011411a?jwt_token=eyJ0eXAiOiJKV1QiLCJh

bGciOiJIUzUxMiJ9.eyJpZCI6IjY3MWI5YjQ1YzYxNWM1NDhhZDllOTEyOSIsInR5cGUiOiJQdWJsaWNTaGF

yZVYyIiwiYWNjZXNzX3R5cGUiOiJwcm9qZWN0In0.l1uRpfP2zrc86tVRkPNsuT7CpLeGYS3TO57uL8qvaYZ

Q_27XgUlRBag_bXKvj3iO3YMvuBivvHG1AkCWD--pnA 
 

Changes to Specifications: 

1. 01 1200 Contract Summary 
a. Revise 1.09, A, 7, a –  

i.  The contractor shall be responsible for accepting and installing all doors, frames, and 
hardware. Material to be provided by Owner through Doors Inc. Contractor shall 
coordinate with the Doors Inc. contact for any requirements. Michael Milliken 515-979-
9645 mmilliken@doorsinciowa.com.   

b. Add 1.09, D, 2, o –  
i. The contractor shall be responsible for providing and maintaining filter media at 

mechanical exhaust.  It will be required to be replaced as needed but at a minimum 
weekly and removed at the end of the project.   

c. Add 1.09, C, 5, f – 
i. The contractor shall be responsible for wiping down / cleaning of the light fixture lenses.   

 
Changes to Drawings: 

1. Refer to Plan Sheet A1-21 – Level 5 Floor Plan  
a. Revised Door Schedule columns “Door Material,” “Frame Type,” and “Frame Material.” 

 

https://www.dcigroup-us.com/
https://www.dronedeploy.com/app2/sites/671908723a8e8aa99011411a?jwt_token=eyJ0eXAiOiJKV1QiLCJhbGciOiJIUzUxMiJ9.eyJpZCI6IjY3MWI5YjQ1YzYxNWM1NDhhZDllOTEyOSIsInR5cGUiOiJQdWJsaWNTaGFyZVYyIiwiYWNjZXNzX3R5cGUiOiJwcm9qZWN0In0.l1uRpfP2zrc86tVRkPNsuT7CpLeGYS3TO57uL8qvaYZQ_27XgUlRBag_bXKvj3iO3YMvuBivvHG1AkCWD--pnA
https://www.dronedeploy.com/app2/sites/671908723a8e8aa99011411a?jwt_token=eyJ0eXAiOiJKV1QiLCJhbGciOiJIUzUxMiJ9.eyJpZCI6IjY3MWI5YjQ1YzYxNWM1NDhhZDllOTEyOSIsInR5cGUiOiJQdWJsaWNTaGFyZVYyIiwiYWNjZXNzX3R5cGUiOiJwcm9qZWN0In0.l1uRpfP2zrc86tVRkPNsuT7CpLeGYS3TO57uL8qvaYZQ_27XgUlRBag_bXKvj3iO3YMvuBivvHG1AkCWD--pnA
https://www.dronedeploy.com/app2/sites/671908723a8e8aa99011411a?jwt_token=eyJ0eXAiOiJKV1QiLCJhbGciOiJIUzUxMiJ9.eyJpZCI6IjY3MWI5YjQ1YzYxNWM1NDhhZDllOTEyOSIsInR5cGUiOiJQdWJsaWNTaGFyZVYyIiwiYWNjZXNzX3R5cGUiOiJwcm9qZWN0In0.l1uRpfP2zrc86tVRkPNsuT7CpLeGYS3TO57uL8qvaYZQ_27XgUlRBag_bXKvj3iO3YMvuBivvHG1AkCWD--pnA
https://www.dronedeploy.com/app2/sites/671908723a8e8aa99011411a?jwt_token=eyJ0eXAiOiJKV1QiLCJhbGciOiJIUzUxMiJ9.eyJpZCI6IjY3MWI5YjQ1YzYxNWM1NDhhZDllOTEyOSIsInR5cGUiOiJQdWJsaWNTaGFyZVYyIiwiYWNjZXNzX3R5cGUiOiJwcm9qZWN0In0.l1uRpfP2zrc86tVRkPNsuT7CpLeGYS3TO57uL8qvaYZQ_27XgUlRBag_bXKvj3iO3YMvuBivvHG1AkCWD--pnA
mailto:mmilliken@doorsinciowa.com
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Condition of the wall after stone base has been removed 

 

 

Photo of prep work for ceiling painting on past project 
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Photo of ceiling painting on past project 
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State of Iowa - Department of Administrative Services
109 SE 13th St.
Des Moines, Iowa 50319
P: (515) 281-7260

Project: 9426.00 DAS CC IDALS Hoover 5th Floor
Renovation (SLFRF)

1305 East Walnut Street
Des Moines, Iowa 50319

 
 

RFB 942600-01 Pre-Bid Meeting Minutes: Meeting #1
 

Meeting Date Jan 29, 2025 Meeting Time 9:00 AM - 10:00 AM Central Time (US & Canada)

Meeting Location 1305 East Walnut Street Des Moines, Iowa 50319  

Overview Meeting to allow prospective bidders to visit the site, when possible, and learn more about the project. 

Notes

Attachments Sharp Copier_20061014_030749.pdf, Hoover Parking.pdf
 
 
Scheduled Attendees

Name Company Phone Number Email Attendance

Brad Meister Capitol Complex Maintenance brad.meister@iowa.gov Present

Barbara Bendon DAS Space Management &
Leasing Division

P: (515) 281-8887 barbara.bendon@iowa.gov Present

Jarrad Boever DCI Group P: (515) 244-5043 jarradb@dcigroup-us.com Present

Kurt Fisher DCI Group P: (515) 244-5043 kurtf@dcigroup-us.com Present

Michael Steen DCI Group P: (515) 244-5043 michaels@dcigroup-us.com Present

Heather Culbertson I&S Group Inc. P: (515) 243-9143 heather.culbertson@isginc.com Absent

Pylar Eaton I&S Group Inc. pylar.eaton@isginc.com Present

Alex Gregor I&S Group Inc. P: (515) 243-9143 alex.gregor@isginc.com Present

Tiffany Kruizenga I&S Group Inc. P: (515) 243-9143 tiffany.kruizenga@isginc.com Present

Julia Shoger I&S Group Inc. P: (515) 243-9143 julia.shoger@isginc.com Present

Kelsey Tully I&S Group Inc. P: (515) 243-9143 kelsey.tully@isginc.com Present

Jennie Elliott State of Iowa - Department of
Administrative Services

jennie.elliott@iowa.gov Present

 
 

Introduction

No.  Mtg Origin Title Assignment Due Date Priority Status

1.1  1 Introductions   Open

  Description
Department of Administrative Services (DAS)

• Jennie Elliott - Owners Rep.
• Barb Bendon - Bureau Chief, Space Management & Leasing

Construction Manager - DCI Group

• Michael Steen - VP
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https://storage.procore.com/api/v5/files/us-east-1/pro-core.com/companies/42578/01JJWJ781N3E9PDR37M99MFC2C?companyId=87524&projectId=2970481&sig=408d0a374bbd8d4b70dcf0d47e30a100fb61fecc912d99c4626c7fc8d11343a8
https://storage.procore.com/api/v5/files/us-east-1/pro-core.com/companies/42578/01JJR5P69845CMJVT2S2RN5R7T?companyId=87524&projectId=2970481&sig=7ba350b05041a4281dfbc1041b6e2806ff02f1b509445aef6afc229ced9141f0


• Jarrad Boever - Project Manager
• Kurt Fisher - Superintendent
• Trevor Diederichs - Project Engineer

Designer - ISG

• Heather Culbertson
• Tiffany Kruizenga
• Alex Gregor
• Erica Schaefer
• Adam Puls
• Brett Walker
• Kelsey Tully
• Julia Shoger

  Official Documented Meeting Minutes
See attached Prebid sign in sheet.

 

Project Overview

No.  Mtg Origin Title Assignment Due Date Priority Status

2.1  1 Project Description   Open

  Description
BID PACKAGES:
BP 01 - Description: General Construction
BP 02 - Description: Flooring
BP 03 - Description: Electrical, Low Voltage, and Fire Alarm
BP 04 - Description: Mechanical and Plumbing
BP 05 - Description: Fire Sprinkler
 
ALTERNATES:
ALT 01 - Description: Sound Masking
ALT 02 - Description: Thermostat Replacement
 

  Official Documented Meeting Minutes

• BP 04 - to include temp filters for dust control.  Further details will be provided via addendum.
• Upcoming change to SW Quad. Further details will be provided via addendum.
• BP 03 - Will be responsible for cleaning of the light lenses after the replacement of bulbs. 

 

No.  Mtg Origin Title Assignment Due Date Priority Status

2.2  1 Project Schedule   Open

  Description

• Contract(s) Issued: February 25, 2025
• Submittals: March 12, 2025
• Construction: February 27, 2025
• Closeout: June 26, 2025

 
A pull-plan session will be held with the successful bid package contractors to finalize the construction schedule.
 
State Holidays: New Year's Day, Martin Luther King Day, Memorial Day, 4th of July, Labor Day, Veterans Day, Thanksgiving and day after
Thanksgiving, Christmas Day
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No.  Mtg Origin Title Assignment Due Date Priority Status

2.3  1 Site Rules   Open

  Description

• Onsite supervision by Prime Contractor is required at all times when work by that contractor or their subcontractors/suppliers is taking
place.

• Contractors shall provide daily logs for each day they are on site.
• Construction progress meeting will be established once construction starts.
• It is of the utmost importance to show respect and courtesy to all staff at all times.
• Clean all debris, materials, and bring all finishes back to existing conditions in the area they were working in prior to moving to the next
area.

• No smoking, vaping or smokeless tobacco use onsite.
• Background checks - All construction workers must have a background check completed prior to entering the campus to perform work.
Name, birth date, gender, and social security numbers will be required for these background checks. Contractors will be responsible for
the cost associated with the background checks which is $15.00 per request.

• Contractors will have use of the freight elevator during construction for material and equipment transport.
• Contractor parking at Lot 3 - across East Court Ave.  (see attached) Loading dock area is not for contactor parking but can be used for
loading / unloading.  

• Dumpster will be staged in back dock area. 
• Restrooms

o Contractors may use building facilities. Facilities shall be respected and kept clean from construction debris.

• Work hours

o 7 AM - 5 PM Monday - Friday
o Additional hours and weekends can be coordinated

• View Specification 01 1200 - Contract Summary for more information.

 

RFB Overview

No.  Mtg Origin Title Assignment Due Date Priority Status

3.1  1 Bid Submission   Open

  Description

• Bids are due 2:00 pm, Tuesday, February 11, 2025
• The Bid shall be submitted to the Issuing Officer through the IMPACS Electronic Procurement System.

o Link and information is in the project manual
o Contractors will need to register prior to bidding
o Bidders  will need to register regardless of whether it has already done business with the State of Iowa.
o Bidders should complete the registration process and ensure the ability to log in as soon as possible to ensure Bids can be
submitted on the due date.

o Please make sure the electronic documents submitted contain any required signatures. Digital signatures will be accepted.

• Bid Opening will be held via conference call on 3:00 pm on February 11, 2025
• Contractor shall reference section 00 0116 for the bid submittal checklist

o Bid Proposal Information
o Non Discrimination Clause Information
o Contractor Targeted Small Business Enterprise Pre-Bid Contract Information 
o Bid Security – 5% of total Bid amount

• Apparent low bidder will be required to submit subcontractor/supplier list 48hrs after the bid opening

 

Meeting #1 - RFB 942600-01 Pre-Bid Meeting Project: 9426.00 DAS CC IDALS Hoover 5th Floor Renovation (SLFRF)
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No.  Mtg Origin Title Assignment Due Date Priority Status

3.2  1 Bid Schedule   Open

  Description

• Questions/Substitutions Due in Writing to Construction.Procurement@iowa.gov: 4:00 pm, February 04, 2025
• Addendum Issued: No addendums have been issued yet.
• Bids Due: 2:00 pm, Tuesday, February 11, 2025
• Tentative NOI Issued: February 12, 2025

 

No.  Mtg Origin Title Assignment Due Date Priority Status

3.3  1 Administrative Details   Open

  Description

• Contractors will sign a modified ConsensusDocs 802. Example in the project manual.
• Project-specific Certificate of Insurance must be provided prior to contract execution. Follow example in the project manual and limits in
the 802.

• Project-specific P&P bonds must be provided prior to contract execution.
• Successful contractor must turn in their list of subcontractors and suppliers within 48 hours of the bid.
• DAS will provide tax exempt certificates upon request.
• Procore will be used for all project management, at no cost to the trade contractor.

o Submittals, Invoicing, RFIs, ASIs, PRs, RFQs
o Contracts, Change Orders and Certificates of Substantial and Final Completion will also use Docusign

• Contractor Schedule of Values shall be broken out as specified in the project manual.

o SOV must contain a closeout line item for at least 1% of the total contract value.
o This line item can only be invoiced once the certificate of final completion has been signed by all parties.

  Official Documented Meeting Minutes
• Contractors working on 4th floor will need to go through IDR Confidentiality Training. This training will be virtual and takes approximately 15
to 30 minutes.  Further details to be provided to the awarded contractor.   

 

No.  Mtg Origin Title Assignment Due Date Priority Status

3.4  1 Pre-Bid Site Visits   Open

  Description
Site tour will be conducted after Prebid meeting.

 

Questions

No.  Mtg Origin Title Assignment Due Date Priority Status

4.1  1 Questions   Open

  Description
Submit all questions in writing to construction.procurement@iowa.gov.

  Official Documented Meeting Minutes
Q1. Doors Inc. and Walsh Door are both mentioned as the door frame supply.  Which is correct?
A1. Doors Inc. is the correct contractor.  
 
Q2. Will the owner be responsible for mounting of tombstones and pulling low voltage cabling?
A2. Yes, this will be on the owner. 

Meeting #1 - RFB 942600-01 Pre-Bid Meeting Project: 9426.00 DAS CC IDALS Hoover 5th Floor Renovation (SLFRF)
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Q3. Who is responsible for the ceiling demo required to complete the scope on 4th floor.  
A4.  Bid Package 4 will solely be responsible for all scope required on 4th floor as stated in the Contract Summary under section 1.09, D, 5, e
- This contractor will be responsible for the removal and reinstallation of ceiling panels on 4th floor to accommodate the new
plumbing installations. All work on 4th floor will need to be conducted during off hours and all existing furniture, finishes,
equipment, and personal belonging protected in the area. The area shall be put back to existing conditions before each workday. 
 

Meeting #1 - RFB 942600-01 Pre-Bid Meeting Project: 9426.00 DAS CC IDALS Hoover 5th Floor Renovation (SLFRF)
 

 
These meeting minutes are believed to be an accurate reflection of those items discussed and the conclusions that were reached during the referenced meeting.  

Please contact State of Iowa - Department of Administrative Services if there are any discrepancies or questions with the content of these minutes.
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WALL LEGEND

EXISTING CONSTRUCTION TO REMAIN

NEW CONSTRUCTION

FLOOR PLAN SHEET NOTES
• ALL INTERIOR PARTITION WALLS SHALL BE WALL TYPE A3, 

UNLESS OTHERWISE NOTED.

• PATCH AND REPAIR ALL WALLS PRIOR TO PAINTING, 

INCLUDING DAMAGE FROM REMOVAL OF EXISTING 

EQUIPMENT AND ACCESSORIES.

• SKIM COAT WALL WHERE RUBBER BASE WAS REMOVED 

FOR SMOOTH SUBSTRATE PRIOR TO NEW BASE INSTALL.

• INTERIOR WALL DIMENSIONS ARE FROM FACE OF EXISTING 

FINISH AND FACE OF STUD WALL, UNLESS NOTED 

OTHERWISE.

• PAINT ALL EXPOSED METALS INCLUDING, BUT NOT LIMITED 

TO COLUMNS, RISERS, STRINGERS, HANDRAILS, 

GUARDRAILS, EXPOSED LINTELS AND FLOOR EDGES, 

UNLESS NOTED OTHERWISE.

• INSTALL FIRE TREATED BLOCKING AS REQUIRED IN ALL 

PARTITIONS TO RECEIVE COUNTERS, SHELVING, MARKER 

BOARDS, TV'S, ETC.

• ALL WALL MOUNTED ITEMS TO SIT FLUSH ON A WALL 

SURFACE. IN INSTANCES WHERE A WALL MOUNTED ITEM IS 

TO BE INSTALLED ON TWO DIFFERENT FINISH 

THICKNESSES, PROVIDE A HARDBOARD BACKER FOR THE 

ITEM TO SIT FLUSH. PROVIDE SEALANT AROUND ALL EDGES 

OF BACKER AND PAINT TO MATCH ADJACENT SURFACE

• REVIEW ELECTRICAL BOXES IN WALLS THROUGHOUT 

WORK AREA AND INFILL ALL UNUSED BOXES. COORDINATE 

WITH CM AND ELECTRICAL CONTRACTOR. 
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KEYNOTE LEGEND
1 PROVIDE BLOCKING IN WALL FOR MONITOR MOUNTING.

3 NEW CONFERENCE WALLS TO DECK IN ROOMS H560 / H562.

ALL OTHER WALLS TO UNDERSIDE OF EXISTING CEILING.

4 PANEL PARTITION WALL WITH INTEGRATED MARKER BOARD

EACH SIDE - 21'-2"W x 8'-6"H.

6 PATCH AND REPAIR GYPSUM BOARD FROM REMOVAL OF

STONE WALL BASE, FINISH TO MATCH EXISTING.

16 GYPSUM CONTROL JOINT EACH SIDE OF WALL ALIGNED

WITH OPERABLE PARTITION. PROVIDE BLOCKING IN WALL

PER OPERABLE PARTITION MFR REQ'S.

17 OPERABLE PARTITION WALL POCKET DEPTH AND WIDTH TO

BE COORDINATED WITH MFR REQUIREMENTS.

18 INFILL WINDOW OPENINGS WITH METAL STUD AND GYP TO

MATCH ADJACENT WALL.

20 PROVIDE BLOCKING IN WALL FOR MONITOR MOUNTING.

REMOVE GYPSUM AS REQUIRED FOR BLOCKING

INSTALLATION. PATCH WALL TO MATCH ADJACENT

SURFACES.

21 COORDINATE WITH OWNER FOR REINSTALLATION OF

WALL-MOUNTED EQUIPMENT.

22 DASHED LINE INDICATES CEILING SCOPE ON 4TH FLOOR:

REMOVE AND REINSTALL 4TH FLOOR CEILING TILES ONLY

AS REQUIRED FOR NEW WORK. ENSURE TILES ARE

INSTALLED PROPERLY AND LAYING FLAT WHEN WORK IS

COMPLETE. REFER TO PLUMBING DRAWINGS FOR

LOCATIONS OF PIPING.

3/32" = 1'-0"1
LEVEL 5 FLOOR PLAN

DOOR SCHEDULE

MARK ROOM NAME WIDTH HEIGHT
DOOR
TYPE DOOR MATERIAL

FRAME
TYPE FRAME MATERIAL

FIRE
RATING

POWER
REQUIRED

ACCESS
CONTROL

AUTO
OPERATOR

(ADA) HOLD OPEN
EGRESS

EXIT
HARDWARE

GROUP COMMENTS

H510A OPEN OFFICE 3' - 0" 7' - 0" FL WOOD 1 HOLLOW METAL 7.0 PANIC BAR W/ LOCAL ALARM.

H512 OFFICE 3' - 0" 7' - 0" FL WOOD 2 HOLLOW METAL 1.0 SINGLE ACTION OFFICE HARDWARE.

H514 OFFICE 3' - 0" 7' - 0" FL WOOD 2 HOLLOW METAL 1.0 SINGLE ACTION OFFICE HARDWARE.

H516A LARGE CONFERENCE 3' - 0" 7' - 0" FL WOOD 2 HOLLOW METAL 3.1 PASSAGE HARDWARE.

H516B LARGE CONFERENCE 3' - 0" 7' - 0" FL WOOD 2 HOLLOW METAL 3.1 PASSAGE HARDWARE.

H518 CONFERENCE 3' - 0" 7' - 0" FL WOOD 2 HOLLOW METAL 3.0 PASSAGE HARDWARE. FIELD VERIFY

WALL THICKNESS FOR FRAME DEPTH.

H540 OFFICE 3' - 0" 7' - 0" FL WOOD 5 ALUMINUM 1.1 SINGLE ACTION OFFICE HARDWARE.

H542 OFFICE 3' - 0" 7' - 0" FL WOOD 3 ALUMINUM 1.0 SINGLE ACTION OFFICE HARDWARE.

H544 RR 3' - 0" 7' - 0" FL WOOD 1 HOLLOW METAL 2.0 SINGLE ACTION PRIVACY HARDWARE.

H545 KITCHENETTE 3' - 0" 7' - 0" FL WOOD 1 HOLLOW METAL 4.0 PASSAGE HARDWARE.

H546 CONFERENCE 3' - 0" 7' - 0" FL WOOD 4 ALUMINUM 3.0 PASSAGE HARDWARE.

H548 OFFICE 3' - 0" 7' - 0" FL WOOD 4 ALUMINUM 1.0 SINGLE ACTION OFFICE HARDWARE.

H550 OFFICE 3' - 0" 7' - 0" FL WOOD 6 ALUMINUM 1.0 SINGLE ACTION OFFICE HARDWARE.

H552 OFFICE 3' - 0" 7' - 0" FL WOOD 6 ALUMINUM 1.0 SINGLE ACTION OFFICE HARDWARE.

H554 OFFICE 3' - 0" 7' - 0" FL WOOD 7 ALUMINUM 1.0 SINGLE ACTION OFFICE HARDWARE.

H558 OFFICE 3' - 0" 7' - 0" FL WOOD 2 HOLLOW METAL 1.0 SINGLE ACTION OFFICE HARDWARE.

H560 CONFERENCE 3' - 0" 7' - 0" NL WOOD 1 HOLLOW METAL ● ● 6.1 LOCK W/ CARD READER.

H560A CONFERENCE 3' - 0" 7' - 0" FL WOOD 2 HOLLOW METAL ● ● 6.0 LOCK W/ CARD READER.

H562 CONFERENCE 3' - 0" 7' - 0" NL WOOD 1 HOLLOW METAL ● ● 6.0 LOCK W/ CARD READER.

H562A CONFERENCE 3' - 0" 7' - 0" FL WOOD 2 HOLLOW METAL ● ● 6.0 LOCK W/ CARD READER.

H568 OFFICE 3' - 0" 7' - 0" FL WOOD 2 HOLLOW METAL 1.0 SINGLE ACTION OFFICE HARDWARE.

H569 STORAGE 3' - 0" 6' - 9 3/4" FL WOOD 1 HOLLOW METAL 5.0 STOREROOM HARDWARE.

FIELD VERIFY EXISTING OPENING.

H574 OFFICE 3' - 0" 7' - 0" FL WOOD 2 HOLLOW METAL 1.0 SINGLE ACTION OFFICE HARDWARE.

H576 OFFICE 3' - 0" 7' - 0" FL WOOD 2 HOLLOW METAL 1.0 SINGLE ACTION OFFICE HARDWARE.

H578 OFFICE 3' - 0" 7' - 0" FL WOOD 2 HOLLOW METAL 1.0 SINGLE ACTION OFFICE HARDWARE.

H584 OFFICE 3' - 0" 7' - 0" FL WOOD 2 HOLLOW METAL 1.0 SINGLE ACTION OFFICE HARDWARE.

H586 CONFIDENTIAL ROOM 3' - 0" 7' - 0" NL WOOD 1 HOLLOW METAL 1.0 SINGLE ACTION OFFICE HARDWARE.

GLAZING SCHEDULE
MARK MATERIAL THICKNESS COMMENTS

NON-INSULATED

G-1 GLAZING UNIT 1/4"

G-2 GLAZING UNIT,

TEMPERED

1/4"

G-3 GLAZING UNIT,

TEMPERED

3/8"

DOOR SCHEDULE GENERAL NOTES:
1. CARD READER PROVIDED AND INSTALLED BY OWNER. ROUGH IN FOR CARD READER BY CONTRACTOR.

2. DOOR HARDWARE STYLE AND FINISH TO MATCH EXISTING HARDWARE TO REMAIN. COORDINATE WITH SPEC AND OWNER.

REVISION SCHEDULE

DATE DESCRIPTION BY

02/03/25 ADDENDUM #01 KKT
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