RFP COVER SHEET

Administrative Information

STATE OF lowA
REQUEST FOR PROPOSALS
PROFESSIONAL DESIGN SERVICES

RFP Number | RFP944800-01

Title of RFP

Terrace Hill Improvements

Agency lowa Department of Administrative Services (DAS)

Project
Description

The State of lowa Department of Administrative Services (DAS) is seeking professional
design services for the evaluation, design, and construction administration for multiple
improvements to facilities on the Terrace Hill campus, including HVAC improvements,
roof repairs/replacements, masonry retaining wall repairs, and structural and
architecture repairs to two porches/entries to the residence.

State Issuing Officer:
Michael Bradbury

Issuing Officer

Hoover State Office Building, Level 3

lowa Department of Administrative Services

1305 East Walnut, Des Moines, |IA 50319-0105 Phone: 515-823-9327

Email: construction.procurement@iowa.gov

PROCUREMENT TIMETABLE—Event or Action

Date/Time (Central Time)

State Posts Notice of RFP on TSB website

11/14/2024

State Issues RFP

11/16/2024

Pre-Proposal Conference Location and Address:
Is Pre-Proposal Conference mandatory? No
If a map is needed, contact the Issuing Officer.

11/20/2024 at 2:30 PM CST

2300 Grand Avenue
Des Moines, lowa 50312

See Map

Questions, requests for clarification, and suggested changes from
Respondents due to Construction Procurement

12/02/2024 by 4:00 PM CST

Proposals Due

12/10/2024 by 2:00 PM CST

Relevant Websites

Website where Addenda to this RFP will be posted http://bidopportunities.iowa.gov

Website where contract terms and conditions are posted
https://das.iowa.gov/sites/default/files/procurement/pdf/ConsensusDoc803.pdf

Number of Copies of Proposals Required to be Submitted: 1 Digital

Firm Proposal Terms

The minimum number of days following the deadline for submitting Proposals that the firm guarantees
all proposal terms, including price, will remain firm is 120 Days.



mailto:construction.procurement@iowa.gov
http://bidopportunities.iowa.gov/
https://das.iowa.gov/sites/default/files/procurement/pdf/ConsensusDoc803.pdf
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1.2

INTRODUCTION

The lowa Department of Administrative Services (DAS) is seeking proposals from qualified and

available Design companies for services, per RFP cover page, and as outlined in the following

(Sections 1.2 - 1.3). The successful proposal must:

For the staff that will be assigned, identify and describe qualifications, experience, and
expertise in providing services for similar, or relevant, projects.

For the staff that will be assigned, provide a list of past similar or relevant projects completed
in the last 5 years, and include brief descriptions of what the projects entailed and a contact
name and phone number (reference). In addition provide estimated project cost, final project
cost at acceptance, and whether it was completed on time.

Describe the composition of your team. ldentify staff to be assigned. Provide resumes of key
individual(s) including education, relevant experience, and certifications/licensing.
NOTE: Any responding company and/or consultant that is part of the project design services
cannot receive an award from the resulting request for bid of construction services.

Describe the cost estimating, status reporting, and cost reporting procedures you utilize.
Describe computer program/software capabilities and expertise you utilize. Please describe
your experience.

Provide a copy of your organizational chart.

Describe your experience, if any, on designing similar or relevant projects for the State of
lowa.

Provide the hourly rates, and anticipated hours by position, for all persons (including sub-
consultants) that will be assigned to the project. Also provide an estimated fee total.
Identify desired reimbursable charges (the State has limitations, per State of lowa Accounting
Policies and Procedures 210.245), and all other charges.

SCHEDULE
DAS is seeking a firm that can commence work upon execution of a contract. Time is of the

essence.

Execution of Designer’s Contract Week of December 30, 2024

Tentative Design Kick-Off Meeting Week of December 30, 2024

Carriage House Roof Replacement

50% Construction Documents and Cost Opinion By To Be Proposed by Designer

95% Construction Documents and Cost Opinion By January 30, 2024

100% Construction Documents and Cost Opinion By February 13, 2025

Execution of Contractor’s Contract(s) March 2025

Submittals, Procurement and Construction March, 2025 to July, 2025

Close out August, 2025

Fan Coil Units Improvements

Evaluation and Cost Opinion By To Be Proposed by Designer

Roof, Porch, and Garden Wall Renovations

Evaluation and Cost Opinion By To Be Proposed by Designer
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PROJECT DESCRIPTION

Construction Manager (DCI Group) has been engaged for this Project to serve as advisor to DAS
and to provide assistance in administrating the Contract for Design between DAS and the Designer
according to separate contract between DAS and Construction Manager. DAS is currently seeking
design services from qualified firms for a project consisting of design services for the full design
and construction administration for multiple improvements to facilities on the Terrace Hill
campus, including HVAC improvements, roof repairs/replacements, masonry retaining wall
repairs, and structural and architecture repairs to two porches/entries to the residence.

Design services shall include:

1.3.1 The contract for this work will be a modified ConsensusDoc 803. See link on cover page
for a sample contract.

1.3.2 All design disciplines necessary to complete the scope of work.

1.3.3 Attend design kick-off meeting onsite to discuss desired outcome of the project with the
Owner, Construction Manager, and Owner’s maintenance staff.

1.3.4 Use of the State of lowa’s construction management software program for uploading all
documents, submitting and approving pay apps, and construction administration. The
cost for the use of the software is paid by the Owner.

1.3.5 Designer shall be aware this project will be broken out into three separate project
requiring separate contracts, billing, bid documents, and administration. This RFP will
result in one designer being selected for the three separate projects. The projects will be
broken out as follows:
1.3.5.1 9449.00 TH Carriage House Roof Replacement
1.3.5.2 9447.00 TH HVAC Repairs
1.3.5.3 9448.00 TH Residence Roof, Porch, and Garden Wall Repairs

1.3.6 Scope of Work:
1.3.6.1 TH Carriage House Roof Replacement

1.3.6.1.1  Full replacement of the existing architectural wood shake roof and
evaluation of the EPDM roof.

1.3.6.1.2  Existing shingles are red cedar, and new installation shall match
existing aesthetic.

1.3.6.1.3 The last known replacement was a 1998 project. Existing PDF
drawings and specifications from that replacement will be made
available to the successful designer.

1.3.6.2 TH HVAC Repairs

1.3.6.2.1 There are thirty-six (36) existing fan coil units between the Terrace
Hill Residence and the Terrace Hill Carriage House. The existing fan
coil units are 20+ years old and are to experience maintenance issues
including leaks to coils.



1.3.7

13.8

1.3.9

1.3.10

1.3.11

1.3.6.2.2 Designer shall evaluate the existing fan coil units and provide
recommendations for repairs and replacements. Report shall include
engineers opinion of cost.
1.3.6.2.3  Design for repairs will be negotiated after the evaluation.
1.3.6.2.4  Five fan coil units have had new coils installed within the last year.
1.3.6.3 TH Residence Roof, Porch, and Garden Wall Repairs
1.3.6.3.1 The south portico and east porch both show signs of settlement and
deterioration. The porches are constructed of stone slab
foundations, wood porch, railings, columns, steel gutter, and roof
system. The Designer shall evaluate the need for repairs to address
structural, safety, and deterioration concerns. Report shall include
engineers opinion of cost.
1.3.6.3.2 The roof of the main Terrace Hill Mansion has experienced leaks
resulting in damage to interior construction. The designer shall
evaluate the condition of the existing roof, provide a
recommendation for repairs. Evaluation shall include review of
existing roof top equipment and removal of equipment and repair of
the roof where any equipment is deemed to have been previously
abandoned or unnecessary.
1.3.6.3.3  Evaluation of the existing masonry garden wall. The existing wall
shows signs of deterioration to grout joints and stone.
1.3.6.3.4  Design for repairs will be negotiated after the evaluation.
1.3.6.4 Design shall take into account the historic nature of the Terrace Hill site and
modifications shall match the aesthetic accordingly.
1.3.6.5 Designer shall anticipate coordination with the State’s Historical Preservation
Office (SHPO) and approval of all modifications through their office.
1.3.6.6 The majority of work is not anticipated to take place until after July 1, 2025 to
accommodate pre-planned functions onsite schedule for prior to July 1, 2025.
1.3.6.7 Design and construction schedule will be coordinated to minimize impacts to the
residence and facility operations.
Personnel working on the project will need to pass a State of lowa background check.
Costs for the background check. Costs for the background check are $15 per person and
costs will be the responsibility of the firm requesting the check.
Existing PDF drawings will be provided to the successful design firm. Accuracy of drawings
shall be verified by the design firm.
Field examination of the existing buildings.
Design for scope of work. Provide material recommendations based on experience,
quality, and price. Recommendations for replacements and upgrades shall include non-
proprietary equipment and systems.
Provide minor drawing work to assist the Construction Manager in the development of
hazardous materials bid package. This shall include providing PDF backgrounds for
identification, by others, of hazardous materials removal.



1.3.12
1.3.13

1.3.14
1.3.15
1.3.16
1.3.17

1.3.18
1.3.19

1.3.20

1.3.21

1.3.22

1.3.23

1.3.24

1.3.25

1.3.26
1.3.27

Designer shall include any and all survey work required for completion of project.
Coordinate with State agencies to confirm utilities that may be abandoned as well as shut
down requirements where required.

Provide detailed input of design schedule to Construction Manager for overall
incorporation into master schedule.

Designer shall assist Construction Manager in the evaluation of long lead times.

Quality control during Design, Preconstruction and Construction.

Compliance with all Federal, State, and applicable AHJ codes.

Completion of State building and energy code documents, as required.

Design review will be conducted at 100% design development documents, 50%
construction documents, and 95% construction documents. Dates for design review
meetings to be coordinated with the design and project team and set no later than the
design kickoff meeting. Review will be conducted with DAS Owner Representative,
Construction Manager, and Facility Representative, at a minimum. Drawings,
specifications and cost opinions (if applicable) shall be provided at least five days prior to
each review meeting. An additional review meeting may be required at the end if there
are discrepancies in cost opinions or constructability review questions.

Review with the Department of Inspections, Appeals, and Licensing’s Building Code
Bureau for approval of plans or exemption from review. All fees associated with the
Bureau are the responsibility of the designer.

Develop and distribute agendas and meeting minutes for all meetings during the design
phase.

Designer shall provide any information necessary to obtain utility rebates where
applicable.

Construction cost opinions provided by the Design Professional team during Design (at
100% design development documents, 50% construction documents, and 95%

construction documents) with a Final Estimate for construction included with bid

documents, per lowa Code.

Construction drawings, specifications (the Construction Manager will produce Divisions
00 and 01), and addenda.

Provide bid alternates as determined during the course of design and bid package
development.

Assist Owner and Construction Manager in obtaining bids from qualified contractors.
Construction administration, including creation of the submittal and closeout items log,
review of and responses to submittals and closeout documentation, RFls, proposal
requests, change orders, pay applications, periodic site visits, attendance at project
meetings as required, participation / development of contractor punch list, closeout
documentation review and approval, certificates of substantial completion, and
certificates of final completion, as well as development of Architectural Supplemental
Instructions for design revisions, and punch lists within the construction management
software program.



1.3.28

1.3.29

1.3.30

1.3.31

Participation with project team during construction progress meetings as required.
Designer shall participate in bi-weekly conference calls during the construction period.
Field Observation reports, with photos, submitted for each site inspection within five (5)
days of the site visit.
Acknowledgement that all documents are copyright to the State of lowa and shall be
turned over to the State of lowa in their native computer format. Any ASIs/RFls/PRs and
addendums will be expected to be incorporated before final posting. Both the native
computer format and PDF versions shall be uploaded to the construction management
software program at the end of the project.
The Department requests lump sum pricing from the respondents to this RFP, with the
lump sum base scope price being inclusive of all reimbursables, such as printing, mileage
and travel expenses. The Department requests the fee proposal from the respondents to
this RFP be broken down as follows. These breakdown prices will be used as the schedule
of values for billing purposes.
1.3.31.1  Carriage House Roof Replacement

1.3.31.1.1 Construction Documents

1.3.31.1.2 Bidding or Negotiation Assistance

1.3.31.1.3 Construction Phase
1.3.31.2  Fan Coil Unit Replacements

1.3.31.2.1 Evaluation
1.3.31.3 Roof, Porch, and Garden Wall Renovations

1.3.31.3.1 Evaluation

Include at a minimum, seven (7) site visits. Design kick off/Building evaluation, one (1)
Pre-bid meeting, two (2) Construction Field Observation, one (1) Substantial
completion/punch list development, one (1) Punch list/Final Completion approval, one
(1) and one-year warranty correction period visit. Design reviews will be conducted via
conference call. Beyond these site visits, each proposing firm shall provide additional
visits as they see fit to complete the work of design. In addition to the lump sum pricing,
the Department requests a unit price per construction inspection visit. This unit price will
be additive or deductive based on the number of actual visits made.

Additional design, construction administration, and meeting requirements may be
negotiated following the development and review or evaluations.

1.4 ATTACHMENTS

14.1
1.4.2
143

Exhibit A — Pre-Proposal Site Map
Exhibit B — Existing Photos
Exhibit C — Terrace Hill Loop Water Flow Diagram



2.1

2.2
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2.5

2 — ADMINISTRATIVE ISSUES

GENERAL INFORMATION

2.1.1

2.1.2

DAS will evaluate the qualifications, experience, and other relevant information from
companies interested in contracting with the State of lowa to provide the necessary services
to complete the project described in this RFP.

Companies certified as Targeted Small Businesses are encouraged to submit Proposals. The
lowa Department of Economic Development administer the Targeted Small Business (TSB)
Program. Businesses meeting the requirements of the program are approved and registered
with the Department of Economic Development and areconsidered Targeted Small Businesses
for purposes of this RFP and most other solicitations issued by DAS. Questions concerning the
TSB Program and for identification of companies certified as Targeted Small Businesses,
contact the TSB Certification office in the Department of Economic Development at (515) 348-
6159.

INQUIRIES

2.2.1

2.2.2

223

All inquiries concerning this RFP shall reference the RFP number and shall be provided (via
email) to the issuing officer email address identified on the cover page of this RFP. Addenda
type questions must be submitted per Schedule, Section 1.2.

Any information provided by prospective companies orally shall not be considered part of the
companies Proposal.

DAS assumes no responsibility for representations concerning conditions made by its officers
or employees prior to the execution of a contract. Oral discussions pertaining to modifications
or clarifications of this RFP shall not be considered part of this RFP and are notbinding.

PREPARATION OF THE PROPOSAL

23.1

Proposals must be submitted on the lowa IMPACS Electronic Procurement System.
Prospective companies are solely responsible for timely submission.

DATE, TIME AND PLACE TO SUBMIT PROPOSALS

2.4.1  Asstated above the proposal must be submitted on the lowa IMPACS Electronic
Procurement System

2.4.2 The Proposal must be submitted into IMPACS, on or before 2:00 pm, central time on the
Proposal due date.

ECONOMY OF PRESENTATION

Proposals shall address the specific RFP requirements. All questions posed by the RFP shall be answered

clearly and concisely.


https://bids.sciquest.com/apps/Router/PublicEvent?CustomerOrg=DASIowa

2.6

2.7

2.8

2.9

2.10

2.11

RFP CHANGES AND ADDENDA
Written Addenda will serve to amend the RFP documents accordingly.

CERTIFICATION OF INDEPENDENT PRICE DETERMINATION
By submission of a response to this Proposal, the Company certifies, and in the case of a joint Proposal,

each party thereto certifies as to its own organization, that in connection with this procurement:

2.7.1  Any prices or hourly rates in this Proposal have been arrived at independently, without
consultation, communication, or agreement, for the purpose of restricting competition, as to
any matter relating to such prices with any competitor.

2.7.2  Unless otherwise required by law, any prices or hourly rates which have been provided in this
Proposal shall not knowingly be disclosed by the Firm, directly or indirectly, to any competitor
prior to the notice of intent to award a contract for services.

2.7.3 No attempt has been made or shall be made by the Company to induce any other person or
Company to submit or not to submit a Proposal for the purpose of restricting competition.

2.7.4  Each person signing this Proposal certifies that:

2.7.4.1 He/she is the person in the Firm’s organization responsible within that organization
for the decision as to any prices being offered herein, or

2.7.4.2 He/she is not the person in the Firm’s organization responsible within that
organization for the decision as to any prices being offered herein, but that he/she
has been authorized in writing to act as agent for the persons responsible for such
decision, and

2.7.4.3 Any offer made by the submitted Proposal and any clarifications to that Proposal
shall be signed by an officer of the offering Company or a designated agent
empowered to bind the Company in a contract.

NOTICE OF INTENT TO AWARD
After the successful Company has been selected, a copy of the Notice of Intent to Award will be issued

to all Companies who submitted Proposals in response to this RFP.

WITHDRAWAL OF PROPOSALS
Prospective Companies may withdraw, modify, and/or resubmit at any time prior to the date and time

set for the receipt of Proposals. Once the time set for receipt of Proposals has passed, a Company shall
not withdraw a Proposal for a period of sixty (60) days following the issuance of the Notice of Intent to
Award a contract. Proposals shall remain open and valid for consideration by DAS throughout this
period of sixty days, and until such time thereafter that written request to withdraw a Proposal is
received by DAS.

DISPOSITION OF PROPOSALS
All Proposals become the property of DAS and disposition of the Proposals shall be at the sole

discretion of DAS.

DISCLOSURE OF PROPOSAL CONTENT
Proposals will be placed in the public domain and be available for examination by interested parties.

No Proposals shall be disclosed until after a Notice of Intent to Award has been issued. DAS reserves
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2.13

the right to destroy all Proposals if the RFP is withdrawn or otherwise in the normal course of business.
Trade secrets or proprietary information legally recognized as such and protected by law may be
withheld if they are clearly and conspicuously labeled “Proprietary” in the margin of each individual
page where they appear in the Proposal. Pricing information is not normally considered proprietary.

Public Records and Requests for Confidential Treatment.

The Agency’s release of public records is governed by lowa Code chapter 22. Contractors are
encouraged to familiarize themselves with Chapter 22 before submitting a Proposal. The Agency will
copy and produce public records upon request as required to comply with Chapter 22 and will treat
all information submitted by a Contractor as non-confidential records unless Contractor requests
specific parts of the Proposal be treated as confidential at the time of the submission as set forth
herein AND the information is confidential under lowa or other applicable law.

Failure to request information be treated as confidential as specified herein shall relieve Agency
and State personnel from any responsibility for maintaining the information in confidence.
Contractors may not request confidential treatment with respect to pricing information and
transmittal letters. A contractor’s request for confidentiality that does not comply with this section
or a contractor’s request for confidentiality on information or material that cannot be held in
confidence as set forth herein are grounds for rejecting contractor’s Proposal as non-responsive.
Requests to maintain an entire Proposal as confidential will be rejected as non-responsive.

If Agency receives a request for information that Contractor has marked as confidential and if a
judicial or administrative proceeding is initiated to compel the release of such material, Contractor
shall, at its sole expense, appear in such action and defend its request for confidentiality. If
Contractor fails to do so, Agency may release the information or material with or without providing
advance notice to Contractor and with or without affording Contractor the opportunity to obtain an
order restraining its release from a court possessing competent jurisdiction. Additionally, if
Contractor fails to comply with the request process set forth herein, if Contractor’s request for
confidentiality is unreasonable, or if Contractor rescinds its request for confidential treatment,
Agency may release such information or material with or without providing advance notice to
Contractor and with or without affording Contractor the opportunity to obtain an order restraining
its release from a court possessing competent jurisdiction.

PROPOSAL EVALUATION AND AWARD
The contract shall be awarded to the Company determined to be the best qualified to provide the
services required under this RFP and the best value to the State.

GRATUITIES
The laws of lowa provide that it is a felony to offer, promise, or give anything of value or benefit to a

State employee with the intent to influence that employee’s acts, opinions and judgment or exercise
the discretion with respect to that employee’s duties. Evidence of violations of this statute will be
turned over to the proper prosecuting attorney.

Note: The State provides reimbursement to its employees for their transportation, lodging, meals, and
miscellaneous expenses that are deemed necessary.
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2.15

2.16

2.17

2.18

CONFLICTS BETWEEN TERMS
DAS reserves the right to accept or reject any exception taken by a prospective Company to the terms

and conditions of this RFP. Should a prospective Company take exception to the terms and conditions
required by DAS, the Firm’s exceptions may be rejected and the entire Proposal declared non-
responsive. DAS may elect to negotiate with the Company regarding contract terms or the contents of
the Firm’s Proposal.

IOWA STATUTES AND RULES
The terms and conditions of this RFP, the resulting contract, or activities based upon this RFP shall be
construed in accordance with the laws of lowa.

COSTS FOR PREPARATION OF PROPOSALS
No payments will be made to cover costs incurred by any Company in the preparation or the submission

of this RFP, nor for any other associated costs.

NEWS RELEASES
News releases or other materials made available to the public, the Firm’s clients, or potential clients

pertaining to this procurement or any part of the Proposal shall not be made without prior written
approval from DAS.

MISCELLANEOUS

2.18.1 DAS reserves the right to accept or reject any part of any Proposal, and to accept or reject any
or all Proposals without penalty.

2.18.2 DAS reserves the right to waive minor deficiencies and informalities if, in the judgmentof DAS,
the best interests of the State of lowa will be served.

2.18.3 DAS reserves the right to make a written request for additional information from aCompany
to assist in understanding or clarifying a Proposal. Any information received shall not be
considered in the evaluation of the Firm’s Proposal if it materially alters the content of said
Proposal.



3.1

Section 3 — CONTRACT TERMS AND CONDITIONS

ELEMENTS OF CONTRACT

3.11

3.1.2

3.13

3.14

No contract relationship is created or implied by DAS from the acceptance of a proposal oran
interview with a company in response to this RFP.

No contract relationship is created or implied by DAS from the acceptance of a proposalor an
interview with a company in response to this RFP.

The proposed form of contract between the Company and the State will be a revised
Consensus Doc 803, which will be modified to include thefollowing:

3.1.3.1 Incorporation, by reference, of this Request for Proposal and subsequent addenda
and the Proposal submitted by the successful Firm in response to this RFP.

3.1.3.2 Professional liability insurance in the amount of $2 million will berequired. See
Exhibit D — Sample Insurance Certificate.

3.1.3.3 The proposed project fee, start dates, and scheduling of the selected Firm’s services
shall be established during negotiations.

3.1.3.4 Jowa Code Section 8.47, The Accountable Government Act, requires that the terms
and conditions of service contracts shall include the following:

3.1.3.4.1 The amount or basis for paying consideration to the party based on the
party’s performance under the service contract.

3.1.3.4.2 Methods to effectively oversee the party’s compliance with the service
contract.

3.1.3.4.3 Methods to effectively review performance of a service contract.

3.1.3.5 Other terms, mutually agreeable to the State and the Firm, may be developedduring
negotiations with the selected Firm.

Other contract forms, as mutually agreeable, may be utilized as appropriate for additional
services directly associated with this project.

This RFP does NOT establish a statewide contract.



Section 4 —-REQUIREMENTS

All services to be provided by the Firm shall take into account the following assumptions:

4.1

4.2

MINIMUM FIRM QUALIFICATIONS

4.1.1

4.1.2

4.1.3

4.1.4

4.1.5

Firms, other than Sole Proprietorships and General Partnerships, shall be registered with the
Office of the lowa Secretary of State.

The selected Firm shall have sufficient, qualified staff to deliver the services needed. Per
Chapter 26 of the lowa Code regarding construction bids: A governmental entity shall havean
engineer licensed under chapter 542B, a landscape architect licensed under chapter 544B, or
an architect registered under chapter 544A prepare plans and specifications, and calculate
the estimated total cost of a proposed publicimprovement.

The selected Firm shall have the resources and capabilities and the commitment tocomplete
the required work in an efficient and timely manner, within the time period
specified/negotiated.

DAS reserves the right to require proof of a submitting Firm’s financial stability.

Failure to adhere to these instructions may be grounds for a Firm’s Proposal to befound
non-compliant with requirements of this RFP, and may be cause for rejection of the Proposal.

PROPOSAL CONTENT
Please do not exceed 10 MB on the file size of your proposal. The Proposal shall consist of the following
elements in the order given below, and shall be limited to thirty (30) single pages or less, not including

dividers, cover page, or resumes:

4.2.1

4.2.2

423

4.24

4.2.5

4.2.6

Letter of Transmittal/Statement of Interest including understanding and compliance with all
requirements in this RFP (note section 4), email address for contact person, and
acknowledgment of any addenda.

Executive Summary of the Proposal.
Response to all things in Sections 1 (1.1-1.3) and Section 4.

Company information regarding Organizational Stability, and Financial Strength (or provide
Bank or Accountant reference).

Overview and Discussion of Offered Services including Approach and Methods (reference
Section 1).

Estimated fee total, hourly rates, and anticipated hours by position per Section 1.1(8).



Section 5 — PROPOSAL EVALUATION, SELECTION, AND AWARD

5.1 EVALUATION PROCEDURES

5.1.1

5.1.2

5.1.3

5.1.4

5.1.5

5.1.6

5.1.7

5.1.8

Proposal packages will be opened by the Issuing Officer and the names of allCompanies who
submitted Proposals will be released upon request.

The Issuing Officer will review the proposals for compliance with the RFP
instructions/requirements.

The Issuing Officer will retain non-compliant Proposals.

Copies of proposals determined by the Issuing Officer to be compliant with the RFP willbe
evaluated.

Evaluation criteria is shown in 5.2.2

All answers provided to the questions asked in this RFP are subject to verification. Misleading
answers shall be grounds for disqualification at any stage in the procurement process.

DAS reserves the right to make a written request for additional information from aprospective
Company to assist in understanding or clarifying a Proposal.

The Companies with the highest scoring Proposals may be selected for interviews.

5.1 SELECTION PROCEDURES

5.1.1

5.1.2

A Selection Committee will be formed to evaluate all compliant proposals. Thecommittee’s
size and membership will be determined at the sole discretion of DAS.

Criteria for evaluating the proposals:

5.2.1.1 Qualifications (experience and expertise of staff assigned for similar projects), firm’s
capabilities and financial stability.

5.2.1.2 Approach and Proposed Methods.

5.2.1.3 The Firm’s proposed schedule with respect to the State’s needs.

5.2.1.4 Stipulated Fee, hourly rates, and anticipated hours by position per Section 1.1(8).

5.2.1.5 Interviews (optional)

5.3 AWARD OF CONTRACT

5.3.1

5.3.2

After selection, DAS will meet with the Firm for the purpose of negotiating an Agreementthat
is acceptable to both parties. In the event that the parties do not achieve an acceptable
agreement, DAS reserves the right, at its sole discretion, to negotiate with other RFP
respondents.

Should the above process not result in a contract, DAS will re-evaluate relevant issuesand
take appropriate follow-up action.



Exhibit D — SAMPLE INSURANCE CERTIFICATE

SAMPLE

ACORD CERTIFICATE OF LIABILITY INSURANCE o oy ok

THIS CERTIFICATE IS IS3UED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DDES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISEUING IWSURERIE), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: N tha certificate holder is an ADDITIONAL INSURED, the pd.l:_ﬂllli must bl endorsed. |f SUBROGATION IS WAIVED, subject o

the terms and conditions of the palicy, cartain policies may raquira an endor A t on this certificate doas not confar Aghts to the
certificale halder in leu of such tmor:mwﬂr,sj.
PRODUCER [FaL? Agent's Information
Agent's Name PHONE |m:.m
Agent's Rddress | SinREss
| INSURERE) WFORDINGCOVERAGE =~ |  NAKGE
— B = Ail’.‘u.plny A(AM Bast Rated A/VI or Battsr) Mdmittad
IMBURED INSURER B | Carrliars
Designer's Hame INSURERC |
Designer's Address  insumer o
| INSURER 8-
INFUREREL
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS I5 TO CERTIFY THAT THE POLICIES OF INSURAMCE LISTED BELOW HAVE BEEN IBSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. MWOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT 'WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIESE DESCRIBED HEREIM IS SUBJECT TO ALL THE TERMS,
EXCLUEIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCGED BY PAID CLAIMS,

o= TYPE OF INSURMMCE W PELIEY HUMBER AR BT | PATRET ] unrs Minimum
COMMERCIAL GENERAL LIABILITY §TBD- CGL 4/1/17 | 3/1 /18 |ErcH occurrence 5 1,000,000
A | cLamsamoe [EDWUR PREMISES (£n cocurmmce] |
— WIED EXP [Aevommporson) | &
— rersomaL A sy iiiuRy | 51,000,000
GENL AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE 52,000,000
nggg EI'-'JG FRODLCTS - couree acs | 5 1, 000, 000
OTHER: : ]
COMBNED SINGLE LRIT
R E LR, #TBD-AL 3/1/17 [3/1/18 | EhounsNasimT 4 1,000,000
B .x_M'l'"-'TG BOOILY IMJURY [Per parson) | §
[ | foomen SCHEDULED BOOILY INJURY [Par accidart)| §
| srED auToE e s
$
| uwmemiauen | | oecup EACH DDCURRENCE H
o el CLAIMS-MADE| ABCREGATE s
pen | | merenmons e s
MG ENPLOYERY LinBLITY #TBD-WC 3/1/17| 3/1/18 S | X B | $1, 000,000
s A ﬂm.ﬁ | EL EALH ALCIENI 51,000, 000
Wi, ot vader EL oisEssE-EapupLover 3 L 000, 000
DESUAFTION O CPERATIONS bl __ SL Bemkssouev LA | ¢ 35 00D, 00D
El“l":"“'“;: I"';‘:“?‘Y #TED- DPR 3/1/17|3/1/18| per claim $2,000,000
Claims-Made Policy
|Max Ded: $25,000 Aggregate 32,000,000

DESCRIPTION OF OPERATIONS ! LOCATIONE [ VEHICLES |ACORD 101, iy B W Son spEce b meguioed]

Project XXKX,XX (Nambervanes by propect)

CERTIFICATE HOLDER CANCELLATION

Iowa Department of Administrative Services (DAS)

108 SE 13+h Stree: SHOULD ANY OF THE AROVE DESCRIBED POLICIES BE CANCELLED BEFORE
25115 THE EXPIRATION DATE THERBOF, NOTICE WILL BE DELUWVERED N

L L ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIIED REFRESENTATIVE

Signature

) 1888-2014 ACORD CORPORATION. All rights resarved.
ACORD 25 (2014/01) The ACORD name and logo are registered marks of ACORD

*%k%  END OF RFP ***
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