Service • Efficiency • Value

Janet Phipps, Director

Date: July 19st, 2018

To: Prospective Offerors (emailed to known RFP holders)

From: Randall Stapp, Purchasing Agent

Iowa Department of Administrative Services-Procurement Services

Phone (515)-242-5005; e-mail: randall.stapp@iowa.gov

RE: Addendum No. 1, to RFP0218335036 DHS IMHI Witte Building Water Main Replacement

The following additions, changes, and clarifications are hereby made by this Addendum;

Addition to original scope:

- 1) Proposal shall address the following additional items:
 - -New Water Main for Witte Building
- 2) Please see attached files:
 - -Pre-proposal sign in (1 page)
 - -Site Map (1 page)
- 3) Proposals can be emailed to Randall Stapp (randall.stapp@iowa.gov)

Questions:

- 1.) Is there a construction budget for the project? A> Yes, The preliminary construction budget is \$45,000.
- 2.) Are there copies of general maps for current existing pipe network A> See attached site map
- 3.) Confirmed (usually on a map or figure drawing) main construction from Point A to Point B? A> See attached site map
- 4.) Proposed lineal feet of improvements? A> Approximately 250 LF
- 5.) Existing material of construction? A> Sand Cast Pipe, will be abandoned in place
- 6.) Preferred material of construction for new? A> PVC
- 7.) Existing main size/diameter, and if there are any proposed changes? A> existing pipe is 4", new main will be 6"
- 8.) Any maps (preferably) or other information in regard to other underground utilities A> facility will locate utilities on the property
- 9.) Any other special conditions, soils, obstacles, known issues, etc? A> None known at this time
- 10.) City water department Contact: Mark Loloff 319-334-3750 the email is wwplt@indytel.com

Please acknowledge addendum #1 in your proposal. Thank You



WISCONSIN

311 Financial Way

Suite 300

5

Wausau, WI 54401

715.842.2222

715.848.8088

IOWA

317 6th Avenue

Suite 720

Des Moines, IA 50309

515.232.6443

515.288.0471

313 E 5th Street

Waterloo, IA 50703

319.232.6443

319.233.3191

PROJECT NAME: DHSIMHI WITTE BUILDING WATER MAIN REPLACEMENT

PROJECT #: DAS #8978.00

MEETING LOCATION: IMHI, INDEPENDENCE, IA-REYNOLDS BUILDING

MEETING TYPE: DESIGN KICK-OFF MEETING

DATE AND TIME: TUESDAY, JULY 10TH, 2018, 11:00 AM

Company Name	Contact Person	Phone Number	Email Address
Shire Haltery	Tim Wilson	319.892.3660	twilson @ Shive-hattery. Com
THIVE " LATICAL	MIKE MORMAN	515-229-8420	MMORMAN & SHIVE- HATTERY. CO'TI
Shoempken - HADIAND	Don mekinney	39-2405659	Drickinney @ shoemakerhaalano. Com
Shoemaker- Haaland	Glen Wazny	319-351-7157	gwaznya shoemaka haaland. 10
Michie Engrocky		319.626.9090	apotter@recresults.com
Saucels	Jacob		
WHKS ! Co		815-747-883	dhingtgen & white . com
Watersmith	Brad Roeth	563.56:2673	brade watersmith engineering.
Fehr Graham	Lucas Elsbernd	563-927-2060	





Existing 6" valve for Building Main Needs to be capped


Proposed location of proposed new 6" water main. Approximately 235 lineal feet

Proposed location of New Hydrant

Existing 12" City Water Main



Existing Water Main



Existing Building Footing