



Thursday, August 08, 2019

NOTICE OF ADDENDUM #2

Request for Proposal 20CRDPBKHUND-100  
Cedar Rock State Park Historic Structures Report

The Iowa Department of Natural Resources (DNR) hereby announces its intent to AMEND Request for Proposal (RFP) 20CRDPBKHUND-100. Per Administrative Section 2 Subsection 2.8 of the RFP, the DNR reserves the right to amend the RFP at any time using an Addendum. The Contractor shall acknowledge receipt of Addenda in its Bid Proposal. The DNR is amending RFP 20CRDPBKHUND-100 as follows:

Contractor shall have experience with Frank Lloyd Wright designs and work.

Section 4.2.2.A.b. - Contractor shall include furniture and furnishings.

Section 4.2.2.C – Contractor shall integrate site and landscape information in the Historic Structures Report.

Contractor shall use the attached “REVISED ATTACHMENT #5 COST PROPOSAL” in a separately sealed envelope.

The DNR reserves the right to reject any or all alternate cost proposals, in whole or in part, that are deemed not to be in the best interest of the State.

The Contractor shall acknowledge receipt of this Addendum in its Bid Proposal by signing and including this document in their technical proposal.

Signature: \_\_\_\_\_ Date: \_\_\_\_\_

Printed Name and Title: \_\_\_\_\_

Name of Contractor Organization: \_\_\_\_\_

Address: \_\_\_\_\_ Phone: \_\_\_\_\_

Email: \_\_\_\_\_

**REVISED ATTACHMENT # 5 (In Separately Sealed Envelope)**

**Payment Terms**

Per *Iowa Code § 8A.514* the State of Iowa is allowed sixty (60) days to pay an invoice submitted by a Contractor.

What discount will you give for payment in 15 days? \_\_\_\_\_

What discount will you give for payment in 30 days? \_\_\_\_\_

**Cost Proposal – 20CRDPBKHUND-100**

Contractor's Cost Proposal shall include an all-inclusive, itemized, total cost in U.S. Dollars (including all travel, expenses, etc. in prices). All pricing to be FOB Destination, freight cost and all expenses included; and based on Net 60 Days Payment Terms. The following template is required. Please use additional pages to provide any additional narrative support for the costing information.

Task	Time Frame	Total Costs
<b>Task 1: Project Launch</b>	Contractor proposed Timeline	\$ _____
<b>Task 2: Research Update and Historic Structures Report Outline</b>	Contractor proposed Timeline	\$ _____
<b>Task 3: Historic Structures Report – 50% Completion</b>	Contractor proposed Timeline	\$ _____
<b>Task 4: Historic Structures Report – 100% Completion and Report Presentation</b>	Contractor proposed Timeline	\$ _____
<b>Measured Drawings Cost Alternatives</b>		Autocad \$ _____  Revit \$ _____
<b>Task 5: Historic Structures Consultation – Post Final Report and Presentation</b>	As requested by DNR	Add attachment with cost price list
<b>Grand Total \$ _____</b>		

Signature: \_\_\_\_\_ Date: \_\_\_\_\_

Printed Name and Title: \_\_\_\_\_

Name of Contractor Organization: \_\_\_\_\_

Address: \_\_\_\_\_

Phone: \_\_\_\_\_ Email: \_\_\_\_\_