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1.1

SECTION 1
Terms & Conditions

Definitions
The following words shall be defined as set forth below:

“Acceptance” means that the Agency has determined that one or more Deliverables satisfy the
Agency’s Acceptance Tests. Final Acceptance means that the Agency has determined that all
Deliverables satisfy the Agency’s Acceptance Tests. Non-acceptance means that the Agency has
determined that one or more Deliverables have not satisfied the Agency’s Acceptance Tests.

“Acceptance Criteria” means the Specifications, goals, performance measures, testing results
and/or other criteria designated by the Agency and against which the Deliverables may be
evaluated for purposes of Acceptance or Non-acceptance thereof.

“Acceptance Tests” or “Acceptance Testing” mean the tests, reviews and other activities that are
performed by or on behalf of Agency to determine whether the Deliverables meet the Acceptance
Criteria or otherwise satisfy the Agency, as determined by the Agency in its sole discretion.

“Bid Proposal” or “Proposal” means the Contractor’s proposal submitted in response to the RFP.

“Contract” means the collective documentation memorializing the terms of the agreement
between the Agency and the Contractor identified on the Contract Declarations & Execution
Page(s) and includes the signed Contract Declarations & Execution Page(s), the Special Terms,
these General Terms for Services Contracts, any Special Contract Attachments, and all other
attachments to the Contract.

“Deficiency” means a defect, flaw, anomaly, failure, omission, interruption of service, or other
problem of any nature whatsoever with respect to a Deliverable, including, without limitation,
any failure of a deliverable to conform to or meet an applicable specification. Deficiency also
includes the lack of something essential or necessary for completeness or proper functioning of a
Deliverable.

“Deliverables” means all of the goods, products, services, work, work product, items, materials
and property to be created, developed, produced, delivered, performed or provided by or on
behalf of, or made available through, Contractor (or any agent, contractor or subcontractor of
Contractor) in connection with this Contract.

“Documentation” means any and all technical information, commentary, explanations, design
documents, system architecture documents, database layouts, test materials, training materials,
guides, manuals, worksheets, notes, work papers, and all other information, documentation and
materials related to or used in conjunction with the Deliverables, in any medium, including hard
copy, electronic, digital, and magnetically or optically encoded media.

“RFP” means the Request for Proposals or Request for Bids (and any Addenda thereto) that was
issued to solicit the Deliverables that are subject to the Contract.
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1.2

13

1.4

1.5

“Special Terms” means the Contract attachment entitled “Special Terms” that contains terms
specific to this Contract, including but not limited to the Scope of Work, contract payment terms,
and any amendments to these General Terms and Conditions for Services Contracts. If there is a
conflict between the General Terms for Services Contracts and the Special Terms, the Special
Terms shall prevail.

“Specifications” means all specifications, requirements, technical standards, performance
standards, representations and other criteria related to the Deliverables stated or expressed in
this Contract, the Documentation, the RFP, and the Proposal. Specifications shall include the
Acceptance Criteria and any specifications, standards or criteria stated or set forth in any
applicable state, federal, foreign and local laws, rules and regulations. The Specifications are
incorporated into this Contract by reference as if fully set forth in this Contract.

“State” means the State of lowa, the Agency, and all State of lowa agencies, boards, and
commissions, and when this Contract is available to political subdivisions, any political
subdivisions of the State of lowa.

Availability of Contract to Other Entities
All other agencies of the State of lowa and all political subdivisions of the State of lowa may make
purchases pursuant to the Contract as permitted by the Competitive Bidding Document.

Duration of Contract

The term of the Contract shall begin and end on the dates specified on the Contract Declarations
& Execution Page(s), unless extended or terminated earlier in accordance with the termination
provisions of this Contract. The Agency may, in its sole discretion, exercise any applicable
extension by giving the Contractor written notice of the extension prior to the expiration of the
initial term or renewal term.

Scope of Work
The Contractor shall provide Deliverables that comply with and conform to the Specifications.

Compensation

1.5.1 Pricing
The Contractor will be compensated in accordance with the payment terms outlined in
the Contract Payment Terms and Scope of Work described in the Special Terms.

The Contractor shall submit an invoice for Deliverables rendered in accordance with this
Contract. The invoice shall comply with all applicable rules concerning payment of such
claims. The Agency shall verify the Contractor’s performance of the Deliverables
outlined in the invoice before making payment. The Agency shall pay all approved
invoices in arrears and in conformance with lowa Code 8A.514. The Agency may pay in
less than sixty (60) days, but an election to pay in less than sixty (60) days shall not act
as an implied waiver of lowa Code § 8A.514.

Unless otherwise agreed in writing by the parties, the Contractor shall not be entitled
to receive any other payment or compensation from the State for any Deliverables
provided by or on behalf of the Contractor under this Contract. The Contractor shall be
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solely responsible for paying all costs, expenses and charges it incurs in connection with
its performance under this Contract.

1.5.2 Reimbursement Expenses
The State has established rules for limitations on reimbursement expenses. Please
reference Department of Administrative Services - State Accounting Enterprise
Procedure 210-245 (accessible on the internet) for limits on travel expenses.

15.3 Withholding Payments
In addition to pursuing any other remedy provided herein or by law, the Agency may
withhold compensation or payments to Contractor, in whole or in part, without penalty
to the Agency or work stoppage by Contractor, in the event the Agency determines that:

1.5.3.1 Contractor has failed to perform any of its duties or obligations as set forth in
this Contract; or

1.5.3.2 Any Deliverable has failed to meet or conform to any applicable Specifications
or contains or is experiencing a Deficiency.

No interest shall accrue or be paid to Contractor on any compensation or other amounts
withheld or retained by the Agency under this Contract.

1.5.4 Setoff Against Sums Owed by the Contractor
In the event that Contractor owes the State any sum under the terms of this Contract,
any other contract or agreement, pursuant to a judgment, or pursuant to any law, the
State may, in its sole discretion, set off any such sum against:

1.5.4.1 Any sum invoiced by, or owed to, Contractor under this Contract, or

1.5.4.2 Any sum or amount owed by the State to Contractor, unless otherwise required
by law.

The Contractor agrees that this provision constitutes proper and timely notice under
any applicable laws governing setoff.

1.6 Termination

1.6.1 Immediate Termination by the State
The State may terminate this Contract for any of the following reasons effective
immediately without advance notice:

1.6.1.1 In the event the Contractor is required to be certified or licensed as a
condition precedent to providing goods and services, the revocation or loss
of such license or certification will result in immediate termination of the
Contract effective as of the date on which the license or certification is no
longer in effect;
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1.6.1.2

1.6.1.3

1.6.1.4

The State determines that the actions, or failure to act, of the Contractor, its
agents, employees or subcontractors have caused, or reasonably could cause,
a person’s life, health or safety to be jeopardized;

The Contractor fails to comply with confidentiality laws or provisions;
The Contractor furnished any statement, representation or certification in

connection with the Contract or the bidding process which is materially false,
deceptive, incorrect or incomplete.

1.6.2 Termination for Cause by the Agency

The Agency may terminate this Contract upon written notice for the breach by
Contractor of any material term, condition or provision of this Contract, if such breach
is not cured within the time period specified in the Agency’s notice of breach or any
subsequent notice or correspondence delivered by the Agency to Contractor, provided
that cure is feasible. In addition, the Agency may terminate this Contract effective
immediately without penalty and without advance notice or opportunity to cure for any
of the following reasons:

1.6.2.1

1.6.2.2

1.6.2.3

1.6.2.4

1.6.2.5

1.6.2.6

1.6.2.7

Contractor furnished any statement, representation, warranty or
certification in connection with this Contract, the RFP or the Proposal that is
false, deceptive, or materially incorrect or incomplete;

Contractor or any of Contractor’s officers, directors, employees, agents,
subsidiaries, affiliates, contractors or subcontractors has committed or
engaged in fraud, misappropriation, embezzlement, malfeasance,
misfeasance, or bad faith;

Contractor or any parent or affiliate of Contractor owning a controlling
interest in Contractor dissolves;

Contractor terminates or suspends its business;

Contractor’s corporate existence or good standing in lowa is suspended,
terminated, revoked or forfeited, or any license or certification held by
Contractor related to Contractor’s performance under this Contract is
suspended, terminated, revoked, or forfeited;

Contractor has failed to comply with any applicable international, federal,
state (including, but not limited to lowa Code chapter 8F), or local laws, rules,
ordinances, regulations or orders when performing within the scope of this
Contract;

The Agency determines or believes the Contractor has engaged in conduct
that: (a) has or may expose the Agency or the State to material liability, or (b)
has caused or may cause a person’s life, health or safety to be jeopardized;
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1.6.2.8

1.6.2.9

1.6.2.10

Contractor infringes or allegedly infringes or violates any patent, trademark,
copyright, trade dress or any other intellectual property right or proprietary
right, or Contractor misappropriates or allegedly misappropriates a trade

secret;

Contractor fails to comply with any applicable confidentiality laws, privacy
laws, or any provisions of this Contract pertaining to confidentiality or

privacy; or

Any of the following has been engaged in by or occurred with respect to
Contractor or any corporation, shareholder or entity having or owning a
controlling interest in Contractor:

1.6.2.10.1

1.6.2.10.2

1.6.2.10.3

1.6.2.104

1.6.2.10.5

Commencing or permitting a filing against it which is not
discharged within ninety (90) days, of a case or other proceeding
seeking liquidation, reorganization, or other relief with respect to
itself or its debts under any bankruptcy, insolvency, or other
similar law now or hereafter in effect; or filing an answer
admitting the material allegations of a petition filed against it in
any involuntary case or other proceeding commenced against it
seeking liquidation, reorganization, or other relief under any
bankruptcy, insolvency, or other similar law now or hereafter in
effect with respect to it or its debts; or consenting to any such
relief or to the appointment of or taking possession by any such
official in any voluntary case or other proceeding commenced
against it seeking liquidation, reorganization, or other relief
under any bankruptcy, insolvency, or other similar law now or
hereafter in effect with respect to it or its debts;

Seeking or suffering the appointment of a trustee, receiver,
liquidator, custodian or other similar official of it or any
substantial part of its assets;

Making an assignment for the benefit of creditors;

Failing, being unable, or admitting in writing the inability
generally to pay its debts or obligations as they become due or
failing to maintain a positive net worth and such additional
capital and liquidity as is reasonably adequate or necessary in
connection with Contractor’s performance of its obligations
under this Contract; or

Taking any action to authorize any of the foregoing. The Agency’s
right to terminate this Contract shall be in addition to and not
exclusive of other remedies available to the Agency, and the
Agency shall be entitled to exercise any other rights and pursue
any remedies, in law, at equity, or otherwise.
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1.6.3 Termination upon Notice
Following thirty (30) days written notice, the Agency may terminate this Contract in
whole or in part without penalty and without incurring any further obligation to
Contractor. Termination can be for any reason or no reason at all.

1.6.4 Termination Due to Lack of Funds or Change in Law
Notwithstanding anything in this Contract to the contrary, and subject to the limitations
set forth below, the Agency shall have the right to terminate this Contract without
penalty and without any advance notice as a result of any of the following:

1.6.4.1 The legislature or governor fail in the sole opinion of the Agency to
appropriate funds sufficient to allow the Agency to either meet its obligations
under this Contract or to operate as required and to fulfill its obligations
under this Contract; or

1.6.4.2 If funds are de-appropriated, reduced, not allocated, or receipt of funds is
delayed, or if any funds or revenues needed by the Agency to make any
payment hereunder are insufficient or unavailable for any other reason as
determined by the Agency in its sole discretion; or

1.6.4.3 If the Agency’s authorization to conduct its business or engage in activities or
operations related to the subject matter of this Contract is withdrawn or
materially altered or modified; or

1.6.4.4 If the Agency’s duties, programs or responsibilities are modified or materially
altered; or

1.6.4.5 |If there is a decision of any court, administrative law judge or an arbitration
panel or any law, rule, regulation or order is enacted, promulgated or issued
that materially or adversely affects the Agency’s ability to fulfill any of its
obligations under this Contract. The Agency shall provide Contractor with
written notice of termination pursuant to this section.

1.6.5 Limitation of the State’s Payment Obligations
In the event of termination of this Contract for any reason by either party (except for
termination by the Agency pursuant to Section 1.6.2), the Agency shall pay only those
amounts, if any, due and owing to Contractor hereunder for Deliverables actually and
satisfactorily provided in accordance with the provisions of this Contract up to and
including the date of termination of this Contract and for which the Agency is obligated
to pay pursuant to this Contract; provided however, that in the event the Agency
terminates this Contract pursuant to Section 1.6.4, the Agency’s obligation to pay
Contractor such amounts and other compensation shall be limited by, and subject to,
legally available funds. Payment will be made only upon submission of invoices and
proper proof of Contractor’s claim. Notwithstanding the foregoing, this Section 1.6.5 in
no way limits the rights or remedies available to the Agency and shall not be construed
to require the Agency to pay any compensation or other amounts hereunder in the
event of Contractor’s breach of this Contract or any amounts withheld by the Agency in
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accordance with the terms of this Contract. The Agency shall not be liable, under any
circumstances, for any of the following:

1.6.5.1 The payment of unemployment compensation to Contractor’s employees;

1.6.5.2 The payment of workers’ compensation claims, which occur during the
Contract or extend beyond the date on which the Contract terminates;

1.6.5.3 Any costs incurred by Contractor in its performance of the Contract,
including, but not limited to, startup costs, overhead or other costs
associated with the performance of the Contract;

1.6.5.4 Any damages or other amounts associated with the loss of prospective
profits, anticipated sales, goodwill, or for expenditures, investments or
commitments made in connection with this Contract;

1.6.5.5 Any taxes Contractor may owe in connection with the performance of this
Contract, including, but not limited to, sales taxes, excise taxes, use taxes,
income taxes or property taxes.

1.6.6 Contractor’s Termination Duties

Upon receipt of notice of termination or upon request of the Agency, Contractor shall:

1.6.6.1

1.6.6.2

1.6.6.3

1.6.6.4

1.6.6.5

Cease work under this Contract and take all necessary or appropriate steps
to limit disbursements and minimize costs, and furnish a report within thirty
(30) days of the date of notice of termination, describing the status of all work
performed under the Contract and such other matters as the Agency may
require.

Immediately cease using and return to the Agency any property or materials,
whether tangible or intangible, provided by the Agency to Contractor.

Cooperate in good faith with the Agency and its employees, agents and
independent contractors during the transition period between the
notification of termination and the substitution of any replacement service
provider.

Immediately return to the Agency any payments made by the Agency for
Deliverables that were not rendered or provided by Contractor.

Immediately deliver to the Agency any and all Deliverables for which the
Agency has made payment (in whole or in part) that are in the possession or
under the control of the Contractor or its agents or subcontractors in
whatever stage of development and form of recordation such property is
expressed or embodied as that time.

1.6.7 Termination for Cause by Contractor
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Contractor may only terminate this Contract for the breach by the Agency of any
material term, condition or provision of this Contract, if such breach is not cured within
sixty (60) days of the Agency’s receipt of Contractor’s written notice of breach.

1.7 Confidential Information

1.7.1 Access to Confidential Information

The Contractor’s employees, agents and subcontractors may have access to
confidential information maintained by the Agency to the extent necessary to carry out
its responsibilities under the Contract. The Contractor shall presume that all
information received pursuant to this Contract is confidential unless otherwise
designated by the Agency. The Contractor shall provide to the Agency a written
description of its policies and procedures to safeguard confidential information. Policies
of confidentiality shall address, as appropriate, information conveyed in verbal, written,
and electronic formats. The Contractor must designate one individual who shall remain
the responsible authority in charge of all data collected, used, or disseminated by the
Contractor in connection with the performance of the Contract. The Contractor shall
provide adequate supervision and training to its agents, employees and subcontractors
to ensure compliance with the terms of this Contract. The private or confidential
information shall remain the property of the Agency at all times.

1.7.2 No Dissemination of Confidential information

No confidential information collected, maintained, or used in the course of
performance of the Contract shall be disseminated by Contractor except as authorized
by law and only with the prior written consent of the Agency, either during the period
of the Contract or thereafter. Any data supplied by the Agency to the Contractor or
created by the Contractor in the course of the performance of this Contract shall be
considered the property of the Agency. The Contractor must return any and all data
collected, maintained, created or used in the course of the performance of the Contract
in whatever form it is maintained promptly at the request of the Agency. The Contractor
may be held civilly or criminally liable for improper disclosure of confidential
information.

1.7.3 Subpoena
In the event that a subpoena or other legal process is served upon the Contractor for
records containing confidential information, the Contractor shall promptly notify the
Agency and cooperate with the Agency in any lawful effort to protect the confidential
information.

1.7.4 Reporting of Unauthorized Disclosure
The Contractor shall immediately report to the Agency any unauthorized disclosure of
confidential information.

1.7.5 If Contractor requests confidential treatment with respect to any information or
material contained within its Bid Proposal and if a judicial or administrative proceeding
is initiated to compel the release of such material, Contractor shall, at its sole expense,
appear in the proceeding or otherwise obtain an order restraining the release of such
material from a court of competent jurisdiction. Agency may release the information
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or material with or without advance notice to Contractor if no judicial or administrative
proceeding is initiated and Agency determines the information or material is not
confidential under lowa or other applicable law, or if Contractor failed to properly
request confidential treatment under the RFP, or if Contractor rescinds its request for
confidential treatment.

1.7.6 Survives Termination

The Contractor’s obligations under this section shall survive termination or expiration
of this Contract.

1.8 Indemnification

1.8.1 By the Contractor

The Contractor agrees to indemnify and hold harmless the State and its officers,
appointed and elected officials, board and commission members, employees,
volunteers and agents (collectively the “Indemnified Parties”), from any and all costs,
expenses, losses, claims, damages, liabilities, settlements and judgments (including,
without limitation, the reasonable value of the time spent by the Attorney General’s
Office, and the costs, expenses and attorneys’ fees of other counsel retained by the
Indemnified Parties directly or indirectly related to, resulting from, or arising out of this
Contract, including but not limited to any claims related to, resulting from, or arising
out of:

1.8.1.1 Any breach of this Contract;

1.8.1.2 Any negligent, intentional or wrongful act or omission of the Contractor or
any agent or subcontractor utilized or employed by the Contractor;

1.8.1.3 The Contractor’s performance or attempted performance of this Contract,
including any agent or subcontractor utilized or employed by the Contractor;

1.8.1.4 Any failure by the Contractor to make all reports, payments and withholdings
required by federal and state law with respect to social security, employee
income and other taxes, fees or costs required by the Contractor to conduct
business in the State of lowa;

1.8.1.5 Any claim of misappropriation of a trade secret or infringement or violation
of any intellectual property rights, proprietary rights or personal rights of any
third party, including any claim that any Deliverable or any use thereof (or the
exercise of any rights with respect thereto) infringes, violates or
misappropriates any patent, copyright, trade secret, trademark, trade dress,
mask work, utility design, or other intellectual property right or proprietary
right of any third party.

1.8.2 Survives Termination

Contractor’s duties and obligations under this section shall survive the termination of
this Contact and shall apply to all acts or omissions taken or made in connection with
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1.9 Insurance

1.9.1

1.9.2

1.9.3

the performance of this Contract regardless of the date any potential claim is made or
discovered by the Agency or any other Indemnified Party.

Insurance Requirements

The Contractor, and any subcontractor, shall maintain in full force and effect, with
insurance companies licensed by the State of lowa, at the Contractor’s expense,
insurance covering its work during the entire term of this Contract and any extensions
or renewals thereof. The Contractor’s insurance shall, among other things, be
occurrence based and shall insure against any loss or damage resulting from or related
to the Contractor’s performance of this Contract regardless of the date the claimis filed
or expiration of the policy. The State of lowa and the Agency shall be named as
additional insureds or loss payees, or the Contractor shall obtain an endorsement to
the same effect, as applicable.

Types and Amounts of Insurance Required

Unless otherwise requested by the Agency in writing, the Contractor shall cause to be
issued insurance coverages insuring the Contractor and/or subcontractors against all
general liabilities, product liability, personal injury, property damage, and (where
applicable) professional liability. In addition, the Contractor shall ensure it has any
necessary workers’ compensation and employer liability insurance as required by lowa
law.

Type of Insurance Limit Amount

General Liability (including General Aggregate $2 million

contractual liability) written on Products —

an occurrence basis Comp/Op Aggregate S1 Million
Personal injury S1 Million
Each Occurrence $1 Million

Automobile Liability (including Combined single limit $1 Million

contractual liability) written on
an occurrence basis

Excess Liability, umbrella form Each Occurrence S1 Million
Aggregate $1 Million
Errors and Omissions Insurance Each Occurrence $1 Million
Property Damage Each Occurrence $1 Million
Aggregate $1 Million
Workers Compensation and As Required by lowa law As required
Employer Liability by lowa law

Certificates of Coverage

Contractor shall maintain all insurance policies required by this Contract in full force
and effect during the entire term of this Contract and any extensions or renewals
thereof, and shall not permit such policies to be canceled or amended except with the
advance written approval of the Agency. The Contractor shall submit certificates of the
insurance, which indicate coverage and notice provisions as required by this Contract,
to the Agency upon execution of this Contract. The certificates shall be subject to
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approval by the Agency. The insurer shall state in the certificate that no cancellation of
the insurance will be made without at least thirty (30) days’ prior written notice to the
Agency. Approval of the insurance certificates by the Agency shall not relieve the
Contractor of any obligation under this Contract.

194 Waiver of Subrogation Rights
The Contractor shall obtain a waiver of any subrogation rights that any of its insurance
carriers might have against the State. The waiver of subrogation rights shall be indicated
on the certificates of insurance coverage supplied to the State.

1.10 Project Management & Reporting

1.10.1 Project Manager
At the time of execution of this Contract, each party shall designate, in writing, a Project
Manager to serve until the expiration of this Contract or the designation of a substitute
Project Manager. During the term of this Contract, each Project Manager shall be
available to meet monthly, unless otherwise mutually agreed, to review and plan the
Deliverables being provided under this Contract.

1.10.2 Review Meetings
During the review meetings the Project Managers shall discuss progress made by the
Contractor in the performance of this Contract. Each party shall provide a status report,
as desired by a Project Manager, listing any problem or concern encountered since the
last meeting. Records of such reports and other communications issued in writing
during the course of Contract performance shall be maintained by each party.

1.10.3 Reports
At the next scheduled meeting after which any party has identified in writing a problem,
the party responsible for resolving the problem shall provide a report setting forth
activities undertaken, or to be undertaken, to resolve the problem, together with the
anticipated completion dates of such activities. Any party may recommend alternative
courses of action or changes that will facilitate problem resolution. For as long as a
problem remains unresolved, written reports shall identify:

1.10.3.1 Any event not within the control of the Contractor or the Agency that
accounts for the problem;

1.10.3.2 Maodifications to the Contract agreed to by the parties in order to remedy or
solve the identified problem;

1.10.3.3 Damages incurred as a result of any party's failure to perform its obligations
under this Contract; and

1.10.3.4 Any request or demand by one party that another party believes is not
included within the terms of this Contract.

1.10.4 Problem Reporting Omissions
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1.11

1.12

1.10.5

The Agency’s acceptance of a problem report shall not relieve the Contractor of any
obligation under this Contract or waive any other remedy under this Contract or at law
or equity that the Agency may have. The Agency’s failure to identify the extent of a
problem or the extent of damages incurred as a result of a problem shall not act as a
waiver of performance or damages under this Contract. Where other provisions of this
Contract require notification of an event in writing, the written report shall be
considered a valid notice under this Contract provided the parties required to receive
notice are notified.

Change Order Procedure
The Agency may at any time request a modification to the Scope of Work using a change
order. The following procedures for a change order shall be followed:

1.10.5.1 Written Request: The Agency shall specify in writing the desired modifications
to the same degree of specificity as in the original Scope of Work.

1.10.5.2 The Contractor’s Response: The Contractor shall submit to the Agency a firm
cost proposal for the requested change order within five (5) business days of
receiving the change order request.

1.10.5.3 Acceptance of the Contractor Estimate: If the Agency accepts the cost
proposal presented by the Contractor, the Contractor shall provide the
modified Deliverable subject to the cost proposal included in the Contractor
response. The Contractor’s provision of the modified deliverables shall be
governed by the terms and conditions of this Contract.

1.10.5.4 Adjustment to Compensation: The parties acknowledge that a change order
for this Contract may or may not entitle the Contractor to an equitable
adjustment in the Contractor’s compensation or the performance deadlines
under this Contract.

Legislative Changes

The Contractor expressly acknowledges that the contracted Deliverables are subject to
legislative change by either the federal or state government. Should either legislative body
enact measures which alter the project, the Contractor shall not hold the Agency liable in any
manner for the resulting changes. The Agency shall use best efforts to provide thirty (30) days’
written notice to the Contractor of any legislative change. During the thirty (30)-day period, the
parties shall meet and make a good faith effort to agree upon changes to the Contract to
address the legislative change. Nothing in this Subsection shall affect or impair the Agency’s
right to terminate the Contract pursuant to the termination provisions.

Intellectual Property

1.12.1

Ownership and Assignment of Other Deliverables

Contractor agrees that the State and Agency shall become the sole and exclusive
owners of all Deliverables. Contractor hereby irrevocably assigns, transfers and conveys
to the State and the Agency all right, title and interest in and to all Deliverables and all
intellectual property rights and proprietary rights arising out of, embodied in, or related
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to such Deliverables, including copyrights, patents, trademarks, trade secrets, trade
dress, mask work, utility design, derivative works, and all other rights and interests
therein or related thereto. Contractor represents and warrants that the State and the
Agency shall acquire good and clear title to all Deliverables, free from any claims, liens,
security interests, encumbrances, intellectual property rights, proprietary rights, or
other rights or interests of Contractor or of any third party, including any employee,
agent, contractor, subcontractor, subsidiary or affiliate of Contractor. The Contractor
(and Contractor’s employees, agents, contractors, subcontractors, subsidiaries and
affiliates) shall not retain any property interests or other rights in and to the
Deliverables and shall not use any Deliverables, in whole or in part, for any purpose,
without the prior written consent of the Agency and the payment of such royalties or
other compensation as the Agency deems appropriate. Unless otherwise requested by
Agency, upon completion or termination of this Contract, Contractor will immediately
turn over to Agency all Deliverables not previously delivered to Agency, and no copies
thereof shall be retained by Contractor or its employees, agents, subcontractors or
affiliates, without the prior written consent of Agency.

1.12.2  Waiver
To the extent any of Contractor’s rights in any Deliverables are not subject to
assignment or transfer hereunder, including any moral rights and any rights of
attribution and of integrity, Contractor hereby irrevocably and unconditionally waives
all such rights and enforcement thereof and agrees not to challenge the State’s rights
in and to the Deliverables.

1.12.3  Further Assurances
At the Agency’s request, Contractor will execute and deliver such instruments and take
such other action as may be requested by the Agency to establish, perfect or protect
the State’s rights in and to the Deliverables and to carry out the assignments, transfers
and conveyances set forth in this Contract.

1.13 Warranties

1.13.1  Construction of Warranties Expressed in this Contract with Warranties Implied by Law
Warranties made by the Contractor in this Contract, whether: (1) this Contract
specifically denominates the Contractor's promise as a warranty; or (2) the warranty is
created by the Contractor's affirmation or promise, by a description of the Deliverables
to be provided, or by provision of samples to the Agency, shall not be construed as
limiting or negating any warranty provided by law, including without limitation,
warranties that arise through course of dealing or usage of trade. The warranties
expressed in this Contract are intended to modify the warranties implied by law only to
the extent that they expand the warranties applicable to the Deliverables provided by
the Contractor. The provisions of this section apply during the term of this Contract and
any extensions or renewals thereof.

1.13.2  Contractor represents and warrants that: (1) all Deliverables shall be wholly original
with and prepared solely by Contractor; or it owns, possesses, holds, and has received
or secured all rights, permits, permissions, licenses and authority necessary to provide
the Deliverables to the Agency hereunder and to assign, grant and convey the rights,
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benefits, licenses and other rights assigned, granted or conveyed to the Agency
hereunder or under any license agreement related hereto without violating any rights
of any third party; (2) Contractor has not previously and will not grant any rights in any
Deliverables to any third party that are inconsistent with the rights granted to the
Agency herein; and (3) the Agency shall peacefully and quietly have, hold, possess, use
and enjoy the Deliverables without suit, disruption or interruption.

1.13.3  Contractor represents and warrants that: (1) the Deliverables (and all intellectual
property rights and proprietary rights arising out of, embodied in, or related to such
Deliverables); and (2) the Agency’s use of, and exercise of any rights with respect to,
the Deliverables (and all intellectual property rights and proprietary rights arising out
of, embodied in, or related to such Deliverables), do not and will not, under any
circumstances, misappropriate a trade secret or infringe upon or violate any copyright,
patent, trademark, trade dress or other intellectual property right, proprietary right or
personal right of any third party. Contractor further represents and warrants there is
no pending or threatened claim, litigation or action that is based on a claim of
infringement or violation of an intellectual property right, proprietary right or personal
right or misappropriation of a trade secret related to the Deliverables. Contractor shall
inform the Agency in writing immediately upon becoming aware of any actual, potential
or threatened claim of or cause of action for infringement or violation or an intellectual
property right, proprietary right, or personal right or misappropriation of a trade secret.
If such a claim or cause of action arises or is likely to arise, then Contractor shall, at the
Agency’s request and at the Contractor’s sole expense: (1) procure for the Agency the
right or license to continue to use the Deliverable at issue; (2) replace such Deliverable
with a functionally equivalent or superior Deliverable free of any such infringement,
violation or misappropriation; (3) modify or replace the affected portion of the
Deliverable with a functionally equivalent or superior Deliverable free of any such
infringement, violation or misappropriation; or (4) accept the return of the Deliverable
at issue and refund to the Agency all fees, charges and any other amounts paid by the
Agency with respect to such Deliverable. In addition, Contractor agrees to indemnify,
defend, protect and hold harmless the State and its officers, directors, employees,
officials and agents as provided in the Indemnification section of this Contract, including
for any breach of the representations and warranties made by Contractor in this
section. The foregoing remedies shall be in addition to and not exclusive of other
remedies available to the Agency and shall survive termination of this Contract.

1.13.4  Contractor represents and warrants that the Deliverables (in whole and in part) shall:
(1) be free from material Deficiencies; and (2) meet, conform to and operate in
accordance with all Specifications and in accordance with this Contract during the
Warranty Period, as defined in the Special Terms. During the Warranty Period
Contractor shall, at its expense, repair, correct or replace any Deliverable that contains
or experiences material Deficiencies or fails to meet, conform to or operate in
accordance with Specifications within five business days of receiving notice of such
Deficiencies or failures from the Agency or within such other period as the Agency
specifies in the notice. In the event Contractor is unable to repair, correct or replace
such Deliverable to the Agency’s satisfaction, Contractor shall refund the fees or other
amounts paid for the Deliverables and for any services related thereto. The foregoing
shall not constitute an exclusive remedy under this Contract, and the Agency shall be
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1.14

entitled to pursue any other available contractual, legal or equitable remedies.
Contractor shall be available at all reasonable times to assist the Agency with questions,
problems and concerns about the Deliverables, to inform the Agency promptly of any
known Deficiencies in any Deliverables, repair and correct any Deliverables not
performing in accordance with the warranties contained in this Contract,
notwithstanding that such Deliverable may have been accepted by the Agency, and
provide the Agency with all necessary materials with respect to such repaired or
corrected Deliverable.

1.13.5 Contractor represents, warrants and covenants that all services to be performed under
this Contract shall be performed in a professional, competent, diligent and workmanlike
manner by knowledgeable, trained and qualified personnel, all in accordance with the
terms and Specifications of this Contract and the standards of performance considered
generally acceptable in the industry for similar tasks and projects. In the absence of a
Specification for the performance of any portion of this Contract, the parties agree that
the applicable specification shall be the generally accepted industry standard. So long
as the Agency notifies Contractor of any services performed in violation of this standard,
Contractor shall re-perform the services at no cost to the Agency, such that the services
are rendered in the above-specified manner, or if the Contractor is unable to perform
the services as warranted, Contractor shall reimburse the Agency any fees or
compensation paid to Contractor for the unsatisfactory services.

1.13.6  Contractor represents and warrants that the Deliverables will comply with any
applicable federal, state, foreign and local laws, rules, regulations, codes, and
ordinances in effect during the term of this Contract, including applicable provisions of
Section 508 of the Rehabilitation Act of 1973, as amended, and all standards and
requirements established by the Architectural and Transportation Barriers Access
Board, the lowa Department of Administrative Services, and lowa Office of the Chief
Information Officer.

1.13.7 Obligations Owed to Third Parties
The Contractor represents and warrants that all obligations owed to third parties with
respect to the activities contemplated to be undertaken by the Contractor pursuant to
this Contract are or will be fully satisfied by the Contractor so that the Agency will not
have any obligations with respect thereto.

Acceptance Testing

Except as otherwise specified in the Scope of Work, all Deliverables shall be subject to the
Agency’s Acceptance Testing and Acceptance, unless otherwise specified in the Statement of
Work. Upon completion of all work to be performed by Contractor with respect to any
Deliverable, Contractor shall deliver a written notice to the Agency certifying that the
Deliverable meets and conforms to applicable Specifications and is ready for the Agency to
conduct Acceptance Tests; provided, however, that Contractor shall pretest the Deliverable to
determine that it meets and operates in accordance with applicable Specifications prior to
delivering such notice to the Agency. At the Agency’s request, Contractor shall assist the Agency
in performing Acceptance Tests at no additional cost to the Agency. Within a reasonable period
of time after the Agency has completed its Acceptance Testing, the Agency shall provide
Contractor with written notice of Acceptance or Non-acceptance with respect to each
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Deliverable that was evaluated during such Acceptance Testing. If the Agency determines that
a Deliverable satisfies its Acceptance Tests, the Agency shall provide Contractor with notice of
Acceptance with respect to such Deliverable. If the Agency determines that a Deliverable fails
to satisfy its Acceptance Tests, the Agency shall provide Contractor with notice of Non-
acceptance with respect to such Deliverable. In the event the Agency provides notice of Non-
acceptance to Contractor with respect to any Deliverable, Contractor shall correct and repair
such Deliverable and submit it to the Agency within ten (10) days of Contractor’s receipt of
notice of Non-acceptance so that the Agency may re-conduct its Acceptance Tests with respect
to such Deliverable. In the event the Agency determines, after re-conducting its Acceptance
Tests with respect to any Deliverable that Contractor has attempted to correct or repair
pursuant to this section, that such Deliverable fails to satisfy its Acceptance Tests, then the
Agency shall have the continuing right, at its sole option, to:

1.14.1 Require Contractor to correct and repair such Deliverable within such period of time as
the Agency may specify in a written notice to Contractor;

1.14.2 Refuse to accept such Deliverable without penalty and without any obligation to pay any
fees or other amounts associated with such Deliverable (or receive a refund of any fees
or amounts already paid with respect to such Deliverable);

1.14.3 Accept such Deliverable on the condition that any fees or other amounts payable with
respect thereto shall be reduced or discounted to reflect, to the Agency’s satisfaction, the
Deficiencies present therein and any reduced value or functionality of such Deliverable or
the costs likely to be incurred by the Agency to correct such Deficiencies; or

1.14.4 Terminate this Contract and/or seek any and all available remedies, including damages.
Notwithstanding the provisions of Section 1.6.1 of this Contract, the Agency may
terminate this Contract pursuant to this section without providing Contractor with any
notice or opportunity to cure provided for in Section 1.6.1. The Agency’s right to exercise
the foregoing rights and remedies, including termination of this Contract, shall remain in
effect until Acceptance Tests are successfully completed to the Agency’s satisfaction and
the Agency has provided Contractor with written notice of Final Acceptance. If the Agency
determines that all Deliverables satisfy its Acceptance Tests, the Agency shall provide
Contractor with notice of Final Acceptance with respect to such Deliverables. Contractor’s
receipt of any notice of Acceptance, including Final Acceptance, with respect to any
Deliverable(s) shall not be construed as a waiver of any of the Agency’s rights to enforce
the terms of this Contract or require performance in the event Contractor breaches this
Contract or any Deficiency is later discovered with respect to such Deliverable(s).

1.15 Contract Administration

1.15.1 Independent Contractor
The status of the Contractor shall be that of an independent contractor. The Contractor,
its employees, agents and any subcontractors performing under this Contract are not
employees or agents of the State or any agency, division or department of the State
simply by virtue of work performed pursuant to this Contract. Neither the Contractor
nor its employees shall be considered employees of the Agency or the State for federal
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or state tax purposes simply by virtue of work performed pursuant to this Contract. The
Agency will not withhold taxes on behalf of the Contractor (unless required by law).

1.15.2 Incorporation of Documents

To the extent this Contract arises out of an RFP, the parties acknowledge that the
Contract consists of these contract terms and conditions as well as the RFP and the Bid
Proposal. The RFP and the Bid Proposal are incorporated into the Contract by reference,
except that no objection or amendment by the Contractor to the provisions of the RFP
shall be incorporated by reference into the Contract unless the Agency has explicitly
accepted the Contractor’s objection or amendment in writing. If there is a conflict
between the Contract, the RFP and the Bid Proposal, the conflict shall be resolved
according to the following priority, ranked in descending order: (1) the Contract; (2) the
RFP; (3) the Bid Proposal.

1.15.3 Intent of References to Bid Documents

The references to the parties' obligations, which are contained in this Contract, are
intended to supplement or clarify the obligations as stated in the RFP and the Bid
Proposal. The failure of the parties to make reference to the terms of the RFP or the Bid
Proposal in this Contract shall not be construed as creating a conflict and will not relieve
the Contractor of the contractual obligations imposed by the terms of the RFP and the
Contractor’s Bid Proposal. The contractual obligations of the Agency cannot be implied
from the Bid Proposal.

1.15.4 Compliance with the Law; Nondiscrimination in Employment

The Contractor, its employees, agents, and subcontractors shall not engage in
discriminatory employment practices which are forbidden by federal or state law,
executive orders, and rules of the lowa Department of Administrative Services. The
Contractor, its employees, agents, and subcontractors shall comply with all applicable
federal, state, and local laws, rules, ordinances, regulations, orders when performing
under the Contract, including without limitation, all laws applicable to the prevention
of discrimination in employment (e.g., lowa Code chapter 216 and section 19B.7) and
the use of targeted small businesses as subcontractors and suppliers. Upon the State’s
written request, the Contractor shall submit to the State a copy of its affirmative action
plan, containing goals and time specifications, and accessibility plans and policies as
required under lowa Administrative Code chapter 11—121.

The Contractor, its employees, agents and subcontractors shall also comply with all
federal, state, and local laws, including any permitting and licensure requirements, in
carrying out the work performed under this Contract.

In the event Contractor contracts with third parties for the performance of any of the
Contractor obligations under this Contract as set forth in section 1.15.11, Contractor
shall take such steps as necessary to ensure such third parties are bound by the terms
and conditions contained in this section.

Notwithstanding anything in this Contract to the contrary, Contractor’s failure to fulfill

any requirement set forth in this section shall be regarded as a material breach of this
Contract and the State may cancel, terminate, or suspend, in whole or in part, this
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1.155

1.15.6

1.15.7

1.15.8

1.15.9

1.15.10

1.15.11

Contract. The State may further declare Contractor ineligible for future state contracts
in accordance with authorized procedures or the Contractor may be subject to other
sanctions as provided by law or rule.

If all or a portion of the funding used to pay for the Deliverables is being provided
through a grant from the Federal Government, Contractor acknowledges and agrees
that pursuant to applicable federal laws, regulations, circulars and bulletins, the
awarding agency of the Federal Government reserves certain rights including, without
limitation a royalty-free, non-exclusive and irrevocable license to reproduce, publish or
otherwise use, and to authorize others to use, for Federal Government purposes, the
Deliverables developed under this Contract and the copyright in and to such
Deliverables.

Procurement
Contractor shall use procurement procedures that comply with all applicable federal,
state, and local laws and regulations.

Non-Exclusive Rights

This Contract is not exclusive. The Agency reserves the right to select other contractors
to provide Deliverables similar or identical to those described in the Scope of Work
during the term of this Contract.

Non-Supplanting Requirement

To the extent required by state or federal law, federal and state funds made available
under this Contract shall be used to supplement and increase the level of state, local
and other non-federal funds that would in the absence of such federal and state funds
be made available for the programs and activities for which funds are provided and will
in no event take the place of state, local and other non-federal funds.

Compliance with lowa Code chapter 8F

If the Contract is subject to the provisions of lowa Code chapter 8F, the Contractor shall
comply with lowa Code chapter 8F with respect to any subcontracts it enters into
pursuant to this Contract. Any compliance documentation, including but not limited to
certifications, received from subcontractors by the Contractor shall be forwarded to the
Agency.

Amendments
This Contract may be amended in writing from time to time by mutual consent of the
parties. Amendments to the General Terms for Services Contracts may appear in the
Special Terms.

Third Party Beneficiaries
There are no third party beneficiaries to this Contract. This Contract is intended only to
benefit the State and the Contractor.

Use of Third Parties
The Agency acknowledges that the Contractor may contract with third parties for the
performance of any of the Contractor’s obligations under this Contract. The Contractor

Contract — Develop and/or Update Multi-Jurisdictional Hazard Mitigation Plans 19



shall notify the Agency in writing of all subcontracts relating to Deliverables to be
provided under this Contract prior to the time the subcontract(s) become effective. The
Agency reserves the right to review and approve all subcontracts. The Contractor may
enter into these contracts to complete the project provided that the Contractor remains
responsible for all Deliverables provided under this Contract. All restrictions, obligations
and responsibilities of the Contractor under this Contract shall also apply to the
subcontractors and the Contractor shall include in all of its subcontracts a clause that
so states. The Agency shall have the right to request the removal of a subcontractor
from the Contract for good cause.

1.15.12 Choice of Law and Forum

The laws of the State of lowa shall govern and determine all matters arising out of or in
connection with this Contract without regard to the conflict of law provisions of lowa
law. Any and all litigation commenced in connection with this Contract shall be brought
and maintained solely in Polk County District Court for the State of lowa, Des Moines,
lowa, or in the United States District Court for the Southern District of lowa, Central
Division, Des Moines, lowa, wherever jurisdiction is appropriate. This provision shall not
be construed as waiving any immunity to suit or liability including without limitation
sovereign immunity in State or Federal court, which may be available to the Agency or
the State of lowa.

1.15.13 Assignment and Delegation

Contractor may not assign, transfer or convey in whole or in part this Contract without
the prior written consent of the Agency. For the purpose of construing this clause, a
transfer of a controlling interest in the Contractor shall be considered an assignment.
The Contractor may not delegate any of its obligations or duties under this Contract
without the prior written consent of the Agency. The Contractor may not assign, pledge
as collateral, grant a security interest in, create a lien against, or otherwise encumber
any payments that may or will be made to the Contractor under this Contract.

1.15.14 Integration
This Contract represents the entire Contract between the parties. The parties shall not
rely on any representation that may have been made which is not included in this
Contract.

1.15.15 Headings or Captions
The paragraph headings or captions used in this Contract are for identification purposes
only and do not limit or construe the contents of the paragraphs.

1.15.16 Not a Joint Venture

Nothing in this Contract shall be construed as creating or constituting the relationship
of a partnership, joint venture, (or other association of any kind or agent and principal
relationship) between the parties hereto. Each party shall be deemed to be an
independent contractor contracting for services and acting toward the mutual benefits
expected to be derived herefrom. No party, unless otherwise specifically provided for
herein, has the authority to enter into any contract or create an obligation or liability
on behalf of, in the name of, or binding upon another party to this Contract.
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1.15.17

1.15.18

1.15.19

1.15.20

1.15.21

1.15.22

Joint and Several Liability

If the Contractor is a joint entity, consisting of more than one individual, partnership,
corporation or other business organization, all such entities shall be jointly and severally
liable for carrying out the activities and obligations of this Contract, and for any default
of activities and obligations.

Supersedes Former Contracts or Agreements
This Contract supersedes all prior contracts or agreements between the Agency and the
Contractor for the Deliverables to be provided in connection with this Contract.

Waiver

Except as specifically provided for in a waiver signed by duly authorized representatives
of the Agency and the Contractor, failure by either party at any time to require
performance by the other party or to claim a breach of any provision of the Contract
shall not be construed as affecting any subsequent right to require performance or to
claim a breach.

Notice

Any and all notices, designations, consents, offers, acceptances or any other
communication provided for herein shall be given in writing by a reliable carrier which
shall be addressed to the person who signed the Contract on behalf of the party at the
address identified in the Contract Declarations & Execution Page(s) at the address
specified on the forms. Each such notice shall be deemed to have been provided:

1.15.20.1 At the time it is actually received; or,

1.15.20.2 Within one day in the case of overnight hand delivery, courier or services such
as Federal Express with guaranteed next day delivery; or,

1.15.20.3 Within five (5) days after it is deposited in the U.S. Mail in the case of
registered U.S. Mail. From time to time, the parties may change the name
and address of a party designated to receive notice. Such change of the
designated person shall be in writing to the other party and as provided
herein.

Cumulative Rights

The various rights, powers, options, elections and remedies of any party provided in
this Contract, shall be construed as cumulative and not one of them is exclusive of the
others or exclusive of any rights, remedies or priorities allowed either party by law, and
shall in no way affect or impair the right of any party to pursue any other equitable or
legal remedy to which any party may be entitled.

Severability

If any provision of this Contract is determined by a court of competent jurisdiction to
be invalid or unenforceable, such determination shall not affect the validity or
enforceability of any other part or provision of this Contract.
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1.15.23 Time is of the Essence
Time is of the essence with respect to the Contractor’s performance of the terms of this
Contract. Contractor shall ensure that all personnel providing Deliverables to the
Agency are responsive to the Agency’s requirements and requests in all respects.

1.15.24 Authorization
Contractor represents and warrants that:

1.15.24.1 It has the right, power and authority to enter into and perform its obligations
under this Contract.

1.15.24.2 It has taken all requisite action (corporate, statutory or otherwise) to approve
execution, delivery and performance of this Contract, and this Contract
constitutes a legal, valid and binding obligation upon itself in accordance with
its terms.

1.15.25 Successors in Interest
All the terms, provisions, and conditions of the Contract shall be binding upon and inure
to the benefit of the parties hereto and their respective successors, assigns and legal
representatives.

1.15.26 Records Retention and Access

The Contractor shall maintain accurate, current, and complete records of the financial
activity of this Contract which sufficiently and properly document and calculate all
charges billed to the Agency throughout the term of this Contract and for a period of at
least five (5) years following the date of final payment or completion of any required
audit (whichever is later). If any litigation, claim, negotiation, audit or other action
involving the records has been started before the expiration of the five (5) year period,
the records must be retained until completion of the action and resolution of all issues
which arise from it, or until the end of the regular five (5) year period, whichever is later.
The Contractor shall permit the Agency, the Auditor of the State or any other authorized
representative of the State and where federal funds are involved, the Comptroller
General of the United States or any other authorized representative of the United
States government, to access and examine, audit, excerpt and transcribe any directly
pertinent books, documents, papers, electronic or optically stored and created records
or other records of the Contractor relating to orders, invoices or payments or any other
documentation or materials pertaining to this Contract, wherever such records may be
located. The Contractor shall not impose a charge for audit or examination of the
Contractor’s books and records. Based on the audit findings, the Agency reserves the
right to address the Contractor’s board or other managing entity regarding
performance and expenditures.

1.15.26.1 Records of financial activity shall include records that adequately identify the
source and application of funds. When the terms of this Contract require
matching funds, cash contributions made by the Contractor and third party
in- kind (property or service) contributions must be verifiable from the
Contractor’s records. These records must contain information pertaining to
contract amount, obligations, unobligated balances, assets, liabilities,
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expenditures, income, and third-party reimbursements.

1.15.26.2 The Contractor shall maintain accounting records supported by source
documentation that may include but are not limited to cancelled checks, paid
bills, payroll, time and attendance records, and contract award documents.

1.15.26.3 The Contractor, in maintaining project expenditure accounts, records and
reports, shall make any necessary adjustments to reflect refunds, credits,
underpayments or overpayments, as well as any adjustments resulting from
administrative or compliance reviews and audits. Such adjustments shall be
set forth in the financial reports filed with the Agency.

1.15.26.4 The Contractor shall maintain a sufficient record keeping system to provide
the necessary data for the purposes of planning, monitoring and evaluating
its program.

1.15.26.5 The Contractor shall retain all medical records for a period of six (6) years
from the last date of service for each patient; or in the case of a minor patient
or client, for a period consistent with that established by lowa Code section
614.1(9). Client records, which are non-medical, must be maintained for a
period of five (5) years.

1.15.27 Audits or Examination of Records

1.15.27.1 Contractors that expend $750,000 or more in a fiscal year in federal awards
(from all sources) shall have a single audit conducted for that year in
accordance with the provisions of OMB Uniform Administrative
Requirements, Cost Principles, and Audit Requirements. Single audits must
be completed and the data collection form and reporting package must be
submitted electronically to the Federal Audit Clearinghouse within the earlier
of thirty (30) calendar days after Contractor’s receipt of the auditor’s
report(s), or nine months after the end of the audit period. The Contractor
shall submit to the Agency one (1) copy of the separate letter to management
addressing non-material findings, if provided by the auditor, promptly
following receipt by Contractor. Contractor shall also submit one (1) copy of
the final audit report to the Agency within thirty (30) days after Contractor’s
receipt thereof, if either the schedule of findings and questioned costs or the
summary schedule of prior audit findings includes any audit findings related
to federal awards provided by the Agency. The requirements of this
subsection shall apply to the Contractor as well as any subcontractors.

1.15.27.2 If a Contractor is independently audited but is not required to submit the
audit report per the criteria in subsection 1.15.27.1 above, the Contractor
shall submit to the Agency one (1) copy of the separate letter to management
addressing non-material findings, if provided by the auditor, promptly
following receipt by Contractor. Within fifteen (15) days following Agency’s
request, the Contractor shall also submit one (1) copy of the final audit report
to the Agency.
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1.15.28

1.15.29

1.15.30

1.15.31

1.15.32

1.15.27.3 The Agency may require, at any time and at its sole discretion, that recipients
of non-federal and/or federal funds have an audit performed. The Contractor
shall submit one (1) copy of the audit report to the Agency within thirty (30)
days of its issuance, unless specific exemption is granted in writing by the
Agency. The Contractor shall submit with the audit report a copy of the
separate letter to management addressing non-material findings, if provided
by the auditor. The Contractor may be required to comply with other
prescribed compliance and review procedures.

1.15.27.4 The Contractor shall be solely responsible for the cost of any required audit
unless otherwise agreed in writing by the Agency.

Qualifications of Staff

The Contractor shall be responsible for assuring that all persons, whether they are
employees, agents, subcontractors or anyone acting for or on behalf of the Contractor,
are properly licensed, certified or accredited as required under applicable state law and
the lowa Administrative Code. The Contractor shall provide standards for service
providers who are not otherwise licensed, certified or accredited under state law or the
lowa Administrative Code.

Solicitation

The Contractor represents and warrants that no person or selling agency has been
employed or retained to solicit and secure this Contract upon an agreement or
understanding for commission, percentage, brokerage or contingency excepting bona
fide employees or selling agents maintained for the purpose of securing business.

Obligations Beyond Contract Term

This Contract shall remain in full force and effect to the end of the specified term or
until terminated pursuant to this Contract. All obligations of the Agency and the
Contractor incurred or existing under this Contract as of the date of expiration or
termination will survive the termination or expiration of this Contract.

Counterparts

The parties agree that this Contract has been or may be executed in several
counterparts, each of which shall be deemed an original and all such counterparts shall
together constitute one and the same instrument.

Delays or Impossibility of Performance

Neither party shall be in default under the Contract if performance is prevented,
delayed or made impossible to the extent that such prevention, delay, or impossibility
is caused by a “force majeure.” The term “force majeure” as used in this Contract
includes an event that no human foresight could anticipate or which if anticipated, is
incapable of being avoided. Circumstances must be abnormal and unforeseeable, so
that the consequences could not have been avoided through the exercise of all due
care, such as acts of God, war, civil disturbance and other similar causes. The delay or
impossibility of performance must be beyond the control and without the fault or
negligence of the parties. “Force majeure” does not include: financial difficulties of the
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Contractor or any parent, subsidiary, affiliated or associated company of Contractor;
claims or court orders that restrict Contractor’s ability to deliver the Deliverables
contemplated by this Contract; strikes; labor unrest; or supply chain disruptions. If delay
results from a subcontractor’s conduct, negligence or failure to perform, the Contractor
shall not be excused from compliance with the terms and obligations of the Contract
unless the subcontractor or supplier is prevented from timely performance by a “force
majeure” as defined in this Contract. If a “force majeure” delays or prevents the
Contractor’s performance, the Contractor shall immediately use its best efforts to
directly provide alternate, and to the extent possible, comparable performance.
Comparability of performance and the possibility of comparable performance shall be
determined solely by the Agency. The party seeking to exercise this provision and not
perform or delay performance pursuant to a “force majeure” shall immediately notify
the other party of the occurrence and reason for the delay. The parties shall make every
effort to minimize the time of nonperformance and the scope of work not being
performed due to the unforeseen events. Dates by which performance obligations are
scheduled to be met will be extended only for a period of time equal to the time lost
due to any delay so caused.

1.15.33 Suspensions and Debarment
The Contractor certifies pursuant to 48 CFR Part 9 that neither it nor its principles are
presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from participation in this Contract by any federal Agency or State
Agency. The Contractor certifies that it is not presently debarred, suspended, proposed
for debarment, declared ineligible, or voluntarily excluded from participation in any
contracts with the State of lowa.

1.15.34 Conflict of Interest

Contractor represents, warrants, and covenants that no relationship exists or will exist
during the Contract period between the Contractor and the Agency that is a conflict of
interest. No employee, officer or agent of the Contractor or subcontractor shall
participate in the selection or in the award or administration of a subcontract if a
conflict of interest, real or apparent, exists. The provisions of lowa Code ch. 68B shall
apply to this Contract. If a conflict of interest is proven to the Agency, the Agency may
terminate this Contract, and the Contractor shall be liable for any excess costs to the
Agency as a result of the conflict of interest. The Contractor shall establish safeguards
to prevent employees, consultants, or members of governing bodies from using their
positions for purposes that are, or give the appearance of being, motivated by the
desire for private gain for themselves or others with whom they have family, business,
or other ties. The Contractor shall report any potential, real, or apparent conflict of
interest to the Agency.

1.15.35 Certification Regarding Sales and Use Tax
By executing this Contract, the Contractor certifies it is either (a) registered with the
lowa Department of Revenue, collects, and remits lowa sales and use taxes as required
by lowa Code chapter 423; or (b) not a “retailer” or a “retailer maintaining a place of
business in this state” as those terms are defined in lowa Code subsections 423.1(47) &
(48). The Contractor also acknowledges that the Agency may declare the Contract void
if the above certification is false. The Contractor also understands that fraudulent
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1.15.36

1.15.37

1.15.38

1.15.39

1.15.40

1.15.41

1.15.42

1.15.43

certification may result in the Agency or its representative filing for damages for breach
of contract.

Right to Address the Board of Directors or Other Managing Entity

The Agency reserves the right to address the Contractor’s board of directors or other
managing entity of the Contractor regarding performance, expenditures and any other
issue as appropriate. The Agency determines appropriateness.

Repayment Obligation

In the event that any State and/or federal funds are deferred and/or disallowed as a
result of any audits or expended in violation of the laws applicable to the expenditure
of such funds, the Contractor shall be liable to the Agency for the full amount of any
claim disallowed and for all related penalties incurred. The requirements of this
paragraph shall apply to the Contractor as well as any subcontractors.

Further Assurances and Corrective Instruments

The parties agree that they will, from time to time, execute, acknowledge and deliver,
or cause to be executed, acknowledged and delivered, such amendments hereto and
such further instruments as may reasonably be required for carrying out the expressed
intention of this Contract.

Reporting Requirements

If this Contract permits other State agencies and political subdivisions to make
purchases off of the Contract, the Contractor shall keep a record of the purchases made
pursuant to the Contract and shall submit a report to the Agency on a quarterly basis.
The report shall identify all of the State agencies and political subdivisions making
purchases off of this Contract and the quantities purchased pursuant to the Contract
during the reporting period.

Immunity from Liability

Every person who is a party to the Contract is hereby notified and agrees that the State,
the Agency, and all of their employees, agents, successors, and assigns are immune
from liability and suit for or from Contractor’s and/or subcontractors’ activities
involving third parties and arising from the Contract.

Public Records
The laws of the State require procurement records to be made public unless otherwise
provided by law.

Use of Name or Intellectual Property

Contractor agrees it will not use the Agency and/or State’s name or any of their
intellectual property, including but not limited to, any State, state agency, board or
commission trademarks or logos in any manner, including commercial advertising or as
a business reference, without the expressed prior written consent of the Agency and/or
the State.

Taxes
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The State is exempt from Federal excise taxes, and no payment will be made for any
taxes levied on Contractor’s employee’s wages. The State is exempt from State and local
sales and use taxes on the Deliverables.

1.15.44 No Minimums Guaranteed

The contract does not guarantee any minimum level of purchases or any minimum
amount of compensation.
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2.1

2.2

2.3

24

2.5

Section 2
Federal Terms & Conditions

Byrd Anti-Lobbying Amendment (31 U.S.C. 1352)

Contractors that apply or bid for an award exceeding $100,000 must file the required certification.
Each tier certifies to the tier above that it will not and has not used Federal appropriated funds to
pay any person or organization for influencing or attempting to influence an officer or employee
of any agency, a member of Congress, officer or employee of Congress, or an employee of a
member of Congress in connection with obtaining any Federal contract, grant or any other award
covered by 31 U.S.C. 1352. Each tier must also disclose any lobbying with non-Federal funds that
takes place in connection with obtaining any Federal award. Such disclosures are forwarded from
tier to tier, up to the non-Federal award.

Clean Air Act (42 U.S.C. 7401-7671q.) and the Federal Water Pollution Control Act (33 U.S.C.
12511387), as Amended

Contracts and subgrants of amounts in excess of $150,000 must contain a provision that requires
the non- Federal award to agree to comply with all applicable standards, orders or regulations
issued pursuant to the Clean Air Act (42 U.S.C. 7401-7671q) and the Federal Water Pollution
Control Act as amended (33 U.S.C. 1251-1387). Violations must be reported to the Federal
awarding agency and the Regional Office of the Environmental Protection Agency (EPA).

Contract Work Hours and Safety Standards Act (40 U.S.C. 3701-3708)

Where applicable, all contracts awarded by the non-Federal entity in excess of $100,000 that
involve the employment of mechanics or laborers must include a provision for compliance with
40 U.S.C. 3702 and 3704, as supplemented by Department of Labor regulations (29 CFR Part 5).
Under 40 U.S.C. 3702 of the Act, each contractor must be required to compute the wages of every
mechanic and laborer on the basis of a standard work week of 40 hours. Work in excess of the
standard work week is permissible provided that the worker is compensated at a rate of not less
than one and a half times the basic rate of pay for all hours worked in excess of 40 hours in the
work week. The requirements of 40 U.S.C. 3704 are applicable to construction work and provide
that no laborer or mechanic must be required to work in surroundings or under working
conditions which are unsanitary, hazardous or dangerous. These requirements do not apply to
the purchases of supplies or materials or articles ordinarily available on the open market, or
contracts for transportation or transmission of intelligence.

Copeland “Anti-Kickback” Act (40 U.S.C. 3145), as supplemented by Department of Labor
regulations (29 CFR Part 3, “Contractors and Subcontractors on Public Building or Public Work
Financed in Whole or in Part by Loans or Grants from the United States”)

The Act provides that each contractor or subrecipient must be prohibited from inducing, by any
means, any person employed in the construction, completion, or repair of public work, to give up
any part of the compensation to which he or she is otherwise entitled. The non-Federal entity
must report all suspected or reported violations to the Federal awarding agency.

Davis-Bacon Act, as amended (40 U.S.C. 3141-3148)
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2.6

2.7

2.8

2.9

When required by Federal program legislation, all prime construction contracts in excess of
$2,000 awarded by non-Federal entities must include a provision for compliance with the Davis-
Bacon Act (40 U.S.C. 3141-3144, and 3146-3148) as supplemented by Department of Labor
regulations (29 CFR Part 5, “Labor Standards Provisions Applicable to Contracts Covering Federally
Financed and Assisted Construction”). In accordance with the statute, contractors must be
required to pay wages to laborers and mechanics at a rate not less than the prevailing wages
specified in a wage determination made by the Secretary of Labor. In addition, contractors must
be required to pay wages not less than once a week. The non-Federal entity must place a copy of
the current prevailing wage determination issued by the Department of Labor in each solicitation.
The decision to award a contract or subcontract must be conditioned upon the acceptance of the
wage determination. The non-Federal entity must report all suspected or reported violations to
the Federal awarding agency.

Debarment and Suspension (Executive Orders 12549 and 12689)

A contract award (see 2 CFR 180.220) must not be made to parties listed on the government wide
exclusions in the System for Award Management (SAM), in accordance with the OMB guidelines
at 2 CFR 180 that implement Executive Orders 12549 (3 CFR part 1986 Comp., p. 189) and 12689
(3 CFR part 1989 Comp., p. 235), “Debarment and Suspension.” SAM Exclusions contains the
names of parties debarred, suspended, or otherwise excluded by agencies, as well as parties
declared ineligible under statutory or regulatory authority other than Executive Order 12549.

Domestic Preferences for Procurements

As appropriate and to the extent consistent with law, the non-Federal entity should, to the
greatest extent practicable under a Federal award, provide a preference for the purchase,
acquisition, or use of goods, products, or materials produced in the United States (including but
not limited to iron, aluminum, steel, cement, and other manufactured products). The
requirements of this section must be included in all subawards including all contracts and
purchase orders for work or products under this award. For purposes of this section: (1)
“Produced in the United States” means, for iron and steel products, that all manufacturing
processes, from the initial melting stage through the application of coatings, occurred in the
United States. (2) “Manufactured products” means items and construction materials composed
in whole or in part of non-ferrous metals such as aluminum; plastics and polymer-based products
such as polyvinyl chloride pipe; aggregates such as concrete; glass, including optical fiber; and
lumber.

Equal Employment Opportunity

Except as otherwise provided under 41 CFR Part 60, all contracts that meet the definition of
“federally assisted construction contract” in 41 CFR Part 60-1.3 must include the equal
opportunity clause provided under 41 CFR 60-1.4(b), in accordance with Executive Order 11246,
“Equal Employment Opportunity” (30 FR 12319, 12935, 3 CFR Part, 1964-1965 Comp., p. 339), as
amended by Executive Order 11375, “Amending Executive Order 11246 Relating to Equal
Employment Opportunity,” and implementing regulations at 41 CFR part 60, “Office of Federal
Contract Compliance Programs, Equal Employment Opportunity, Department of Labor.”

Procurement of Recovered Materials
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In the performance of this contract, the contractor shall make maximum use of products
containing recovered materials that are EPA-designated items unless the product cannot be
acquired (1) Competitively within a timeframe providing for compliance with the contract
performance schedule; (2) Meeting contract performance requirements; or (3) At a reasonable
price. Information about this requirement, along with the list of EPA designated items, is available
at EPA’s Comprehensive Procurement Guidelines web site:
https://www.epa.gov/smm/comprehensive-procurement-guideline-cpg-program. The
contractor also agrees to comply with all other applicable requirements of Section 6002 of the
Solid Waste Disposal Act.

2.10 Prohibition on Certain Telecommunications and Video Surveillance Services or Equipment

Recipients and subrecipients are prohibited from obligating or expending loan or grant funds to:
(1) Procure or obtain; (2) Extend or renew a contract to procure or obtain; or (3) Enter into a
contract (or extend or renew a contract) to procure or obtain equipment, services, or systems
that uses covered telecommunications equipment or services as a substantial or essential
component of any system, or as critical technology as part of any system.

As described in Public Law 115-232, section 889, covered telecommunications equipment is
telecommunications equipment produced by Huawei Technologies Company or ZTE Corporation
(or any subsidiary or affiliate of such entities).

e For the purpose of public safety, security of government facilities, physical security
surveillance of critical infrastructure, and other national security purposes, video surveillance
and telecommunications equipment produced by Hytera Communications Corporation,
Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company (or any
subsidiary or affiliate of such entities).

e Telecommunications or video surveillance services provided by such entities or using such
equipment.

¢ Telecommunications or video surveillance equipment or services produced or provided by an
entity that the Secretary of Defense, in consultation with the Director of the National
Intelligence or the Director of the Federal Bureau of Investigation, reasonably believes to be
an entity owned or controlled by, or otherwise connected to, the government of a covered
foreign country.

2.11 Rights to Inventions Made Under a Contract or Agreement

If the Federal award meets the definition of “funding agreement” under 37 CFR §401.2 (a) and
the recipient or subrecipient wishes to enter into a contract with a small business firm or nonprofit
organization regarding the substitution of parties, assignment or performance of experimental,
developmental, or research work under that “funding agreement,” the recipient or subrecipient
must comply with the requirements of 37 CFR Part 401, “Rights to Inventions Made by Nonprofit
Organizations and Small Business Firms Under Government Grants, Contracts and Cooperative
Agreements,” and any implementing regulations issued by the awarding agency.

2.12 Contract Cost and Price
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Any subcontracts resulting from this Agreement shall meet the requirements of 2 CFR §200.324.
No subcontract or purchase order for these services may use the “cost plus a percentage of cost”
and “percentage of construction costs” methods of contracting.

2.13 Acknowledgements and Assurances
2.13.1 Access to Records

The following access to records requirements apply to this contract: (1) The contractor agrees
to provide the State of lowa, HSEMD, the federal awarding agency, the Comptroller General
of the United States, or any of their authorized representatives access to any books,
documents, papers, and records of the contractor which are directly pertinent to this contract
for the purposes of making audits, examinations, excerpts, and transcriptions. (2) The
contractor agrees to permit any of the foregoing parties to reproduce by any means
whatsoever or to copy excerpts and transcriptions as reasonably needed. (3) The contractor
agrees to provide the federal awarding agency or his authorized representatives access to
construction or other work sites pertaining to the work being completed under the contract.
(4) In compliance with the Disaster Recovery Act of 2018, HSEMD and the contractor
acknowledge and agree that no language in this contract is intended to prohibit audits or
internal reviews by the federal awarding agency or the Comptroller General of the United
States.

2.13.2 Awarding Agency Seal, Logo, and Flags

The contractor shall not use the awarding agency’s seal(s), logos, crests, or reproductions of
flags or likenesses of agency officials without specific agency preapproval.

2.13.3 Compliance with Federal Law, Regulations, and Executive Orders
This is an acknowledgement that Federal financial assistance will be used to fund all or a
portion of the contract. The contractor will comply with all applicable Federal law, regulations,
executive orders, federal awarding policies, procedures, and directives.

2.13.4 No Obligation by Federal Government
The Federal Government is not a party to this contract and is not subject to any obligations

or liabilities to the non-Federal entity, contractor, or any other party pertaining to any matter
resulting from the contract.

2.13.5 Program Fraud and False or Fraudulent Statements or Related Acts

The contractor acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies for False
Claims and Statements) applies to the contractor’s actions pertaining to this contract.
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SECTION 3

3.1 Task 1: Organize Resources & Participants

3.1.1 Deliverables:

3.1.1.1 Signed subaward grant agreement;

3.1.1.2 Procurement documentation;

3.1.1.3 Signed contract with vendor

3.1.1.4 Community input on plan;

3.1.1.5 Planning process documentation

3.1.2 Tasks:

3.1.2.1 Execute grant award agreement and procure contractual planning services. If Council of
Government (COG) planning services are used, procurement is not required.

3.1.2.2 Conduct stakeholder analysis.

3.1.2.2.1 Ensure all eligible jurisdictions in the planning area have been invited to participate in
the plan update, including, e.g., local governments, school districts, levee districts,
drainage districts, public utilities (water, electricity, waste, etc.), universities,
watershed management authorities, and other special districts.

3.1.2.2.2 Consider which stakeholders in the planning area may exist in the following categories,
and provide an opportunity to participate during the plan drafting stage and prior to
approval:

3.1.2.2.21

3.1.2.2.2.2

3.1.2.2.23

3.1.2.2.2.4

3.1.2.2.25

Local and regional agencies involved in hazard mitigation activities (public works,
emergency management, local floodplain administration and GIS)

Agencies that have the authority to regulate development (zoning, planning,
community and economic development departments; building officials; planning
commissions; or other elected officials

Neighboring communities

Representatives of businesses, academia, and other private organizations (for
example, private utilities or major employers)

Representatives of nonprofit organizations, including community-based
organizations, that work directly with and/or provide support to underserved
communities and socially vulnerable populations, among others (including housing,
healthcare, public health, social services, etc.)

3.1.2.2.3 Document the steps above.
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3.2

3.1.2.3 Organize a planning committee(s) and a schedule to update the Hazard Mitigation Plan. The
contractor will lead the planning process and serve as a facilitator, with the advice and
direction of the subapplicant. Various local officials will be encouraged to participate in
areas of their expertise or interest.

3.1.2.3.1 The planning committee will provide information on their respective jurisdictions’ risk
factors and community characteristics, act as liaisons to their communities, and
decide on mitigation strategies and overall plan content.

3.1.2.4 Facilitate kick-off meeting for planning committee.
3.1.2.5 Public Participation

3.1.2.5.1 Public will be notified of meetings and invited to attend or provide input in other ways
during the drafting stage and prior to approval.

3.1.2.5.2 Agendas for meetings will be posted in a conspicuous place (E.g. online, City Hall,
Library, School, etc.) prior to meetings

3.1.2.5.3 Document how underserved communities and vulnerable populations within the
planning area were provided an opportunity to be involved. Provide targeted
outreach to stakeholders as appropriate.

3.1.2.5.4 Public will be provided a chance to review and comment on the mitigation plan update
at the conclusion of the planning process. The public comment period will be open
for 30 days.

3.1.2.5.5 Document how public feedback was included throughout the planning process.

3.1.2.5.6 All meetings will be conducted in compliance with the lowa Open Meeting Law, which
"seeks to assure, through a requirement of open meetings of governmental bodies,
that the basis and rationale of governmental decisions, as well as those decisions
themselves, are easily accessible to the people." All actions and discussions at
meetings of governmental bodies, whether formal or informal, including work
sessions, must be conducted in open session unless exceptions or exemptions are
specifically provided by law. "Open session" means a meeting to which all members
of the public have access.

3.1.2.6 Facilitate at least two additional planning committee meetings
3.1.2.7 Integrate existing plans, studies, reports, and technical information.

Task 2: Update Plan

3.2.1 Deliverables:

3.2.2 Updated Plan compliant with FEMA’s LMPPG (current version at the time of FEMA
approval)
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3.2.3 Tasks:
3.2.3.1 Describe Planning Process

3.2.3.1.1 Describe the process for plan development, clearly demonstrating that applicable
regulatory requirements were met, as outlined in the Local Mitigation Planning Policy
Guide (LMPPG). Document in detail the activities the jurisdiction completed to update
each section of plan (planning process, participation efforts, risk assessment,
mitigation strategy, and plan implementation)

3.2.3.1.2 Complete a thorough review of each section of the previous plan; this will include the
incorporation of comments from the FEMA plan review tool provided with the last
plan update. The Planning Committee will review and take into account opportunities
for improvement from the previous plan review to improve the mitigation plan

3.2.3.1.3 Incorporate appropriate updates to address gaps in each section of the plan. If the
previously approved plan review pointed out any data limitations, identify actions to
obtain the data in the mitigation strategy, and if any data deficiencies were identified,
how they will be incorporated into the update (if possible).

3.2.3.1.4 Include any new/modified/updated information (including hazard, land use, and
development trends), findings, research, risk data, etc. in each section of the plan.
Include/update maps and figures as appropriate. Review and revise the plan to reflect
changes in development, progress in local mitigation efforts, and changes in priorities

3.2.3.1.5 Discuss how the plan was implemented since the approval of the last plan

3.2.3.1.6 Discuss whether the plan update process in the existing plan will be followed or what
modifications to that process will be incorporated; Describe any changes in how,
when, and by whom the plan will be monitored, evaluated, and updated

3.2.3.2 Compile community information

3.2.3.2.1 Relevant information pertaining to each jurisdiction that can include population data,
development trends, critical facility information, Special Flood Hazard Area and/or
NFIP information

3.2.3.2.2 Summarize community policies, programs, and capabilities, and how capabilities might
be enhanced to effectively mitigate natural hazards.

3.2.3.3 Risk Assessment

3.2.3.3.1 Conduct research on hazards that pose a risk to the planning area, including impacts
unique to each participating jurisdiction

3.2.3.3.2 Hazards to be considered, based on the 2023 lowa Hazard Mitigation Plan include but
are not limited to Drought, Tornado/Windstorm, Flooding (Flash and Riverine),
Severe Winter Storms, Hail and Lightning from Thunderstorms, Excessive Heat,
Dam/Levee Failure, Landslide, Earthquake, Wildland Fire or Grass Fire, Sinkholes, and
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Expansive Soils. Dependent on the planning committee’s decision, the plan will not
necessarily include each of these hazards, nor divided in the same way as in the state
plan.

3.2.3.3.3 Provide information required by the LMPPG (type, location, extent, previous
occurrences, probability or future occurrence, impact and vulnerability) for each

hazard. This includes considerations for future conditions such as the impacts of
climate change and future development.

3.2.3.4 Mitigation Strategy

3.2.3.4.1 Develop goals that focus on reducing the risks from the identified hazards.

3.2.3.4.2 Identification of specific mitigation measures. Each jurisdiction must identify at least
one action they intend to implement that addresses each natural hazard applicable
to that jurisdiction as identified in the risk assessment. Some actions may apply to
multiple hazards and multiple jurisdictions.

3.2.3.4.3 Provide an action plan detailing prioritization and implementation by each participating
jurisdiction. Prioritization should include a consideration for benefits as they relate to

costs.

3.2.3.4.4 Describe the process of how the mitigation plan will be integrated into other planning
mechanisms

3.2.3.4.5 Provide an update on the mitigation actions from the previous plan
3.2.3.5 Plan Maintenance
3.2.3.5.1 The plan will lay out a schedule for the periodic review of progress
3.2.3.5.2 The plan will be incorporated as appropriate into existing programs and plans
3.2.3.5.3 Describe a process for continued public involvement
3.2.3.5.4 Target for updating the plan in 5 years
3.3  Task 3: Formalize Plan
3.3.1 Deliverables:
3.3.1.1 Evidence of plan adoption by participating jurisdictions;
3.3.1.2 Any necessary plan revisions;
3.3.1.3 Completed Mitigation Data Collection Worksheet
3.3.2 Tasks:

3.3.2.1 Formal Adoption of the Plan by governing authority of all participating jurisdictions
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3.3.2.1.1 Adoption may occur before or after FEMA approval.

3.3.2.1.2 Unless otherwise agreed with the planning committee, the contractor will be
responsible for providing an example adoption resolution, gathering electronic copies
of signed and dated resolutions from the jurisdictions, and submitting them to
HSEMD.

3.3.2.2 Submit plan and Plan Review Tool to lowa HSEMD/FEMA for review
3.3.2.3 Review and revision of the plan as necessary
3.3.2.4 Plan approval by FEMA

3.3.2.5 Grant close-out activities including Mitigation Data Collection Worksheet (form to be
provided by HSEMD), completed and submitted to lowa HSEMD

3.4 Task 4: Reporting Requirements

3.4.1 The Contractor is responsible for submitting one (1) electronic copy in both Microsoft Word
format and Portable Document Format of the draft to the County for review and public
comment. The County will review the draft and return an edited version to the Contractor.

3.4.2 Upon completion of the draft Multi-jurisdictional Hazard Mitigation Plan or update, The
Contractor is responsible for submitting one (1) electronic copy in both Microsoft Word and
Portable Document Format of the final draft plan as corrected to HSEMD and coordinate and
communicate with HSEMD and FEMA until the final document is approved by FEMA and
adopted by the participating jurisdictions in the County.

3.4.3 Upon final approval of the Multi-jurisdictional Hazard Mitigation Plan or update, the
Contractor is responsible for submitting to HSEMD one (1) electronic copy in both Microsoft
Word and Portable Document Format, as well any and all maps, charts or other attachments
in editable formats for future updates, of the final FEMA Approved Plan. The Contractor is
responsible for submitting one (1) electronic copy in both Microsoft Word format and
Portable Document Format as well as any and all maps, charts and supporting analysis
datasets (e.g., HAZUS, GIS, NOAA, etc.) to allow for future updates, to each of the adopting
jurisdictions.

3.5 Performance Measures

3.5.1 All written reports shall be delivered within the timeframe established by the Department,
County, and/or Multi-County Jurisdiction unless a change is requested by the vendor and
approved by the Department in advance of an established deadline. Non-delivery of any
deliverable by the established deadline without prior notification may be assessed a fee.

Amount at risk — 5% of fee

3.5.2 Penalties shall not be applied if delays to the scope of work occur due to delay in receiving
information in a timely fashion vital to the project from Department or County staff.

Contract — Develop and/or Update Multi-Jurisdictional Hazard Mitigation Plans 36



SECTION 4

4.1 Fixed Fee Services

Pricing

Butler $41,383.00
Cedar $41,383.00
Franklin $36,196.00
Madison $36,196.00
Mahaska $42,013.00
Muscatine $31,640.00
Palo Alto $44,840.00
Poweshiek $36,196.00
Wapello $37,063.00
Webster $37,063.00
Wright $37,925.00
Dallas, Polk, Warren $121,497.00
Cerro Gordo, Worth $64,148.00
Jasper, Marion $77,838.00
4.2 Hourly Rates for Optional Services
Senior Mitigation Planner/Project Management $165.00
Staff Scientist/Planner $90.00
GIS Mapping $145.00
Technical Editor/Word Processor $95.00
ODC’s (printing, shipping, etc.) $100.00
43 Optional Services
Formal Plan Review (1-5 Jurisdictions) $5,074.00
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5.1

5.2

5.3

Contract — Develop and/or Update Multi-Jurisdictional Hazard Mitigation Plans

SECTION 5
Project Managers

Project Manager - Contractor
Laura Young

907-351-8676
Laura.young@fairweather.com

Project Manager - State of lowa
Steve Oberbroeckling
515-305-1128
steve.oberbroeckling2 @iowa.gov

State of lowa — DAS/Procurement Contact
Katelyn Howells

515-721-7856

katelyn.howells@iowa.gov
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