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SECTION 00 0116

BID SUBMITTAL CHECKLIST

PART 1 - GENERAL
1.01 BID SUBMITTAL CHECKLIST
A. The Bidder is responsible to see that the bid is submitted online at IMPACS Electronic
Procurement System on or before the due date and time specified. Late bids shall not be
accepted.
B. Bids shall be typewritten or in ink. All information requested shall accompany the bid. All
blocks shall be completed. Errors shall be lined out and initialed.
C. The right is reserved to reject any or all bids. The State may waive minor deficiencies or
informalities in the best interest of the State of lowa.
D. A properly prepared and submitted bid document is the bidder’s responsibility.
E. Bids cannot be changed after the bid opening.
F. In all cases, no verbal communications by any party will override written communications from
the issuing office.
G. The Bid Form shall be completed in full and signed and submitted by an officer of the bidder
with authority to bind in a contract.
H. If Bid Bond is called for, it shall accompany the Bid submission.
l. If Non-discrimination Clause information is called for, it shall accompany the Bid submission
J. If Targeted Small Business Pre-bid Contact information is called for, it shall accompany the Bid
submission.
K. If Certificate of Site Visit form is called for, it shall accompany the Bid submission.
PART 2 - PRODUCTS - NOT USED
PART 3 - EXECUTION - NOT USED
END OF SECTION
PROJECT 9344.00 BID SUBMITTAL CHECKLIST 000116 -1
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SECTION 00 1113
NOTICE TO BIDDERS
RFB #934400-01

The lowa Department of Administrative Services will be receiving bids for the remodel of two restrooms at
the Fresh Start Women'’s Center, 1917 Hickman Rd., Des Moines, IA 50314. Work includes but is not limited
to general construction, demolition, concrete, rough carpentry, HM Doors, Wood Doors, Gypsum Board,
Tiling, Fluid-Applied Flooring, Painting, Specialties, Plumbing, HVAC, Electrical, Communications, and
Electronic Safety and Security

The lowa Department of Administrative Services anticipates construction to begin on April 1, 2024 and end
on July 31, 2024.

Bids must be received no later than 2:00 pm, Thursday, January 11, 2024. Late bids will not be
considered. Bids shall be submitted on IMPACS Electronic Procurement System. The Bid shall be
accompanied by a Bid Security as set forth in the Instructions to Bidders in the amount of 5% of the total
bid amount. Each bid shall be accompanied by a bid bond, cashier’s check or a certified check drawn upon
a solvent bank chartered under the laws of the United States of America.

Bid Opening
The time and place of bid opening will be held at meet.qoogle.com/ysr-rogg-ruk and teleconference
number 435-731-4950 Pin: 567087571 at 3:00 pm on January 11, 2024.

The lowa Department of Administrative Services reserves the right to reject any and all bids, and to waive
irregularities and to accept a bid that is deemed in the best interest of the State of lowa.

Bidders must comply with all affirmative action/equal employment opportunity provisions of the State of
lowa and the Federal Government.

This project is exempt from lowa Sales Tax. Davis Bacon Wages will not apply to this project.
Questions must be submitted by 2:00 pm, December 21, 2023, to the Issuing Officer noted below.

Bidding documents may stipulate a specific product. Substitute product will be considered if a written
request is received by 2:00 pm, December 21, 2023, prior to bid opening. Substitution requests will be
considered for all products per Section 01 2500 Substitution Procedures, even if the specification does
not include a statement such as “or equal,” “equal to,” “equivalent to,” or “basis of design,” unless
otherwise noted.

An optional Pre-Bid meeting will be held on Monday, December 18, 2023 at 1:00 am at Fresh Start
Women’s Center, 1917 Hickman Rd., Des Moines, IA 50314. This meeting is not mandatory but is highly
recommended.

Bidding Documents, including drawing sheets bearing the project name DOC DSM 5JD Fresh Start
Women’s Center RR Remodel RFB 934400-01, Dated 12/04/2023 and the Project Manual prepared by
OPN Architects dated 12/04/2023, may be obtained from Beeline & Blue by Vvisiting
www.beelineandblue.com or by calling (515) 244-1611 on Monday, December 11, 2023.

For further information regarding this project contact:
Michael Bradbury — Issuing Officer

Phone: (515) 823-9327

E-Mail: construction.procurement@iowa.gov

END OF SECTION
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5JD Fresh Start Women’s Center RR Remodel

SECTION 00 2113
INSTRUCTIONS TO BIDDERS
RFB #934400-01
PART 1 - GENERAL
1.01  SECTION INCLUDES

Project Description
Owner
State Agency Representatives and Contacts
Proposal Form and Submissions
Taxes
Alternate Bids
Drawings
Bid Security
Due Date and Time for Receipt of Bids
Commencement and Completion Date
Site Visit
Pre-bid Meeting
Questions
Addenda and Interpretations of the Contract Documents
Substitutions
Obligation of Bidder
Public Records and Requests for Confidential Treatment
Withdrawal of Bid
Bid Closing
Basis of Bids
Informalities/Rejection of Bids
Consideration of Bids
. Preference
Qualifications
Insurance
Form of Agreement between Owner and Contractor
. Execution of Contract
BB. Laws and Regulations
CC. Contract Documents and Order of Precedence
DD. Conditions of the Work
EE. Subcontracts
FF. Project Manual/Drawings

PNXXS<CHOAPUOZIrAC"IOMMOO®>

1.02 PROJECT DESCRIPTION

Des Moines, lowa
DAS#9344.00
RFB934400-01

A. Project Description: Remodel of two restrooms at the Fresh Start Women’s Center, 1917 Hickman
Rd., Des Moines, IA 50314. Work includes but is not limited to demolition, concrete, HM Doors,
Gypsum Board, Tiling, Fluid-Applied Flooring, Painting, Specialties, Electrical, Communications, and

Mechanical

1.03 OWNER

A. State of lowa, Department of Administrative Services, 109 SE 13th St, Des Moines, IA 50319

PROJECT 9344.00 INSTRUCTIONS TO BIDDERS
12-04-2023
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1.04

5JD Fresh Start Women’s Center RR Remodel
Des Moines, lowa

DAS#9344.00

RFB934400-01

STATE AGENCY REPRESENTATIVES AND CONTACTS

A.

PART 2 -

PART 3 -

3.01

PURCHASING AGENT: Michael Bradbury — Issuing Officer, State of lowa, Department of
Administrative Services, Hoover State Office Building, 3™ floor, 1305 East Walnut Street, Des
Moines, IA 50319-0105, Phone: 515-823-9327; email: construction.procurement@iowa.gov

OWNER REPRESENTATIVE: James Trower, State of lowa, Department of Administrative Services,
109 SE 13t Street, Des Moines, IA 50319, Phone: 515-725-4150; email: james.trower@iowa.gov

ON-SITE COORDINATOR: Taylor Cook, Division Manager - Administration, 1000 Washington Ave.,
Des Moines, |1A 50314, Phone: 515-242-6627; email: taylor.cook@iowa.gov

ON-SITE COORDINATOR (Secondary): Lance Wignall, Residential Manager, 68 Thayer Street,
Des Moines, IA 50315, Phone: 515-250-4864; email: lance.wignall@iowa.gov

CONSTRUCTION MANAGER CONTACT: Jerry Dehnke, Project Manager, The Samuels Group,
2929 Westown Parkway, Suite 200, West Des Moines, IA 50266, Phone: 515-661-7142; email:
jdehnke@samuelsgroup.net

DESIGN PROFESSIONAL CONTACT: Nate Stieler, Project Architect, OPN Architects, 100 Court
Ave., Suite 100, Des Moines, lowa, 50309, Phone 515-309-0722; email: nstieler@opnarchitects.com

DESIGN PROFESSIONAL CONTACT: Andy Versluys, Electrical Engineer, KCL Engineering, 300
4t Street, West Des Moines, IA 50265, Phone 515-724-7938: email; aversluys@kclengineering.com

PRODUCTS - NOT USED

EXECUTION

PROPOSAL FORM AND SUBMISSION

A.

A properly prepared and submitted bid is the bidder’s responsibility. Bids are to be made in
accordance with these Instructions to Bidders and items included on the Bid submission. Failure to
comply may be cause for rejection.
The Bid is to consist of the required Bid information, together with the other information specified
below to be submitted with the Bid, in which copies are included with these Bidding Documents.
1. The total bid package submitted is required to include the following:
a. An online submission including:
1) Required Bid Form (To be uploaded online)
2) Required Non-discrimination Clause Information
3) Required Targeted Small Business Pre-bid Contact Information
4) Bid Security (documentation provided by Bidder) (To be uploaded online) (Required)
5) Certification of Site Visit (To be uploaded online if Pre-Bid is Mandatory)
Include the amount for performing all work described in the drawings and specifications for Base Bid
and for each Alternate Bid requested.
Acknowledge receipt of all Addenda issued, where so indicated on the Bid Form
All required information to be submitted, by an officer of the company having authority to bind the
company in a contract.
Commencement of the work of the contract shall begin with the Contractor’s receipt of a fully
executed contract (signed by both parties).

PROJECT 9344.00 INSTRUCTIONS TO BIDDERS 002113 -2
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3.02

5JD Fresh Start Women’s Center RR Remodel
Des Moines, lowa

DAS#9344.00

RFB934400-01

The Owner reserves the right to award a contract for Base Bid only, or for Base Bid in combination
with any, or all, identified Alternate Bids. The Owner reserves the right to award a contract for
individual Bid Packages, or any combination of Bid Packages. Each Bidder must comply with all of
the General Requirements of the project and any requirements of the Project manual that apply to
their scope of work.

The company's Federal |.D. Number and the lowa Contractors Registration Number shall be
included in the Bid Form.

Unless indicated otherwise, the Bid shall be for a single responsibility contract for all work as
indicated on the Drawings and specified in the Project Manual, and shall be a lump sum amount.  If
no change in the Base Bid amount is required with respect to consideration of a particular Alternate
Bid, enter “No Change” in the blank for that Alternate Bid.

Where so requested, provide Unit Prices for the designated types of work and in the units specified,
in which the Unit Prices would be used as adjustments to the quantities described in the instructions
as the basis for the Base Bid and any Alternate Bid work. A Unit Price would be applicable in the
event the Owner should request additional work of that type beyond the extent and quantity that has
been established as the scope of the work by graphic delineation and notations on the Drawings, or
by otherwise stipulating in the Bidding Documents a numerical quantity of the work, for the Bidder’s
use in determining the lump sum bid amount for the Base Bid and any requested Alternate Bid
containing such work. The Unit Prices shall also be used to adjust the Contract Amount for actual
quantities of work involved when the work subject to Unit Price adjustment differs by being less in
quantity than that contemplated by the original scope of work for the respective Base Bid or Alternate
Bid.

Completed State of lowa Nondiscrimination Clause information and Subcontractor Targeted Small
Business Enterprise Pre-Bid Contact Information, included in these Bidding Documents, are to
accompany the Bid submission. Bidders shall comply with all affirmative action/equal opportunity
provisions of State and Federal laws. The Owner seeks to provide opportunities for Targeted Small
Businesses in accordance with the provisions of Chapter 73 of the Code of lowa.

All Bid information is to be submitted online. Any required Bid Security shall be provided, in the form
and amount specified elsewhere in these Instructions to Bidders, at the time of submission of the
Bid. When a site visit is mandatory as specified elsewhere in these Instructions to Bidders, and a
Certificate of Site Visit is required to be submitted with the Bid as evidence of such visit having
occurred for purposes of observing the conditions of the site and the work proposed therein, the
Certificate shall be uploaded with the bid submission.

TAXES

A

In accordance with Section 423 of the Code of lowa and 701-19 of the lowa Administrative Rules,
lowa Construction Sales Tax Exemption Certificates for this project will be issued. Do not include
lowa sales tax or use tax, or any local option sales tax, on construction materials in determining your
bid prices. The successful Contractor will be required to notify the Department of Administrative
Services project manager of all Subcontractors within forty-eight (48) hours after the published date
and time by which bids must be submitted. Information on the Contractor and each Subcontractor
shall include the firms' name, address, contact person, federal tax identification number, and the
lowa contractor registration number. For the Contractor and each Subcontractor, designate the type
of trade or category of work that is to be provided on the project. The Construction Manager for the
Department of Administrative Services must be informed when any Subcontractor is added to the
project. Following receipt of the information, the Construction Manager for the Department of
Administrative Services will arrange to have an authorization letter and certificate (please see
sample, included in the Project Manual) issued on behalf of the Contractor and each Subcontractor
and will forward the documents to the Contractor for distribution and use by each in purchasing
construction materials for this project. Certificates issued for this project shall be used for tax-
exempt purchasing construction materials for this project only.

PROJECT 9344.00 INSTRUCTIONS TO BIDDERS 002113 -3
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3.03

3.04

3.05

3.06

3.07

3.08

5JD Fresh Start Women’s Center RR Remodel
Des Moines, lowa

DAS#9344.00

RFB934400-01

ALTERNATE BIDS

A. Bidders are to bid all Alternates requested on the Bid Form. Alternates quoted will be reviewed and
accepted or rejected at the option of the Department of Administrative Services. Accepted
Alternates will be identified in the Owner-Contractor agreement. Indicate the price for Alternates
described, as shown on the Drawings and specified in the Project Manual, and identify in the correct
location on the Bid Form.

DRAWINGS AND PROJECT MANUAL

A. Drawings and Project Manual are specified in the Notice to Bidders or any extension thereof made
by Addendum.

BID SECURITY

A. Each Bid shall be accompanied by Bid Security.

B. The Bid Security shall be in the form of a Bid Bond, Certified check, or Cashier’'s check in an
amount not less than five percent (5%) of the maximum value of the Bid, including any additive
Alternates. NOTE: Checks other than Certified checks and Cashier’s checks will not be accepted.
Bonds shall be issued by a bonding company licensed to transact business in the State of lowa. The
Attorney in Fact who signs the Bond shall file with the Bond a certified and effectively dated copy of
their Power of Attorney. The Bid Security shall be made payable to the lowa Department of
Administrative Services, and shall accompany the Bid. If a Bid Bond is not used, copies of Certified
checks or Cashier’s checks must be uploaded and hand delivered, in a sealed envelope, or mailed
upon request. The Bid Security shall serve as a guarantee that a Bidder who is offered a contract will
enter into an Agreement with the State of lowa and will file an approved surety company’s
Performance Bond, Payment Bond and the Insurance Certificates as evidence of the required
Insurance prior to execution of the contract. Upon failure to comply, the Bid Security shall be
forfeited as liquidated damages. The governmental entity shall retain the bid security furnished by
the successful bidder until the approved contract form has been fully executed, a bond has been
filed by the bidder guaranteeing the performance of the contract, and the contract and bond have
been approved by the governmental entity. The provisions of chapter 573, where applicable, apply
to contracts awarded under this chapter. The governmental entity shall promptly return the checks or
bidder's bonds of unsuccessful bidders to the bidders once the Notice of Intent to Award is issued.

DUE DATE AND TIME FOR RECEIPT OF BIDS

A. Properly completed Bids shall be submitted online through IMPACS Electronic Procurement System,
no later than the time and date specified in the Notice to Bidder or any extension thereof made by
Addendum. Written, emailed, oral or telephonic Bids are invalid, and will not receive consideration.
The Bidder shall assume full responsibility for the timely online submission of the Bid. Late bids will
not be accepted.

COMMENCEMENT AND COMPLETION DATES

A. Commencement of the Work of the Contract shall be the day of receipt by the selected Contractor of
the fully-executed contract. Final completion of the Work of the contract shall be acknowledged as a
part of the Contractor’s proposal.

SITE VISIT

A. A site visit by the prospective bidder is highly recommended at the time of the Pre-Bid Meeting of
this project.

PROJECT 9344.00 INSTRUCTIONS TO BIDDERS 002113 -4
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PRE-BID MEETING

A

Pre-Bid Meeting will be specified in the Notice to Bidders or any extension thereof made by
Addendum.

QUESTIONS

A

Questions on this project may be raised and discussed at the time of the Pre-Bid Meeting or by
submitting in writing to the issuing officer as specified in the Notice to Bidders or any extension
thereof made by Addendum.

ADDENDA AND INTERPRETATIONS OF THE CONTRACT DOCUMENTS

A

Any person contemplating submitting a proposal for the proposed Contract, who is in doubt as to the
true meaning of any part of the Bidding Documents, shall submit a written request for an
interpretation thereof. The person submitting a request will be responsible for its prompt delivery.
Every request for such interpretation should reference the Bid Number specified in the Bidding
Documents, and shall be made in writing (email preferred). Questions shall be submitted to the
previously identified Purchasing Agent for the Department of Administrative Services. To be given
consideration, requests shall be received as specified in the Notice to Bidders or any extension
thereof made by Addendum. Replies, which revise or correct the Bidding Documents, or provide
necessary clarifications, will be issued in the form of a written Addendum to the Bidding Documents.
Interpretations, corrections or changes of the Bidding Documents made in any other manner will not
be binding, and Bidders shall not rely upon such interpretations, corrections, or changes. The Bidder
is to include any resultant cost changes in the Bid Sum. Addenda will be posted electronically at the
respective bid site where the bid is initially posted. Acknowledgment by the Bidder of each issued
Addendum shall be noted in the location so indicated on the Bid. All Addenda issued shall become
part of the Contract Documents.

SUBSTITUTIONS

A

Where the Bidding Documents stipulate a specific product be provided by naming one or more
manufacturer and model, a substitute product will be considered when a written request is received
as specified in the Notice to Bidders or any extension thereof made by Addendum prior to bid
opening. Substitution requests will be considered for all products per Section 01 2500 Substitution
Procedures, even if the specification does not include a statement such as “or equal,” “equal to,”
“equivalent to,” or “basis of design,” unless otherwise noted. Substitution requests shall be emailed
to the Issuing Officer at the email address provided in Instructions to Bidders Section 1.04.

OBLIGATION OF BIDDER

A

It shall be the responsibility of each Bidder contemplating the submission of a Bid for the proposed
Contract to fully acquaint himself/herself with conditions at the work site, project requirements, and to
become acquainted thoroughly with the work, and all conditions that may be related to it. No
considerations or revision in the contract price or scope of the project will be considered by the
Owner for any item that could have been revealed by a thorough on-site inspection and examination.
By submission of a Bid, it shall be understood that the Bidder assures that he/she has reviewed and
is thoroughly familiar with the project requirements, contract conditions and supplementary
conditions, the drawings, specifications, addenda, and that the bidder is aware of the conditions
existing at the site that may relate to the work of this project. Failure of any Bidder to examine
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any form, document, or other instrument shall in no way relieve the Bidder from any obligation in
respect to his/her Bid.

3.014 PUBLIC RECORDS AND REQUESTS FOR CONFIDENTIAL TREATMENT

A

The Agency’s release of public records is governed by lowa Code chapter 22. Contractors are
encouraged to familiarize themselves with Chapter 22 before submitting a Proposal. The Agency
will copy and produce public records upon request as required to comply with Chapter 22 and will
treat all information submitted by a Contractor as non-confidential records unless Contractor
requests specific parts of the Proposal be treated as confidential at the time of the submission as set
forth herein AND the information is confidential under lowa or other applicable law.

A Contractor requesting confidential treatment of specific information must: (1) fully complete Form
22 (Available at https:/das.iowa.gov/sites/default/files/procurement/pdf/Form%2022-ConfidentialityRequest-RFB.pdf)  (2)
identify the request in the transmittal letter with the Contractor’s Proposal, (3) conspicuously mark
the outside of its Proposal as containing confidential information, (4) mark each page upon which
confidential information appears, and (5) submit a “Public Copy” from which the confidential
information has been excised.

Form 22 will not be considered fully complete unless, for each confidentiality request, the
Contractor: (1) enumerates the specific grounds in lowa Code chapter 22 or other applicable law
that supports treatment of the material as confidential, (2) justifies why the material should be
maintained in confidence, (3) explains why disclosure of the material would not be in the best
interest of the public, and (4) sets forth the name, address, telephone, and e-mail for the person
authorized by Contractor to respond to inquiries by the Agency concerning the confidential status of
such material.

The Public Copy from which confidential information has been excised is in addition to the number of
copies requested in Section 3 of this RFP. The confidential material must be excised in such a way
as to allow the public to determine the general nature of the material removed and to retain as much
of the Proposal as possible.

Failure to request information be treated as confidential as specified herein shall relieve
Agency and State personnel from any responsibility for maintaining the information in
confidence. Contractors may not request confidential treatment with respect to pricing
information and transmittal letters. A contractor’s request for confidentiality that does not
comply with this section or a contractor’s request for confidentiality on information or
material that cannot be held in confidence as set forth herein are grounds for rejecting
contractor’s Proposal as non-responsive. Requests to maintain an entire Proposal as
confidential will be rejected as non-responsive.

If Agency receives a request for information that Contractor has marked as confidential and if a
judicial or administrative proceeding is initiated to compel the release of such material, Contractor
shall, at its sole expense, appear in such action and defend its request for confidentiality. If
Contractor fails to do so, Agency may release the information or material with or without providing
advance notice to Contractor and with or without affording Contractor the opportunity to obtain an
order restraining its release from a court possessing competent jurisdiction. Additionally, if
Contractor fails to comply with the request process set forth herein, if Contractor’s request for
confidentiality is unreasonable, or if Contractor rescinds its request for confidential treatment,
Agency may release such information or material with or without providing advance notice to
Contractor and with or without affording Contractor the opportunity to obtain an order restraining its
release from a court possessing competent jurisdiction.

3.015 WITHDRAWAL OF BID

A.

A Bid may be modified or withdrawn only before the time and date for receipt of Bids. Said request
for modification or withdrawal of a bid must be completed online through IMPACS Electronic
Procurement System. A Bid shall remain valid for consideration by the Owner for the following
period(s) of time after the date specified for receipt of Bids, or until such time following that
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period that the apparent low bidder requests in writing that the Bid be withdrawn, after which the Bid
may be withdrawn without forfeiture of any required Bid Security. The Bid shall be valid for not less
than thirty (30) calendar days after the date Bids are specified to be due. With the approval of the
Department of Administrative Services, a bid may be withdrawn after opening, but only if the bidder
provides prompt written notification that adequately documents the commission of an honest error
that may cause undue financial loss.

BID OPENING

A. All bids received on or before the due date and time specified in the Notice to Bidder or any
extension thereof made by Addendum will be opened and the name of the Bidder and the amount of
their Bid will be announced.

BASIS OF BIDS

A. The Bidder shall include all additional documents or appendices that are requested to be submitted
concurrent with the Bid submission; failure to comply may be cause for rejection.

B. In accordance with lowa law, Section 8A.311: A bidder, to be considered for an award of a state
construction contract, shall disclose to the state agency awarding the contract the names of all
subcontractors and suppliers who will work on the project being bid, within forty-eight (48) hours
after the published date and time by which bids must be submitted. A bidder shall not replace a
subcontractor or supplier disclosed without the approval of the state agency awarding the contract.
1. A bidder, prior to an award or who is awarded a state construction contract, shall disclose all of

the following, as applicable:

a. If a subcontractor or supplier disclosed (under the preceding) by a bidder is replaced, the
reason for replacement and the name of the new subcontractor or supplier;

b. If the cost of work to be done by a subcontractor or supplier is changed or if the replacement
of a subcontractor or supplier results in a change in the cost, the amount of the change in
cost.

c. Any reduction in subcontractor or supplier price as a result of the change, if the change is
approved by the Owner, shall be deducted from the Trade Contract via a deductive Change
Order. Any such changes, if approved by the Owner, which result in an increase in the
Trade Contract Price shall be borne by the Trade Contractor.

C. The Bidder is specifically advised that any person, firm or other party to whom it is proposed to
award a subcontract under this contract must:

1. Be registered in the State of lowa and have an lowa Contractor’s Registration number, and
2. Be acceptable to the Owner.

INFORMALITIES/ REJECTION OF BIDS

A. The lowa Department of Administrative Services reserves the right to waive any irregularities or
informalities and to enter into a Contract with a Bidder, or to reject any or all bids as it deems to be in
the best interest of the State, without penalty.

CONSIDERATION OF BIDS

A. ltis the intent of the Department of Administrative Services to award a Contract to the lowest
responsible Bidder, provided the Bid has been submitted in accordance with the requirements of the
Bidding Documents and is determined to be compliant with all Bidding Requirements, and does not
exceed the funds available for construction.

B. Bidder is to bid on each Alternate Bid requested. Failure to do so may result in disqualification of the
bid. The Department of Administrative Services reserves the right to accept any, or no, Alternate
Bid. Alternate Bids may be considered in any order or combination, and the low
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successful Bidder will be determined on the basis of the sum of the Base Bid and the Alternate(s)
accepted at the time of the Contract award.

C. In evaluating Bids, any proposal offered by a Bidder for an alternate design, or for materials other
than those shown or specified for the Base Bid or for Alternate Bid construction under the proposed
Construction Documents or called for by any issued Addenda to those Construction Documents, will
not be considered in determining the low successful Bidder. However, the Department of
Administrative Services reserves the right to consider any such Bidder-proposed (Contractor’s
Alternate) alternate designs or materials with the low successful Bidder, after the low successful
Bidder is determined in the manner described above (A and B).

D. Notice of Intent to Award the Bid(s) will be sent to all Respondents submitting a timely Bid and may
be posted at the website shown on the RFB cover sheet. Negotiation and execution of the
Contract(s) shall be completed no later than fifteen (15) days from the date of the Notice of Intent to
Award or such other time as designated by Agency. If the successful Bidder fails to negotiate and
deliver an executed Contract, including all required documents such as payment and performance
bonds and insurance certificate, by that date, the Agency, in its sole discretion, may cancel the
award and award the Contract to the remaining Bidder the Agency believes will provide the best
value to the State.

3.020 PREFERENCE

A. By virtue of statutory authority, a preference shall be given to lowa domestic labor, products
produced and provisions grown within the state of lowa, in accordance with the provisions of Chapter
73, Code of lowa and any amendments thereto.

B. Enforcement of reciprocal resident bidder preference and resident labor force preference codified at
lowa Code Section 73A.21.

1. NOTICE: Failure on the part of the bidder to carefully read the following paragraphs and to
provide the information requested below may make the bidder's bid materially nonresponsive
and therefore ineligible for contract award. Violations of lowa Code Section 73A.2l may, among
other things, result in civil penalties assessed by the Commissioner of the Division of Labor of
lowa Workforce Development. The bidder should seek out the advice of an attorney if he or she
has questions about lowa Code Section 73A.21. As a part of the competitive procurement of
contracts for Public Improvements that must be awarded to the low bidder (if the bid is
responsive and the bidder is deemed responsible), Public Bodies shall allow a preference to
Resident Bidders if a Nonresident Bidder places a bid for the contract for the Public
Improvement and that Nonresident Bidder's state or foreign country gives resident bidders of
that state or foreign country a preference (including a labor force preference or any type of
preferential treatment). The preference allowed, or reciprocally applied, shall be equal to the
preference given or required by the state or foreign country in which the Nonresident Bidder is a
resident bidder.

"Public Body" means the State of lowa (and its agencies) and any of its political subdivisions,
including school districts, public utilities, and the state board of regents.

"Public Improvement" means a building or other construction work to be paid for in whole or in
part by the use of funds of the State of lowa, its agencies, and any of its political subdivisions
and includes road construction, reconstruction, and maintenance projects.

"Resident Bidder" means a person or entity authorized to transact business in of the State of
lowa and having a place of business for transacting business within the State of lowa at which it
is conducting and has conducted business for at least three years prior to the date of the first
advertisement for the public improvement. Note, however, that if a nonresident bidder's state or
foreign country has a more stringent definition of a resident bidder, the more stringent definition
is applicable as to bidders from that state or foreign country.

"Nonresident Bidder" means a person or entity who does not meet the definition of a resident
bidder.
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Nonresident bidders shall be required to certify on the Bid submission, where so indicated, the state
or foreign country in which the firm is a resident, and if that state or foreign country uses a
percentage for in-state bidders and the amount of the preference.

If it is determined that this may cause denial of federal funds which would otherwise be available, or
would otherwise be inconsistent with requirements of federal law, this section shall be suspended,
but only to the extent necessary to prevent denial of the funds or to eliminate the inconsistency with
federal requirements.

3.021 QUALIFICATIONS

A.

In accordance with lowa Code 26.9(2) and 26.16, no potential bidder shall be required to provide
confidential or proprietary information or meet any class requirements as a precondition to submitting
a responsive bid. However, as noted in lowa Code 26.9(2), the lowest responsive bidder may be
required to provide additional information to verify responsibility prior to and as a condition of
obtaining final award of the contract. Any qualification requirements contained in any bid document
indicates only preferred qualifications, not a precondition to bid, and the lowest responsive bidder’'s
qualifications will be evaluated individually based on all information provided.

The Owner may make such investigations as he or she deems necessary to determine the ability of
the awarded Bidder to perform the required work, and the awarded Bidder shall furnish to the Owner
all such information and data for this purpose. The Owner reserves the right to rescind any awarded
Bid if the evidence submitted by, or in investigation of, such Bidder fails to satisfy the Owner that the
Bidder is properly qualified to carry-out the obligations of the Contract and to complete the Work
contemplated therein.

Bidders shall be registered as a Construction Contractor with the Labor Commissioner, lowa
Workforce Development Department, as required by Chapter 91C of the Code of lowa. Bidder’s
lowa Contractor Registration Number shall be included in the location provided in the Bid Form.
Non-resident corporations submitting bids must be in compliance with Section 490.1501 of the Code
of lowa and legally authorized thereby to carry-on such business in the State of lowa as is required
by the Contract Documents.

An out-of-state Bidder, if awarded a contract, will be required to submit evidence of authorization to
do business in the State of lowa.

3.022 INSURANCE

A.

B.

Insurance Requirements

1. The Contractor shall maintain in effect, with insurance companies of recognized responsibility, at
its expense, insurance covering its work of the type and in amounts required by this Contract.
The Contractor’s insurance shall, among other things, insure against any loss or damage
resulting from the Contractor’s performance of this Contract. All such insurance policies shall
remain in full force and effect for the entire life of this Contract and shall not be canceled or
changed except after thirty (30) days written notice to the Owner.

2.  Amounts of Insurance Required — Refer to ConsensusDOCS 802 (see template in Project
Manual)

Certificates of Coverage

1. Certificates of the insurance described above shall be submitted to the Owner before starting
any construction activities and shall be subject to approval by the Owner. The Contractor shall
provide certificates for the insurance required. The insurer shall state in the certificate that no
cancellation of the insurance will be made without at least thirty (30) days prior written notice to
the Contractor. Upon receipt of any notice of cancellation or alteration, Contractor shall within
ten (10) days procure other policies of insurance, similar in all respects to the policy or policies,
about to be canceled or altered, and, if the Contractor fails to provide, procure, and deliver
acceptable policies of insurance, or satisfactory evidence thereof, in accordance with the terms
hereof then, at the Owner’s option, Owner may obtain such
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insurance at the cost and expense of Contractor, without the need of any notice to Contractor.

C. No Limitation of Liability

1. Acceptance of the insurance certificates by the Owner shall not act to relieve the Contractor of
any obligation under this Contract. All insurance policies and certificates shall be issued only by
companies authorized to transact business in the State of lowa. It shall be the responsibility of
the Contractor to keep the respective insurance policies and coverage’s current and in force
during the life of this agreement.

2. A Sample Certificate of Insurance is attached for reference following this Section.

FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR

A.

The Agreement for the Work will be written on ConsensusDOCS 802 Form of Agreement between
Owner and Contractor (sample of the document with modifications incorporated is bound in this
Project Manual).

EXECUTION OF CONTRACT

A

Contract documents shall mean and include the following:

Contract: ConsensusDOCS 802

Performance and Payment Bonds

Project Manual

Drawings

Numbered Addenda issued after initial publication of Bid Documents
Numbered Modifications (Change Orders) issued after Contract is signed

ook wbd=

LAWS AND REGULATIONS

A.

The Bidder’s attention is directed to the fact that all applicable laws and regulations of Federal and
State agencies having jurisdiction over the construction of this project shall apply to any contract
resulting from this proposal, and it shall be deemed that those rules and regulations are made a part
of such contract the same as if set forth in their entirety therein. By submitting a Bid, the Bidder
confirms that he/she is familiar with and understands the Contractor’s responsibility under all Federal
and State of lowa laws and regulations with respect to the Work described by the proposed Contract
Documents.

CONTRACT DOCUMENTS AND ORDER OF PRECEDENCE

A.

Where an irreconcilable conflict exists among Applicable Legal Requirements, this Contract, the
specifications in the Materials and the Drawings, the earliest item mentioned in this sentence
involving a conflict shall control over any later mentioned item or items subject to such conflict unless
doing so would result in reducing the Bidder’s duty of care or obligations under this Contract, in
which case the terms resulting in the highest requirements for Bidder performance shall control.

CONDITIONS OF THE WORK

A.

Each bidder must fully inform him/herself of the conditions under which the work is to be performed
at the site of the work, the obstacles which may be encountered, and all other relevant matters
concerning the work to be performed. Failure to do so will not relieve a successful bidder of the
obligation to furnish all material and labor necessary to carry out the provisions of the contract.
When a site visit is required by provisions located elsewhere in these Instructions to Bidders, as a
site tour in conjunction with a mandatory Pre-Bid Meeting, it shall be the Bidder’s
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responsibility to fulfill this obligation as a condition of bidding the Work described in the Bidding
Documents.

B. No allowance will be made for any additional compensation by reason of any matter or condition with
which the bidder might have fully informed him/herself, but failed to do so prior to bidding. Insofar as
possible, the Contractor and all subcontractors shall employ such methods or means in carrying out
the work so as not to cause any interruption of, or interference with, the work of any other
subcontractor or trade.

3.028 SUBCONTRACTS
A. The Prime Contractor shall be responsible for notifying all subcontractors and suppliers and

informing them that they are bound in each case by all applicable provisions of the bidding
information and those of the proposed Form of Agreements as defined in the Contract Documents.

END OF SECTION
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SAMPLE

ACORD DATE (MM/DDIYYYY)
: CERTIFICATE OF LIABILITY INSURANCE XX /XX /XXXX

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

PRODUCER CONTACT  Agent's Information
'
Agent's Name FHONE. e {ALS. No):
Agent's Address L s
INSURER(S) AFFORDING COVERAGE NAIC #
INSURER A : Company A(AM Best Rated A/VI or Better) [Admitted
INSURED INSURER B : Carriers
]
Trade Contractor's Name iifstiRERRs
Trade Contractor's Mailing Address (NSURER D:
INSURERE :
INSURERF :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL|SUBR POLICY EFF_| POLICY EXP ini
LTR TYPE OF INSURANCE INSD | WVD POLICY NUMBER (MM/DD/YYYY) | (MM/DD/YYYY) umrs Minimum
COMMERCIAL GENERAL LIABILITY X | X = EACH OCCURRENGE $1,000,000
@ #TBD- CGL 3/1/17 |3/1/18 SauacetorenTeD
A CLAIMS-MADE OCCUR PREMISES (Ea ocourrence) | $
MED EXP (Any one person) $
PERSONAL & ADVINJURY | $1,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $2,000,000
POLICY @ ERO: I:’ Loc PRODUCTS - compiop AcG | s 1,000,000
OTHER: $
AUTOMOBILE LIABILITY X | X |#TBRD-AL 3/1/17 |3/1/18 |FOMBINEDSINGLELMIT 15 1,000,000
B X | ANY AUTO BODILY INJURY (Per person) | $
ALLONED SCHEDULED N X X BODILY INJURY (Per accident)| $
GIRED AlITES RIS%%WNED amount varies based on| paragraph 10.2.2 PROZ(i%gt?AMAGE s
] of the ConsensusDocs 802 contract
5N N S I\ [N N >/$(YYYY
. uMBRELLALIAB  |X | oocur X | X |#TBD-UMB 3/1717 | 3/1/18] eactioccurrence ~ Yy k108667000
EXCESS LIAB CLAIMS-MADE AGGREGATE K-‘S)\_)\)\)\)\
DED | I RETENTION $ $
e, [ | [#mED-uc 371717 371718 K [ | 57
D ANY PROPRIETORPARTNER/EXECUTIVE e 4 E.L. EACH ACCIDENT $500,000
D?
(Mandatory in NH) EL pisEase - EaempLoveg s9 00,000
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - PoLicy LimiT | $500, 000
Owners Contrators #TBD-OCP 3/1/17|3/1/18 |*Linits equal to CGL (or) as
E required by owner (Note- Would be

Protective Liability

either CGL or OCP, not both)

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Additional Insured on a Primary & Non-Contributory basis (CGL;AL;UMB/Excess) in favor

of : (Owner) Iowa Department of Administrative Services (DAS), Officers, Directors,

Members, Consultants, Agents, and Employees.

Waiver of Subrogation (CGL;AL;WC/EL;UMB/Excess) in favor of: (Owner) Iowa Department of
Administrative Services (DAS), Officers, Directors, Members, Consultants, Agents, and Employees.

Project XXXX. XX (Number varies by project)

CERTIFICATE HOLDER CANCELLATION
Iowa Department of Administrative Services (DAS)
109 SE 13th Street SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
Des Moi A 2031 THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
es Moines, IA 50319 ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

Signature

. © 1988-2014 ACORD CORPORATION. All rights reserved.
ACORD 25 (2014/01) The ACORD name and logo are registered marks of ACORD
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SECTION 00 2113.01

IMPACS Public Construction Bidders User Guide

Public construction bids must be submitted on-line at IMPACS Electronic Procurement System.

Bidders must be registered in IMPACS to submit a Bid.
To create an account, enter your email address and click on “Next” and click “Create Account”. Bidder must
enter all fields noted with * including legal company name, contact first and last name, phone number,
confirm email address, password, re-enter password, select account recovery question including answer,
confirm answer, select box accepting websites use terms and conditions and select security check box “I'm
not a robot”.

On the IMPACS Electronic Procurement System Customer Portal Home page, Bidder selects “View
Event” in the Sourcing Events section.

Sourcing Events ?
[ ~cot
Show Opening or Closing Soon w
Event Number Status Event Title Dates Action
RFB923700-02 Open Hoover East Side Pavers n. 4/27/2022 12:00:00 PM CDT View Event W

5/5/2022 12:00:00 PM CDT

Bidders can view event details including description, prerequisites, buyer attachments, questions and
answers.

To submit a Bid, Bidder must select “Yes, | intend to Bid”. Bidder must complete the following sections.
Prerequisites - Bidder must complete all prerequisites.

e Bidder must upload a file of the Bid Security/Bond for 5% of total Bid Amount and certify
that if they are awarded the construction contract they will enter into the contract at the
Bid Amount submitted.

e Bidder must upload the completed and signed Bid Form.
NOTE: Bids are to be entered on the Bid Form only; not in the IMPACS. As a
result, IMPACS will display a bid amount of $0.

Questions - Bidder must complete all questions.

Review & Submit - Bidder must select the certification box certifying that the statements and
information in response are true and correct to the best of their knowledge and belief.

PROJECT 9344.00 IMPACS Public Construction Bidders User Guide 00 2113.01 -1
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SECTION 00 3113

PRELIMINARY SCHEDULE

PART 1 - GENERAL

1.01

A
B

1.02

SECTION INCLUDES

Preliminary Construction Schedule
Schedule Durations

PRELIMINARY SCHEDULE

A preliminary schedule has been identified by the Owner for the implementation of the Project.
Refer to the schedule following this Section for references to anticipated milestones and
construction duration.

Each step of the Preliminary Schedule is subject to receipt of acceptable bids, Owner’s decision
process and date of commencement.

A proposed construction schedule shall be submitted by all Trade Contractors to the
Construction Manager no later than 48 hours prior to the pre-construction meeting. A revised
Construction Schedule will be submitted by the Construction Manager once all preliminary
schedules are reviewed and approved by the Owner.

The final construction schedule will be established post award of bids with the cooperation of all
contractors.

SCHEDULE DURATIONS
Anticipated Notice of Intent to Award — 01/12/24

Anticipated Date of Commencement — 01/29/24
Substantial Completion by — 08/31/24

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION — NOT USED

END OF SECTION
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[~ (Contract Administration 10days Mon 1/15/24 Fri 1/26/24
N Pre-construction Meeting 1day? Mon 1/29/24  Mon 1/29/24
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SECTION 00 3143

PERMIT APPLICATION

PART 1 - GENERAL

1.01

A.
B.

1.02

>

m

1.03

mo O ®

SECTION INCLUDES

Permit Application Information
Licenses, Permits, and Related Inspections

PERMIT APPLICATION INFORMATION

State Building Code Plan Review: The plan review and inspections for this project have been
applied for by the Architect. Please contact your inspector prior to construction and occupancy.
Contractor to pick up Building Permit from the city of Des Moines prior to commencement of
work.

Contractor to pay all fees related to permits: accessibility review fee, and building permit fee-
commercial.

Electrical Permit and Inspections: Trade Contractor is responsible for permits and inspections.
Other Applicable inspections: Trade Contractor is responsible for any other applicable project
specific permits and inspections.

Contractor is responsible for scheduling required inspections with the city of Des Moines
Building Department.

Permit information:

Permit Number: BLDC-2023-000639

Site Address: 1917 Hickman Road

Permit Type: Building (Commercial) / *Permit

Link: https://css.dmgov.org/EnerGov Prod/SelfServicett/invoice/b2627e88-6807-443e-9186-
148847ef1d23/true

LICENSES, PERMITS, AND RELATED INSPECTIONS

The Bidder shall comply with all codes, laws, ordinances, rules and regulations of any public
authority having jurisdiction that bears on the performance of its work. All construction,
materials and methods shall comply with the State Building Codes, except where plans and
specifications establish a higher standard.

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION — NOT USED

END OF SECTION
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SECTION 00 4116

BID FORM

The Bid Form must be submitted online through the State’s IMPACS Electronic Procurement
System.

RFB #934400-01

BID FORM for CONSTRUCTION CONTRACT
for
Fresh Start Women’s Center RR Remodel
1917 Hickman Rd., Des Moines, lowa
Project 9344.00

lowa Department of Administrative Services
Hoover State Office Building, Level 3

1305 East Walnut Street

Des Moines, lowa 50319-0105

The following information is to be completed and submitted with your bid..

Bid Form - Completed and Signed (to be uploaded with bid submission)

Non Discrimination Clause Information

Contractor Targeted Small Business Enterprise Pre-Bid Contract Information
Bid Security — 5% of total Bid amount (to be uploaded with bid submission)

PwbhpE

Authorized Representative:

The undersigned Bidder, in response to your Request for Bid for construction of the above project, having
examined the Drawings, Specifications, and other Bidding Documents dated December 04, 2023, and
Addenda issued and acknowledged below as received and being familiar with all the conditions
surrounding the construction of the proposed project including the availability of materials and labor,
hereby proposes to furnish all labor, materials, equipment and supplies to perform all work to construct the
project in strict accordance with the proposed Contract Documents, within the time and at the prices stated
below. Prices are to cover all expenses incurred in performing the work required under the proposed
Contract Documents, of which this bid is a part.

Bidder acknowledges receipt of the following Addenda which are a part of the Bidding Documents and for
which any effect on cost of the Work is included in the bid amounts indicated:

Number

Dated

Note that the State of lowa is exempt from State and Local sales and use taxes (including local option
and school option) for this project. Taxes on construction materials shall NOT be included in the bid
amounts.

PROJECT 9344.00 BID FORM 004116-1
12-04-2023
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Amounts shall be indicated in both words and figures. In case of discrepancy, the amount indicated in
words shall govern.

BID PACKAGES:

BP 01
Description: 5JD Fresh Start Women’s Center RR Remodel Project

Bidder proposes and agrees to perform all work as described in the Construction Documents for the sum
of:

Dollars

($ ).

ALTERNATES:
ALT 01

Description: Halo Smart Sensor

Bidder proposes and agrees to perform all work as described in the Construction Documents for the sum
of:

Dollars
$ ).
UNIT PRICES:
UNIT 01
Description: Wall stud replacement 2 x 4 x 8’ (Qty. One Eight Foot Stud)

Dollars
($ ).
UNIT 02
Description: Bottom Sill Plate replacement 2 x 4 x 8’ (Qty. One Eight Foot Section)

Dollars
$ ).
PROJECT 9344.00 BID FORM 004116-2
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Bidder hereby certifies that:

1.

2.

This bid is genuine and is not made in the interest of or on behalf of any undisclosed person, firm
or corporation;

Bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham
bid; Bidder has not solicited or induced any person, firm or corporation to refrain from bidding;
and Bidder has not sought by collusion to obtain any advantage over any other bidder or over the
Owner.

Bidder hereby certifies that the Bidder is registered with the lowa Labor Commissioner as a
Contractor as required by Chapter 91C, Code of lowa.

Bidder agrees to comply with all Federal and State Affirmative Action/Equal Employment
Opportunity requirements concerning fair employment and will not discriminate between or
among them by reason of race, color, religion, sex, national origin or physical handicap.

All construction under this Contract shall conform to the requirements of the lowa State Building
Code.

Bidder agrees that this bid shall remain valid and shall not be withdrawn for a period of thirty (30)
calendar days after the date for receipt of bids.

Bidder agrees that if written notice of acceptance of this bid is mailed, emailed, or delivered to the
undersigned within thirty (30) days after the date in which bids are due, or at any time thereafter
before it is withdrawn, the undersigned will sign and return the Contract Agreement, prepared in
accord with the Bidding Documents and this bid as accepted; and will also provide proof of
insurance coverage and required surety bonds.

Bidder understands that the Owner reserves the right to reject any and all bids, and to waive
irregularities or informalities and enter into a contract for the work, as the Owner deems to be in
the best interest of the State.

Bidder understands that the Owner reserves the right to accept any, or no, Alternate Bid, if
requested, and that the Alternate Bids may be considered in any order or combination, and the
low Bidder shall be determined on the basis of the sum of the base bid and any Alternate(s)
accepted.

Subcontractors:

The Trade Contractor must identify all Subcontractors and Suppliers within 48 hours of the published date
and time for which bids must be submitted, in accordance with lowa Code Section 8A311, as amended by
House File 646 in 2011. Subcontractors and suppliers may not be changed without the approval of the
Owner. Requests for changing a Subcontractor or supplier must identify the reason for the proposed
change, the name of the new Subcontractor or supplier, and the change in the subcontractor or supplier
price as a result of the change. Any reduction in subcontractor or supplier price as a result of the change,
if the change is approved by the Owner, shall be deducted from the Trade Contract Price via a deductive
Change Order. Any such changes, if approved by the Owner, which result in an increase in the Trade
Contract Price shall be borne by the Trade Contractor.

Enforcement of Reciprocal Resident Bidder Preference, per lowa Code 73A.21.

All bidders shall either check the box next to “Resident Bidder” or check the box next to

“Nonresident Bidder” and by doing so and signing thereafter certifies and attests to the same. All
information requested must be provided. Seek out the advice of an attorney if you have questions.

“Resident Bidder” means a person or entity authorized to transact business in of the State of lowa

and having a place of business for transacting business within the State of lowa at which it is conducting
and has conducted business for at least three years prior to the date of the first advertisement for the
public improvement. Note, however, that if a nonresident bidder’s state or foreign country has a more
stringent definition of a resident bidder, the more stringent definition is applicable as to bidders from that
state or foreign country.

PROJECT 9344.00 BID FORM 004116 -3
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Resident Bidder

Name of Resident Bidder:

By:
Authorized Agent and Signatory of Resident Bidder

OR:

Nonresident Bidder

Name of Nonresident Bidder:

Name of State or Foreign Country of Nonresident Bidder:

Particularly identify and describe any preference, labor preference, or any other type of preferential
treatment, in effect in the nonresident bidder’s state or foreign country at the time of this bid:

NOTICE: Nonresident Bidders domiciled in a state or country with a resident labor force preference shall
make and keep, for a period of not less than three years, accurate records of all workers employed on the
public improvement. The records shall include each worker's name, address, telephone number when
available, social security number, trade classification, and the starting ending time of employment.

By:
Authorized Agent and Signatory of Nonresident Bidder

Bid Form shall be signed by an officer of the company with authority to bind in a contract.
Notice of acceptance of this bid, or request for additional information by the Department of Administrative
Services, may be addressed to the undersigned at the address set forth below:

Legal Name of Firm:

Date:

Signature of Bidder:

Title:

Typed Name of Signatory:

Email:

Business Address:

Telephone Number: Fax Number:

PROJECT 9344.00 BID FORM 004116 -4
12-04-2023
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Federal Tax Identification Number:

lowa Contractor Registration Number:

Bidder Safety Manager Name:

For an out-of-state Bidder, Bidder certifies that the Resident Preference given by the State or

Foreign Country of Bidder’s residence, ,is %.

END OF SECTION
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SECTION 00 4116.01
NON-DISCRIMINATION CLAUSE

This Section is for informational purposes only. All information will be submitted online through
the State’s IMPACS Electronic Procurement System.

PART 1 - GENERAL

All contractors, subcontractors, vendors and suppliers of goods and services doing business
with the State of lowa and value of said business equals or exceeds $10,000 annually, agree
as stated below.

1.01 NONDISCRIMINATION CLAUSE

A. The contractor, subcontractor, vendor and supplier of goods and services will not discriminate
against an employee or applicant for employment because of race, creed, color, sex, national
origin, ancestry, religion, economic status, age, disability, political opinion, or affiliations of an
applicant or employee based upon the nature of the job occupation. The contractor,
subcontractor, vendor and supplier will develop an Affirmative Action Program to insure that
applicants are employed and that employees are treated during employment without regard to
their race, creed, color, sex, national origin, ancestry, religion, economic status, age, disability,
political opinions or affiliations. Such action shall include, but not be limited to the following:

Employment.

Upgrading.

Demotion or transfer.

Recruitment and advertising.

Layoff or termination.

Rates of pay or other forms of compensation.

Selection for training, including apprenticeship.

B. The contractor, subcontractor, vendor and supplier of goods and services will, in all solicitations
or advertisements for employees, state that all qualified applicants will receive consideration for
employment without regard to race, creed, color, sex, national origin, ancestry, religion,
economic status, age, disability, political opinion or affiliations.

C. The contractor, subcontractor, vendor and supplier or their collective bargaining representative
will send to each labor union or representative or workers with which they have a collective
bargaining agreement or other contract or understanding, a notice advising the said labor union
or workers’ representative of the contractor's commitments under this section.

D. The contractor, subcontractor, vendor and supplier of goods and services will comply with all
published rules, regulations, directives and orders of the State of lowa Affirmative Action
Program Contract Compliance Provisions.

E. The contractor, subcontractor, vendor and supplier of goods and services will furnish and file
compliance reports within such time and upon such forms as provided by the Equal
Employment Opportunity Officer, said forms may elicit information as to the policies,
procedures, patterns, and practices of each subcontractor as state as the contractor themselves
and said contractor, subcontractor, vendor and supplier will permit access to their employment
books, records and accounts to the State’s Equal Employment Opportunity Officer, for the
purpose of investigation to ascertain compliance with this Contract and with rules regulations of
the State’s Affirmative Action Program.

F. In the event of the contractor’'s noncompliance with the nondiscrimination clauses of this
Contract or with any of such rules, regulations and orders; this Contract may be canceled,

Nogoh~wdh =
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terminated or suspended in whole or in part and the Contractor may be declared ineligible for
further contracts in accordance with procedures authorized by the State of lowa.

G. The contractor, subcontractor, vendor and supplier of goods and services will include, or
incorporate by reference, the provisions of the nondiscrimination clause in every contract,
subcontract or purchase order unless exempted by the rules, regulations or orders of the State’s
Affirmative Action Program, and will provide in every subcontract or purchase order that said
provisions will be binding upon each contractor, subcontractor or seller.

H. The parties agree to comply with “Compliance with the Law; Nondiscrimination in Employment”
of the current Terms and Conditions at the award of this contract. Current Terms and Conditions
may be found on the following web site and are, by this reference, made a part of this
Agreement. https://das.iowa.gov/procurement/terms-and-conditions

l. We certify and recognize that we are morally and legally committed to nondiscrimination in
employment. Any person who applies for employment with our company will not be
discriminated against because of race, creed, color, sex, national origin, ancestry, religion,
economic status, age or disabilities, unless disabilities are based upon the nature of the job

occupation.
PART 2 - PRODUCTS - NOT USED
PART 3 - EXECUTION — NOT USED
END OF SECTION
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SECTION 00 4116.02
TARGETED SMALL BUSINESS INFORMATION

This Section is for informational purposes only. All information will be submitted online through
the State’s IMPACS Electronic Procurement System.

PART 1 - GENERAL
1.01 TARGETED SMALL BUSINESS INFORMATION

A. Subcontractor Targeted Small Business Enterprise Pre-Bid Contact Information, including
subcontractor and dollar amount to be subcontracted, is to accompany the Bid submission.
Bidders shall comply with all affirmative action/equal opportunity provisions of State and Federal
laws. The Owner seeks to provide opportunities for Targeted Small Businesses in accordance
with the provisions of Chapter 73 of the Code of lowa.

B. Search the Targeted Small Business Directory for certified State of lowa Targeted Small
Businesses.

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION - NOT USED

END OF SECTION

PROJECT 9344.00 TARGETED SMALL BUSINESS INFORMATION 00 4116.02 - 1
12-04-2023


https://bids.sciquest.com/apps/Router/PublicEvent?CustomerOrg=DASIowa
https://iowaeda.microsoftcrmportals.com/tsb-search/

("epis esienal asn ‘papasu I ookds 8JOW Jf) *PBJOBIUOOYNS 8q O} SWa)l 1S
$ 10efoud siy} uo gS 1 0} pajornuoIgNs g 0} pasodo.d Junowe Jejjop [e10

a3LovyLINOO4dns

LNNONWV V1104

349 01 a3s0d0oud ON/S3A

s3lvd ON/S3A

did NI d3sn NOILY.LOoND

d3AIF03d s3.LoNno

a31LOVINOD
s3lvd

gsl

¥JOLOVYLINODENS

SLOVINOD ISRIdYILNI SSANISNE TIVINS AILIDYVL AIg-Tdd S.¥IAAIT ONIMOHS NOILVINHOSLNI 40 319Vl

"bugoRAUOD Ul UOHIE BAjRLLILE SIUSPIAS O] AleSsaoau Se Siisji 8]GBjIEiiloaqns AUBL SE U0 Spiq 10 S8jonb Joijos
0] 8pew oq j[eys Joye Aiene JenemoH -oefoid siy} uo sio}ejuUOIqNS esudiejus sseuisng [jews pajebie JIolos o] poye yjej poob Jo xoe|
Aue Jo jjasyi eauepire se we)l joesu0aqns Aue uo esudiejug ssauisng [jews pejebiej-uou e wous piq Jo ajonb Moj & Jo 8sn Jo aouejdegoe
4noA paebas jou [jim S89INIBS [e1oUas) Jo Juswiedeq oY) FLON "UOHBULIJUOD puB UOHBOLLSA 0} }o8lqns s uoRewWIoUl SIYJ "UOISSILUGNS
pIq inoA 0} Joud spew sjoejuoo sesudisjua sseuisng jjews pajebie) nok BuImoys ULIOJ SIY) UO UOHEULIOJUI 8Y) 8PIA0Id O} pajsenbau ale noj

(4epp1g Aq pajeidwoo aq o))

# JOvd

‘ON aig

HOLIVHLNOD

JSIAdYILNT SSINISNG TIVINS A3 LIDAUVL

NOILVINYOLNI LOVY.LNOD aig-3¥d

YOLIVHLINOOD4ANS
SFJIAYIS FAILVYILSININGY 40 LININLYVLIA VMOI

004116.02 - 2

TARGETED SMALL BUSINESS FORM


JElliot
Typewritten Text
                                                        TARGETED SMALL BUSINESS FORM		00 4116.02 - 2


5JD Fresh Start Women’s Center RR Remodel
Des Moines, lowa

DAS#9344.00

RFB934400-01

SECTION 00 4313

BID SECURITY FORMS
PART 1 - GENERAL

1.01 BID SECURITY FORMS

A. A Bid Bond form will be required on this project. An amended ConsensusDocs 262 is attached

for reference following this page. ConsensusDocs bid bond form is not required (other standard
forms are acceptable to the State of lowa).

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION — NOT USED

END OF SECTION
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CONSENSUSDOCS 262
BID BOND
(AMENDED BY STATE OF IOWA)

This document was developed through a collaborative effort of organizations representing a wide
cross-section of the design and construction industry. The organizations endorsing this document
believe it represents a fair allocation of risk and responsibilities for all project participants.

Endorsing organizations recognize that this document must be reviewed and adapted to meet specific
needs and applicable laws. This document has important legal and insurance consequences. You are
encouraged to consult legal, insurance and surety advisors before completing or modifying this
document. The software includes a notes section indicating where information is to be inserted to
complete this document. Further information and endorsing organizations' perspectives are available
at www.consensusdocs.org/guidebook.

For Use with ConsensusDOCS 200, Standard Form of Agreement and General Conditions Between
Owner and Constructor (Where the Contract Price is a Lump Sum) and ConsensusDOCS 500,
Standard Agreement and General Conditions Between Owner and Construction Manager.

The Trade Contractor, (the "Trade Contractor") has submitted a Bid to the
Owner, , (the "Owner") for the (the "Project") in
accordance with the Bidding Documents, including Drawings and Specifications prepared by

(the "Design Professional”).

1

IMPORTANT: A vertical line in the margin indicates a change has been made to the original text. Prior to signing, recipients may wish to request from the party
producing the document a “redlined” version indicating changes to the original text. Consultation with legal and insurance counsel and careful review of the entire
document are strongly encouraged.

ConsensusDOCS 262 « BID BOND Copyright © 2007, Revised 2009 and 2011, ConsensusDOCS LLC. AN INDIVIDUAL PURCHASE OF THIS DOCUMENT
PERMITS THE USER TO PRINT ONE CONTRACT FOR ONE PROJECT ONLY. YOU MAY ONLY MAKE COPIES OF A COMPLETED DOCUMENT FOR
DISTRIBUTION TO PARTIES IN DIRECT CONNECTION WITH THE SPECIFIC CONSTRUCTION PROJECT. ANY OTHER USES, INCLUDING COPYING THE
DOCUMENT, ARE STRICTLY PROHIBITED.



By virtue of this Bid Bond (the "Bond"), the Constructor as Principal and as
Surety ("Surety"), are bound to the Owner as Obligee in the maximum amount

, Dollars ($ ) (the "Bond Sum"). The Constructor and
Surety hereby bind themselves, their heirs, executors, administrators, successors and assigns, jointly
and severally, as provided herein.

1. If the Obligee shall accept the bid of the Constructor, the Constructor shall enter into an
Agreement with the Obligee in accordance with the terms of such Bid.

2. Constructor shall procure such bond or bonds as are specified in the Contract Documents for
the faithful performance of the Work and for the prompt payment of labor and materials furnished
in the performance of the Work.

3. If the Constructor fails to enter such Agreement and give such bonds, the Constructor shall
pay to the Obligee the difference between the amount of Constructor's bid and the amount of
such agreement the Obligee in good faith executes with another Party to perform the Work
covered by Constructor's Bid, not to exceed the Bond Sum stated above.

4. If the Constructor shall fulfill its obligation under Articles 1 through 3, then this obligation shall
be null and void; otherwise it shall remain in full force and effect.

This Bondis enteredintoasof _ (date)

SURETY: (seal)

BY o s

Print Name:

Print Title: (Attach Power of Attorney)
WINESS: o

(Additional signatures, if any, appear on attached page)

Constructor: (seal)

Print Name:

Print Title:

VNS S e

(Additional signatures, if any, appear on attached page)

2

IMPORTANT: A vertical line in the margin indicates a change has been made to the original text. Prior to signing, recipients may wish to request from the party
producing the document a “redlined” version indicating changes to the original text. Consultation with legal and insurance counsel and careful review of the entire
document are strongly encouraged.

ConsensusDOCS 262 « BID BOND Copyright © 2007, Revised 2009 and 2011, ConsensusDOCS LLC. AN INDIVIDUAL PURCHASE OF THIS DOCUMENT
PERMITS THE USER TO PRINT ONE CONTRACT FOR ONE PROJECT ONLY. YOU MAY ONLY MAKE COPIES OF A COMPLETED DOCUMENT FOR
DISTRIBUTION TO PARTIES IN DIRECT CONNECTION WITH THE SPECIFIC CONSTRUCTION PROJECT. ANY OTHER USES, INCLUDING COPYING THE
DOCUMENT, ARE STRICTLY PROHIBITED.



5JD Fresh Start Women’s Center RR Remodel
Des Moines, lowa

DAS#9344.00

RFB934400-01

THIS PAGE INTENTIONALLY LEFT BLANK

PROJECT 9344.00 BLANK PAGE
12-04-2023



5JD Fresh Start Women’s Center RR Remodel
Des Moines, lowa

DAS#9344.00

RFB934400-01

SECTION 00 5200

AGREEMENT FORM

PART 1 - GENERAL

1.01 AGREEMENT FORM

A. The Form of Agreement to be used on this project is a modified ConsensusDocs 802. A sample
is attached following this page.

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION — NOT USED

END OF SECTION
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ConsensusDocs 802
STANDARD FORM OF AGREEMENT BETWEEN OWNER AND TRADE CONTRACTOR

(Where the Construction Manager Is the Owner's Agent)

@ ConsensusDocs™

This document is proudly endorsed by:
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TABLE OF ARTICLES

1. AGREEMENT

2. GENERAL PROVISIONS

3. TRADE CONTRACTOR'S OBLIGATIONS

4. OWNER'S RESPONSIBILITIES

5. SUBCONTRACTS

6. TRADE CONTRACT TIME

7. TRADE CONTRACT PRICE

8. CHANGES

9. PAYMENT

10. INDEMNITY, INSURANCE, WAIVERS AND BONDS
11. SUSPENSION, NOTICE TO CURE AND TERMINATION OF AGREEMENT
12. DISPUTE MITIGATION AND RESOLUTION

13. MISCELLANEOUS PROVISIONS

14. TRADE CONTRACT DOCUMENTS

This Agreement has important legal and insurance consequences. Consultations with an attorney and with
insurance and surety consultants are encouraged with respect to its completion or modification. Notes indicate
where information is to be inserted to complete this Agreement.

1

ConsensusDocs™ 802 - Standard Form of Agreement Between Owner and Trade Contractor (CM is Owner's Agent) - © 2007,

Revised March 2012. THIS DOCUMENT MAY HAVE BEEN MODIFIED FROM THE STANDARD LANGUAGE, and a report of
maodifications can be generated through the ConsensusDocs platform. Purchase of the document permits the user to print one contract
for each party to the contract within one project only. You may only make copies of finalized documents for distribution to parties in direct
connection with this contract. Any other uses are strictly prohibited.



ARTICLE 1 AGREEMENT
This Trade Contractor Agreement is made effective as of the XX day of Month, Year , by and between the

OWNER

State of lowa - DAS, Department of Administrative Services ("DAS"). DAS's principal office is located: 109 SE
13th Street, Des Moines, IA 50319-0120.

and the

TRADE CONTRACTOR

Contractor Name
Address
City, State, Zip

for work in connection with the following

PROJECT
XXXX.XX - Project Name

The CONSTRUCTION MANAGER is
Construction Manager Name
Address

City, State, Zip

The DESIGN PROFESSIONAL for the Project is

Designer Name
Address
City, State, Zip

Notice to the Parties shall be given at the above addresses.

ARTICLE 2 GENERAL PROVISIONS

2.1 RELATIONSHIP OF PARTIES The Owner and the Trade Contractor agree to proceed with this
Agreement on the basis of mutual trust, good faith and fair dealing and shall cooperate with each other and
with the Construction Manager and Design Professional in furthering the Owner's interests. The Trade
Contractor shall use its diligent efforts to perform the work in an expeditious manner consistent with the Trade
Contract Documents. The Owner and the Trade Contractor will endeavor to promote harmony and
cooperation among all Project participants.

2.1.1 The Owner and the Trade Contractor shall perform their obligations with integrity, ensuring at a
minimum that

2.1.1.1 conflicts of interest shall be avoided or disclosed promptly to the other Party; and

2.1.1.2 the Trade Contractor and the Owner warrant that they have not and shall not pay nor
receive any contingent fees or gratuities to or from the other Party, including its agents, officers
and employees, Subcontractors or others for whom they may be liable, to secure preferential
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treatment.

2.2 PROJECT ORGANIZATION This Agreement is for the performance of work described herein in
connection with the construction of the Project. The Owner also may enter into separate agreements with
other trade contractors for other portions of the Project. The Owner has entered or will enter into a
Construction Management Agreement with the Construction Manager, and a design agreement with the
Design Professional.

2.3 INDEPENDENT CONTRACTOR The Trade Contractor represents that it is an independent contractor
and that its performance of the Trade Contract Work it shall act as an independent contractor. Neither Trade
Contractor nor any of its agents or employees shall act on behalf of the Owner except as provided in this
Agreement or unless authorized in writing by the Owner.

2.4 CONSTRUCTION MANAGER IS OWNER'S AGENT The Construction Manager will represent the Owner
as its agent in the administration and management of this Agreement. Any instructions, reviews, approvals,
orders or directions given to the Trade Contractor by the Construction Manager will be given on behalf of and
as agent for the Owner. The Trade Contractor shall be obligated to respond or perform as if the same were
given directly by the Owner. The Trade Contractor shall communicate and provide all requests and concerns
regarding the Trade Contract Work to the Construction Manager. The Trade Contractor shall provide copies
to the Construction Manager of all notices to the Owner required by and regarding this Agreement.

2.5 CONSTRUCTION MANAGER NOT IN PRIVITY WITH TRADE CONTRACTOR This Agreement shall not
give the Trade Contractor any claim or right of action against the Construction Manager. The Trade
Contractor and its subcontractors shall not be beneficiaries of any obligations of the Construction Manager.
This Agreement shall not create a contractual relationship between any parties except the Owner and the
Trade Contractor.

2.5A NO THIRD-PARTY BENEFICIARY There are no third-party beneficiaries of this Agreement.

2.6 DESIGN PROFESSIONAL The Owner, through its Design Professional, shall provide all architectural and
engineering design services necessary for the completion of the Work, except the following:

No exceptions

The Trade Contractor shall not be required to provide professional services which constitute the practice of
architecture or engineering except as otherwise provided in section 3.15.

2.6.1 The Owner shall obtain from the Design Professional either a license for Trade Contractor and
Subcontractors to use the design documents prepared by the Design Professional or ownership of the
copyrights for such design documents, and shall defend, indemnify and hold harmless the Trade
Contractor against any suits or claims of infringement of any copyrights or licenses arising out of the
use of the design documents. To the extent portions of this paragraph are in conflict with SF 396
(codified at lowa Code Section 537A.5) said portions are void and unenforceable.

2.7 EXTENT OF AGREEMENT This Agreement is solely for the benefit of the Parties, represents the entire
integrated agreement between the Parties, and supersedes all prior negotiations, representations and
agreements, either written or oral. This Agreement and each and every provision is for the exclusive benefit
of the Owner and the Trade Contractor and not for the benefit of any third party except to the extent expressly
provided in this Agreement. In the event of conflict between this Agreement and any of the Exhibits or any
other documents incorporated into this Agreement, the terms and provisions of this Agreement shall control.

2.8 DEFINITIONS
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2.8.1 Agreement means this ConsensusDocs 802 Standard Form of Agreement Between Owner and
Trade Contractor (Where the Construction Manager is the Owner's Agent), as modified by the Parties,
and Exhibits and Attachments made part of this Agreement upon its execution.

2.8.2 Design Professional means the Architect, Design Professional or Engineer identified in ARTICLE
1 and its consultants, retained by Owner to perform design services for the Project, and licensed in the
State in which the Project is located. The use of the term Design Professional in this Agreement is for
convenience and is not intended to imply or infer that the individual or entity named in ARTICLE 1 will
provide design professional services in a discipline in which it is not licensed.

2.8.3 Construction Manager means the Construction Manager identified in ARTICLE 1 and its
authorized representative.

2.8.4 The Construction Schedule is the document initially prepared by and updated by the Construction
Manager and approved by the Owner that indicates proposed activity sequences, durations, or
milestone dates for such activities as receipt and approval of pertinent information, issuance of the
Construction Documents, the preparation and processing of shop drawings and samples, delivery of
materials or equipment requiring long-lead-time procurement, Owner's occupancy requirements and
estimated dates of Substantial Completion and Final Completion of the Project.

2.8.5 The term Day shall mean calendar day unless otherwise specifically defined.

2.8.6 Final Completion occurs on the date when the Trade Contractor's obligations under this
Agreement are complete and accepted by the Owner and final payment becomes due and payable, as
established in ARTICLE 6. This date shall be confirmed by a Certificate of Final Completion signed by
the Owner and the Trade Contractor.

2.8.7 A Hazardous Material is any substance or material identified now or in the future as toxic or
hazardous under any federal, state or local law or regulation, or any other substance or material which
may be considered hazardous or otherwise subject to statutory or regulatory requirements governing
handling, disposal or clean-up.

2.8.8 A Material Supplier is a person or entity retained by the Trade Contractor to provide material or
equipment for the Trade Contract Work. This definition is not intended to, and shall not be interpreted
to, expand or modify the definition(s) of materials or material suppliers contained in lowa Code Chapter
573.

2.8.9 Others means other contractors, material suppliers, and persons at the Worksite who are not
employed by the Trade Contractor or Subcontractors.

2.8.10 The term Overhead shall mean a) payroll costs and other compensation of Trade Contractor
employees in the Trade Contractor's principal and branch offices; b) general and administrative
expenses of the Trade Contractor's principal and branch offices including deductibles paid on any
insurance policy and c) the Trade Contractor's capital expenses, including interest on capital used for
the Work.

2.8.11 Owner is the person or entity identified in ARTICLE 1 as Owner, and includes the Owner's
representative.

2.8.12 The Project, as identified in ARTICLE 1, is the building, facility or other improvements for which
the Trade Contractor is to perform the Trade Contract Work.

2.8.13 A Subcontractor is a person or entity retained by the Trade Contractor as an independent
contractor to provide the labor, materials, equipment or services necessary to complete a specific
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portion of the Work. This definition is not intended to, and shall not be interpreted to, expand or modify
the definition(s) of materials or material suppliers contained in lowa Code Chapter 573.

2.8.14 2.8.14 Per lowa Code Section 26.13, "substantially completed" means the first date on which any
of the following occurs:(1) Completion of the Project (or Trade Contract Work, in the case of the multiple
Trade Contractors) or when the Project (or Trade Contract Work in the case of multiple Trade
Contractors) has been substantially completed in general accordance with the terms and provisions of
the contract. (2) The work on the Project (or Trade Contract Work in the case of multiple Trade
Contractors) or on the designated portion is substantially completed in general accordance with the
terms of the contract so that the State lowa can occupy or utilize the Project or designated portion of the
Project for its intended purpose. 3) The Project (or Trade Contract Work in the case of multiple Trade
Contractors) is certified as having been substantially completed by either of the following: (a) the
architect or engineer authorized to make such certification (which is defined in this Agreement as the
Design Professional). (b) The authorized contract representative (which is defined in this Agreement as
the Owner's Representative). (4) The State of lowa is occupying or utilizing the Project (or Trade
Contract Work in the case of multiple Trade Contractors) for its intended purpose. This subparagraph
shall not apply to highway, bridge, or culvert projects.

2.8.15 Terrorism means a violent act, or an act that is dangerous to human life, property or
infrastructure, that is committed by an individual or individuals and that appears to be part of an effort to
coerce a civilian population or to influence the policy or affect the conduct of any government by
coercion. Terrorism includes, but is not limited to, any act certified by the United States government as
an act of terrorism pursuant to the Terrorism Risk Insurance Act, as amended.

2.8.16 A Trade Contract Change Order is a written order signed by the Owner and the Trade Contractor
after execution of this Agreement, indicating changes in the scope of the Trade Contract Work, the
Trade Contract Price or Trade Contract Time, including substitutions proposed by the Trade Contractor
and accepted by the Owner. Trade Contract Change Orders shall be executed using the
ConsensusDOCS 813 Trade Contract Change Order (CM as Owner's Agent) form document with
exhibits attached as necessary.

2.8.17 The Trade Contract Documents consist of this Agreement (as modified), the drawings,
specifications, addenda issued prior to execution of this Agreement, approved submittals, information
furnished by the Owner under subsection 4.1.3, the bid documents, other documents listed in this
Agreement and any modifications issued after execution.

2.8.18 The Trade Contract Price is the amount indicated in section 7.1 of this Agreement.

2.8.19 The Trade Contract Time is the period between the Date of Commencement and Final
Completion.

2.8.20 Trade Contract Work means the construction and services provided by the Trade Contractor.

2.8.20.1 Changed Work means work that is different from the original scope of Trade Contract
Work; or work that changes the Trade Contract Price or Trade Contract Time.

2.8.20.2 Defective Work is any portion of the Trade Contract Work that is not in conformance with
the Trade Contract Documents.

2.8.21 The Trade Contractor is the person or entity identified in ARTICLE 1 and includes the Trade
Contractor's Representative.

2.8.22 The term Work means the construction and services necessary or incidental to fulfill the Trade
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Contractors' obligations for the Project. The Work may refer to the whole Project or only a part of the
Project.

2.8.23 Worksite means the geographical area at the location of the Project as identified in ARTICLE 1
where the Trade Contract Work is to be performed.

ARTICLE 3 TRADE CONTRACTOR'S OBLIGATIONS
3.1 GENERAL RESPONSIBILITIES

3.1.1 RESPONSIBILITIES The Trade Contractor shall provide all of the labor, materials, equipment and
services necessary to complete the Trade Contract Work, all of which shall be provided in full accord
with or as reasonably inferable from the Trade Contract Documents as being necessary to produce the
indicated results.

3.1.2 The Trade Contractor shall be responsible for the supervision and coordination of the Trade
Contract Work, including the construction means, methods, techniques, sequences and procedures
utilized, unless the Trade Contract Documents give other specific instructions. In such case, the Trade
Contractor shall not be liable to the Owner for damages resulting from compliance with such instructions
unless the Trade Contractor recognized and failed to timely report to the Owner any error,
inconsistency, omission or unsafe practice that it discovered in the specified constructionmeans,
methods, techniques, safety, sequences or procedures.

3.1.3 The Trade Contractor shall perform Trade Contract Work only within locations allowed by the
Trade Contract Documents, applicable permits and applicable local law.

3.2 COOPERATION WITH WORK OF OWNER AND OTHERS

3.2.1 The Owner may perform work at the Worksite directly or by Others. Any agreements with Others
to perform construction or operations related to the Project shall include provisions pertaining to
insurance, indemnification, waiver of subrogation, coordination, interference, clean up and safety which
are substantively the same as the corresponding provisions of this Agreement.

3.2.2 In the event that the Owner elects to perform work at the Worksite directly or by Others, the Trade
Contractor and the Owner shall, with the assistance of the Construction Manager, coordinate the
activities of all forces at the Worksite and agree upon fair and reasonable schedules and operational
procedures for Worksite activities. The Owner shall require each separate contractor to cooperate with
the Trade Contractor and assist with the coordination of activities and the review of construction
schedules and operations. The Trade Contract Price and Trade Contract Time shall be equitably
adjusted, as mutually agreed by the Parties, for subsequent changes made necessary by the
coordination of construction activities, and the Trade Contactor's construction schedule and the
Construction Schedule shall be revised accordingly. The Trade Contractor, Owner and Others shall
adhere to the revised Construction Schedule until it may subsequently be revised.

3.2.3 With regard to the work of the Owner and Others, the Trade Contractor shall (a) proceed with the
Trade Contract Work in a manner which does not hinder, delay or interfere with the work of the Owner
or Others or cause the work of the Owner or Others to become defective, (b) afford the Owner or Others
reasonable access for introduction and storage of their materials and equipment and performance of
their activities, and (c) coordinate the Trade Contractor's construction and operations with theirs as
required by this section.

3.2.4 Before proceeding with any portion of the Trade Contract Work affected by the construction or
operations of the Owner or Others, the Trade Contractor shall give the Owner and Construction
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Manager prompt written notification of any defects the Trade Contractor discovers in their work which
will prevent the proper execution of the Trade Contract Work. The Trade Contractor's obligations in this
section do not create a responsibility for the work of the Owner or Others, but are for the purpose of
facilitating the Trade Contract Work. If the Trade Contractor does not notify the Owner and Construction
Manager of patent defects interfering with the performance of the Trade Contract Work, the Trade
Contractor acknowledges that the work of the Owner or Others is not defective and is acceptable for the
proper execution of the Trade Contract Work. Following receipt of written notice from the Trade
Contractor of defects, the Owner, through the Construction Manager, shall promptly inform the Trade
Contractor what action, if any, the Trade Contractor shall take with regard to the defects.

3.3 RESPONSIBILITY FOR PERFORMANCE

3.3.1 In order to facilitate its responsibilities for completion of the Work in accordance with and as
reasonably inferable from the Trade Contract Documents, prior to commencing the Work the Trade
Contractor shall examine and compare the drawings and specifications with information furnished by
the Owner pursuant to subsection 4.1.3, relevant field measurements made by the Trade Contractor
and any visible conditions at the Worksite affecting the Trade Contract Work.

3.3.2 If in the course of the performance of the obligations in subsection 3.3.1 the Trade Contractor
discovers any errors, omissions or inconsistencies in the Contract Documents, the Trade Contractor
shall promptly report them to the Owner and Construction Manager. It is recognized, however, that the
Trade Contractor is not acting in the capacity of a licensed design professional, and that the Trade
Contractor's examination is to facilitate construction and does not create an affirmative responsibility to
detect errors, omissions or inconsistencies or to ascertain compliance with applicable laws, building
codes or regulations. Following receipt of written notice from the Trade Contractor of defects, the Owner
shall promptly inform the Trade Contractor what action, if any, the Trade Contractor shall take with
regard to the defects.

3.3.3 The Trade Contractor shall have no liability for errors, omissions or inconsistencies discovered
under subsections 3.3.1 and 3.3.2 unless the Trade Contractor fails to report a recognized problem to
the Owner and Construction Manager.

3.3.4 The Trade Contractor may be entitled to additional costs or time if there are changes in the scope
of the Trade Contract Work that increase the cost of the Work or increase the number of days required
to perform the Work, respectively, because of clarifications or instructions arising out of the Trade
Contractor's reports described in the three preceding Subsections.

3.4 CONSTRUCTION PERSONNEL AND SUPERVISION

3.4.1 The Trade Contractor shall provide competent supervision for the performance of the Trade
Contract Work. Before commencing the Trade Contract Work, Trade Contractor shall notify Owner and
Construction Manager in writing of the name and qualifications of its proposed superintendent(s) and
project manager so Owner and Construction Manager may review the individual's qualifications. If, for
reasonable cause, the Owner or Construction Manager refuses to approve the individual, or withdraws
its approval after once giving it, Trade Contractor shall name a different superintendent or project
manager for Owner's and Construction Manager's review. Any disapproved superintendent shall not
perform in that capacity thereafter at the Worksite.

3.4.2 The Trade Contractor shall be responsible to the Owner for acts or omissions of parties or entities
performing portions of the Trade Contract Work for or on behalf of the Trade Contractor or any of its
Subcontractors.

3.4.3 The Trade Contractor shall permit only qualified persons to perform the Trade Contract Work. The
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Trade Contractor shall enforce safety procedures, strict discipline and good order among persons
performing the Trade Contract Work. If the Owner or Construction Manager determines that a particular
person does not follow safety procedures, or is unfit or unskilled for the assigned work, the Trade
Contractor shall immediately reassign the person on receipt of the Owner's or Construction Manager's
written notice to do so.

3.4.4 TRADE CONTRACTOR'S REPRESENTATIVE The Trade Contractor's authorized representative
is . The Trade Contractor's representative shall possess full authority to receive instructions from the
Owner and to act on those instructions. The Trade Contractor shall notify the Owner and the
Construction Manager in writing of a change in the designation of the Trade Contractor's representative.
The Trade Contractor's representative is also authorized to bind the Trade Contractor in all matters
relating to this Agreement including, without limitation, all matters requiring the Trade Contractor's
approval, authorization, or written notice. The Trade Contractor's representative is also authorized to
resolve disputes in accordance with Section 12.2 of this Agreement.

3.5 MATERIALS FURNISHED BY THE OWNER OR OTHERS

3.5.1 In the event the Trade Contract Work includes installation of materials or equipment furnished by
the Owner or Others, it shall be the responsibility of the Trade Contractor to examine the items so
provided and thereupon handle, store and install the items, unless otherwise provided in the Trade
Contract Documents, with such skill and care as to provide a satisfactory and proper installation. Loss
or damage due to acts or omissions of the Trade Contractor shall be the responsibility of the Trade
Contractor and may be deducted from any amounts due or to become due the Trade Contractor. Any
defects discovered in such materials or equipment shall be reported at once to the Owner and
Construction Manager. Following receipt of written notice from the Trade Contractor of defects, the
Owner shall promptly inform the Trade Contractor what action, if any, the Trade Contractor shall take
with regard to the defects.

3.6 TESTS AND INSPECTIONS

3.6.1 The Trade Contractor shall schedule all required tests, approvals and inspections of the Trade
Contract Work or portions thereof at appropriate times so as not to delay the progress of the Trade
Contract Work or other work related to the Project. The Trade Contractor shall give proper notice to the
Construction Manager and to all required parties of such tests, approvals and inspections. If feasible,
the Owner and Others may timely observe the tests at the normal place of testing. Except as provided
in subsection 3.6.3, the Owner shall bear all expenses associated with tests, inspections and approvals
required by the Trade Contract Documents, which, unless otherwise agreed to, shall be conducted by
an independent testing laboratory or entity retained by the Owner. Unless otherwise required by the
Trade Contract Documents, required certificates of testing, approval or inspection shall be secured by
the Trade Contractor and promptly delivered to the Owner and Construction Manager.

3.6.2 If the Owner, Construction Manager or appropriate authorities determine that tests, inspections or
approvals in addition to those required by the Trade Contract Documents will be necessary, the Trade
Contractor shall arrange for the procedures and give timely notice to the Owner, Construction Manager
and Others who may observe the procedures. Costs of the additional tests, inspections or approvals are
at the Owner's expense except as provided in subsection 3.6.3.

3.6.3 If the procedures described in subsections 3.6.1 and 3.6.2 indicate that portions of the Trade
Contract Work fail to comply with the Trade Contract Documents, the Trade Contractor shall be
responsible for costs of correction and retesting.

3.7 WARRANTY
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3.7.1 The Trade Contract Work shall be executed in accordance with the Trade Contract Documents in
a workmanlike manner. The Trade Contractor warrants that all materials and equipment shall be
furnished in sufficient quantities to facilitate the proper and expeditious execution of the Trade Contract
Work and shall be new unless otherwise specified, of good quality, in conformance with the Trade
Contract Documents, and free from defective workmanship and materials. At the Owner's or
Construction Manager's request, the Trade Contractor shall furnish satisfactory evidence of the quality
and type of materials and equipment furnished. The Trade Contractor further warrants that the Trade
Contract Work shall be free from material defects not intrinsic in the design or materials required in the
Trade Contract Documents. The Trade Contractor's warranty does not include remedies for defects or
damages caused by normal wear and tear during normal usage, use for a purpose for which the Project
was not intended, improper or insufficient maintenance, modifications performed by the Owner or
Others, or abuse. The Trade Contractor's warranty pursuant to this section shall commence on the
Date of Substantial Completion.

3.7.2 The Trade Contractor shall obtain from its Subcontractors and material suppliers any special or
extended warranties required by the Trade Contract Documents. All such warranties shall be listed in an
attached Exhibit to this Agreement.

3.8 CORRECTION OF TRADE CONTRACT WORK WITHIN ONE YEAR

3.8.1 If, prior to Substantial Completion and within one year after the date of Substantial Completion of
the Trade Contract Work, any Defective Work is found, the Owner shall promptly notify the Trade
Contractor in writing. Unless the Owner provides written acceptance of the condition, the Trade
Contractor shall promptly correct the Defective Work at its own cost and time and bear the expense of
additional services required for correction of any Defective Work for which it is responsible. If within the
one-year correction period the Owner discovers and does not promptly notify the Trade Contractor or
give the Trade Contractor an opportunity to test or correct Defective Work as reasonably requested by
the Trade Contractor, the Owner waives the Trade Contractor's obligation to correct that Defective Work
as well as the Owner's right to claim a breach of the warranty with respect to that Defective Work.

3.8.2 With respect to any portion of Trade Contract Work first performed after Substantial Completion,
the one-year correction period shall be extended by the period of time between Substantial Completion
and the actual performance of the later Trade Contract Work. Correction periods shall not be extended
by corrective work performed by the Trade Contractor.

3.8.3 If the Trade Contractor fails to correct Defective Work within a reasonable time after receipt of
written notice from the Owner prior to final payment, the Owner may correct it in accordance with the
Owner's right to carry out the Trade Contract Work in section 11.2. In such case, an appropriate Trade
Contract Change Order shall be issued deducting the cost of correcting such deficiencies from
payments then or thereafter due the Trade Contractor. If payments then or thereafter due Trade
Contractor are not sufficient to cover such amounts, the Trade Contractor shall pay the difference to the
Owner.

3.8.4 If after the one-year correction period but before the applicable limitation period the Owner
discovers any Defective Work, the Owner shall, unless the Defective Work requires emergency
correction, promptly notify the Trade Contractor. If the Trade Contractor elects to correct the Defective
Work, it shall provide written notice of such intent within fourteen (14) Days of its receipt of notice from
the Owner. The Trade Contractor shall complete the correction of Defective Work within a time frame
mutually agreed upon by the Trade Contractor and the Owner. If the Trade Contractor does not elect to
correct the Defective Work, the Owner may have the Defective Work corrected by itself or Others and
charge the Trade Contractor for the reasonable cost of the correction and other directly related

9

ConsensusDocs™ 802 - Standard Form of Agreement Between Owner and Trade Contractor (CM is Owner's Agent) - © 2007,
Revised March 2012. THIS DOCUMENT MAY HAVE BEEN MODIFIED FROM THE STANDARD LANGUAGE, and a report of
maodifications can be generated through the ConsensusDocs platform. Purchase of the document permits the user to print one contract
for each party to the contract within one project only. You may only make copies of finalized documents for distribution to parties in direct
connection with this contract. Any other uses are strictly prohibited.



expenses. Owner shall provide Trade Contractor with an accounting of correction costs it incurs.

3.8.5 If the Trade Contractor's correction or removal of Defective Work causes damage to or destroys
other completed or partially completed Work or existing buildings, the Trade Contractor shall be
responsible for the cost of correcting the destroyed or damaged property.

3.8.6 The one-year period for correction of Defective Work does not constitute a limitation period with
respect to the enforcement of the Trade Contractor's other obligations under the Trade Contract
Documents.

3.8.7 Prior to final payment, at the Owner's option and with the Trade Contractor's agreement, the
Owner may elect to accept Defective Work rather than require its removal and correction. In such case
the Contract Price shall be equitably adjusted for any diminution in the value of the Project caused by
such Defective Work. Before the Owner accepts any such change it must be documented in writing with
a Change Order signed by both the Trade Contractor and Owner.

3.9 CORRECTION OF COVERED TRADE CONTRACT WORK

3.9.1 On request of the Owner or Construction Manager, Trade Contract Work that has been covered
without a requirement that it be inspected prior to being covered may be uncovered for the Owner's or
Construction Manager's inspection. The Owner shall pay for the costs of uncovering and replacement if
the Work proves to be in conformance with the Trade Contract Documents, or if the defective condition
was caused by the Owner or Others. If the uncovered Trade Contract Work proves to be defective, the
Trade Contractor shall pay the costs of uncovering and replacement.

3.9.2 If contrary to specific requirements in the Trade Contract Documents or contrary to a specific
request from the Owner or Construction Manager, a portion of the Trade Contract Work is covered, the
Owner or Construction Manager, by written request, may require the Trade Contractor to uncover the
Trade Contract Work for the Owner's or Construction Manager's observation. In this circumstance the
Trade Contract Work shall be uncovered and recovered at the Trade Contractor's expense and with no
adjustment to the Trade Contract Time. Costs incurred by the Owner as a direct result of the above
shall be deducted from the Trade Contract Price.

3.10 SAFETY OF PERSONS AND PROPERTY

3.10.1 SAFETY PRECAUTIONS AND PROGRAMS The Trade Contractor shall have overall
responsibility for safety precautions and programs in the performance of the Trade Contract Work.
While this section establishes the responsibility for safety between the Owner and Trade Contractor, it
does not relieve Subcontractors of their responsibility for the safety of persons or property in the
performance of their work, nor for compliance with the provisions of applicable laws and regulations.

3.10.2 The Trade Contractor shall seek to avoid injury, loss or damage to persons or property by taking
reasonable steps to protect:

3.10.2.1 its employees and other persons at the Worksite;

3.10.2.2 materials and equipment stored at on-site or off-site locations for use in the Trade
Contract Work; and

3.10.2.3 property located at the site and adjacent to Trade Contract Work areas, whether or not
the property is part of the Trade Contract Work.

3.10.3 TRADE CONTRACTOR'S SAFETY REPRESENTATIVE The Trade Contractor's Worksite Safety
Representative is who shall act as the Trade Contractor's authorized safety representative with a duty

10

ConsensusDocs™ 802 - Standard Form of Agreement Between Owner and Trade Contractor (CM is Owner's Agent) - © 2007,
Revised March 2012. THIS DOCUMENT MAY HAVE BEEN MODIFIED FROM THE STANDARD LANGUAGE, and a report of
maodifications can be generated through the ConsensusDocs platform. Purchase of the document permits the user to print one contract
for each party to the contract within one project only. You may only make copies of finalized documents for distribution to parties in direct
connection with this contract. Any other uses are strictly prohibited.



to prevent accidents in accordance with subsection 3.10.2 If no individual is identified in this section, the
authorized safety representative shall be the Trade Contractor's Representative. The Trade Contractor
shall report immediately in writing to the Owner and Construction Manager all recordable accidents and
injuries occurring at the Worksite. When the Trade Contractor is required to file an accident report with a
public authority, the Trade Contractor shall furnish a copy of the report to the Owner and Construction
Manager.

3.10.4 The Trade Contractor shall provide the Owner and Construction Manager with copies of all
notices required of the Trade Contractor by law or regulation. The Trade Contractor's safety program
shall comply with the requirements of governmental and quasi-governmental authorities having
jurisdiction.

3.10.5 Damage or loss not insured under property insurance which may arise from the Trade Contract
Work, to the extent caused by the negligent acts or omissions of the Trade Contractor, or anyone for
whose acts the Trade Contractor may be liable, shall be promptly remedied by the Trade Contractor.

3.10.6 If the Owner or Construction Manager deems any part of the Trade Contract Work or Worksite
unsafe, the Owner or Construction Manager, without assuming responsibility for the Trade Contractor's
safety program, may require the Trade Contractor to stop performance of the Trade Contract Work or
take corrective measures satisfactory to the Owner, or both. If the Trade Contractor does not adopt
corrective measures, the Owner may perform them and deduct their cost from the Trade Contract Price.
The Trade Contractor agrees to make no claim for damages, for an increase in the Trade Contract Price
or for a change in the Trade Contract Time based on the Trade Contractor's compliance with the
Owner's or Construction Manager's reasonable request.

3.11 EMERGENCIES

3.11.1 In an emergency, the Trade Contractor shall act in a reasonable manner to prevent personal
injury or property damage. Any change in the Trade Contract Price or Trade Contract Time resulting
from the actions of the Trade Contractor in an emergency situation shall be determined as provided in
ARTICLE 8.

3.12 HAZARDOUS MATERIALS

3.12.1 The Trade Contractor shall not be obligated to commence or continue Trade Contract Work until
any Hazardous Material discovered at the Worksite has been removed, rendered or determined to be
harmless by the Owner as certified by an independent testing laboratory and approved by the
appropriate government agency.

3.12.2 If after the commencement of the Trade Contract Work a Hazardous Material is discovered at the
Worksite, the Trade Contractor shall be entitled to immediately stop Trade Contract Work in the affected
area. The Trade Contractor shall report the condition to the Owner, the Construction Manager, and, if
required, the government agency with jurisdiction.

3.12.3 The Trade Contractor shall not be required to perform any Trade Contract Work relating to or in
the area of Hazardous Material without written mutual agreement.

3.12.4 The Owner shall be responsible for retaining an independent testing laboratory to determine the
nature of the Hazardous Material encountered and whether the material requires corrective measures
or remedial action. Such measures shall be the sole responsibility of the Owner, and shall be performed
in @ manner minimizing any adverse effects upon the Trade Contract Work. The Trade Contractor shall
resume Trade Contract Work in the area affected by any Hazardous Material only upon written
agreement between the Parties after the Hazardous Material has been removed or rendered harmless
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and only after approval, if necessary, of the governmental agency with jurisdiction.

3.12.5 If the Trade Contractor incurs additional costs or is delayed due to the presence or remediation
of Hazardous Material, the Trade Contractor shall be entitled to an equitable adjustment in the Trade
Contract Price or the Trade Contract Time.

3.12.6 To the extent not caused by the negligent acts or omissions of the Trade Contractor, its
Subcontractors and Sub-subcontractors, and the agents, officers, directors and employees of each of
them, the Owner shall defend, indemnify and hold harmless the Trade Contractor, its Subcontractors
and Sub-subcontractors, and the agents, officers, directors and employees of each of them, from and
against any and all direct claims, damages, losses, costs and expenses, including but not limited to
attorney's fees, costs and expenses incurred in connection with any dispute resolution process, to the
extent permitted pursuant to section 6.6, arising out of or relating to the performance of the Trade
Contract Work in any area affected by Hazardous Material. To the extent portions of this paragraph are
in conflict with SF 396 (codified at lowa Code Section 537A.5) said portions are void and unenforceable.

3.12.7 MATERIALS BROUGHT TO THE WORKSITE

3.12.7.1 Material Safety Data (MSD) sheets as required by law and pertaining to materials or
substances used or consumed in the performance of the Trade Contract Work, whether obtained
by the Trade Contractor, Subcontractors, the Owner or Others, shall be maintained at the
Worksite by the Trade Contractor and made available to the Owner, Construction Manager,
Subcontractors and Others.

3.12.7.2 The Trade Contractor shall be responsible for the proper delivery, handling, application,
storage, removal and disposal of all materials and substances brought to the Worksite by the
Trade Contractor in accordance with the Trade Contract Documents and used or consumed in the
performance of the Trade Contract Work.

3.12.7.3 The Trade Contractor shall indemnify and hold harmless the Owner, Construction
Manager, their agents, officers, directors and employees, from and against any and all claims,
damages, losses, costs and expenses, including but not limited to attorney's fees, costs and
expenses incurred in connection with any dispute resolution procedure, arising out of or relating to
the delivery, handling, application, storage, removal and disposal of all materials and substances
brought to the Worksite by the Trade Contractor in accordance or not in accordance with the
Trade Contract Documents. To the extent portions of this paragraph are in conflict with SF 396
(codified at lowa Code Section 537A.5) said portions are void and unenforceable.

3.12.8 The terms of this section shall survive the completion of the Trade Work or any termination of
this Agreement.

3.13 SUBMITTALS

3.13.1 The Trade Contractor shall submit to the Construction Manager, and the Design Professional, for
review and approval all shop drawings, samples, product data and similar submittals required by the
Trade Contract Documents. Submittals may be submitted in electronic form if required in accordance
with ConsensusDocs 200.2 and subsection 4.4.1. The Trade Contractor shall be responsible to the
Owner for the accuracy and conformity of its submittals to the Trade Contract Documents. The Trade
Contractor shall prepare and deliver its submittals in a manner consistent with the Construction
Schedule and in such time and sequence so as not to delay the performance of the Trade Contract
Work or the work of the Owner and Others. When the Trade Contractor delivers its submittals the
Trade Contractor shall identify in writing for each submittal all changes, deviations or substitutions from
the requirements of the Trade Contract Documents. The review and approval of any Trade Contractor

C
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submittal shall not be deemed to authorize changes, deviations or substitutions from the requirements
of the Trade Contract Documents unless express written approval is obtained from the Owner
specifically authorizing such deviation, substitution or change. To the extent a change, deviation or
substitution causes an impact to the Contract Price or Contract Time, such approval shall be promptly
memorialized in a Change Order. Further, the Construction Manager and Design Professional shall not
make any change, deviation or substitution through the submittal process without specifically identifying
and authorizing such deviation to the Trade Contractor. In the event that the Trade Contract Documents
do not contain submittal requirements pertaining to the Trade Contract Work, the Trade Contractor
agrees upon request to submit in a timely fashion to the Construction Manager and the Design
Professional for review and approval any shop drawings, samples, product data, manufacturers'
literature or similar submittals as may reasonably be required by the Owner, Construction Manager, or
Design Professional.

3.13.2 The Owner shall be responsible for review and approval of submittals with reasonable
promptness to avoid causing delay.

3.13.3 The Trade Contractor shall perform all Trade Contract Work strictly in accordance with approved
submittals. Approval of shop drawings is not authorization to Trade Contractor to perform Changed
Work, unless the procedures of ARTICLE 8 are followed. Approval does not relieve the Trade
Contractor from responsibility for Defective Work resulting from errors or omissions of any kind on the
approved Shop Drawings.

3.13.4 Record copies of the following, incorporating field changes and selections made during
construction, shall be maintained by the Trade Contractor at the Project site and available to the Owner
upon request: drawings, specifications, addenda, Trade Contract Change Order and other
modifications, and required submittals including product data, samples and shop drawings.

3.13.5 No substitutions shall be made in the Trade Contract Work unless permitted in the Trade
Contract Documents and then only after the Trade Contractor obtains approvals required under the
Trade Contract Documents for substitutions. All such substitutions shall be promptly memorialized in a
Change Order no later than seven (7) Days following approval by the Owner and, if applicable, provide
for an adjustment in the Contract Price or Contract Time.

3.13.6 The Trade Contractor shall prepare and submit to the Construction Manager for submission to
the Owner

(Check one only)

final marked up as-built drawings
|:| updated electronic data, in accordance with ConsensusDocs 200.2 and section 4.4.1

|:| such documentation as defined by the Parties by attachment to this Agreement,

in general documenting how the various elements of the Trade Contract Work were actually constructed or
installed.

3.14 PROFESSIONAL SERVICES

3.14.1 The Trade Contractor may be required to procure professional services in order to carry out its
responsibilities for construction means, methods, techniques, sequences and procedures for such
services specifically called for by the Contract Documents. The Trade Contractor shall obtain these
professional services and any design certifications required from State of lowa licensed design
professionals. All drawings, specifications, calculations, certifications and submittals prepared by such
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design professionals shall bear the signature and seal of such design professionals and the Owner and
the Design Professional shall be entitled to rely upon the adequacy, accuracy and completeness of
such design services. If professional services are specifically required by the Contract Documents, the
Owner shall indicate all required performance and design criteria. The Trade Contractor shall not be
responsible for the adequacy of such performance and design criteria. The Trade Contractor shall not
be required to provide such services in violation of existing laws, rules and regulations in the jurisdiction
where the Project is located.

3.15 WORKSITE CONDITIONS

3.15.1 WORKSITE VISIT The Trade Contractor acknowledges that it has visited, or has had the
opportunity to visit, the Worksite to visually inspect the general and local conditions which could affect
the Trade Contract Work.

3.15.2 CONCEALED OR UNKNOWN SITE CONDITIONS If the conditions at the Worksite are (a)
subsurface or other concealed physical conditions which are materially different from those indicated in
the Trade Contract Documents, or (b) unusual and unknown physical conditions which are materially
different from conditions ordinarily encountered and generally recognized as inherent in Trade Contract
Work provided for in the Trade Contract Documents, the Trade Contractor shall stop Trade Contract
Work and give immediate written notice of the condition to the Owner, Construction Manager and the
Design Professional. The Trade Contractor shall not be required to perform any work relating to the
unknown condition without the written mutual agreement of the Parties. Any change in the Contract
Price or the Contract Time as a result of the unknown condition shall be determined as provided in this
article. The Trade Contractor shall provide the Owner and the Construction Manager with written notice
of any claim as a result of unknown conditions within the time period set forth in section 8.4.

3.16 PERMITS AND TAXES

3.16.1 Trade Contractor shall give public authorities all notices required by law and, except for permits
and fees which are the responsibility of the Owner pursuant to section 4.2, shall obtain and pay for all
necessary permits, licenses and renewals pertaining to the Trade Contract Work. Trade Contractor shall
provide to Owner copies of all notices, permits, licenses and renewals required under this Agreement.

3.16.2 Trade Contractor shall pay all applicable taxes legally enacted when bids are received or
negotiations concluded for the Trade Contract Work provided by the Trade Contractor.

3.16.3 The Contract Price or Contract Time shall be equitably adjusted by Trade Contract Change
Order for additional costs resulting from any changes in laws, ordinances, rules and regulations enacted
after the date of this Agreement, including increased taxes.

3.16.3 (Deleted)
3.17 CUTTING, FITTING AND PATCHING

3.17.1 The Trade Contractor shall perform cutting, fitting and patching necessary to coordinate the
various parts of the Trade Contract Work and to prepare its Trade Contract Work for the work of the
Owner or Others.

3.17.2 Cutting, patching or altering the work of the Owner or Others shall be done with the prior written
approval of the Owner. Such approval shall not be unreasonably withheld.

3.18 CLEANING UP

3.18.1 The Trade Contractor shall regularly remove debris and waste materials at the Worksite resulting
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from the Trade Contract Work. Prior to discontinuing Trade Contract Work in an area, the Trade
Contractor shall clean the area and remove all rubbish and its construction equipment, tools, machinery,
waste and surplus materials. The Trade Contractor shall minimize and confine dust and debris resulting
from construction activities. At the completion of the Trade Contract Work, the Trade Contractor shall
remove from the Worksite all construction equipment, tools, surplus materials, waste materials and
debris.

3.18.2 If the Trade Contractor fails to commence compliance with cleanup duties within two (2) business
Days after written notification from the Owner or the Construction Manager of noncompliance, the
Owner may implement appropriate cleanup measures without further notice and the cost shall be
deducted from any amounts due or to become due the Trade Contractor in the next payment period.

3.19 ACCESS TO TRADE CONTRACT WORK The Trade Contractor shall facilitate the access of the Owner,
Construction Manager, Design Professional and Others to Trade Contract Work in progress.

3.20 COST MONITORING The Trade Contractor shall provide the Construction Manager with cost monitoring
information appropriate for the manner of Trade Contractor's compensation, to enable the Construction
Manager to develop and track construction and project budgets, including amounts for work in progress,
uncompleted work and proposed changes.

3.21 ROYALTIES, PATENTS AND COPYRIGHTS The Trade Contractor shall pay all royalties and license
fees which may be due on the inclusion of any patented or copyrighted materials, methods or systems
selected by the Trade Contractor and incorporated in the Trade Contract Work. The Trade Contractor shall
defend, indemnify and hold the Owner harmless from all suits or claims for infringement of any patent rights
or copyrights arising out of such selection. The Owner agrees to indemnify and hold the Trade Contractor
harmless from any suits or claims of infringement of any patent rights or copyrights arising out of any
patented or copyrighted materials, methods or systems specified by the Owner, Construction Manager and
Design Professional. To the extent portions of this paragraph are in conflict with SF 396 (codified at lowa
Code Section 537A.5) said portions are void and unenforceable.

3.22 CONFIDENTIALITY The Owner shall treat as confidential information all of the Trade Contractor's
estimating systems and historical and parameter cost data that may be disclosed to the Owner in connection
with the performance of this Agreement if they are specified and marked as confidential and shall mark them.
If a document is not marked as "Confidential” it will not be treated as such. Nothing contained herein,
however, shall be interpreted in a manner that modifies or is in conflict with the purpose and application of the
open records laws contained in the Code of lowa.

ARTICLE 4 OWNER'S RESPONSIBILITIES
4.1 INFORMATION SERVICES

4.1.1 FULL INFORMATION Any information or services to be provided by the Owner shall be provided
in a timely manner so as not to delay the Trade Contract Work.

4.1.2 FINANCIAL INFORMATION Upon the written request of the Trade Contractor, the Owner shall
provide the Trade Contractor with evidence of Project financing. If requested in writing, evidence of
such financing shall be a condition precedent to the Trade Contractor's commencing or continuing the
Trade Contract Work. The Trade Contractor shall be notified by the Owner prior to any material change
in Project financing.

4.1.3 WORKSITE INFORMATION Except to the extent that the Trade Contractor knows of any
inaccuracy, the Trade Contractor is entitled to rely on Worksite information furnished by the Owner
pursuant to this subsection. To the extent the Owner has obtained, or is required elsewhere in the
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Trade Contract Documents to obtain, the following Worksite information, the Owner shall provide at the
Owner's expense and with reasonable promptness:

4.1.3.1 information describing the physical characteristics of the site, including surveys, site
evaluations, legal descriptions, data or drawings depicting existing conditions, subsurface
conditions and environmental studies, reports and investigations;

4.1.3.2 tests, inspections and other reports dealing with environmental matters, Hazardous
Material and other existing conditions, including structural, mechanical and chemical tests,
required by the Trade Contract Documents or by law; and

4.1.3.3 any other information or services requested in writing by the Trade Contractor which are
relevant to the Trade Contractor's performance of the Trade Contract Work and under the Owner's
control. The information required by subsection 4.1.3 shall be provided in reasonable detail. Legal
descriptions shall include easements, title restrictions, boundaries, and zoning restrictions.
Worksite descriptions shall include existing buildings and other construction and all other pertinent
site conditions. Adjacent property descriptions shall include structures, streets, sidewalks, alleys,
and other features relevant to the Trade Contract Work. Utility details shall include available
services, lines at the Worksite and adjacent and connection points. The information shall include
public and private information, subsurface information, grades, contours, and elevations, drainage
data, exact locations and dimensions, and benchmarks that can be used by the Trade Contractor
in laying out the Trade Contract Work. The Trade Contractor shall in writing request from the
Owner any information identified in Paragraph 4.1.3 that the Trade Contractor believes the Owner
has obtained but has not provided to the Trade Contractor.

4.1.3.4 OWNER'S REPRESENTATIVE The Owner's representative is test. The Owner's
representative shall have authority to bind the Owner in all matters relating to this Agreement
including, without limitation, all matters requiring the Owner's approval, authorization or written
notice. If the Owner changes its representative as listed above, the Owner shall notify the Trade
Contractor in advance in writing. The Owner's Representative is also authorized to resolve
disputes in accordance with Section 12.2 of this Agreement. The Construction Manager, while
unauthorized to modify the Agreement or settle a dispute without the Owner's approval, however,
does have the requisite authority to act as the Owner's agent throughout the construction of the
Project in accordance with the contract between the Owner and the Construction Manager
(ConsensusDOCS 801 as modified by the State of lowa).

4.2 BUILDING PERMIT, FEES AND APPROVALS Except for those permits and fees related to the Trade
Contract Work which are the responsibility of the Trade Contractor pursuant to subsection 3.16.1, the Owner
shall secure and pay for all other permits, approvals, easements, assessments and fees required for the
development, construction, use or occupancy of permanent structures or for permanent changes in existing
facilities, including the building permit.

4.3 Deleted

4.4 TRADE CONTRACT DOCUMENTS Unless otherwise specified, Owner shall provide One (1) copies of
the Trade Contract Documents to the Trade Contractor without cost. Additional copies will be provided to the
Trade Contractor at cost. This paragraph is not intended to be in conflict with lowa Code Section 26.3
requirement that a sufficient number of copies of the contract documents be made available to bidders
without charge (but a deposit not to exceed $250 per set may be required). If the Trade Contractor was
required to make a deposit for a set of Trade Contract Documents for purposes of bidding then the Trade
Contractor may elect to have the deposit returned instead of being provided with an additional copy.

16

ConsensusDocs™ 802 - Standard Form of Agreement Between Owner and Trade Contractor (CM is Owner's Agent) - © 2007,
Revised March 2012. THIS DOCUMENT MAY HAVE BEEN MODIFIED FROM THE STANDARD LANGUAGE, and a report of
maodifications can be generated through the ConsensusDocs platform. Purchase of the document permits the user to print one contract
for each party to the contract within one project only. You may only make copies of finalized documents for distribution to parties in direct
connection with this contract. Any other uses are strictly prohibited.



4.4.1 DIGITIZED DOCUMENTS If the Owner requires that the Owner, Design Professional,
Construction Manager and Trade Contractor exchange documents and data in electronic or digital form,
prior to any such exchange, the Owner, Design Professional, Construction Manager and Trade
Contractor shall agree on a written protocol governing all exchanges in ConsensusDocs 200.2 or a
separate Agreement, which, at a minimum, shall specify: (a) the definition of documents and data to be
accepted in electronic or digital form or to be transmitted electronically or digitally; (b) management and
coordination responsibilities; (¢) necessary equipment, software and services; (d) acceptable formats,
transmission methods and verification procedures; (e) methods for maintaining version control; (f)
privacy and security requirements; and (g) storage and retrieval requirements. Except as otherwise
agreed to by the Parties in writing, the Parties shall each bear their own costs as identified in the
protocol. In the absence of a written protocol, use of documents and data in electronic or digital form
shall be at the sole risk of the recipient.

4.5 OWNER'S CUTTING AND PATCHING Cutting, patching or altering the Trade Contract Work by the
Owner or Others shall be done with the prior written approval of the Trade Contractor, which approval shall
not be unreasonably withheld.

4.6 OWNER'S RIGHT TO CLEAN UP In case of a dispute between the Trade Contractor and Others with
regard to respective responsibilities for cleaning up at the Worksite, the Owner may implement appropriate
cleanup measures after two (2) business Days' notice and allocate the cost among those responsible during
the following pay period.

4.7 COST OF CORRECTING DAMAGED OR DESTROYED WORK With regard to damage or loss
attributable to the acts or omissions of the Owner or Others and not to the Trade Contractor, the Owner may
either (a) promptly remedy the damage or loss or (b) accept the damage or loss. If the Trade Contractor
incurs additional costs or is delayed due to such loss or damage, the Trade Contractor shall be entitled to an
equitable adjustment in the Trade Contract Price or Trade Contract Time.

ARTICLE 5 SUBCONTRACTS

5.1 SUBCONTRACTORS The Trade Contract Work not performed by the Trade Contractor with its own
forces shall be performed by Subcontractors.

5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE TRADE
CONTRACT WORK

5.2.0 The Trade Contractor must identify all Subcontractors and suppliers within 48 hours of the
published date and time for which bids must be submitted, in accordance with lowa Code Section
8A.311, as amended by House File 646 in 2011. Subcontractors and suppliers may not be changed
without the approval of the Owner. Requests for changing a Subcontractor or supplier must identify the
reason for the proposed change, the name of the new Subcontractor or supplier, and the change in the
subcontractor or supplier price as a result of the change. Any reduction in subcontractor or supplier
price as a result of the change, if the change is approved by the Owner, shall be deducted from the
Trade Contract Price via a deductive Change Order. Any such changes, if approved by the Owner,
which result in an increase in the Trade Contract Price shall be borne by the Trade Contractor.

5.2.1 If the Owner has a reasonable objection to any proposed subcontractor or material supplier, the
Owner shall notify the Trade Contractor in writing.

5.2.2 If the Owner has reasonably and promptly objected as provided in subsection 5.2.1, the Trade
Contractor shall not contract with the proposed subcontractor or material supplier, and the Trade
Contractor shall propose another Subcontractor acceptable to the Owner. To the extent the substitution
results in an increase or decrease in the Trade Contract Price or Trade Contract Time, an appropriate
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Trade Contract Change Order shall be issued as provided in ARTICLE 8.

5.3 BINDING OF SUBCONTRACTORS The Trade Contractor agrees to bind every Subcontractor (and
require every Subcontractor to so bind its subcontractors) to all the provisions of this Agreement and the
Trade Contract Documents as they apply to the Subcontractor's portion of the Trade Contract Work.

5.4 Deleted
5.5 CONTINGENT ASSIGNMENT OF SUBCONTRACTS

5.5.1 If this Agreement is terminated, each subcontract agreement shall be assigned by the Trade
Contractor to the Owner, subject to the prior rights of any surety, provided that:

5.5.1.1 this Agreement is terminated by the Owner pursuant to sections 11.3 or 11.4; and

5.5.1.2 the Owner accepts such assignment after termination by notifying the Subcontractor and
Trade Contractor in writing, and assumes all rights and obligations of the Contractor pursuant to
each subcontract agreement.

5.5.2 If the Owner accepts such an assignment, and the Work has been suspended for more than thirty
(30) consecutive Days, following termination, if appropriate, the Subcontractor's compensation shall be
equitably adjusted as a result of the suspension.

ARTICLE 6 TRADE CONTRACT TIME
6.1 PERFORMANCE OF THE TRADE CONTRACT WORK

6.1.1 DATE OF COMMENCEMENT The Date of Commencement is the date of Owner's written notice
to proceed unless otherwise set forth below:

6.1.2 TIME Substantial Completion of the Trade Contract Work shall be achieved in XXX (xx) Days from
the Date of Commencement. Unless otherwise specified in the Certificate of Substantial Completion,
the Trade Contractor shall achieve Final Completion within 30 Days after the date of Substantial
Completion, subject to adjustments as provided for in the Trade Contract Documents.

6.1.3 Time limits stated above are of the essence of this Agreement.

6.1.4 Unless instructed by the Owner in writing, the Trade Contractor shall not knowingly commence the
Trade Contract Work before the effective date of insurance to be provided by the Trade Contractor and
Owner as required by the Trade Contract Documents.

6.2 CONSTRUCTION SCHEDULE Prior to the commencement of the construction of the Trade Contract
Work, the Trade Contractor shall submit a copy of its critical path method (CPM) construction schedule
showing the completion of the Trade Contract Work within the allowable number of days identified above. The
Trade Contractor shall regularly update its CPM construction schedule for the Trade Contract Work and
promptly furnish the Construction Manager on an ongoing basis scheduling information requested by the
Construction Manager for the Trade Contract Work. In consultation with the Trade Contractor, the
Construction Manager shall incorporate the Trade Contract Work and work of other trade contractors into an
overall Construction Schedule for the entire Project. The Trade Contractor shall be bound by the
Construction. Nothing in this Trade Contractor Agreement shall relieve the Trade Contractor of any liability for
any unexcused failure to comply with its original schedule, the Construction Schedule, or any completion
dates. The Construction Manager shall have the right to coordinate the Trade Contractors, including the right,
if necessary, to change the time, order and priority in which the various portions of the Trade Contract Work
and the other work associated with the Project shall be performed.
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6.3 DELAYS AND EXTENSIONS OF TIME

6.3.1 If the Trade Contractor is delayed at any time in the commencement or progress of the Work by
any cause beyond the control of the Trade Contractor, the Trade Contractor shall be entitled to an
equitable extension of the Trade Contract Time if the Trade Contractor is able to show that the critical
path of the Trade Contract Work was delayed by causes beyond the control of the Trade Contractor.
Examples of causes beyond the control of the Trade Contractor include, but are not limited to, the
following: acts or omissions of the Owner, the Design Professional, Construction Manager or Others;
changes in the Work or the sequencing of the Work ordered by the Owner, or arising from decisions of
the Owner that impact the time of performance of the Work; transportation delays not reasonably
foreseeable; labor disputes not involving the Trade Contractor; general labor disputes impacting the
Project but not specifically related to the Worksite; fire; terrorism, epidemics, adverse governmental
actions, unavoidable accidents or circumstances; adverse weather conditions not reasonably
anticipated; encountering Hazardous Materials; concealed or unknown conditions; delay authorized by
the Owner pending dispute resolution; and suspension by the Owner under section 11.1. The Trade
Contractor shall submit any requests for equitable extensions of Contract Time in accordance with the
provisions of ARTICLE 8.

6.3.2 In addition, if the Trade Contractor is able to show that it incurred additional costs because the
critical path of the Trade Contract Work was delayed by acts or omissions of the Owner, the Design
Professional, Construction Manager or Others, changes in the Work or the sequencing of the Work
ordered by the Owner, or arising from decisions of the Owner that impact the time of performance of the
Work, encountering Hazardous Materials, or concealed or unknown conditions, delay authorized by the
Owner pending dispute resolution or suspension by the Owner under section 11.1, then the Trade
Contractor shall be entitled to an equitable adjustment in the Trade Contract Price subject to section
6.6.

6.3.3 NOTICE OF DELAYS In the event delays to the Trade Contract Work are encountered for any
reason, the Trade Contractor shall provide prompt written notice to the Owner and the Construction
Manager of the cause of such delays after Trade Contractor first recognizes the delay. The Owner and
Trade Contractor agree to undertake reasonable steps to mitigate the effect of such delays.

6.4 NOTICE OF DELAY CLAIMS If the Trade Contractor believes it is due an equitable extension of Trade
Contract Time or an equitable adjustment in Trade Contract Price as a result of a delay described in
subsection 6.3.1, the Trade Contractor shall give the Owner and the Construction Manager written notice of
the claim in accordance with section 8.4. If the Trade Contractor causes delay in the completion of the Trade
Contract Work, the Owner shall be entitled to recover its additional costs subject to subsection 6.6. The
Owner shall process any such claim against the Trade Contractor in accordance with ARTICLE 8.

6.5 LIQUIDATED DAMAGES

6.5.1 SUBSTANTIAL COMPLETION The Owner and the Trade Contractor agree that this AgreementD
shall f’g shall not (indicate one) provide for the imposition of liquidated damages based on the Date
of Substantial Completion.

6.5.1.1 The Trade Contractor understands that if the Date of Substantial Completion established
by this Agreement, as may be amended by subsequent Trade Change Order, is not attained, the
Owner will suffer damages which are difficult to determine and accurately specify. The Trade
Contractor agrees that if the Date of Substantial Completion is not attained the Trade Contractor
shall pay the Owner Zero Dollars and No Cents ($0.00) as liquidated damages and not as a
penalty for each day that Substantial Completion extends beyond the Date of Substantial
Completion. The liquidated damages provided herein shall be in lieu of all liability for any and all
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extra costs, losses, expenses, claims, penalties and any other damages of whatsoever nature
incurred by the Owner which are occasioned by any delay in achieving the Date of Substantial
Completion.

6.5.2 FINAL COMPLETION The Owner and the Trade Contractor agree that this Agreement I:l shall ;’E
shall not (indicate one) provide for the imposition of liquidated damages based on the Date of Final
Completion.

6.5.2.1 The Trade Contractor understands that if the Date of Final Completion established by this
Agreement, as may be amended by subsequent Trade Change Order is not attained, the Owner
will suffer damages which are difficult to determine and accurately specify. The Trade Contractor
agrees that if the Date of Final Completion is not attained the Trade Contractor shall pay the
Owner Zero Dollars and No Cents ($0.00) as liquidated damages and not as a penalty for each
day that Final Completion extends beyond the Date of Final Completion. The liquidated damages
provided herein shall be in lieu of all liability for any and all extra costs, losses, expenses, claims,
penalties and any other damages of whatsoever nature incurred by the Owner which are
occasioned by any delay in achieving the Date of Final Completion.

6.5.3 OTHER LIQUIDATED DAMAGES The Owner and the Trade Contractor may agree upon the
imposition of liquidated damages based on other project milestones or performance requirements. Such
agreement shall be included as an exhibit to this Agreement.

6.6 LIMITED MUTUAL WAIVER OF CONSEQUENTIAL DAMAGES Except for damages mutually agreed
upon by the Parties as liquidated damages in Section 6.5 and excluding losses covered by insurance
required by the Trade Contract Documents, the Owner and the Trade Contractor agree to waive all claims
against each other for any consequential damages that may arise out of or relate to this Agreement, except
for those specific items of damages excluded from this waiver as mutually agreed upon by the Parties and
identified below. The Owner agrees to waive damages including but not limited to the Owner's loss of use of
the Project, any rental expenses incurred, loss of income, profit or financing related to the Project, as well as
the loss of business, loss of financing, principal office overhead and expenses, loss of profits not related to
this Project, loss of reputation, or insolvency. The Trade Contractor agrees to waive damages including but
not limited to loss of business, loss of financing, principal office overhead and expenses, loss of profits not
related to this Project, loss of bonding capacity, loss of reputation, or insolvency. The provisions of this
section shall also apply to the termination of this Agreement and shall survive such termination.

6.6.1 The following items of damages are excluded from this mutual waiver: The provisions of this
section shall also apply to the termination of this Agreement and shall survive such termination. The
Owner and the Trade Contractor shall require similar waivers in contracts with Subcontractors and
Others retained for the Project.

ARTICLE 7 TRADE CONTRACT PRICE

7.1 LUMP SUM As full compensation for performance by the Trade Contractor of the Work in conformance
with the Contract Documents, the Owner shall pay the Trade Contractor the lump sum price of:

XX dollars and XX cents ($XX.XX) . The lump sum price is hereinafter referred to as the Trade
Contract Price, which shall be subject to increase or decrease as provided in article 8.

Lump Sum Price includes Base Bid of $X.XX and Alternate #XX for {alternate description} for $X.XX for
a total Lump Sum Price of $X.XX.

7.2 ALLOWANCES

7.2.1 All allowances stated in the Trade Contract Documents shall be included in the Trade Contract
Price. The Owner shall select allowance items in a timely manner so as not to delay the Trade Contract
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Work.

7.2.2 Allowances shall include the costs of materials, supplies and equipment delivered to the Worksite,
less applicable trade discounts and including requisite taxes, unloading and handling at the Worksite,
and labor and installation, unless specifically stated otherwise. The Trade Contractor's Overhead and
profit for the allowances shall be included in the Trade Contract Price, but not in the allowances. The
Trade Contract Price shall be adjusted by Trade Contract Change Order to reflect the actual costs when
they are greater than or less than the allowances.

ARTICLE 8 CHANGES

Changes in the Trade Contract Work that are within the general scope of this Agreement shall be
accomplished, without invalidating this Agreement, by Trade Contract Change Order, and Trade Contract
Interim Directed Change.

8.1 TRADE CHANGE ORDER

8.1.1 The Owner may order or the Trade Contractor may request changes in the Trade Contract Work
or the timing or sequencing of the Trade Contract Work that impacts the Trade Contract Price or the
Trade Contract Time. All such changes in the Trade Contract Work that affect Trade Contract Time or
Trade Contract Price shall in the form of a Trade Contract Change Order. Any such requests for a
change in the Trade Contract Price or the Trade Contract Time shall be processed in accordance with
this article 8. Trade Contract Change Orders shall be executed on the ConsensusDOCS 813 - Trade
Contract Change Order (CM as Owner's Agent) with attachments as necessary.

8.1.2 The Owner, with the assistance of the Construction Manager, and the Trade Contractor shall
negotiate in good faith an appropriate adjustment to the Trade Contract Price or the Trade Contract
Time and shall conclude these negotiations as expeditiously as possible. Acceptance of the Trade
Contract Change Order and any adjustment in the Trade Contract Price or Trade Contract Time shall
not be unreasonably withheld.

8.2 TRADE CONTRACT INTERIM DIRECTED CHANGE

8.2.1 The Construction Manager may issue a written Trade Contract Interim Directed Change signed by
the Owner directing a change in the Trade Contract Work prior to reaching agreement with the Trade
Contractor on the adjustment, if any, in the Trade Contract Price or the Trade Contract Time.

8.2.2 The Owner, with the assistance of the Construction Manager, and the Trade Contractor shall
negotiate expeditiously and in good faith for appropriate adjustments, as applicable, to the Trade
Contract Price or the Trade Contract Time arising out of a Trade Contract Interim Directed Change. As
the Trade Contract Changed Work is performed, the Trade Contractor shall submit its costs for such
work with its application for payment beginning with the next application for payment within thirty (30)
Days of the issuance of the Trade Contract Interim Directed Change. If there is a dispute as to the cost
to the Owner, the Trade Contractor shall continue to perform the, Trade Contract Changed Work set
forth in the Trade Contract Interim Directed Change and the Owner shall pay the requirements Trade
Contractor the Cost of the Work, defined in 8.3.1.3 below upon receipt of an application for payment
and the Owner's (and the Architect's and construction manger's) determination that the work has been
completed. The Parties reserve their rights as to the disputed amount, subject to the requirements
ARTICLE 12.

8.2.3 When the Owner and the Trade Contractor agree upon the adjustment in the Trade Contract Price
or the Trade Contract Time, for a change in the Trade Contract Work directed by a Trade Contract
Interim Directed Change, such agreement shall be the subject of a Trade Contract Change Order. The
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Trade Contract Change Order shall include all outstanding Trade Contract Interim Directed Changes on
which the Owner and Trade Contractor have reached agreement on Contract Price or Contract Time
issued since the last Trade Contract Change Order.

8.3 DETERMINATION OF COST

8.3.1 An increase or decrease in the Trade Contract Price or the Trade Contract Time resulting from a
change in the Trade Contract Work shall be determined by one or more of the following methods:

8.3.1.1 unit prices set forth in this Agreement or as subsequently agreed,;

8.3.1.2 a mutually accepted, itemized lump sum;

8.3.1.3 COST OF THE WORK Cost of the Work as defined by this subsection plus 10.0 % for Overhead
and 5.0 % for profit. "Cost of the Work" shall include the following costs reasonably incurred to perform
a change in the Work

8.3.1.3.1 wages paid for labor in the direct employ of the Constructor in the performance of the
Work;

8.3.1.3.2 salaries of the Trade Contractor's employees when stationed at the field office to the
extent necessary to complete the applicable Work, employees engaged on the road expediting the
production or transportation of material and equipment, and supervisory employees from the
principal or branch office performing the functions listed below;

8.3.1.3.3 cost of applicable employee benefits and taxes, including but not limited to, workers'
compensation, unemployment compensation, social security, health, welfare, retirement and other
fringe benefits as required by law, labor agreements, or paid under the Trade Contractor's
standard personnel policy, insofar as such costs are paid to employees of the Trade Contractor
who are included in the Cost of the Work in subsections .1 and .2 immediately above;

8.3.1.3.4 reasonable transportation, travel, and hotel expenses of the Trade Contractor's
personnel incurred in connection with the Work;

8.3.1.3.5 cost of all materials, supplies, and equipment incorporated in the Work, including costs
of inspection and testing if not provided by the Owner, transportation, storage, and handling;

8.3.1.3.6 payments made by the Trade Contractor to Subcontractors for Work performed under
this Agreement;

8.3.1.3.7 cost, including transportation and maintenance of all materials, supplies, equipment,
temporary facilities, and hand tools not owned by the workers that are used or consumed in the
performance of the Work, less salvage value or residual value; and cost less salvage value of
such items used, but not consumed that remain the property of the Trade Contractor;

8.3.1.3.8 rental charges of all necessary machinery and equipment, exclusive of hand tools owned
by workers, used at the Worksite, whether rented from the Trade Contractor or Others, including
installation, repair and replacement, dismantling, removal, maintenance, transportation, and
delivery costs. Rental from unrelated third parties shall be reimbursed at actual cost. Rentals from
the Trade Contractor or its affiliates, subsidiaries, or related parties shall be reimbursed at the
prevailing rates in the locality of the Worksite up to eighty-five percent (85%) of the value of the
piece of equipment;

8.3.1.3.9 cost of the premiums for all insurance and surety bonds which the Trade Contractor is
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required to procure or deems necessary, and approved by the Owner including any additional
premium incurred as a result of any increase in the cost of the Work;

8.3.1.3.10 sales, use, gross receipts or other taxes, tariffs, or duties related to the Work for which
the Trade Contractor is liable;

8.3.1.3.11 permits, fees, licenses, tests, and royalties;

8.3.1.3.12 reproduction costs, photographs, facsimile transmissions, long-distance telephone
calls, data processing costs and services, postage, express delivery charges, data transmission,
telephone service, and computer-related costs at the Worksite to the extent such items are used
and consumed in the performance of the Work or are not capable of use after completion of the
Work;

8.3.1.3.13 all water, power, and fuel costs necessary for the Work;
8.3.1.3.14 cost of removal of all nonhazardous substances, debris, and waste materials;

8.3.1.3.15 all costs directly incurred to perform a change in the Work which are reasonably
inferable from the Contract Documents for the Changed Work;

8.3.1.3.16 DISCOUNTS All discounts for prompt payment shall accrue to the Owner to the extent
such payments are made directly by the Owner. To the extent payments are made with funds of
the Constructor, all cash discounts shall accrue to the Constructor. All trade discounts, rebates
and refunds, and all returns from sale of surplus materials and equipment, shall be credited to the
Cost of the Work;

8.3.1.3.17 COST REPORTING The Trade Contractor shall maintain in conformance with generally
accepted accounting principles a complete and current set of records that are prepared or used by
the Trade Contractor to calculate the Cost of Work. The Owner and Construction Manager shall
be afforded access to the Trade Contractor's records, books, correspondence, instructions,
drawings, receipts, vouchers, memoranda and similar data relating to requested payment for Cost
of the Work. The Trade Contractor shall preserve all such records for a period of three years after
the final payment or longer where required by law;

8.3.1.3.18 COST AND SCHEDULE ESTIMATES The Trade Contractor shall use reasonable skill
and judgment in the preparation of a cost estimate or schedule for a change to the Work, but does
not warrant or guarantee their accuracy

8.3.1.4 If an increase or decrease cannot be agreed to as set forth in Clauses .1 through .3 above, and
the Owner or the Construction Manager issues a Trade Contract Interim Directed Change, the cost of
the change in the Trade Contract Work shall be determined by the reasonable actual expense and
savings of the performance of the Work resulting from the change. If there is a net increase in the Trade
Contract Price, the Trade Contractor's Fee shall be adjusted accordingly. In case of a net decrease in
the Trade Contract Price, the Trade Contractor's Fee shall not be adjusted unless ten percent (10%) or
more of the Project is deleted. The Trade Contractor shall maintain a documented, itemized accounting
evidencing the expenses and savings.

8.3.2 If unit prices are set forth in the Trade Contract Documents or are subsequently agreed to by the
Parties, but the character or quantity of such unit items as originally contemplated is so different in a
proposed Trade Change Order that the original unit prices will cause substantial inequity to the Owner
or the Trade Contractor, such unit prices shall be equitably adjusted.

8.4 CLAIMS FOR ADDITIONAL COST OR TIME Except as provided in subsection 6.3.2 and section 6.4 for
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any claim for an increase in the Trade Contract Price or the Trade Contract Time, the Trade Contractor shall
give the Owner and the Construction Manager written notice of the claim within fourteen (14) Days after the
occurrence giving rise to the claim or within fourteen (14) Days after the Trade Contractor first recognizes (or
should have recognized) the condition giving rise to the claim, whichever is later. Except in an emergency,
notice shall be given before proceeding with the Trade Contract Work. Thereafter, the Trade Contractor shall
submit written documentation of its claim, including appropriate supporting documentation, within twenty-one
(21) Days after giving notice, unless the Parties mutually agree upon a period of time. The Owner or
Construction Manager shall respond in writing denying or approving the Trade Contractor's claim no later
than fourteen (14) Days after receipt of the Trade Contractor's claim. Any change in the Trade Contract Price
or the Trade Contract Time resulting from such claim shall be authorized by Trade Contract Change Order.

ARTICLE 9 PAYMENT

9.1 GENERAL PROVISIONS Within fourteen (14) calendar Days from the date of execution of this
Agreement, the Trade Contractor shall prepare and submit to the Construction Manager for approval a
Schedule of Values apportioned to the various divisions or phases of the Trade Contract Work. Each line item
contained in the Schedule of Values shall be assigned a monetary price such that the total of all such items
shall equal the Trade Contract Price. The Schedule of Values shall be prepared in such detail and be
supported by such documents and proof as may be required by the Construction Manager.

9.2 PROGRESS PAYMENTS

9.2.1 APPLICATIONS The Trade Contractor shall submit to the Construction Manager monthly
notarized applications for payment. Trade Contractor's applications for payment shall be itemized and
supported by the Trade Contractor's Schedule of Values and any other substantiating data as required
by this Trade Contractor Agreement or requested by the Construction Manager or Design Professional.
Payment applications may include payment requests on account of properly authorized Trade Contract
Change Orders and Interim Directed Changes. The progress payment application shall include Trade
Contract Work performed through the preceding calendar month. The Construction Manager will review
the application and recommend to the Design professional and the Owner amounts payable by the
Owner to the Trade Contractor. The Owner, in accordance with the determination of the Design
Professional, shall pay the amount otherwise due on any payment application, less any amounts as set
forth below, no later than thirty (30) calendar Days after the payment application, or portion thereof, is
approved the Design Professional. The Owner may deduct, from any progress payment, such amounts
as may be retained pursuant to subsection 9.2.4 below.

9.2.2 STORED MATERIALS AND EQUIPMENT Unless otherwise provided in the contract documents,
applications for payment may include materials and equipment not yet incorporated into the Work but
delivered to and suitably stored onsite or offsite including applicable insurance, storage and costs
incurred transporting the materials to an offsite storage facility. Approval of payment applications for
stored materials and equipment stored offsite shall be conditioned on submission by the Trade
Contractor of hills of sale and proof of required insurance, or such other procedures satisfactory to the
Owner to establish the proper valuation of the stored materials and equipment, the Owner's title to such
materials and equipment, and to otherwise protect the Owner's interests therein, including
transportation to the site.

9.2.3 CLAIM WAIVERS

9.2.3.1 PARTIAL CLAIMWAIVERS AND AFFIDAVITS As a prerequisite for payment, the Trade
Contractor shall provide, in a form satisfactory to the Owner and the Construction Manager, partial
claim waivers in the amount of the application for payment and affidavits from the Trade
Contractor, and its Subcontractors, Material Suppliers for the completed Trade Contract Work.

24

ConsensusDocs™ 802 - Standard Form of Agreement Between Owner and Trade Contractor (CM is Owner's Agent) - © 2007,
Revised March 2012. THIS DOCUMENT MAY HAVE BEEN MODIFIED FROM THE STANDARD LANGUAGE, and a report of
maodifications can be generated through the ConsensusDocs platform. Purchase of the document permits the user to print one contract
for each party to the contract within one project only. You may only make copies of finalized documents for distribution to parties in direct
connection with this contract. Any other uses are strictly prohibited.



Such waivers shall be effective upon payment. In no event shall the Trade Contractor be required
to sign an unconditional waiver of claim, either partial or final, prior to receiving payment or in an
amount in excess of what it has been paid.

9.2.4 RETAINAGE From each progress payment made to the Trade Contractor has the Owner shall
retain FIVE (5) percent of the amount otherwise due after deduction of any amounts as provided in
section 9.3 and in no event shall such percentage exceed any applicable statutory requirements of this
Agreement. Retainage shall be withheld and administered in accordance with lowa Code Chapter 572:

9.3 ADJUSTMENT OF TRADE CONTRACTOR'S PAYMENT APPLICATION The Owner or the Construction
Manager, upon notification of the Design Professional, may reject or adjust a Trade Contractor payment
application or nullify a previously approved Trade Contractor payment application, in whole or in part, as may
reasonably be necessary to protect the Owner from loss or damage based upon the following, to the extent
that the Trade Contractor is responsible therefor under this Trade Contractor Agreement:

9.3.1 the Trade Contractor's repeated failure to perform the Trade Contract Work as required by the
Trade Contractor Agreement;

9.3.2 loss or damage arising out of or relating to the Trade Contractor Agreement and caused by the
Trade Contractor to the Owner, or to the Construction Manager or others to whom the Owner may be
liable;

9.3.3 the Trade Contractor's failure to properly pay for labor, materials, equipment or supplies furnished
in connection with the Trade Contract Work;

9.3.4 nonconforming or defective Trade Contract Work which has not been corrected in a timely
fashion;

9.3.5 reasonable evidence of delay in performance of the Trade Contract Work such that the work will
not be completed within the Trade Contract Time, and that the unpaid balance of the Trade Contract
Price is not sufficient to offset any liquidated damages or actual damages that may be sustained by the
Owner as a result of the anticipated delay caused by the Trade Contractor;

9.3.6 reasonable evidence demonstrating that the unpaid balance of the Trade Contract Price is
insufficient to cover the cost to complete the Trade Contract Work; and

9.3.7 third-party claims involving the Trade Contractor or reasonable evidence demonstrating that
third-party claims are likely to be filed unless and until the Trade Contractor furnishes the Owner with
adequate security in the form of a surety bond, letter of credit or other collateral or commitment which
are sufficient to discharge such claims if established. No later than thirty (30) Days after receipt of an
application for payment, the Owner or Construction Manager shall give written notice to the Trade
Contractor, disapproving or nullifying it or a portion thereof, specifying the reasons for the disapproval or
nullification. When the above reasons for disapproving or nullifying an application for payment are
removed, payment will be made for amounts previously withheld.

9.4 PAYMENT NOT ACCEPTANCE Payment to the Trade Contractor does not constitute or imply
acceptance of any portion of the Trade Contract Work.

9.5 PAYMENT DELAY If for any reason not the fault of the Trade Contractor, the Trade Contractor does not
receive a progress payment from the Owner sixty (60) calendar Days after the time such payment is due, as
defined in Subparagraph 9.2.1, then the Trade Contractor, upon giving within seven (7) calendar Days after
written notice to the Owner, and without prejudice to and in addition to any other legal remedies, may stop its
Trade Contract Work until payment of the full amount owing to the Trade Contractor has been received. The
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Trade Contract Price and Trade Contract Time shall be equitably adjusted by a Trade Contract Change Order
to reflect reasonable cost and delay resulting from shutdown, delay and start-up.

9.6 SUBSTANTIAL COMPLETION

9.6.1 The Trade Contractor shall notify the Owner, the Construction Manager and the Design
Professional when it considers Substantial Completion of the Trade Contract Work or a designated
portion to have been achieved. The Construction Manager and the Design Professional shall promptly
conduct an inspection to determine whether the Trade Contract Work or designated portion can be
occupied or utilized for its intended use by the Owner without excessive interference in completing any
remaining unfinished Trade Contract Work by the Trade Contractor. If the Construction Manager and
the Design Professional determine that the Trade Contract Work or designated portion has not reached
Substantial Completion, the Design Professional, and the Construction Manager, shall promptly compile
a list of items to be completed or corrected so the Owner may occupy or utilize the Trade Contract Work
or designated portion for its intended use. The Trade Contractor shall promptly complete all items on
the list.

9.6.2 When Substantial Completion of the Trade Contract Work or a designated portion is achieved, the
Construction Manager and the Design Professional shall prepare a Certificate of Substantial Completion
that shall establish the date of Substantial Completion, and the respective responsibilities of the Owner
and Trade Contractor for interim items such as security, maintenance, utilities, insurance and damage
to the Trade Contract Work. The Owner shall assume all responsibilities for items such as security,
maintenance, utilities, and insurance, and damage to the Work. The certificate shall also list the items to
be completed or corrected, and establish the time for their completion or correction. The Certificate of
Substantial Completion shall be submitted to the Trade Contractor for written acceptance of
responsibilities assigned in the Certificate.

9.6.3 Unless otherwise provided in the Certificate of Substantial Completion, warranties required by the
Trade Contract Documents shall commence on the date of Substantial Completion of the Trade
Contract Work or a designated portion.

9.6.4 Uncompleted items shall be completed by the Trade Contractor by the Final Completion date set
forth in the Agreement and/or Construction Schedule. The Trade Contractor may request early release
of retainage in accordance with lowa Code Section 26.13. Payment for completed work and retainage
shall be made in accordance with lowa Code Chapters 26 and 573.

9.7 PARTIAL OCCUPANCY OR USE The Owner may occupy or use completed or partially completed
portions of the Trade Contract Work when (a) the portion of the Trade Contract Work is designated in a
Certificate of Substantial Completion, (b) appropriate insurer(s) consent to the occupancy or use, and (c)
appropriate public authorities authorize the occupancy or use. Such partial occupancy or use shall constitute
Substantial Completion of that portion of the Trade Contract Work.

9.8 FINAL PAYMENT

9.8.1 APPLICATION Upon acceptance of the Trade Contract Work by the Construction Manager, and
approval by the Design Professional, and upon the Trade Contractor furnishing evidence of fulfillment of
the Trade Contractor's obligations in accordance with the Trade Contract Documents, the Trade
Contractor shall submit its application for final payment. The Construction Manager will review the
Trade Contractor's final payment application and recommend to the Design Professional and the Owner
an amount payable by the Owner to the Trade Contractor. The Design Professional shall then
recommend an amount to be paid by the Owner. Final payment shall be made in accordance with lowa
Code Chapters 26 and 573.
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9.8.2 REQUIREMENTS Along with its application for final payment, the Trade Contractor shall furnish to
the Construction Manager:

9.8.2.1 an affidavit that all payrolls, bills for materials and equipment, and other indebtedness
connected with the Trade Contract Work for which the Owner or its property or the Construction
Manager or the Owner's surety might in any way be liable, have been paid or otherwise satisfied;

9.8.2.2 consent of the Trade Contractor's surety to final payment;

9.8.2.3 satisfaction of closeout procedures as may be required by the Trade Contractor
Agreement;

9.8.2.4 certification(or other writing indicating) that insurance required by the Trade Contractor
Agreement is and will remain effect beyond final payment pursuant to this Trade Contractor
Agreement and

9.8.2.5 other data if required by the Owner or Construction Manager, such as receipts, releases,
and waivers of liens effective upon payment to the extent and in such form as may be designated
by the Owner or Construction Manager. Acceptance of final payment by the Trade Contractor
shall constitute a waiver of all claims by the Trade Contractor except those previously made in
writing and identified by the Trade Contractor as unsettled at the time of final application for
payment.

9.8.3 TIME OF PAYMENT Final payment of the balance of the Trade Contract Price, less any amount
retained pursuant to subsection 9.2.4 of this Agreement, and as required by lowa Code Chapters 26
and 573, which among other things requires that twice the amount of an lowa Code Chapter 573
subcontractor claim be withheld from final payment, shall be made to the Trade contractor within sixty
(60) Days after the Trade Contractor has submitted a complete and accurate application for final
payment.

9.8.4 LATE PAYMENT INTEREST Progress payments or final payment due and unpaid under this
Trade Contractor Agreement shall bear interest from the date payment is due at the statutory rate
prevailing at the place of the Project.

9.9 PAYMENT USE AND VERIFICATION The Trade Contractor is required to pay for all labor, materials and
equipment used in the performance of the Trade Contract Work through the most current period applicable to
progress payments received. Reasonable evidence, satisfactory to the Construction Manager, may be
required to show that all obligations relating to the Trade Contract Work are current before releasing any
payment due on the Trade Contract Work. If required by the Construction Manager, before final payment is
made for the Trade Contract Work, the Trade Contractor shall submit evidence satisfactory to the
Construction Manager that all payrolls, bills for materials and equipment, and all known indebtedness
connected with the Trade Contract Work, have been paid or otherwise satisfied as set forth in subsection
9.8.2.

ARTICLE 10 INDEMNITY, INSURANCE, WAIVERS AND BONDS
10.1 INDEMNITY

10.1A To the extent portions of this Article are in conflict with SF 396 (codified at lowa Code Section
573A.5) said portions are void and unenforceable.

10.1.1 TRADE CONTRACTOR'S INDEMNITY To the fullest extent permitted by law, the Trade
Contractor shall indemnify and hold harmless the Owner, the Owner's officers, directors, members,
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consultants, agents and employees, from all claims for bodily injury and property damage, other than to
the Work itself and other property insured under subsection 10.3.1, including reasonable attorneys'
fees, costs and expenses, that may arise from the performance of the Work, but only to the extent
caused by the negligent acts or omissions of the Trade Contractor, Subcontractors or anyone employed
directly or indirectly by any of them or by anyone for whose acts any of them may be liable. The Trade
Contractor shall be entitled to reimbursement of any defense costs paid above the Trade Contractor's
percentage of liability for the underlying claim to the extent provided for under subsection 10.1.2.

10.1.2 OWNER'S INDEMNITY To the fullest extent permitted by law, the Owner shall indemnify and
hold harmless the Trade Contractor, its officers, directors, members, consultants, agents, and
employees, from all claims for bodily injury and property damage, other than property insured under
subsection 10.3.1, including reasonable attorneys' fees, costs and expenses, that may arise from the
performance of work by Owner, Design Professional or Others, but only to the extent caused by the
negligent acts or omissions of the Owner, Design Professional or Others. The Owner shall be entitled to
reimbursement of any defense costs paid above Owner's percentage of liability for the underlying claim
to the extent provided for under subsection 10.1.1.

10.1.3 CONSTRUCTION MANAGER AND DESIGN PROFESSIONAL INDEMNITY The Owner shall
cause the Construction Manager and the Design Professional to agree to indemnify and hold harmless
the Owner from all claims for bodily injury and property damage, other than to the Work itself and other
property insured under section 10.3, that may arise from the Construction Manager's or the Design
Professional's services, but only to the extent that such claims result from the negligent acts or
omissions of the Construction Manager or the Design Professional, respectively, or anyone for whose
acts or omissions the Construction Manager or Design Professional, respectively, is liable. Such
provisions shall be in a form no less protective of the Parties than the Construction Manager's Indemnity
provided in ConsensusDocs 801 (2011) or the Design Professional's indemnity provided in
ConsensusDocs 803 (2011) respectively, and shall be reasonably satisfactory to the Owner and the
Trade Contractor.

10.1.4 ADJACENT PROPERTY INDEMNIFICATION To the extent of the limits of Trade Contractor's
Commercial General Liability Insurance specified in subsection 10.2.1 or Zero Dollars and No Cents
($0.00) whichever is more, the Trade Contractor shall indemnify and hold harmless the Owner against
any and all liability, claims, demands, damages, losses and expenses, including attorney's fees, in
connection with or arising out of any damage or alleged damage to any of Owner's existing adjacent
property that may arise from the performance of the Trade Contract Work, but only to the extent of the
negligent acts or omissions of the Trade Contractor, Subcontractor or anyone employed directly or
indirectly by any of them or by anyone for whose acts any of them may be liable.

10.1.5 NO LIMITATION ON LIABILITY In any and all claims against the Indemnitees by any employee
of the Trade Contractor, anyone directly or indirectly employed by the Trade Contractor or anyone for
whose acts the Trade Contractor may be liable, the indemnification obligation shall not be limited in any
way by any limitation on the amount or type of damages, compensation or benefits payable by or for the
Trade Contractor under Workers' Compensation acts, disability benefit acts or other employment benefit
acts.

10.2 TRADE CONTRACTOR'S INSURANCE

10.2.1 Prior to the start of the Work, the Trade Contractor shall procure and maintain in force Workers
Compensation/Employers' Liability Insurance, Business Automobile Liability Insurance, and Commercial
General Liability Insurance (CGL). The CGL policy shall include coverage for liability arising from
premises, operations, independent contractors, products-completed operations, personal injury and
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advertising injury, contractual liability, and broad form property damage. The Trade Contractor's liability
policies, as required in this Subparagraph 10.2.1, shall be written on an occurrence basis with at least
the following limits of liability:

10.2.1.1 Workers' Compensation- amount required by the laws of lowa

10.2.1.2 Employers' Liability Insurance - $500,000 or an amount required by lowa law, whichever
is greater.

10.2.1.3 Business Automobile Liability Insurance
a. $1,000,000 Each Accident
10.2.1.4 Commercial General Liability Insurance

a. $1,000,000 Each Occurrence b. $2,000,000 General Aggregate c. $1,000,000
Products/Completed Operations Aggregate d. $1,000,000 Personal and Advertising Injury Limit

10.2.2 The Trade Contractor Must also carry and maintain Excess or Umbrella Liability coverage for the
policies in subsection 10.2.1 in the amounts as listed below:

Trade Contractor Contract Amount: <$1,000,000 - $2 Million Umbrella or more $1,000,000 - $5,000,000
- $5 Million Umbrella or more >$5,000,000 - $10 Million Umbrella or more

10.2.3 The Trade Contractor shall maintain in effect all insurance coverage required under subsection
10.2.1 with insurance companies lawfully authorized to do business in lowa. Such insurance companies
shall have a minimum A.M. Best Rating of A-VI (Consult instructions and insurance advisor).If the Trade
Contractor fails to obtain or maintain any insurance coverage required under this Agreement, the Owner
may purchase such coverage and charge the expense to the Trade Contractor, or terminate this
Agreement.

10.2.4 To the extent commercially available, the policies of insurance required under Subparagraph
10.2.1 shall contain a provision that the insurance company or its designee must give the Owner written
notice transmitted in paper or electronic format: (a) 30 days before coverage is nonrenewed by the
insurance company and (b) with 10 business days after cancelation of coverage by the insurance
company. The Trade Contractor shall maintain completed operations liability insurance for one year
after acceptance of the Contract Documents, whichever is longer. Prior to commencement of services,
the Trade Contract shall furnish the Owner with certificates evidencing the required coverages. In
addition, if any insurance policy required under subsection 10.2.1 is not to be immediately replaced
without a lapse in coverage when it expires, exhausts its limits, or is to be, cancelled, the Trade
Contractor shall give Owner prompt written notice upon actual or constructive knowledge of such
condition.

10.2.5 ADDITIONAL LIABILITY COVERAGE

10.2.5.1 The Owner shall ;‘I:l shall not (indicate one) require the Trade Contractor to
purchase and maintain liability coverage, primary to the Owner's coverage under subsection
10.3.1.

10.2.5.2 If required by subsection 10.2.5.1, the additional liability coverage required of the Trade
Contractor shall be:

1. Additional Insured Owner shall be named as an additional insured on Trade Contractor's
Commercial General Liability Insurance specified for operations and completed operations,
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but only with respect to liability for bodily injury, property damage or personal and advertising
injury to the extent caused by the negligent acts or omissions of Trade Contractor, or those
acting on Trade Contractor's behalf, in the performance of Trade Contractor's Work for.

2. OCP Trade Contractor shall provide an Owners' and Contractors' Protective Liability
Insurance ("OCP") policy with limits equal to the limits on Commercial General Liability
Insurance specified or limits as otherwise required by Owner.

Any documented additional cost in the form of a surcharge associated with procuring the
additional liability coverage in accordance with this subsection shall be paid by the Owner directly
or the costs may be reimbursed by the Owner to the Trade Contractor by increasing the Trade
Contract Price to correspond to the actual cost required to purchase and maintain the additional
liability coverage. Prior to commencement of the Work, the Trade Contractor shall obtain and
furnish to the Owner a certificate evidencing that the additional liability coverages have been
procured.

10.2.6 PROFESSIONAL LIABILITY INSURANCE To the extent the Trade Contractor is required
to procure design services under this Agreement, in accordance with section 3.14, the Trade
Contractor shall require the designers to obtain professional liability insurance for claims arising
from the negligent performance of professional services under this Agreement, with a company
reasonably satisfactory to the Owner, including coverage for all professional liability caused by
any of the Designer's(s') consultants, written for not less than $1,000,000 per claim and in the
aggregate with the deductible not to exceed $2,000,000. The deductible shall be paid by the
Designer.

10.3 OWNER'S INSURANCE
10.3.1 Deleted.
10.3.2 Deleted.

10.4 PROPERTY INSURANCE

10.4.1 Before the start of Trade Contract Work, the Owner shall obtain and maintain Builder's Risk
Policy insurance with minimum coverage limits equal to the full cost of replacement of the Project at the
time of loss. This insurance shall also name the Trade Contractor, Subcontractors, Material Suppliers,
Construction Manager and Design Professional as insureds. This insurance shall be written as a
Builder's Risk Policy or equivalent form to cover all risks of physical loss except those specifically
excluded by the policy, and shall insure at least against the perils of fire, lightning, explosion, windstorm,
hail, smoke, aircraft and vehicles, riot and civil commotion, theft, vandalism, malicious mischief, debris
removal, flood (subject to sublimits), earthquake (subject to sublimits), earth movement, water damage,
wind damage, testing if applicable, collapse however caused, and shall include coverage for, material,
or equipment stored offsite, onsite or in transit. This policy shall provide for a waiver of subrogation in
favor of the Trade Contractor, Subcontractors, Material Suppliers, Construction Manager and Design
Professional. This insurance shall remain in effect until the Substantial Completion of the Work, final
payment has been made or until no person or entity other than the Owner has an insurable interest in
the property to be covered by this insurance, whichever is sooner. Partial occupancy or use of the Work
shall not commence until the Owner has secured the consent of the insurance company or companies
providing the coverage required in this Subparagraph 10.4.1.

10.4.2 If the Owner does not intend to purchase the property insurance required by this Agreement,
including all of the coverages and deductibles described herein, the Owner shall give written notice to
the Trade Contractor, the Design Professional and the Construction Manager before the Trade Contract

30
ConsensusDocs™ 802 - Standard Form of Agreement Between Owner and Trade Contractor (CM is Owner's Agent) - © 2007,
Revised March 2012. THIS DOCUMENT MAY HAVE BEEN MODIFIED FROM THE STANDARD LANGUAGE, and a report of
maodifications can be generated through the ConsensusDocs platform. Purchase of the document permits the user to print one contract
for each party to the contract within one project only. You may only make copies of finalized documents for distribution to parties in direct
connection with this contract. Any other uses are strictly prohibited.



Work is commenced. The Trade Contractor may then provide insurance to protect its interests and the
interests of the Subcontractors, including the coverage of deductibles. The cost of this insurance shall
be charged to the Owner in a Change Order. The Owner shall be responsible for all of Trade
Contractor's costs reasonably attributed to the Owner's failure or neglect in purchasing or maintaining
the coverage described above.

10.4.2.1 The Owner will not obtain insurance to cover the risk of physical loss resulting from
Terrorism. The Construction Manager is not required to purchase this type of insurance but may
purchase this type of insurance if it chooses. f purchased, the cost of this insurance shall be borne
by the Construction manager.

10.4.3 POLICIES The Owner shall provide the Trade Contractor with a copy of all policies including all
endorsements upon request.

10.5 PROPERTY INSURANCE LOSS ADJUSTMENT

10.5.1 LOSS ADJUSTMENT Any insured loss shall be adjusted with the Owner and the Trade
Contractor and made payable to the Owner as trustee for the insureds, as their interests may appear.

10.5.2 DISTRIBUTION OF PROCEEDS Following the occurrence of an insured loss, monies received
will be deposited in a separate account and the trustee shall make distribution in accordance with the
agreement of the Parties in interest.

10.6 WAIVERS

10.6.1 PROPERTY DAMAGE The Owner and Trade Contractor waive all claims and other rights they
may have against each other for loss of or damage to (a) the Project, (b) all materials, machinery,
equipment and other items used in accomplishing the Trade Contract Work or services or to be
incorporated into the Project, while the same are in transit, at the Project Site, during erection and
otherwise, and (c) all property owned by or in the custody of Owner and its affiliates, however such loss
or damage shall occur, to be extent such damage is covered by property insurance. The proceeds of
such insurance shall be held by the Owner as trustee.

10.6.2 WAIVER OF SUBROGATION The Owner shall have its insurers waive all rights of subrogation
they may have against the Construction Manager, Design Professional, Trade Contractors, and their
Subcontractors and Material Suppliers on all policies carried by the Owner on the Project and adjacent
properties, including, after final payment, those policies to be provided on the completed Project not
intended to insure the Project during construction.

10.6.3 ENDORSEMENT If the policies of insurance referred to in this section require an endorsement to
provide for continued coverage where there is a waiver of subrogation, the Owner will cause them to be
so endorsed.

10.7 RISK OF LOSS Except to the extent a loss is covered by propertyinsurance,carried by the owner, risk of
loss or damage to the Work shall be upon the Trade Contractor until the Date of Final Completion, unless
otherwise agreed to by the Parties.

10.8 BONDS Performance and Payment Bonds

g are
|:| are not

required of the Trade Contractor that meet the requirements of lowa Code Chapter 573. A deposit in lieu of a
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bond may be acceptable if it meets the requirements of lowa Code Section 573.4. Such bonds shall be
issued by a surety admitted in the State in which the Project is located and must be acceptable to the Owner.
The Owner's acceptance shall not be withheld without reasonable cause. The penal sum of the Payment
Bond and of the Performance Bond shall each be one hundred percent (100%) of the original Contract Price.
Any increase in the Contract Price that exceeds ten percent (10%) in the aggregate shall require a rider to the
Bonds increasing penal sums accordingly. Up to such ten percent (10%) amount, the penal sum of the Bond
shall remain equal to one hundred percent (100%) of the Contract Price. The Trade Contractor shall
endeavor to keep its surety advised of changes potentially impacting the Contract Time and Contract Price,
though the Trade Contractor shall require that its surety waives any requirement to be notified of any
alteration or extension of time. The Trade Contractor's Payment Bond for the Project, if any, shall be made
available by the Owner for review and copying by the Subcontractor. lowa Code Chapter 573 shall control
and take precedence over any conflicting term or condition in this Agreement

ARTICLE 11 SUSPENSION, NOTICE TO CURE AND TERMINATION OF AGREEMENT
11.1 SUSPENSION BY OWNER FOR CONVENIENCE

11.1.1 OWNER SUSPENSION Should the Owner order the Trade Contractor in writing to suspend,
delay, or interrupt the performance of the Trade Contract Work for such period of time as may bhe
determined to be appropriate for the convenience of the Owner and not due to any act or omission of
the Trade Contractor or any person or entity for whose acts or omissions the Trade Contractor may be
liable, then the Trade Contractor shall immediately suspend, delay or interrupt that portion of the Trade
Contract Work as ordered by the Owner. The Trade Contract Price and the Trade Contract Time shall
be equitably adjusted by Trade Contract Change Order for the cost and delay resulting from any such
suspension.

11.1.2 Any action taken by the Owner that is permitted by any other provision of the Trade Contract
Documents and that results in a suspension of part or all of the Trade Contract Work does not constitute
a suspension of Trade Contract Work under this section.

11.2 NOTICE TO CURE A DEFAULT If the Trade Contractor persistently refuses or fails to supply enough
properly skilled workers, proper materials, or equipment to maintain the approved Construction Schedule in
accordance with ARTICLE 6, or fails to make prompt payment to its workers, Subcontractors or Material
Suppliers; disregards laws, ordinances, rules, regulations or orders of any public authority having jurisdiction;
or is otherwise guilty of a material breach of a provision of this Agreement, the Trade Contractor may he
deemed in default. If the Trade Contractor fails within seven (7) business Days after receipt of written
notification to commence and continue satisfactory correction of such default with diligence and promptness,
then the Owner shall give the Trade Contractor a second notice to correct the default within a three (3) Day
period. If the Trade Contractor fails to promptly commence and continue satisfactory correction of the default
following receipt of such second notice, the Owner without prejudice to any other rights or remedies may:

11.2.1 supply workers and materials, equipment and other facilities as the Owner or Construction
Manager deems necessary for the satisfactory correction of the default, and charge the cost to the
Trade Contractor, who shall be liable for the payment of same including reasonable Overhead, profit
and attorneys' fees;

11.2.2 contract with Others to perform such part of the Trade Contract Work as the Owner or
Construction Manager determines shall provide the most expeditious correction of the default, and
charge the cost to the Trade Contractor;

11.2.3 withhold payment due the Trade Contractor in accordance with section 9.3; and

11.2.4 in the event of an emergency affecting the safety of persons or property, immediately commence
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and continue satisfactory correction of such default as provided in subsections 11.2.1 and 11.2.2
without first giving written notice to the Trade Contractor, but shall give prompt written notice of such
action to the Trade Contractor following commencement of the action.

11.3 OWNER'S RIGHT TO TERMINATE FOR DEFAULT

11.3.1 TERMINATION BY OWNER FOR DEFAULT If, within seven (7) Days of receipt of a notice to
cure pursuant to section 11.2, the Trade Contractor fails to commence and satisfactorily continue
correction of the default set forth in the notice to cure, the Owner may notify the Trade Contractor that it
intends to terminate this Agreement for default absent appropriate corrective action within fourteen
additional Days. After the expiration of the additional fourteen (14) Day period, the Owner may
terminate this Agreement by written notice absent appropriate corrective action. Termination for default
is in addition to any other remedies available to Owner under section 11.2. If the Owner's cost arising
out of the Trade Contractor's failure to cure, including the cost of completing the Trade Contract Work
and reasonable attorneys' fees, exceeds the unpaid Trade Contract Price, the Trade Contractor shall be
liable to the Owner for such excess costs. If the Owner's costs are less than the unpaid Trade Contract
Price, the Owner shall pay the difference to the Trade Contractor. In the event the Owner exercises its
rights under this section, upon the request of the Trade Contractor the Owner shall furnish to the Trade
Contractor a detailed accounting of the cost incurred by the Owner.

11.3.2 USE OF TRADE CONTRACTOR'S MATERIALS, SUPPLIES AND EQUIPMENT If the Owner or
Others perform work under this section, the Owner shall have the right to take and use any materials,
supplies and equipment belonging to the Trade Contractor and located at the Worksite for the purpose
of completing any remaining Trade Contract Work. Immediately upon completion of the Work, any
remaining materials, supplies or equipment not consumed or incorporated in the Trade Contract Work
shall be returned to the Trade Contractor in substantially the same condition as when they were taken,
reasonable wear and tear excepted.

11.3.3 If the Trade Contractor files a petition under the Bankruptcy Code, this Agreement may be
terminated for cause at the may be terminated for cause at the Owner.

11.3.3 If the Trade Contractor files a petition under the Bankruptcy Code, this Agreement may be
terminated for cause at the may be terminated for cause at the Owner.

11.3.4 The Owner shall make reasonable efforts to mitigate damages arising from Trade Contractor
default, and shall promptly invoice the Trade Contractor for all amounts due pursuant to sections 11.2
and 11.3.

11.4 TERMINATION BY OWNER FOR CONVENIENCE

11.4.1 Upon written notice to the Trade Contractor, the Owner may, without cause, terminate this
Agreement. The Trade Contractor shall immediately stop the Work, follow the Owner's or Construction
Manager's instructions regarding shutdown and termination procedures, and strive to minimize any
further costs.

11.4.2 If the Owner terminates this Agreement pursuant to this section, the Trade Contractor shall be
paid:

11.4.2.1 for the Work performed to date including Overhead and profit; and

11.4.2.2 for all demobilization costs and costs incurred as a result of the termination but not
including Overhead or profit on work not performed;

11.4.2A Upon written notice to the Trade Contractor the Owner has the right to terminate this
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Agreement without penalty as a result of the following: 1) the legislature or governor fail to appropriate
funds sufficient to allow the Owner to operate as required and fulfill its obligations under this Agreement,
2) funds are de-appropriated or not allocated, 3) the Owner's authorization to operate is withdrawn or
there is a material alteration in the programs administered by the owner, or 4) the Owner's duties are
substantially modified. If such a termination results then the Trade Contractor shall be paid in the
manner set forth in subparagraph 11.4.2. If, however, an appropriation to cover the cost of this
Agreement becomes available within sixty (60) days subsequent to termination under this paragraph
then the Owner agrees to re-enter into a modified version of this Agreement that accounts for the
termination and reinstatement.

11.4.3 If the Owner terminates this Agreement pursuant to sections 11.3 or 11.4, the Trade Contractor
shall:

11.4.3 If the Owner terminates this Agreement pursuant to sections 11.3 or 11.4, the Trade Contractor
shall:

11.4.3.1 execute and deliver to the Owner all papers and take all action required to assign,
transfer and vest in the Owner the rights of the Trade Contractor to all materials, supplies and
equipment for which payment has or will be made in accordance with the Trade Contract
Documents and all subcontracts, orders and commitments which have been made in accordance
with the Trade Contract Documents;

11.4.3.2 exert reasonable effort to reduce to a minimum the Owner's liability for subcontracts,
orders and commitments that have not been fulfilled at the time of the termination;

11.4.3.3 cancel any subcontracts, orders and commitments as the Owner or Construction
Manager directs; and

11.4.3.4 sell at prices approved by the Owner or Construction Manager any materials, supplies
and equipment as the Owner or Construction Manager directs, with all proceeds paid or credited
to the Owner.

11.5 TRADE CONTRACTOR'S RIGHT TO TERMINATE

11.5.1 Upon seven (7) Days' written notice to the Owner and Construction Manager, the Trade
Contractor may terminate this Agreement if the Trade Contract Work has been stopped for a thirty (30)
Day period through no fault of the Trade Contractor for any of the following reasons:

11.5.1.1 under court order or order of other governmental authorities having jurisdiction;

11.5.1.2 as a result of the declaration of a national emergency or other governmental act during
which, through no act or fault of the Trade Contractor, materials are not available; or

11.5.1.3 suspension by the Owner for convenience pursuant to section 11.1

11.5.2 In addition, upon seven (7) Days' written notice to the Owner and Construction Manager, the
Trade Contractor may terminate the Agreement if the Owner:

11.5.2.1 fails to furnish reasonable evidence pursuant to section 4.1.2 that sufficient funds are
available and committed for Project financing, or

11.5.2.2 assigns this Agreement over the Trade Contractor's reasonable objection, or

11.5.2.3 fails to pay the Trade Contractor in accordance with this Agreement and the Trade
Contractor has complied with the notice provisions of section 9.5, or
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11.5.2.4 otherwise materially breaches this Agreement.

11.5.3 Upon termination by the Trade Contractor in accordance with this section, the Trade Contractor
shall be entitled to recover from the Owner payment for all Trade Contract Work executed and for any
proven loss, cost or expense in connection with the Trade Contract Work, including all demobilization

costs plus reasonable Overhead and profit on work not performed.

11.6 OBLIGATIONS ARISING BEFORE TERMINATION Even after termination pursuant to ARTICLE 11, the
provisions of this Agreement still apply to any Trade Contract Work performed, payments made, events
occurring, costs charged or incurred or obligations arising before the termination date.

ARTICLE 12 DISPUTE MITIGATION AND RESOLUTION

12.1 WORK CONTINUANCE AND PAYMENT Unless otherwise agreed in writing, the Trade Contractor shall
continue the Trade Contract Work and maintain the Construction Schedule during any dispute mitigation or
resolution proceedings. If the Trade Contractor continues to perform, the Owner shall continue to make
payments in accordance with this Agreement.

12.2 DIRECT DISCUSSIONS If the Parties cannot reach resolution on a matter relating to or arising out of
the Agreement, the Parties shall endeavor to reach resolution through good faith direct discussions between
the Parties' representatives, who shall possess the necessary authority to resolve such matter and who shall
record the date of first discussions. The authorized representative for the Trade Contractor is identified in
Paragraph 3.4 of the Agreement. The authorized representative for the Owner is identified in Paragraph 4.2
of the Agreement. The parties' authorized representative are, among other things, authorized to resolve
matters of disagreement and disputes between the Parties. If the dispute remains unresolved after fifteen (15)
Days from the date of first discussion, the Parties shall submit such matter to the dispute mitigation and
dispute resolution procedures selected herein.

12.3 MITIGATION The Parties agree that dispute mitigation procedures provided in this Project. Disputes
remaining unresolved after direct discussions shall be directed to the selected mitigation procedure
immediately below. The dispute mitigation procedure shall result in nonbinding finding on the matter. This
may be introduced as evidence at a subsequent binding adjudication of the matter, as designee on
Paragraph 12.5. The Parties agree that the dispute mitigation procedure shall be

(Designate only one.)

Project Neutral
|:| Dispute Review Board

12.3.1 MITIGATION PROCEDURES The Project Neutral/Dispute Review Board shall be mutually
selected and appointed by the Parties and shall execute a retainer agreement with the Parties
establishing the scope of the Project Neutral/Dispute Review Board's responsibilities. The costs and
expenses of the Project Neutral/Dispute Review Board shall be shared equally by the Parties. The
Project Neutral/Dispute Review Board shall be available to either Party, upon request, throughout the
course of the Project, and shall make regular visits to the Project so as to maintain an up-to-date
understanding of the Project progress and issues and to enable the Project Neutral/Dispute Review
Board to address matters in dispute between the Parties promptly and knowledgeably. The Project
Neutral/Dispute Review Board shall issue nonbinding findings within five (5) business Days of referral of
the matter to the Project Neutral, unless good cause is shown.

12.3.2 If the matter remains unresolved following the issuance of the nonbinding finding by the
mitigation procedure or if the Project Neutral/Dispute Review Board fails to issue nonbinding findings
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within five (5) Days of the referral, the Parties shall submit the matter to the binding dispute resolution
procedure designated in section 12.5.

12.4 MEDIATION If direct discussions pursuant to section 12.2 do not result in resolution of the matter and no
dispute mitigation procedure is selected under section 12.3, the Parties shall endeavor to resolve the matter
by mediation through the current Construction Industry Mediation Rules of the American Arbitration
Association, or the Parties may mutually agree to select another set of mediation rules. The administration of
the mediation shall be as mutually agreed by the Parties. The mediation shall be convened within thirty (30)
business Days of the matter first being discussed and shall conclude within forty-five (45) business Days of
the matter first being discussed. Either Party may terminate the mediation at any time after the first session,
but the decision to terminate shall be delivered in person by the terminating Party to the non-terminating Party
and to the mediator. The costs of the mediation shall be shared equally by the Parties.

12.5 BINDING DISPUTE RESOLUTION If the matter is unresolved after submission of the matter to a
mitigation procedure or to mediation, the Parties shall submit the matter to the binding dispute resolution
procedure designated herein.

(Designate only one.)

|:|Arbitration using the current Construction Industry Arbitration Rules of the American Arbitration
Association

Litigation in either the state or federal court having jurisdiction of the matter in the location of the
Project.

12.5.1 The costs of any binding dispute resolution procedures shall be borne by the non-prevailing
Party, as determined by the adjudicator of the dispute. However, the costs of binding dispute resolution
does not include attorney fees. The Parties are each responsible for paying for their own attorney fees.

12.5.2 VENUE The venue of any binding dispute resolution procedure shall be Des Moines, lowa.

12.6 MULTIPARTY PROCEEDING All parties necessary to resolve a claim shall be parties to the same
dispute resolution proceeding. Appropriate provisions shall be included in all other contracts relating to the
Work to provide for the joinder or consolidation of such dispute resolution procedures.

12.7 LIEN RIGHTS The Trade Contractor acknowledges that it has no mechanic's lien rights on this Project
because it is a public improvement project.

ARTICLE 13 MISCELLANEOUS PROVISIONS

13.1 ASSIGNMENT Neither the Owner nor the Trade Contractor shall assign their interest in this Agreement
without the written consent of the other except as to the assignment of proceeds. The terms and conditions of
this Agreement shall be binding upon both Parties, their partners, successors, assigns and legal
representatives. Neither Party to this Agreement shall assign the Agreement as a whole without written
consent of the other. If either Party attempts to make such an assignment, that Party shall nevertheless
remain legally responsible for all obligations under this Agreement, unless otherwise agreed by the other
Party.

13.2 GOVERNING LAW This Agreement and all disputes arising there from shall be governed by the lowa
law.

13.3 SEVERABILITY The partial or complete invalidity of any one or more provisions of this Agreement shall
not affect the validity or continuing force and effect of any other provision.
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13.4 NO WAIVER OF PERFORMANCE The failure of either Party to insist, in any one or more instances, on
the performance of any of the terms, covenants or conditions of this Agreement, or to exercise any of its
rights, shall not be construed as a waiver or relinquishment of such term, covenant, condition or right with
respect to further performance or any other term, covenant, condition or right.

13.5 TITLES AND GROUPINGS The titles given to the articles of this Agreement are for ease of reference
only and shall not be relied upon or cited for any other purpose. The grouping of the articles in this Agreement
and of the Owner's specifications under the various headings is solely for the purpose of convenient
organization and in no event shall the grouping of provisions, the use of sections or the use of headings be
construed to limit or alter the meaning of any provisions.

13.6 ASSISTANCE OF COUNSEL AND INTERPRETATION The Parties agree that they had the opportunity
to obtain the assistance of counsel in reviewing the Agreement terms prior to execution. This Agreement shall
be construed neither against nor in favor of either Party, but shall be construed in a neutral manner.

13.7 RIGHTS AND REMEDIES The Parties' rights, liabilities, responsibilities and remedies with respect to
this Agreement, whether in contract, tort, negligence or otherwise, shall be exclusively those expressly set
forth in this Agreement.

13.8 ADDITIONAL PROVISIONS (Insert here other provisions, if any, that pertain to this Agreement See
Below.)

13.9 COMPLIANCE WITH LAW AND REGULATIONS The Trade Contractor shall comply with all applicable
federal, state, and local laws, rules, ordinances, regulations and orders when performing services and/or
performing work under this Agreement, including without limitation, all laws applicable to the prevention of
discrimination in employment and the use of targeted small businesses as subcontractors or suppliers. The
Trade Contractor declares that it has complied with all federal, state and local laws regarding business
permits and licenses that may be required to provide the services and work required by this Agreement. The
Trade Contractor further acknowledges that if this Project is a recipient of Federal financial assistance that it
may be subject to requirements of Federal Acts and Executive Orders as mandated by Federal agencies
having authority and jurisdiction to enforce and ensure compliance with such laws and regulations including,
but not necessarily limited to, the Davis Bacon Act and other Federal Acts and Executive Orders.

13.10 EMPLOYMENT PRACTICES: It is the intent of the lowa Department of Administrative Services to
assure equal employment opportunity in all contract work as required by law. Vendors, are required to take
affirmative action to ensure that applicants employed or seeking employment with them are treated equally as
required by law. Vendors shall not illegally discriminate against any employee. During the course of the
Project, the Vendor may be required to show compliance with the EEO and Affirmative Action requirements.
Noncompliance with the provisions set forth at the time of contract award may result in termination or
suspension of the Agreement in whole or in part. All vendors and service providers working under the terms
of this Agreement are prohibited from engaging in discriminatory employment practices forbidden by lowa
law. Vendors shall complete and submit the Nondiscrimination Clause form for the Owner's approval.

13.11 RECIPROCAL BIDDER PREFERENCE |n accordance with lowa Code Section 73A.21, as amended in
2011 by HF 648, if the Trade Contractor is not a resident bidder of lowa, as defined by law, then the Trade
Contractor must specifically identify in writing with its bid any and all preferences or preferential treatment
(including preferences related to labor) enforced by the state or foreign country in which the Trade Contractor
is a resident. If the low bid Trade Contractor is not a resident bidder of lowa and the Trade Contractor's
foreign State of residence enforces such a preference then the Owner shall reciprocally enforce the
preference in favor of a resident bidder of lowa. Failure on the part of the Trade Contractor to completely and
accurately abide by this legal requirement may, among other things, result in civil penalties and void this
Agreement. The Trade Contractor should contact its attorney regarding this legal requirement if the Trade
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Contractor has questions regarding its meaning or application.

13.12 LABOR RELATIONS The Trade Contractor shall comply with all lowa and Federal labor laws. In
accordance with Executive Order Number 69, issued by the Governor of lowa on or about January 14, 2011,
no project labor agreement (also known as a PLA), or similar, will be used on this Project. lowa is a right to
work state. No consultant, contractor, or employee shall be obligated to contract with or join any labor
organization as a condition of performing work on this Project.

ARTICLE 14 TRADE CONTRACT DOCUMENTS
14.1 The Trade Contract Documents in existence at the time of execution of this Agreement are as follows:
RFBXXXXXXXXX Bid Package X
14.2 INTERPRETATION OF TRADE CONTRACT DOCUMENTS

14.2.1 The drawings and specifications are complementary. If Trade Contract Work is shown only on
one but not on the other, the Trade Contractor shall perform the Trade Contract Work as though fully
described on both consistent with the Trade Contract Documents and reasonably inferable from them
as being necessary to produce the indicated results.

14.2.2 In case of conflicts between the drawings and specifications, the specifications shall govern. In
any case of omissions or errors in figures, drawings or specifications, the Trade Contractor shall
immediately submit the matter to the Owner for clarification. The Owner's clarifications are final and
binding on all Parties, subject to an equitable adjustment in Trade Contract Time or Price pursuant to
ARTICLE 6 and ARTICLE 7 or dispute resolution in accordance with ARTICLE 12.

14.2.3 Where figures are given, they shall be preferred to scaled dimensions.

14.2.4 Any terms that have well-known technical or trade meanings, unless otherwise specifically
defined in this Agreement, shall be interpreted in accordance with their well-known meanings. This
Agreement entered into as of the date entered in ARTICLE 1.

14.2.5 PRECEDENCE In case of any inconsistency, conflict or ambiguity among the Trade Contract
Documents, the documents shall govern in the following order: (a) Trade Contract Change Orders and
written amendments to this Agreement; (b) this Agreement; (c) subject to subsection 14.2.2 the
drawings, specifications and addenda issued prior to the execution of this Agreement; (d) approved
submittals; (e) information furnished by the Owner pursuant to subsection 4.1.3; (f) other documents
listed in this Agreement. Among all the Trade Contract Documents, the term or provision that is most
specific or includes the latest date shall control. Information identified in one Trade Contract Document
and not identified in another shall not be considered to be a conflict or inconsistency.

This Agreement entered into as of the date entered in ARTICLE 1.

OWNER State of lowa, Department of Administrative Services

38
ConsensusDocs™ 802 - Standard Form of Agreement Between Owner and Trade Contractor (CM is Owner's Agent) - © 2007,
Revised March 2012. THIS DOCUMENT MAY HAVE BEEN MODIFIED FROM THE STANDARD LANGUAGE, and a report of
maodifications can be generated through the ConsensusDocs platform. Purchase of the document permits the user to print one contract
for each party to the contract within one project only. You may only make copies of finalized documents for distribution to parties in direct
connection with this contract. Any other uses are strictly prohibited.



Trade Contractor: Contractor Name
By:

(Authorized Representative)
Name:
Title:
Date:
Owner: State of lowa - DAS
By:

(Authorized Representative)
Name:
Title:

Date:

END OF DOCUMENT.
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5JD Fresh Start Women’s Center RR Remodel
Des Moines, lowa

DAS#9344.00

RFB934400-01

SECTION 00 6000

PERFORMANCE AND PAYMENT BOND

PART 1 - GENERAL
1.01 PERFORMANCE AND PAYMENT BOND

A. Performance and payment bonds to be used on this project, ConsensusDocs 260 and 261 are
attached for reference following this page. ConsensusDocs performance and payment bonds
are not required (other standard forms are acceptable to the State of lowa).

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION - NOT USED

END OF SECTION

PROJECT 9344.00 PERFORMANCE AND PAYMENT BOND 00 6000 -1
12-04-2023
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CONSENSUSDOCS 260
PERFORMANCE BOND

This document was developed through a collaborative effort of organizations representing a wide
cross-section of the design and construction industry. The organizations endorsing this document
believe it represents a fair allocation of risk and responsibilities for all project participants.

Endorsing organizations recognize that this document must be reviewed and adapted to meet specific
needs and applicable laws. This document has important legal and insurance consequences. You are
encouraged to consult legal, insurance and surety advisors before completing or modifying this
document. The software includes a notes section indicating where information is to be inserted to
complete this document. Further information and endorsing organizations' perspectives are available
at www.consensusdocs.org/guidebook.

For Use with ConsensusDOCS 200, Standard Form of Agreement and General Conditions Between
Owner and Constructor (Where the Contract Price is a Lump Sum) and ConsensusDOCS 500,
Standard Agreement and General Conditions Between Owner and Construction Manager.

The Owner, ,(the "Owner") and the
Constructor, ,(the "Constructor") have entered
into a Contract (the "Contract") dated for

(the "Project"). The Contract is incorporated by reference

into this Performance Bond (the "Bond").

By virtue of this Bond, the Constructor as Principal and as
Surety ("Surety"), are bound to the Owner as Obligee in the maximum amount of

Dollars ($ ) (the
"Bond Sum"). The Constructor and Surety hereby bind themselves, their heirs, executors,

1

IMPORTANT: A vertical line in the margin indicates a change has been made to the original text. Prior to signing, recipients may wish to request from the party
producing the document a “redlined” version indicating changes to the original text. Consultation with legal and insurance counsel and careful review of the entire
document are strongly encouraged.

ConsensusDOCS 260 « PERFORMANCE BOND Copyright © 2007, Revised 2009 and 2011, ConsensusDOCS LLC. AN INDIVIDUAL PURCHASE OF THIS
DOCUMENT PERMITS THE USER TO PRINT ONE CONTRACT FOR ONE PROJECT ONLY. YOU MAY ONLY MAKE COPIES OF A COMPLETED DOCUMENT
FOR DISTRIBUTION TO PARTIES IN DIRECT CONNECTION WITH THE SPECIFIC CONSTRUCTION PROJECT. ANY OTHER USES, INCLUDING COPYING
THE DOCUMENT, ARE STRICTLY PROHIBITED.



administrators, successors and assigns, jointly and severally, as provided herein.

1. GENERAL CONDITIONS ltis the condition of this Bond that if the Constructor performs its
Contract obligations (the "Work"), the Surety's obligations under this Bond are null and void. Otherwise
the Surety's obligations shall remain in full force and effect. The Surety waives any requirement to be
notified of alterations or extensions of time made by the Owner in the Contract. The Owner may not
invoke the provisions of this Bond unless the Owner has performed its obligations pursuant to the
Contract. Upon making demand on this Bond, the Owner shall make the Contract Balance (the total
amount payable by the Owner to the Constructor pursuant to the Contract less amounts properly paid
by the Owner to the Constructor) available to the Surety for completion of the Work.

2. SURETY OBLIGATIONS If the Constructor is in default pursuant to the Contract and the Owner
has declared the Constructor in default, the Surety promptly may remedy the default or shall:

a. Complete the Work, with the consent of the Owner, through the Constructor or otherwise;

b. Arrange for the completion of the Work by a Constructor acceptable to the Owner and
secured by performance and payment bonds equivalent to those for the Contract issued by a
qualified surety. The Surety shall make available as the Work progresses sufficient funds to pay
the cost of completion of the Work less the Contract Balance up to the Bond Sum; or

c. Waive its right to complete the Work and reimburse the Owner the amount of its reasonable
costs, not to exceed the Bond Sum, to complete the Work less the Contract Balance.

3. DISPUTE RESOLUTION All disputes pursuant to this Bond shall be instituted in any court of
competent jurisdiction in the location in which the Project is located and shall be commenced within
two years after default of the Constructor or Substantial Completion of the Work, whichever occurs
first. If this provision is prohibited by law, the minimum period of limitation available to sureties in the
jurisdiction shall be applicable.

This Bond is entered into as of

SURETY (seal)
By e

Print Name:

Print Title:

(Attach Power of Attorney)

VNS S e e

CONSTRUCTOR (seal)
By e

Print Name:
Print Title:

VNS S e e

(Additional signatures, if any, appear on attached page)

2

IMPORTANT: A vertical line in the margin indicates a change has been made to the original text. Prior to signing, recipients may wish to request from the party
producing the document a “redlined” version indicating changes to the original text. Consultation with legal and insurance counsel and careful review of the entire
document are strongly encouraged.

ConsensusDOCS 260 « PERFORMANCE BOND Copyright © 2007, Revised 2009 and 2011, ConsensusDOCS LLC. AN INDIVIDUAL PURCHASE OF THIS
DOCUMENT PERMITS THE USER TO PRINT ONE CONTRACT FOR ONE PROJECT ONLY. YOU MAY ONLY MAKE COPIES OF A COMPLETED DOCUMENT
FOR DISTRIBUTION TO PARTIES IN DIRECT CONNECTION WITH THE SPECIFIC CONSTRUCTION PROJECT. ANY OTHER USES, INCLUDING COPYING
THE DOCUMENT, ARE STRICTLY PROHIBITED.



<} Consensus

This document is proudly endorsed by:
N&
CURT
SFA i

Association for il
rJ FACILITIES & 2
ENGINEERING. ! ¥

(=) e e
I ————— NECA
NIA NATIONAL
=== [l S 7 AWCI

enlailﬂrllﬂ[l fer &5 [ §

[ 10 WELE & a

IV assodiation i E 1 ﬁ I==
e 7. CFMA

CONSENSUSDOCS 261
PAYMENT BOND

This document was developed through a collaborative effort of organizations representing a wide
cross-section of the design and construction industry. The organizations endorsing this document
believe it represents a fair allocation of risk and responsibilities for all project participants.

Endorsing organizations recognize that this document must be reviewed and adapted to meet specific
needs and applicable laws. This document has important legal and insurance consequences. You are
encouraged to consult legal, insurance and surety advisors before completing or modifying this
document. The software includes a notes section indicating where information is to be inserted to
complete this document. Further information and endorsing organizations' perspectives are available
at www.consensusdocs.org/guidebook.

For Use with ConsensusDOCS 200, Standard Form of Agreement and General Conditions Between
Owner and Constructor (Where the Contract Price is a Lump Sum) and ConsensusDOCS 500,
Standard Agreement and General Conditions Between Owner and Construction Manager.

The Owner, ,(the "Owner ")
and the Constructor, '
(the "Constructor") have entered into a Contract (the "Contract") dated for

(the "Project"). The Contract is

incorporated by reference into this Payment Bond (the "Bond").

By virtue of this Bond, the Constructor as Principal and as
Surety ("Surety"), are bound to the Owner as Obligee in the maximum amount of
Dollars ($ )(the

"Bond Sum"). The Constructor and Surety hereby bind themselves, their heirs, executors,

1

IMPORTANT: A vertical line in the margin indicates a change has been made to the original text. Prior to signing, recipients may wish to request from the party
producing the document a “redlined” version indicating changes to the original text. Consultation with legal and insurance counsel and careful review of the entire
document are strongly encouraged.
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administrators, successors and assigns, jointly and severally, as provided herein.

1. GENERAL CONDITIONS ltis the condition of this Bond that if the Constructor promptly makes
payment of all sums for all labor, materials, and equipment furnished for use in the performance of the
work required by the Contract, the Surety's obligations pursuant to this Bond are null and void.
Otherwise the Surety's obligations shall remain in full force and effect. The Surety waives any
requirement to be notified of alterations or extensions of time made by the Owner in the Contract.

2. SURETY OBLIGATION Every Claimant who has not been paid in full before the expiration of a
period of ninety (90) Days after such Claimant provided or performed the last of the work or labor, or
furnished the last of the materials for which said claim is made, may have a right of action on this
Bond. The Surety's obligation to the Claimant(s) shall not exceed the Bond Sum.

3. LIMITATION OF ACTION No suit or action shall be commenced on this Bond by any Claimant:

a. Unless Claimant, other than one having a direct Contract with the Constructor, shall have
given written notice to the Constructor, the Owner and the Surety within ninety (90) Days after the
Claimant provided or performed the last of the work or labor, or furnished the last of the materials
for which the claim is made, stating with substantial accuracy the amount claimed and the name
of the Party to whom the materials were furnished, or for whom the work or labor was provided or
performed. Such notice shall be served by any means which provides written third party
verification of delivery to the Constructor at any place it maintains an office or conducts business,
or served in any manner in which legal process may be served in the state in which the Project is
located.

b. After the expiration of one (1) year from the date on which the Claimant last performed labor
or furnished materials or equipment on the Project. If this provision is prohibited by law, the
minimum period of limitation available to sureties in the jurisdiction shall be applicable.

c. Other than in any court of competent jurisdiction in the location in which the Project is located.

4. CLAIMANT A Claimant is defined as an individual or entity having a direct contract with the
Constructor or having a contract with a subcontractor having a direct contract with the Constructor to
furnish labor, materials or equipment for use in the performance of the Contract.

This Bond is entered into as of

SURETY (seal)
By s

Print Name:
Print Title:

(Attach Power of Attorney)

CONSTRUCTOR (seal)
By e

Print Name:
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Print Title:

VNS e e

(Additional signatures, if any, appear on attached page)
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5JD Fresh Start Women’s Center RR Remodel
Des Moines, lowa

DAS#9344.00

RFB934400-01

SECTION 01 1200

CONTRACT SUMMARY

PART 1 - GENERAL
1.01 SECTION INCLUDES
A. Project Information
B. Project Summary
C. Bid Scope Summary
D. Work Hour Restrictions
E. Access to Site
F. Coordination with Occupants
G. Rules for Construction Workers
H. Bid Package Instructions
1.02 PROJECT INFORMATION
A. Facility Name/Location: Fresh Start Women’s Center, 1917 Hickman Rd., Des Moines, IA
50314
B. DAS Project #: 9344.00
C. Owner: State of lowa, Department of Administrative Services, Hoover State Office Building,
Level 3, 1305 East Walnut Street, Des Moines, IA 50319
D. Owner’s Representative: James Trower, lowa Department of Administrative Services, 109 SE
13th Street, Des Moines, 1A 50319
E. Construction Manager: Jerry Dehnke, The Samuels Group, 2929 Westown Parkway, Suite 200,
West Des Moines, lowa, 50266
1.03 PROJECT SUMMARY
A. The project includes the remodel of two restrooms at the Fresh Start Women’s Center, 1917

Hickman Rd., Des Moines, IA 50314. Work includes but is not limited to general construction,

demolition, concrete, rough carpentry, HM Doors, Wood Doors, Gypsum Board, Tiling, Fluid-

Applied Flooring, Painting, Specialties, Plumbing, HVAC, Electrical, Communications, and

Electronic Safety and Security.

B. Target date to provide substantial completion is July 31, 2024.
1.04 BID SCOPE SUMMARY
A. Scope Applicable to All Bid Packages:

1. The Contractor’'s Work includes all labor, supervision, materials, equipment, services,
supplies, tools, facilities, transportation, hoisting, storage, receiving, licenses, inspections,
certifications, overhead, profit, or other items required or reasonably inferable to properly
and timely perform and complete all work and services to be performed by the Contractor
pursuant to this Agreement. Unless specifically stated otherwise, incidental work
required to accomplish the work of this Bid Package shall be included the bid. This would
include, but not be limited to, temporary facilities, protection of the work, security of
equipment, materials, and work in progress, etc. Contractor's Work shall be performed in
accordance with the Drawings, Specification Divisions 00 and 01, and Specification
sections applicable to each Contractor’s scope.

2. Contractor is responsible for all labor and equipment to unload, account for all material
delivered, stock, and delivery for this scope of work. Storage and delivery of materials
and equipment at the Site shall be permitted only to the extent approved in advance by

PROJECT 9344.00 CONTRACT SUMMARY 011200-1
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5JD Fresh Start Women’s Center RR Remodel
Des Moines, lowa

DAS#9344.00

RFB934400-01

the Construction Manager, and if anything so stored obstructs the progress of any portion
of the work, it shall be promptly removed or relocated by the Contractor without
reimbursement.

3. On site supervision by Prime Contractor at all times work by that contractor or their
subcontractors/suppliers is taking place.
4. Provide all temporary facilities required for this scope of work including trailer, trailer

power, telephone, secured storage, temporary power for work, temporary and task
lighting for work, etc. as determined necessary by Contractor. Coordinate location of
trailers, material storage and utility lines with Construction Manager. Limited space is
available, and permission to bring any such facility or excess materials on to the site shall
be approved by the Construction Manager.

5. Contractor shall provide all equipment and tools for Contractor’s own cleanup. Clean up
shall be done at end of every shift or more frequently if required for the Contractor to
perform their work, for other Contractors to perform their work, as required by the
Owner’s operations, and at the discretion of the Construction Manager.

6. Daily clean-up shall be included in the contractors scope of work. Final cleaning shall be
by the owner.
7. All turf, landscaping, and subgrade disturbances caused by equipment traffic or other

activities related to the Contractor’s scope shall be repaired or restored to proper
conditions by the Contractor.

8. Protect adjacent existing building elements from damage from Scope of work. Repair
existing building elements damaged during Contractor’'s Scope of work.

1.05 WORK HOUR RESTRICTIONS

A. Work hours are from 7:00 AM to 4:00 PM, Monday through Friday unless arrangements are
made two weeks in advance for approval by the owner and construction manager.

B. Heavy demolition noise related to concrete saw cutting and concrete demolition shall be
restricted to 9:00 AM to 4:PM, Monday through Friday.

C. No work allowed on the following State Holidays: New Year's Day, Martin Luther King Day,
Memorial Day, 4th of July, Labor Day, Veterans Day, Thanksgiving/day after Thanksgiving, and
Christmas Day.

1.06 CONTRACTOR USE OF SITE AND PREMISES

A. Construction Operations: Limited to areas noted on Drawings.

B. Provide access to and from site as required by law and Owner:

1. Emergency Building Exits During Construction: Keep all exits required by code open
during construction period; provide temporary exit signs if exit routes are temporarily
altered.

2. Do not obstruct roadways, sidewalks, or other public ways without permission of Owner
and permit if required.

C. Facility will be occupied at all times during duration of work. Contractor personnel shall conduct
themselves in an agreeable manner at all times. Failure to do so may result in removal from the
work site.

D. Primary access to the 5JD Fresh Start Women’s Center shall be through the west building
entrance. Use of any other building access point shall be coordinated with the owner and
construction manager 72 hours in advance.

1.07 OWNER OCCUPANCY

A. Owner intends to occupy the Project upon Substantial Completion.

B. Cooperate with Owner to minimize conflict and to facilitate Owner’s operations.
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5JD Fresh Start Women’s Center RR Remodel
Des Moines, lowa

DAS#9344.00

RFB934400-01

C. Schedule the Work to accommodate Owner occupancy.

D. Owner shall occupy one of the two existing restroom/shower rooms during construction. One
newly remodeled restroom/shower room shall be completed by the contractor and inspected by
the city of Des Moines for occupancy prior to construction of the second restroom/shower room.

1.08 RULES FOR CONSTRUCTION WORKERS

A. The staff of the State of lowa has a responsibility to protect the public by providing a secure
environment. All work site rules must be followed to the letter, at all times.

B. All construction workers must have a background check completed prior to entering the campus
to perform work.

C. Hot Work Permit Processes and Fire Watch, when necessary, will be adhered to for this project.

D. All State properties are tobacco free. No smoking will be permitted or tolerated on campus
unless in designated areas.

E. You are permitted access only to the work site and no other area of the institution.

F. No drugs, alcohol, or firearms are allowed on the work site.

G. Do not leave money, drugs, alcohol, or firearms in your personal vehicle.

H. Company and personal vehicles are to be parked and locked in designated or authorized area
of the work.

I Secure all tools at the end of the day.

J. Maintain control of all tools, supplies, and debris at all times during the work.

K. Never leave keys in any vehicle. If a security officer finds keys in a vehicle, they are under
orders to turn them in to a security supervisor.

L. Do not give anything to residents or take anything from residents; if they offer, inform your
supervisor.

M. Secure all tools at the end of each day. Never leave tools unattended. All tools shall be
checked in at the beginning of the day and checked out at the end of the day. If security officers
find loose tools, they are under orders to turn them in to their supervisor.

N. All delivery vehicles must go directly to the job site. Extra time should be anticipated for all
deliveries. Provide 24-hour notice to the facility of deliveries.

0. Contractors are responsible for delivery, unloading, and receiving of all materials for the project.

P. During an emergency, follow the instructions of the security staff.

Q. Contractor shall wear clothing of a different color, pattern, fashion, etc. as to distinguish
themselves from building occupants.

R. Use of facility sanitary facilities is strictly prohibited.

S. Primary access to the 5JD Fresh Start Women’s Center shall be through the west building
entrance. Use of any other building access point shall be coordinated with the owner and
construction manager 72 hours in advance.

1.09 BID PACKAGE INSTRUCTIONS

A. Bid Package #01 — 5JD Fresh Start Women’s Center RR Remodel Project: Trade Contractor
shall include all of the following, but not limited to, as part of the contract:

1. Work includes general construction, demolition, concrete, rough carpentry, HM Doors,
Wood Doors, Gypsum Board, Tiling, Fluid-Applied Flooring, Painting, Specialties,
Plumbing, HVAC, Electrical, Communications, and Elec. Safety and Security.

2. Includes all work for RFB934400-01 drawings, Specification Divisions 00 and 01, and
Specification sections applicable to each Contractor’s scope.

3. Includes all work related to specification Divisions: 02, 03, 06, 07, 08, 09, 10, 22, 23, 26,
27, and 28.

4, Includes supply, installation, and removal of any temporary walkways for construction
demolition or construction needs.

5. Includes coordination with construction managers installation of temporary access install
and removal for each restroom.
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6. Includes clean up of construction debris on a daily basis and at the end of the project.

B. Alternate #01 — Halo Smart Sensor: Trade Contractor shall include all of the following, but not
limited to, as part of the contract:

1. North and South Restroom. New Halo Smart Sensor System including head end
equipment in existing data rack, CAT6 low voltage cabling, pathways, and sensor.

2. See Keynote 1 on E102 for base bid information.

3. Coordination: Revise or adjust affected adjacent work as necessary to completely
integrate work of the alternate into Project.

4, Include as part of each alternate, miscellaneous devices, accessory objects, and similar

items incidental to or required for a complete installation whether or not indicated as part
of alternate.
5. Execute accepted alternates under the same conditions as other work of the Contract.

C. Unit Price #01 — Wall stud replacement 2 x 4 x 8’: Trade Contractor shall include all of the
following, but not limited to, as part of the contract:

1. Provide all labor, material, and equipment to remove and replace a quantity of one 2x4x8’
wall stud.

2. Unit prices include all necessary material, plus cost for delivery, installation, insurance,
overhead, and profit.

3. Owner reserves the right to reject Contractor's measurements of work in place that

involves use of established unit prices and to have this work measured, at the Owner’s
expense, by an independent surveyor acceptable to the Contractor.

D. Unit Price #02 — Bottom Sill Plate replacement 2 x 4 x 8: Trade Contractor shall include all of
the following, but not limited to, as part of the contract:

1. Provide all labor, material, and equipment to remove and replace a quantity of one 2x4x8’
bottom sill plate section with pressure treated lumber.

2. Unit prices include all necessary material, plus cost for delivery, installation, insurance,
overhead, and profit.

3. Owner reserves the right to reject Contractor's measurements of work in place that

involves use of established unit prices and to have this work measured, at the Owner’s
expense, by an independent surveyor acceptable to the Contractor.

E. Work Performed by Owner: The State of lowa, Fresh Start Women’s Center will perform the
following work items:

1. Relocate all moveable furniture, fixtures and equipment (FF&E), including window
treatments; and personal materials from each sequenced work area prior to demolition
and construction activities and after new construction is completed.

2. Final Cleaning.

F. Work Performed by Construction Manager: The construction manager will perform the
following work items:

1. Provide all work for temporary openings through the building exterior wall into
corresponding restroom/shower rooms for construction access. Temporary openings will
be approximately 30” x 82”. The temporary openings will consist of a 30” standard door.

2. Final Cleaning.

G. Owner Furnished Products: The State of lowa, Fresh Start Women’s Center will provide the

following materials for installation by the contractor:
1. No items noted.

END OF SECTION
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SECTION 01 2500
SUBSTITUTION PROCEDURES

PART 1 - GENERAL
1.01 SECTION INCLUDES

A. Substitution Procedures

B. Request for Substitution form
PART 2 - PRODUCTS - NOT USED
PART 3 - EXECUTION

3.01 SUBSTITUTION PROCEDURES

A. Where the Bidding Documents stipulate a specific product be provided by naming one or more
manufacturer and model, a substitute product will be considered when written request is
received by the date and time identified in Section 00 1113 NOTICE TO BIDDERS. Substitution
requests will be considered for all products, even if the specification does not include a
statement such as “or equal,” “equal to,” “equivalent to,” or “basis of design,” unless noted
otherwise.

References in the Bidding Documents to brand or trade names are intended to illustrate the

general characteristics of the item and not to limit competition unless noted otherwise.

C. The written request shall be on the “Request for Substitution” form included in the Project

Manual. If no such form is included, the request shall be provided on the letterhead of the

company making the request.

Substitution requests received after the specified date will be viewed in the context of a Change

Order to the Contract, and consideration will only be given in the event a product becomes

unavailable or not practical due to no fault of the Contractor, or the substitution is substantially

to the Owner’s advantage (equal product for less cost or higher quality product at no change in

Contract Sum).

E. Document each substitution request with complete data substantiating compliance of the
proposed substitution with the Bidding Documents. Each request shall identify the specified
product for which the substitution is requested, and shall clearly describe the product for which
approval is requested. The burden shall be on the requester to demonstrate the proposed
substitute product’s suitability for use in the Work and its equivalency or superiority in function,
appearance, quality, and performance with the product named in the Bidding Documents.

F. A description of any changes to the Bidding Documents that the proposed substitution will
require shall be included with the request. The requester shall affirm that dimensions shown on
the Drawings will not be affected by the substitute product, and that it will have no adverse
effect on other trades, the construction schedule, or specified warranty requirements. The
request for use of a substitute product shall be signed by an authorized representative of the
firm submitting the request, who shall state that the firm will pay for any changes to the building
design, including Design Professional’s design, detailing, and construction cost caused by the
requested substitution if the substitution is approved for use in the Work.

G. All such substitute products approved for use in the Work during the established period of time
before receipt of Bids will be identified in a subsequent Addendum to the Bidding Documents.

w

©

3.02 REQUEST FOR SUBSTITUTION FORM

A. A Request for Substitution Form is attached following this page.

B. Substitution requests shall be emailed to the Issuing Officer at the email address provided in
Instructions to Bidders Section 1.04.
END OF SECTION
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Project: Substitution Request Number:
From:
To: Date:

A/E Project Number:

Re:

Specification Title: Description:

Section: Page: Article/Paragraph:

Proposed Substitution:

Manufacturer: Address: Phone:

Trade Name: Model No.:

History: [] New product [] 2-5yearsold []5-10yrsold [] More than 10 years old

Differences between proposed substitution and specified product:

[] Point-by-point comparative data prepared by contractor and attached - REQUIRED BY A/E

Reason for not providing specified item:

Similar Installation:

Project: Architect:

Address: Owner:

Date Installed:

Proposed substitution affects other parts of Work: [JNo [ Yes; explain

Supporting Data Attached: [] Drawings [] Product Data [] Samples [] Tests [] Reports

O
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SUBSTITUTION REQUEST FORM
(Continued)

The Undersigned certifies:

. Proposed substitution has been fully investigated and determined to be equal or superior in all respects to
specified product.

. Same warranty will be furnished for proposed substitution as for specified product.

. Same maintenance service and source of replacement parts, as applicable, is available.

. Proposed substitution will have no adverse effect on other trades and will not affect or delay progress
schedule.

o Cost data as stated above is complete. Claims for additional costs related to accepted substitution which
may subsequently become apparent are to be waived.

) Proposed substitution does not affect dimensions and functional clearances.

. Payment will be made for changes to building design, including A/E design, detailing, and construction costs
caused by the substitution.

. Coordination, installation, and changes in the Work as necessary for accepted substitution will be complete

in all respects.

Submitted by;

Signed by:

Firm:

Address:

Telephone:

Attachments:

A/E's REVIEW AND ACTION

[] Substitution approved - Make submittals in accordance with Specification Section 01 3300.

[] Substitution approved as noted - Make submittals in accordance with Specification Section 01 3300.
[] Substitution rejected - Use specified materials.

[] Substitution Request received too late - Use specified materials.

Signed by: Date:
Additional Comments: [] Contractor ~ [] Subcontractor [] Supplier [] Manufacturer [ JA/E [
PROJECT 9344.00 SUBSTITUTION PROCEDURES 01 2500 - 3
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SECTION 01 2600
CONTRACT MODIFICATION PROCEDURES
GENERAL
SECTION INCLUDES
Change procedures
CHANGE PROCEDURES

The Design Professional will advise of minor changes in the work not involving an adjustment to

Contract Sum/Price or contract time as authorized.

The Construction Manager may issue a Proposal Request that includes a detailed description of

a proposed change with supplementary or revised drawings and specifications and a change in

contract time for executing the change as provided by the Design Professional. The Trade

Contractor will prepare and submit an estimate within 7 calendar days. Estimates shall be

provided for the project at no cost, regardless of acceptance or rejection of proposal.

The Trade Contractor may propose changes by submitting a Request for Information to the

Construction Manager, describing the proposed change and its full effect on the work. Include a

statement describing the reason for the change, and the effect on the Contract Sum/Price and

contract time with full documentation and a statement describing the effect on work by separate

or other contractors. Document any requested substitutions in accordance with the

specifications. Construction Manager will forward the Request for Information on to the Design

Professional for their official response.

Stipulated Sum/Price Change Order: Based on executed Change Order and contractor's fixed

price quotation.

Unit Price Change Order: The change order will be executed on a fixed unit price basis for pre-

determined unit prices and quantities. Changes in contract price or contract time will be

computed as specified for time and material change orders.

Time and Material Change Order: The change order will be executed on a not to exceed basis.

Design professional and Construction Manager will determine the not to exceed estimated cost

based on contractor’s proposal for hourly rates and material costs. Maintain detailed records of

work done on time and material basis. Time and Material tickets must be submitted daily to the

Construction Manager for verification. Provide full information required for evaluation of

proposed changes, and to substantiate costs for changes in the work. Submit itemized account

and supporting data after completion of change. A final deductive change order will be issued

to reconcile final cost to the initial change order.

Change Order Forms: CONSENSUSDOC Forms provided by Owner.

Execution of Change Orders: The Construction Manager will issue change orders for signature

of parties as provided in the Conditions of the Contract.

With respect to pricing change orders, the percentage mark-up for overhead and profit is subject

to the following limits:

1. Fifteen (15) percent maximum for work directly performed by employees of the
Constructor, Subcontractor or Sub-subcontractor.

2. Five (5) percent maximum for work performed or passed through by a Subcontractor and
passed through to the Owner by the Constructor.

3. Five (5) percent maximum Subcontractor’s mark-up for Work performed by a Sub-
Subcontractor and passed through to the Owner by the Subcontractor and Constructor.

4, The maximum allowable mark-up shall be twenty-five (25) percent passed through to the
Owner by the Constructor under any circumstances. Overhead and profit shall be shown
separately for the Constructor and each Subcontractor of any tier performing the Change
Order Work.
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J. Contractor and subcontractor agree to provide and require all suppliers to provide, a detailed
breakdown of labor, labor burden, materials, installation, rental, and fuel costs.
K. Please refer to Article 8 of CONSENSUSDOCS 802- STANDARD FORM OR AGREEMENT
BETWEEN OWNER AND TRADE CONTRACTOR for additional Change Procedures.
PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION — NOT USED

END OF SECTION
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SECTION 01 2900
PAYMENT PROCEDURES
GENERAL
SECTION INCLUDES

Schedule of values
Application for payment

SCHEDULE OF VALUES

Coordination: Trade Contactor will coordinate preparation of the Schedule of Values with

preparation of the Construction Manager's Construction Schedule.

1. Correlate line items in the Schedule of Values with other required administrative forms
and schedules, including Application for Payment forms with Continuation Sheets,
Submittals Schedule, and Construction Manager's Construction Schedule.

2. The contractors’ schedule of values shall include a 1% line item for the collection of close
out documentation for the project.

3. Submit original Schedule of Values in Procore within 14 days after date of Owner-Trade
Contractor Agreement. Schedule of Values must be approved by Owner prior to
submission for first application for payment.

Format: Utilize the Table of Contents of this project manual. Identify each line item with number

and title of the major specification section. Each major specification section should be further

itemized by materials cost, labor cost and subcontractor cost for each building separately for the
base bid and all accepted alternates. Identify site mobilization, bonds and insurance.

1. Identification: Include the following Project identification on the Schedule of Values:

a. Project name and location.

b. Name and address of Owner, Trade Contractor, Construction Manager and Design
Team.

C. DAS Project Number.

d. Date of Submittal.

2. Revise the Schedule of Values to list approved Change Orders with each Application for
Payment.

APPLICATIONS FOR PAYMENT

Each Application for Payment shall be consistent with previous applications for payments as

certified by the Design Professional and paid for by Owner.

1. Application for Payment at time of Substantial Completion and final Application for
Payment involve additional requirements.

Payment Application Times: The date for each progress payment is indicated in the Agreement

between Owner and Contractor. The period of construction work covered by each Application

for Payment is the period indicated in the Agreement. Progress payments shall be submitted to

the Construction Manager. Any request for payment for work completed prior to June 30% of any

year needs to be submitted by July 15™ of the same calendar year.

Payment Application Forms: Use AIA form G702 and G703 as the form for the Application for

Payment or an equivalent approved by the owner.

Include lien waiver forms required by the owner when applicable.

Application Preparation: Complete every entry on form. Notarize and execute by a person

authorized to sign legal documents on behalf of the Trade Contractor. Construction Manager

will return incomplete applications without action.

1. Include amounts of Change Orders issued before last day of construction period covered
by application.
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F. Waivers of Mechanic's Lien: If requested by Owner with each Application for Payment, submit
waivers of mechanic's lien from every entity who is lawfully entitled to file a mechanic's lien
arising out of the Contract and related to the Work covered by the payment when applicable.

1. Owner reserves the right to designate which entities involved in the Work must submit
waivers.
2. Submit waivers of lien on forms, executed in a manner acceptable to Owner.

G. Initial Application for Payment: Administrative actions and submittals that must precede
submittal of first Application for Payment include the following:
1. Schedule of Values
2. Certificates of insurance and insurance policies.

3. Lists of vendors and any subcontractors.

H. Application for Payment at Substantial Completion: After issuing the Certificate of Substantial
Completion, submit an Application for Payment showing 100 percent completion for the portion
of the Work claimed as substantially complete.

1. Include documentation supporting the claim that the Work is substantially complete and a
statement showing an accounting of changes to the Contract Sum.

2. This application shall reflect Certificates of Partial Substantial Completion issued
previously for Owner occupancy of designated portions of the Work.

l. Final Payment Application: Submit final Application for Payment with releases and supporting
documentation not previously submitted and accepted, including, but not limited, to the
following:

1. Evidence of completion of Project closeout requirements.

2. Insurance certificates for products and completed operations where required and proof
that taxes, fees, and similar obligations were paid.

3. Updated final statement, accounting for final changes to the Contract Sum.

4, AIA Document G706, “Contractor's Affidavit of Payment of Debts and Claims.”

5. AIA Document G706A, “Contractor's Affidavit of Release of Liens.”

6. AIA Document G707, “Consent of Surety to Final Payment.”

7. Letter of Notification to all sub-contractors and suppliers of application for release of
retainage.

8. Evidence that claims have been settled.

J. Payments will be made to the extent of the value of the work performed in the previous month
less a retainage amount of 5% of the value of the work performed. Upon substantial completion
for the entire work, a sum sufficient to decrease the total retained to 5% of the contract sum,
plus such other retainage as the engineer shall determine for all incomplete work and unsettled
claims will be authorized.

PART 2 - PRODUCTS - NOT USED
PART 3 - EXECUTION - NOT USED
END OF SECTION
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SECTION 01 3100

PROJECT MANAGEMENT AND COORDINATION
PART 1 - GENERAL
1.01 SECTION INCLUDES
Coordination
Pre-construction meeting
Progress meetings
Coordination Meetings

Requests for Interpretation (RFIS)
Background Checks

mmoow>

1.02 COORDINATION

A. Coordinate scheduling, submittals, and work of the various sections of the project manual to
ensure efficient and orderly sequence of installation of interdependent construction elements.
1. Schedule construction operations in sequence required to obtain the best results where
installation of one part of the Work depends on installation of other components, before
or after its own installation.

2. Coordinate installation of different components with other contractors to ensure maximum
accessibility for required maintenance, service, and repair.
3. Make adequate provisions to accommodate items scheduled for later installation.

B. Administrative procedures: The Trade Contractor will coordinate scheduling and timing of
required administrative procedures with other construction activities to avoid conflicts and
ensure orderly progress of the Work. Such administrative activities include, but are not limited
to, the following:

Preparation of Trade Contractor's Construction Schedule.

Provide updated information for Construction Manager's Construction Schedule.

Preparation of Schedule of Values.

Delivery and processing of submittals.

Progress meetings.

Pre-installation conferences.

Project closeout activities

C. Verlfy utility requirements and characteristics of operating equipment are compatible with
building utilities. Coordinate work of various sections having interdependent responsibilities for
installing, connecting to, and placing in service, such equipment.

D. Coordinate space requirements, supports, and installation of mechanical and electrical work,
which are indicated diagrammatically on drawings. Follow routing shown for pipes, ducts, and
conduit, as closely as practicable; place runs parallel with lines of building. Utilize spaces
efficiently to maximize accessibility for other installations, for maintenance, and for repairs.

NookrwpnrE

E. In finished areas except as otherwise indicated conceal pipes and wiring within the construction.
Coordinate locations of piping with finish elements.

F. Coordinate completion and cleanup of work of separate sections in preparation for Substantial
Completion.

G. After owner occupancy of premises, coordinate access to site for correction of defective work
and work not in accordance with Contract Documents, to minimize disruption of owner's
activities.

H. During construction coordinate use of site and facilities through Construction Manager.

l. Comply with Construction Manager and Owner’s procedures for intra-project communications;
submittals, reports and records, schedules, coordination drawings, and recommendations; and
resolution of ambiguities and conflicts.

PROJECT 9344.00 PROJECT MANAGEMENT AND COORDINATION 013100-1
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J. Make the following types of submittal to Architect through the Construction Manager via
Procore:

Request for Information/Interpretation.

Request for substitution.

Shop drawings, product data, and samples.

Test and inspection reports.

Design data.

Manufacturer’s instructions and field reports.

Applications for payment and change order requests.

Progress schedules.

Coordination drawings.

Correction punch list and final correction punch list for substantial completion

Closeout submittals

RBoo~NooGh~whE
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PART 2 - PRODUCTS - NOT USED
PART 3 - EXECUTION
3.01 PRE-CONSTRUCTION MEETING

A. The Construction Manager and Owner will schedule a meeting after Notice of Award.

B. Required: Design Professional, Owner, Construction Manager, Trade Contractor and any Sub
Contractors.
C. Agenda:
1. Execution of Owner-Contractor Agreement.
2. Submission of executed bonds and insurance certificates.
3. Distribution of Contract Documents.
4, Submission of list of subcontractors, list of products, schedule of values, and progress
schedule.
5. Designation of personnel representing the parties in Contract.
6. Procedures and processing of field decisions, submittals, substitutions, applications for
payments, proposal request, change orders, RFIs and contract closeout procedures
7. Tentative construction schedule.
8. Critical work sequencing and long-lead items.
9 Procedures for testing and inspecting.

10. Preparation of Record Documents.
11. Safety Procedures.
12. Owner’s requirements.
13.  Security and housekeeping procedures.
14. Background Checks.
15.  Responsibility for temporary facilities and controls.
16. Construction waste management.
17. Logistics (use of premise, parking, work restrictions, maintain egress, etc.)
D. The Construction Manager is to record minutes and distribute copies within two days after
meeting to participants, with one copy to owner, participants, and those affected by decisions
made.

3.02 PROGRESS MEETINGS

A. The Construction Manager shall schedule and administer meetings throughout progress of the
work at bi-weekly intervals.

B. The Construction Manager is to make arrangements for meetings, prepare agenda with copies
for participants, and preside at meetings, record minutes and distribute copies within two days
to those affected by decisions made.
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C. Attendees may include: Project superintendent, major subcontractors and suppliers, Owner,
Construction Manager, Architect/Engineer, as appropriate to agenda topics for each meeting.
All participants at the conference call shall be familiar with the Project and authorized to
conclude matters relating to the Work.

D. Agenda:

1 Review minutes of previous meetings.

2 Review the Construction Manager's Construction Schedule.

3 Field observations, problems, and decisions.

4, Identification of problems that impede planned progress.

5. Review of submittals schedule and status of submittals.

6 Review of RFI's.

7 Review of off-site fabrication and delivery schedules.

8 Corrective measures to regain projected schedules.

9. Planned progress during succeeding work period.

10. Coordination of projected progress.

11. Maintenance of quality and work standards.

12.  Effect of proposed changes on progress schedule and coordination.
13.  Other business relating to work.

14.  Access, temporary facilities and controls, housekeeping and progress cleaning.
15. Safety.

16.  Status of proposal requests, pending changes, official Change Orders.

E. Minutes:

1. Following the meeting, the meeting minutes will be published in Procore by the
Construction Manager for all parties.
3.03 COORDINATION MEETINGS
A. Coordination meetings will be held at the discretion of the construction manager.
3.04 REQUESTS FOR INTERPRETATION (RFIs)

A. Procedure: Immediately on discovery of the need for interpretation of the Contract Documents,
prepare and submit an RFI in Procore.

1. RFIs shall originate with Trade Contractor. RFIs submitted by entities other than
Contractor will be returned with no response.
2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in the Work.

B. Content of the RFI: Include a detailed, legible description of item needing interpretation and the
following:

1. Specification Section number and title and related paragraphs, as appropriate.

2. Drawing number and detail references, as appropriate.

3. Field dimensions and conditions, as appropriate.

4 Trade Contractor's suggested solution(s). If Trade Contractor's solution(s) impact the
Contract Time or the Contract Sum, Trade Contractor shall state impact in the RFI.

5. Attachments: Include drawings, descriptions, measurements, photos, Product Data,
Shop Drawings, and other information necessary to fully describe items needing
interpretation.

C. Design Professional's Action: Design Professional will review each RFI, determine action
required, and return it. Allow seven (7) working days for Design Professional's response for
each RFIl. RFIs received after 1:00 p.m. will be considered as received the following working
day. The following RFIs will be returned without action:

1. Requests for approval of submittals.
2 Requests for approval of substitutions.
3. Requests for coordination information already indicated in the Contract Documents.
4. Requests for adjustments in the Contract Time or the Contract Sum.
5 Requests for interpretation of Design Professional's actions on submittals.
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6. Incomplete RFIs or RFIs with numerous errors.

7. Design Professional's action may include a request for additional information, in which
case Design Professional's time for response will start again.

D. Design Professional's action on RFIs that may result in a change to the Contract Time or the

Contract Sum/Price.

1. If Trade Contractor believes the RFI response warrants change in the Contract Time or
the Contract Sum, notify Construction Manager in writing within ten (10) days of receipt of
the RFI response.

E. On receipt of Design Professional's response in Procore, review the response and notify Design

Professional within seven (7) days if Trade Contractor disagrees with response.

3.05 BACKGROUND CHECKS

Background checks must be performed on all on site employees, including sub-contractors.

The Contractor hereby explicitly authorized the lowa DAS to conduct criminal history and/or

other background investigation(s) of the Contractor, its officers, supervisory personnel,

employees, and other staff retained by the Contractor or their sub-contractors for the

performance of the contract.

C. A state of lowa record check request form will be provided at the pre-construction meeting.
Information required may include:

Last Name

First Name

Middle Name

Date of Birth

State Driver’s License or State ID #

Social Security #

© >
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END OF SECTION
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SECTION 01 3100.01

WEB BASED CONSTRUCTION MANAGEMENT

PART 1 - GENERAL

1.01

A.

1.02

1.03

1.04

DESCRIPTION

The Owner and Contractor shall utilize Procore Technologies, Inc. Procore system for electronic
submittal of all data and documents (unless specified otherwise by the owner’s representative)
throughout the duration of the Contract. Procore is a web-based electronic media site that is hosted
by Procore Technologies, Inc., utilizing their Procore web solution. Procore will be made
available to all contractors’ project personnel, subcontractor personnel, suppliers, consultants and
the Designer of Record. The joint use of this system is to facilitate; electronic exchange of
information, automation of key processes, and overall management of the contract. Procore shall
be the primary means of project information submission and management. When required by the
Owners representative, paper documents will also be provided. In the event of discrepancy between
the electronic version and paper documents, the paper documents will govern. Procore is a
registered trademark of Procore Technologies, Inc.

USER ACCESS LIMITATIONS

The Owner’s Representative/Construction Manager will control the Contractor's access to Procore
by allowing access and assigning user profiles to accepted Contractor personnel. User profiles will
define levels of access into the system, determine assigned function-based authorizations
(determines what can be seen) and user privileges (determines what they can do). Sub-contractors
and suppliers will be given access to Procore through the Contractor. Entry of information
exchanged and transferred between the Contractor and its sub-contractors and suppliers on
Procore shall be the responsibility of the Contractor.
1. Joint Ownership of Data: Data entered in a collaborative mode (entered with the intent to
share as determined by permissions and workflows within the Procore system) by the
Owner’s Representative and the Contractor will be jointly owned.

AUTOMATED SYSTEM NOTIFICATION AND AUDIT LOG TRACKING

Review comments made (or lack thereof) by the Owner on Contractor submitted documentation
shall not relieve the Contractor from compliance with requirements of the Contract Documents. The
Contractor is responsible for managing, tracking, and documenting the Work to comply with the
requirements of the Contract Documents. Owner’s acceptance via automated system notifications
or audit logs extends only to the face value of the submitted documentation and does not constitute
validation of the Contractor's submitted information.

SUBMITTALS

See Section 01 3300 SUBMITTAL PROCEDURES:

Preconstruction Submittals

1. List of Contractor's key Procore personnel. Include descriptions of key personnel's roles and
responsibilities for this project. Contractor should also identify their organization’s
administrator on the list.
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COMPUTER REQUIREMENTS

The Contractor shall use computer hardware and software that meets the requirements of the
Procore system as recommended by Procore Technologies, Inc. to access and utilize Procore.
As recommendations are modified by Procore, the Contractor will upgrade their system(s) to meet
the recommendations or better. Upgrading of the Contractor's computer systems will not be
justification for a cost or time modification to the Contract. The contractor will ensure that
connectivity to the Procore system (whether at the home office or job site) is accomplished through
DSL, cable, T-1 or wireless communications systems. The minimum bandwidth requirement for
using the system is 128kb/s. It is recommended a faster connection be used when uploading
pictures and files into the system. Procore supports the current and prior two major versions of
Chrome, Firefox, Internet Explorer, and Safari.

The Contractor shall be responsible for the validity of their information placed in Procore and for the
abilities of their personnel. Accepted users shall be knowledgeable in the use of computers,
including Internet Browsers, email programs, cad drawing applications, and Adobe Portable
Document Format (PDF) document distribution program. The Contractor shall utilize the existing
forms in Procore to the maximum extent possible. If a form does not exist in Procore the
Contractor must include a form of their own or provided by the Owner representative as an
attachment to a submittal. Adobe PDF documents will be created through electronic conversion
rather than optically scanned whenever possible. The Contractor is responsible for the training of
their personnel in the use of Procore (outside what is provided by the owner) and the other
programs indicated above as needed.

User Access Administration: Provide a list of Contractor's key Procore personnel for the Owner's
Representative acceptance. Contractor is responsible for adding and removing users from the
system. The Owners Representative reserves the right to perform a security check on all potential
users. The Contractor will be allowed to add additional personnel and sub-contractors to Procore.

CONNECTIVITY PROBLEMS

Procore is a web-based environment and therefore subject to the inherent speed and connectivity
problems of the Internet. The Contractor is responsible for its own connectivity to the Internet.
Procore response time is dependent on the Contractor's equipment, including processor speed,
Internet access speed, etc. and current traffic on the Internet. The Owner will not be liable for any
delays associated from the usage of Procore including, but not limited to: slow response time, down
time periods, connectivity problems, or loss of information. The contractor will ensure that
connectivity to the Procore system (whether at the home office or job site) is accomplished through
DSL, cable, T-1 or wireless communications systems. The minimum bandwidth requirement for
using the system is 128kb/s. It is recommended a faster connection be used when uploading
pictures and files into the system. Under no circumstances shall the usage of the Procore be
grounds for a time extension or cost adjustment to the contract.

TRAINING

The Construction Manager shall provide the necessary training to the Prime Contractor.
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PART 2 - PRODUCTS

2.01 DESCRIPTION

A. Procore project management application (no equal) Provided by Procore Technologies, Inc.
www.Procore.com

PART 3 - EXECUTION

3.01 PROCORE UTILIZATION

A. Procore shall be utilized in connection with submittal preparation and information management
required by Sections:

Sk wON~

PROJECT MANAGEMENT AND COORDINATION

CONSTRUCTION PROGRESS DOCUMENTATION

SUBMITTAL PROCEDURES

QUALITY REQUIREMENTS

Other Division One sections.

Requirements of this section are in addition to requirements of all other sections of the
specifications.

B. Design Document Submittals

1.

All design drawings and specifications shall be submitted as cad .dwg files or PDF
attachments to the Procore submittal work flow process and form.

C. Shop Drawings

1.

2.
3.
4

Shop drawing and design data documents shall be submitted as cad .dwg files or PDF
attachments to the Procore submittal work flow process and form. Examples of shop
drawings include, but are not limited to:

Standard manufacturer installation drawings.

Drawings prepared to illustrate portions of the work designed or developed by the Contractor.
Steel fabrication, piece, and erection drawings.

D. Product Data

1.

Product catalog data and manufacturer’s instructions shall be submitted as

2. PDF attachments to the Procore submittal work flow process and form. Examples of product
data include, but are not limited to:
3. Manufacturer's printed literature.
4, Preprinted product specification data and installation instructions.
E. Samples
1. Sample submittals shall be physically submitted as specified in Section 01 3300 SUBMITTAL
PROCEDURES. Contractor shall enter submittal data information into Procore with a copy of
the submittal form(s) attached to the sample. Examples of samples include, but are not
limited to:
2. Product finishes and color selection samples.
3. Product finishes and color verification samples.
4. Finish/color boards.
5. Physical samples of materials.
F. Administrative Submittals
1. All correspondence and pre-construction submittals shall be submitted using Procore.
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Examples of administrative submittals include, but are not limited to:

Digging permits and notices for excavation.

List of product substitutions

List of contact personnel.

Notices for roadway interruption, work outside regular hours, and utility cut overs.

Requests for Information (RFI).

Construction progress Schedules and associated reports and updates.

a. Each schedule submittal specified in CONSTRUCTION PROGRESS
DOCUMENTATION shall be submitted as a native backed-up file (.PRX or .STX) of
the scheduling program being used. The schedule will also be posted as a PDF file in
the format.

8. Plans for safety, demolition, environmental protection, and similar activities.

9. Quality Control Plan(s), Testing Plan and Log, Quality Control Reports, Production Reports,
Quality Control Specialist Reports, Preparatory Phase Checklist, Initial Phase Checklist, Field
Test reports, Summary reports, Rework Items List, etc.

10. Meeting minutes for quality control meetings, progress meetings, pre-installation meetings,
etc.

11.  Any general correspondence submitted.

Nookwd

G. Compliance Submittals
1. Test reports, certificates, and manufacture field report submittals shall be submitted on
Procore as PDF attachments. Examples of compliance submittals include, but are not limited
to:
a. Field test reports.
b. Quality Control certifications.
C. Manufacturer's documentation and certifications for quality of products and materials
provided.
H. Record and Closeout Submittals
1. Operation and maintenance data and closeout submittals shall be submitted on Procore as

PDF documents during the approval and review stage as specified, with actual set of
documents submitted for final. Examples of record submittals include, but are not limited to:

a. Operation and Maintenance Manuals: Final documents shall be submitted as
specified.

b. As-built Drawings: Final documents shall be submitted as specified.

C. Extra Materials, Spare Stock, etc.: Submittal forms shall indicate when actual

materials are submitted.

l. Financial Submittals
1. Schedule of Value, Pay Applications and Change Request Proposals shall be submitted on
Procore. Supporting material for Pay Applications and Change Requests shall be submitted
on Procore as PDF attachments. Examples of compliance submittals include, but are not

limited to:
a. Contractors Schedule of Values
b. Contractors Monthly Progress Payment Requests
C. Contract Change proposals requested by the project owner
END OF SECTION
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SECTION 01 3200

CONSTRUCTION PROGRESS DOCUMENTATION

PART 1 - GENERAL
1.01 SECTION INCLUDES

A.  Construction Progress Schedule

B. Construction Manager’s Construction Schedule

C.  Submittal Schedule

D.  Daily Construction Reports

E. Progress Photographs

PART 2 - PRODUCTS - NOT USED
PART 3 - EXECUTION
3.01 CONSTRUCTION MANAGER’S MASTER CONSTRUCTION SCHEDULE

A. Upon award of package, Contractor agrees to accept and meet or improve upon the schedule
proposed in section 00 3113 PRELIMINARY SCHEDULE with intermediate handoffs. Each
package contractor will be required to participate in schedule coordination meetings with the
Construction Manager.

B. If the bid package contractor does not meet the handoff milestones in the master construction
schedule, the bid package contractor shall take measures to increase work forces, increase work
hours, initiate revisions to means and methods of construction, and/or other similar measures as
required to make up lost time and complete the work in accordance with the construction schedule
and remain consistent with project progress and overall construction schedule. Such measures
shall be at no additional cost to the Owner. The Construction Manager shall have sole discretion
on decisions to accelerate work.

C. Updating the master construction schedule — Contractors are required to attend and participate
in schedule coordination update meetings with the Construction Manager. This will be an
opportunity for contractors to further define their scheduled scope of work in conjunction with
other trades on site.

D.  Acceptance of revised master construction schedule — After an updated master construction
schedule has been issued via Procore, Contractors will have 48 hours to dispute the new
schedule. All contractors will be held to the last fully accepted master construction schedule.

3.02 CONSTRUCTION PROGRESS SCHEDULE

A. Submit preliminary outline to the Construction Manager no later than 48 hours prior to the pre-
construction meeting for coordination with Owner’s requirements.

B. Submit revised progress schedule with each application for payment.

C. Schedules will be electronically submitted through Procore.

D. Distribute copies of reviewed schedules to project site file, subcontractors, suppliers, and other
concerned parties.

E. Instruct recipients to promptly report, in writing, problems anticipated by projections indicated in
schedules.

F. Submit computer generated horizontal bar chart with separate line for each major portion of work
or operation, identifying the first day of each week.
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G. Show complete sequence of construction activity, identifying work of separate stages and other
logically grouped activities. Indicate early and late start, early and late finish, float dates, and
duration.

H. Indicate estimated percentage of completion for each item of work at each submission.

I Participate in joint review and evaluation of schedule with Construction Manager.

J. Revisions to schedules:

1. Indicate progress of each activity to date of submittal and projected completion date of
each activity.

2. Identify activities modified since previous submittal, major changes in scope, and other
identifiable changes.

3. Prepare narrative report to define problem areas, anticipate delays, and impact on
schedule. Report corrective action taken, or proposed, and its effect including effect of
changes on schedules of separate contractors.

3.03 SUBMITTAL SCHEDULE

A. Submit a schedule of submittals, arranged in chronological order by dates required by
construction schedule. Include time required for review, re-submittal, ordering, manufacturing,
fabrications, and delivery when establishing dates.

1. Coordinate submittal schedule with list of subcontractors, the schedule of values, and
construction schedule.

2. Submit concurrently with first complete submittal of contractor’s construction schedule.

3.04 DAILY CONSTRUCTION REPORTS

A.  Daily Construction Reports: Submitted at weekly intervals.

1. Daily Construction Reports will be submitted to the Construction Manager on a weekly
basis.

2. Daily Construction Reports will be submitted to the Construction Manager in pdf format.
Word documents, photos, hard copy, and jpeg files will not be accepted.

B. Prepare a daily construction report recording the following information concerning events at
project site:

1. Count of personnel at Project site

2. Equipment at Project site

3. Material Deliveries

4, High and low temperatures and general weather conditions, including presence of rain or
show

5. Accidents

6. Meetings and significant decisions

7. Unusual events

8. Stoppages, delays, shortages, and losses

0. Meter readings and similar recordings

10. Emergency procedures

11. Orders and requests of authorities having jurisdiction

12. Change orders received and implemented

13.  Services connected and disconnected

14.  Equipment or system tests and startups

15. Partial completions and occupancies

16. Substantial completions authorized
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3.05 PROGRESS PHOTOGRAPHS

A. Progress photographs will be electronically submitted through Procore.

B. Preconstruction Photographs: Before starting construction, take photographs of project site and
surrounding properties, including existing items to remain during construction, from different
vantage points, as directed by Construction manager.

1. Take additional photographs as required to record existing damage to site, structure,
equipment, or finishes.

Periodic Construction Photographs: Take photographs at regular intervals. Select vantage points

to show status of construction and progress since last photographs were taken.

D. Field Completion Construction Photographs: Take photographs after date of Substantial
Completion for submission as project record documents. Construction manager will inform of
desired vantage points.

END OF SECTION
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SECTION 01 3300

SUBMITTAL PROCEDURES

PART 1 - GENERAL
1.01 SECTION INCLUDES
A.  Submittals for Review
B.  Submittals for Information
C.  Submittal Procedures
D. Samples
PART 2 - PRODUCTS - NOT USED
PART 3 - EXECUTION
3.01 SUBMITTALS FOR REVIEW
A. When the following are specified in individual sections, submit them for review:
1. Product Data
2. Shop Drawings
3. Samples for Selection
4. Samples for Verification
B. Submit to Construction Manager to forward to Architect for review for the limited purpose of
checking for conformance with information given and the design concept expressed in the
contract documents.
C. Samples will be reviewed only for aesthetic, color, or finish selection.
D.  After review, provide copies and distribute in accordance with SUBMITTAL PROCEDURES
article below and for record document purposes.
3.02 SUBMITTALS FOR INFORMATION
A.  When the following are specified in individual sections, submit them for information:
1. Design data.
2. Certificates.
3. Test reports.
4, Inspection reports.
5. Manufacturer’s instructions.
6. Manufacturer's field reports.
7. Other types indicated.
B. Submit for Construction Manager, Architect, and Owner’s knowledge. No action will be taken.
3.03 SUBMITTAL PROCEDURES
A.  Submittals will be electronically submitted through Procore. Contractor will be invited to join web
based program after issue of Notice of Intent to award.
B.  Shop Drawing Procedures:
1. Prepare accurate, drawn-to-scale, original shop drawing documentation by interpreting the
Contract Documents and coordinating related Work.
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2. Do not reproduce the Contract Documents to create shop drawings.

3. Generic, non-project specific information submitted as shop drawings do not meet the
requirements for shop drawings.

C.  Transmit each submittal with a copy of approved submittal form.

D. Sequentially number the submittal form. Revise submittals with original number and a sequential
numeric suffix.

E. Identify Project, Contractor, Subcontractor or supplier; pertinent drawing and detail number, and
specification section number, as appropriate on each copy.

F. Apply Contractor’s stamp, signed or initialed certifying that review, approval, verification of
Products required, field dimensions, adjacent construction work, and coordination of information
is in accordance with the requirements of the work and Contract Documents.

G. Schedule submittals to expedite the project and coordinate submission of related items.

H.  For each submittal review, allow 15 days excluding delivery time to and from the contractor.

L Identify variations from the Contract Documents and product or system limitations that may be
detrimental to successful performance of the completed work.

J. When revised for resubmission, identify all changes made since previous submission.

K. Distribute reviewed submittals as appropriate. Instruct parties to promptly report any inability to
comply with requirements.

L. Submittals not requested will not be recognized or processed.

3.04 SAMPLES

A. Submit to Construction Manager to forward to Architect/Engineer for review for limited purpose
for checking conformance with information given and design concept expressed in the Contract
Documents.

B. Samples for selection as specified in product sections:

1. Submit to Construction Manager to forward to Architect/Engineer for aesthetic, color, or
finish selections.

2. Submit samples of finishes from full range of manufacturer’s standard colors, textures, and
patterns to Construction Manager to forward to Architect/Engineer for selection.

C. Submit samples to illustrate functional and aesthetic characteristics of products, with integral parts
and attachment devices. Coordinate sample submittals for interfacing work.

D. Include identification on each sample, with full project information.

E. Submit number of samples specified in individual specification sections.

F. Photograph of submitted samples, along with transmittal sheet, shall be uploaded as a submittal
in Procore.

END OF SECTION
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SECTION 01 4000

QUALITY REQUIREMENTS

PART 1 - GENERAL

1.01

mTmoowr

1.0

N

o ow»

SECTION INCLUDES

References

Quality assurance and control of installation
Tolerances

Defect Assessment

Inspection and testing laboratory services
Manufacturer's field services and reports

REFERENCES

Conform to reference standard in effect at date of contract.

When required by contract documents, obtain copies of standards.

Should specified reference standards conflict with contract documents request clarification from
engineer before proceeding.

The contractual relationship of the parties to the contract shall not be altered from the contract
documents by mention or inference otherwise in any reference document.

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION

3.01 QUALITY ASSURANCE/CONTROL OF INSTALLATION

A. Monitor quality control over suppliers, manufacturers, products, services, site conditions, and
workmanship to produce work of specified quality.

B. Comply fully with manufacturer's instructions, including each step in sequence.

C. Should manufacturer's instructions conflict with contract documents, request clarification from
the engineer prior to proceeding.

D. Comply with specified standards as a minimum quality for the work except when more stringent
tolerances, codes, or specified requirements indicate higher standards or more precise
workmanship.

E. Perform work by persons qualified to produce workmanship of specified quality

F. Verify that field measurements are as indicated on shop drawings or as instructed by the
manufacturer.

G. Secure products in place with positive anchorage devices designed and sized to withstand
stress, vibration, physical distortion, or disfiguration.

3.02 TOLERANCES

A. Monitor fabrication and installation tolerance control of products to produce acceptable work.
Do not permit tolerances to accumulate.

B. Comply with manufacturers’ tolerances. Should manufacturers’ tolerances conflict with contract
documents, request clarification from Architect before proceeding.

C. Adjust products to appropriate dimensions; position before securing products in place.

3.03 DEFECT ASSESSMENT

A. Replace work or portions of work not conforming to specified requirements.
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If, in the option of the Owner, it is not practical to remove and replace the work, Architect will
direct an appropriate remedy or recommend adjusted payment.

INSPECTION AND TESTING

Owner shall include and pay for all required special inspections and testing required by IBC
Section 1705, if applicable. This does not include inspections and testing required by other
specification sections in this Project Manual. Copies of all testing and inspection reports shall be
submitted to the Construction Manager and Design Professional by the testing and inspection
agency.
Testing Agency Duties:
1. Provide qualified personnel at site. Cooperate with Architect, Construction Manager, and
contractor in performance of services.
2. Perform specified sampling and testing of products in accordance with specified
standards.
3. Ascertain compliance of materials and mixes with requirements of contract documents.
4. Immediately notify the Construction Manager and contractor of observed irregularities or
non-conformance of work or products.
5. Perform additional testing and inspections required by the Owner
Limits on Testing Agency/Inspection Agency Authority:
1. Agency may not release, revoke, alter, or enlarge on requirement of contract documents.
2. Agency may not approve or accept any portion of the work.
3. Agency may not assume any duties of the contractor.
4, Agency has no authority to stop the work.
Contractor responsibilities:
1. Deliver to agency at designated location, adequate samples of materials proposed to be
used that require testing, along with proposed mix designs.
2. Cooperate with laboratory personnel, and provide access to the work and to
manufacturer’s facilities.
3. Provide incidental labor and facilities:
a. To provide access to work to be tested/inspected.
b. To obtain and handle samples at the site or at source of products to be
tested/inspected.
C. To facilitate test/inspections.
d. To provide storage and curing of test samples.
4, Notify Construction Manager and laboratory 24 hours prior to expected time for
operations requiring testing/inspection.
Re-testing required because of non-conformance to specified requirements shall be performed
by the same testing agency on instruction by Architect/Construction Manager.
Re-testing required because of non-conformance to specified requirements shall be paid for by
the Contractor.

MANUFACTURER'S FIELD SERVICES AND REPORTS

When specified in individual specification sections, require material or product suppliers or
manufacturers to provide qualified staff personnel to observe site conditions, conditions of
surfaces and installation, quality of workmanship, start up of equipment, test, adjust and
balance of equipment as applicable and to initiate instructions when necessary.

Individuals are to report observations and site decisions or instructions given to applicators or
installers that are supplemental or contrary to the manufacturers' written instructions.

Submit report in duplicate within 30 days of observation to Construction Manager for review.

END OF SECTION
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SECTION 01 5000
TEMPORARY FACILITIES AND CONTROLS
PART 1 - GENERAL
1.01 SECTION INCLUDES

Temporary Utilities
Temporary Sanitary Facilities
Telephone Service

Removal of Utilities, Facilities, and Controls
Temporary Facilities
Equipment

Vehicular Access and Parking
Traffic Regulation

Barriers

Enclosures and Fencing
Waste Removal

ACTIOMMOOW>

1.02 TEMPORARY UTILITIES

A. Owner will provide the following:
1. Electrical Power, consisting of connection to existing facilities.
2. Water Supply, consisting of connection to existing facilities.

B. The Contractor shall pay for installation, maintenance, and removal of temporary utilities.
Temporary utilities shall not disrupt the Facility’s need for continuous service.

1.03 TEMPORARY SANITARY FACILITIES
A Provide and maintain required facilities and enclosures. Provide at time of project mobilization.
B. Maintain daily in clean and sanitary condition.
C The Trade Contractor is responsible for temporary sanitary facilities, use of the facility
restrooms is strictly prohibited.
1.04 TELEPHONE SERVICE
A. Provide, maintain, and pay for telephone service to field or use a cellular telephone.

1.05 REMOVAL OF UTILITIES, FACILITIES AND CONTROLS

A. Restore existing facilities used during construction to original condition. Restore permanent
facilities used during construction to specified condition.

PART 2 - PRODUCTS
2.01 TEMPORARY FACILITIES

A. Field Offices: Coordinate with Construction Manager and Owner if applicable.
2.02 EQUIPMENT

A. Fire Extinguishers: Portable, UL rated, with class and extinguishing agent as required by
locations and classes of fire exposures.
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PART 3 - EXECUTION
3.01 VEHICULAR ACCESS AND PARKING
A. Use designated existing on-site roads for construction traffic.
B. Parking is as directed by Owner.
C. When site space is not adequate, provide additional off-site parking.
D. Use of designated existing on-site streets and driveways used for construction traffic is
permitted. Track vehicles not allowed on paved areas.
E. Use of designated areas of existing parking facilities used by construction personnel as
permitted.
F. Do not allow heavy vehicles or construction equipment in parking areas.
G. Provide and maintain access to fire hydrants, free of obstructions.
H. Provide means of removing mud from vehicle wheels before entering streets.
3.02 TRAFFIC REGULATION
A. Flag Persons: Provide trained and equipped flag persons to regulate traffic when construction
operations or traffic encroach on public traffic lanes.
B. Flares and lights: Use flares and lights during hours of low visibility to delineate traffic lanes and
to guide traffic.
C. Haul Routes:
1. Consult with authority having jurisdiction, establish public thoroughfares to be used for
haul routes and site access.
D. Removal:
1. Remove equipment and devices when no longer required.
2. Repair damage caused by demolition.
3.03 BARRIERS
A. Provide barriers to prevent unauthorized entry to construction areas, to prevent access to areas
that could be hazardous to workers or the public, to allow for Owner’s use of site and to protect
existing facilities and adjacent properties from damage during construction operations.
B. Provide barricades and covered walkways required by governing authorities for public rights-of-
way.
C. Protect non-owned vehicular traffic, stored materials, site, and structures from damage.
3.04 ENCLOSURES AND FENCING
A. Provide temporary enclosure and fences as necessary to protect the public and secure the site.
B. Provide security and facilities to protect work, existing facilities, and Owner’s operations from
unauthorized entry, vandalism, or theft.
3.05 WASTE REMOVAL
A. Except for items or materials to be salvaged, recycled or otherwise reused, remove waste
materials from project site and legally dispose of them in a landfill or incinerator acceptable to
authorities having jurisdiction.
1. Except as otherwise specified, do not allow waste materials that are to be disposed of to
accumulate on-site.
2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces
and areas.
B. Burning: Do not burn waste materials.
C. Waste Disposal Facilities: Provide waste collection containers in sizes adequate to handle
waste from construction operations. Comply with requirements of authorities having jurisdiction.
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D. The contractor is responsible for the means and methods of collection and removal of all
construction materials from the construction area.

E. The contractor is responsible for disposal of all waste materials (construction, demolition, etc.)
related to this project.

END OF SECTION
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SECTION 01 6000
PRODUCT REQUIREMENTS
PART 1 - GENERAL
1.01 SECTION INCLUDES
A General product requirements
B Product options
C. Maintenance materials
D Transportation and handling
E Storage and protections
PART 2 - PRODUCTS
2.01 GENERAL PRODUCT REQUIREMENTS

A. Provide new products unless specifically required or permitted by the contract documents.

B. Do not use products having any of the following characteristics:
1. Made using or containing CFC’s or HCFC'’s
2. Made of wood from newly cut old growth timber.
C. Where all other criteria are met, contractor shall give preference to products that:
1. If used on interior, have lower emissions
2. If wet-applied, have lower VOC content
3. Are extracted, harvested, and/or manufactured closer to the location of the project
4. Have longer documented life span under normal used
5. Result in less construction waste
6. Are made of vegetable materials that are rapidly renewable

2.02 PRODUCT OPTIONS

1. Products specified by reference standards or by description only: Use of any product
meeting those standards or description.
2. Products specified by naming one or more manufacturers, with or without a provision for

substitutions: Use a product of one of the manufacturers named and meeting
specifications or submit a request for substitution for any manufacturer not named by the
date specified in this project manual. Substitution requests shall be emailed to the Issuing
Officer at the email address provided in Instructions to Bidders Section 1.04.

2.03 MAINTENANCE MATERIALS

1. Furnish extra materials, spare parts, tools, and software of types and in quantities
specified in individual specification sections.
2. Deliver to project site; obtain receipt prior to final payment.
PART 3 - EXECUTION

3.01 TRANSPORTATION AND HANDLING

A. Package products for shipment in manner to prevent damage; for equipment, package to avoid
loss of factory calibration.

B. If special precautions are required, attach instructions prominently and legibly on outside of
packaging.
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C. Coordinate schedule of product delivery to designated prepared areas in order to minimize site
storage time and potential damage to stored materials.

D. Transport and handle products in accordance with manufacturer’s instructions.

E. Transport materials in covered trucks to prevent contamination of product and littering of
surrounding areas.

F. Promptly inspect shipments to ensure that products comply with requirements, quantities are
correct, and products are undamaged.

G. Provide equipment and personnel to handle products by methods to prevent soiling,
disfigurement, or damage, and to minimize handling.

H. Arrange for the return of packing materials, such as wood pallets, where economically feasible.

3.02 STORAGE AND PROTECTIONS

A. Designate receiving/storage areas for incoming products so that they are delivered according to
installation schedule and placed convenient to work area in order to minimize waste due to
excessive materials handling and misapplication.

B. Store and protect products in accordance with manufacturers’ instructions.

C. Store with seals and labels intact and legible.

D. Store sensitive products in weather tight, climate controlled, enclosures in an environment
favorable to the product.

E. For exterior storage of fabricated products, place on slopped supports above ground.

F. Protect products from damage or deterioration due to construction operations, weather,
precipitation, humidity, temperature, sunlight and ultraviolet light, dirt, dust, and other
contaminants.

G. Comply with manufacturers’ warranty conditions, if any.

H. Cover product subject to deterioration with impervious sheet covering. Provide ventilation to
prevent condensation and degradation of products.

l. Prevent contact with material that may cause corrosion, discoloration, or staining.

J. Provide equipment and personnel to store products by methods to prevent soiling,
disfigurement, or damage.

K. Arrange storage of products to permit access for inspection. Periodically inspect to verify
products are undamaged and are maintained in acceptable condition.

END OF SECTION
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SECTION 01 7300

EXECUTION

PART 1 - GENERAL

1.01

A
B.
C.
D
E

SECTION INCLUDES

Examination, preparation, and general installation procedures
Alteration project procedures

Cutting and patching

Cleaning and protection

Adjusting

PART 2 - PRODUCTS — NOT USED

PART 3 - EXECUTION

3.01

-

3.02

EXAMINATION, PREPARATION, AND GENERAL INSTALLATION PROCEDURES

Verify that existing site conditions and substrate surfaces are acceptable for subsequent work.
Start of work means acceptance of existing conditions.

Verify that existing substrate is capable of structural support or attachment of new work being
applied or attached.

Examine and verify specific conditions described in individual specification sections.

Take field measurements before confirming product orders or beginning fabrication, to minimize
waste due to over-ordering or misproduction.

Verify that utility services are available, of the correct characteristics, and in the correct
locations.

Prior to cutting: Examine existing conditions prior to commencing work; include elements
subject to damage or movement during cutting and patching. After uncovering existing work,
assess conditions affecting performance of work. Beginning of cutting or patching means
acceptance of existing conditions.

Clean substrate surfaces prior to applying next material or substance.

Seal cracks or openings of substrate prior to applying next material or substance.

Apply manufacturer required or recommended substrate primer, sealer, or conditioner prior to
applying any new material or substance in contact or bond.

Install products as specified in individual sections, in accordance with manufacturer’s
instructions and recommendations, and so as to avoid waste due to necessity for replacement.
Make vertical elements plumb and horizontal elements level, unless otherwise indicated.
Install equipment and fittings plumb and level, neatly aligned with adjacent vertical and
horizontal lines, unless otherwise indicated.

Make consistent texture on surfaces, with seamless transitions, unless otherwise indicated.
Make neat transitions between different surfaces, maintaining texture and appearance.

ALTERATION PROJECT PROCEDURES

Materials: As specified in product sections match existing products and work for patching and
extending work.

Employ skilled and experienced installer to perform alteration work.

Close openings in exterior surfaces to protect existing work from weather and extremes of
temperature and humidity.

Remove unsuitable material not marked for salvage, including rotted wood, corroded metals,
and deteriorated masonry and concrete. Replace materials as specified for finished work.

PROJECT 9344.00 EXECUTION 01 7300 -1
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Remove, cut and patch work in a manner to minimize damage and to provide a means of
restoring products and finished to original condition.

Remove debris and abandoned items from area and from concealed spaces.

Refinish visible existing surfaces to remain in renovated rooms and spaces to specified
condition for each material with a neat transition to adjacent finishes.

Where new work abuts or aligns with existing, perform a smooth and even transition. Patched
work to match existing adjacent work in texture and appearance.

When finished surfaces are cut so that a smooth transition with new work is not possible,
terminate existing surface along a straight line of division and make recommendation to the
Construction Manager. Prior to cutting get the Owner's approval.

Where change of plane of %2 inch or more occurs, submit recommendation for providing smooth
transition to the Construction Manager for review.

CUTTING AND PATCHING

Employ skilled and experienced installer to perform cutting and patching.
Submit written request in advance of cutting or altering elements which affect:
1. Structural integrity of element.

2. Integrity of weather-exposed or moisture-resistant elements.

3. Efficiency, maintenance, or safety of element.

4, Visual qualities of sight exposed elements.

5. Work of owner or separate contractor.

Execute cutting, fitting, and patching to complete work, and to:

1. Fit the several parts together, to integrate with other work.

2. Uncover work to install or correct ill-timed work.

3. Remove and replace defective and non-conforming work.

4, Remove samples of installed work for testing.

5. Provide openings in elements of work for penetrations of mechanical and electrical work.
Execute work by methods to avoid damage to other work and which will provide proper surfaces
to receive patching and finishing.

Cut rigid materials using masonry saw or core drill.

Cut masonry and concrete materials using masonry saw or core drill.

Restore work with new products in accordance with requirements of Contract Documents.

Fit work tight to pipes, sleeves, ducts, conduit and other penetrations through surfaces.
Maintain integrity of wall, ceiling or floor construction; completely seal voids.

Refinish surfaces to match adjacent finishes. Refinish to nearest intersection for continuous
surfaces. Refinish entire unit for continuous surfaces for an assembily.

Identify hazardous substances or conditions exposed during the work to the engineer for
decision or remedy.

CLEANING AND PROTECTION

Progress cleaning

1. Maintain areas free of waste materials, debris, and rubbish. Maintain site in a clean and
orderly condition.

2. Collect and remove waste materials, debris, and trash/rubbish from site periodically and
dispose off-site; do not burn or bury.

Protection of installed work

1. Protect installed work from damage by construction operations.

2. Provide special protection where specified in individual specification sections.

3. Provide temporary and removable protection for installed products. Control activity in
immediate work area to prevent damage.

4. Remove protective coverings when no longer needed; reuse or recycle plastic coverings
if possible.

5. Prohibit traffic from landscaped areas.
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3.056 ADJUSTING

A. Adjust operating products and equipment to ensure smooth and unhindered operation.

END OF SECTION
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SECTION 01 7700

CLOSEOUT PROCEDURES

PART 1 - GENERAL
1.01 SECTION INCLUDES

A. Inspections

B. Substantial Completion

C. Project Record Documents

D. Warranties

E. Operations and Maintenance Manuals

F. Operations and Maintenance Data for Materials and Finishes

G. Operations and Maintenance Data for Equipment and Systems

H. Training

l. Final Completion

J. Maintenance

PART 2 - PRODUCTS - NOT USED
PART 3 - EXECUTION
3.01 INSPECTIONS

A. Ensure all state inspections have been completed by the authority having jurisdiction.

B. Upload documentation of all test/inspections to Procore.

C Submit a written request for inspection of Substantial Completion. On receipt of request, The
Design Professional will either proceed with inspection or notify contractor of unfulfilled
requirements. The Design Professional will prepare the Certificate of Substantial Completion
after inspection or will notify contractor of items, either on contractor's list or additional items
identified by architect that must be completed or corrected before certificate will be issued.

1. Re-inspection: Request re inspection when the work identified in previous inspections as
incomplete is completed or corrected.

2. Results of completed inspection will form the basis of requirements for Final Completion.

3.02 SUBSTANTIAL COMPLETION

A. A substantial completion checklist is attached for reference following this specification section.

B. Make submittals that are required by governing or other authorities.

1. Provide copies to the Construction Manager through upload to Procore.

C. Before requesting inspection for determining date of Substantial Completion, complete the
following. List items below that are incomplete in request.

1. Submit written certification that contract documents have been reviewed, work has be
inspected, and that work is completed in accordance with contract documents and ready
for review

2. Prepare a list of items to be completed and corrected (punch list), the value of items on
the list, and reasons why the work has not been completed.

3. Submit specific warranties, workmanship bonds, maintenance service agreements, final
certifications, and similar documents.

4. Make final changeover of permanent locks and deliver key to the owner. Advise owner's
personnel of changeover in security provisions.

5. Complete startup testing of systems.

6. Submit test/adjust, balance records.

PROJECT 9344.00 CLOSEOUT PROCEDURES 017700 -1
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7. Terminate and remove temporary facilities from project site, along with mockups,

construction tools, and similar elements.

Advise owner of changeover in heat and other utilities.

Submit changeover information related to owner's occupancy, use, operation, and

maintenance.

10. Complete final cleaning requirements, including touch up painting.

11.  Touch up and otherwise repair and restore marred exposed finishes to eliminate visual
defects.

© o

PROJECT RECORD DOCUMENTS

Maintain on site one set of the following record documents; record actual revisions to the work:

1. Drawings

2. Specifications

3. Addenda

4. Change orders and other modifications to the contract

5. Reviewed shop drawings, product data, and samples

Ensure entries are complete and accurate, enabling future reference by Owner.

Store record documents separate from documents used for construction.

Record information concurrent with construction progress, not less than weekly.

Specifications: Legibly mark and record at each product section description of actual products

installed, including the following:

1. Manufacturer’'s name and product model and number.

2. Product substitutions or alterations utilized.

3. Changes made by Addenda and modifications.

Record Drawings:

1. Measured depths of foundations in relation to finish first floor datum.

2. Measured horizontal and vertical locations of underground utilities and appurtenances,
referenced to permanent surface improvements.

3. Measured locations of internal utilities and appurtenances concealed in construction,
referenced to visible and accessible features of the work.

4. Field changes of dimension and detail.

5. Details not on original contract drawings.

Record Drawings shall be uploaded to Procore in pdf format.

WARRANTIES

Submit written warranties for designated portions of the work where commencement of
warranties other than date of Substantial Completion is indicated.

Submit properly executed warranties in Procore prior to Final Completion.

Verify that documents are in proper form, contain full information, and are notarized.

Organize warranty documents into an orderly sequence based on the table of contents of the
Project Manual.

Include warranties in operation and maintenance manuals.

Items of work delayed beyond date of Substantial Completion, provide updated submittal after
acceptance by Owner, listing date of acceptance as start of warranty period

OPERATIONS AND MAINTENANCE MANUALS

Format: Submit operations and maintenance manuals in the following format:

1. Portable Document Format (PDF) electronic file. Assemble each manual into a
composite electronically indexed file. Submit on digital media acceptable to Owner and
upload to Procore.
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a. Name each indexed document file in composite electronic index with applicable
item name. Include a complete electronically linked operation and maintenance
directory.

2. Assemble with data arranged in the same sequence as, and identified by the

specification sections. Where systems involve more than one specification section,
provide separate index for each system.

3. Include project directory listing title and address of project, names, addresses, and
telephone numbers of Architect, Consultants, Contractor and subcontractors, with names
of responsible parties.

4. Include Table of Contents listing every item separated by index and specification section.

B. Source Data: For each product or system, list names, addresses, and telephone numbers of
subcontractors and suppliers, including local source of supplies and replacement parts.

C. Product Data: Mark each sheet to clearly identify specific products and component parts, and
data applicable to installation. Delete inapplicable information.

D. Drawings: Supplement product data to illustrate relations of component parts of equipment and
systems, to show control and flow diagrams. Do not use project record documents as
maintenance drawings.

E. Typed Text: As required to supplement product data. Provide logical sequence of instructions
for each procedure, incorporating manufacturer’s instructions.

3.06 OPERATIONS AND MAINTENANCE DATA FOR MATERIALS AND FINISHES

A. For each product, applied material, and finish:

1. Product data, with catalog number, size, composition, and color and texture designations.
2. Information for re-ordering custom manufactured products.

B. Instructions for Care and Maintenance: Manufacturer’'s recommendations for cleaning agents
and methods, precautions against detrimental cleaning agents and methods, and recommended
schedule for cleaning and maintenance.

C. Moisture protection and weather-exposed products: Include product data listing applicable
reference standards, chemical composition, and details of installation. Provide
recommendations for inspections, maintenance, and repair.

D. Additional information as specified in individual product specification sections.

E. Where additional instructions are required, beyond the manufacturer’s standard printed
instructions, have instructions prepared by personnel experienced in the operation and
maintenance of the specified products.

3.07 OPERATION AND MAINTENANCE DATA FOR EQUIPMENT AND SYSTEMS

A. For each item of equipment and each system:

1. Description of unit or system, and component parts

2. Identify function, normal operating characteristics, and limiting conditions
3. Include performance curves, with engineering data and tests

4. Complete nomenclature and model number of replacement parts.

B. Where additional instructions are required, beyond the manufacturer’s standard printed
instructions, have instructions prepared by personnel experienced in the operation and
maintenance of the specified products.

C. Panelboard Circuit Directories: Provide electrical service characteristics, controls, and
communications; typed.

D. Include color coded wiring diagrams as installed.

E. Operating procedures: Include start-up, break-in, and routine normal operating instructions and
sequences. Include regulation, control, stopping, shut-down, and emergency instructions.
Include summer, winter, and any special operating instructions.

F. Maintenance requirements: Include routine procedure and guide for preventative maintenance
and troubleshooting; disassembly, repair, and reassembly instructions; and alignment,
adjusting, balancing, and checking instructions.
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G. Provide servicing and lubrication schedule and list of lubricants required.

H. Include manufacturer’s printed operation and maintenance instructions.

l. Include sequence of operation by controls manufacturer.

J. Provide original manufacturer’s parts list, illustrations, assembly drawings, and diagrams
required for maintenance.

K. Provide control diagrams by controls manufacturer as installed.

L. Provide contractor’s coordination drawings, with color coded piping diagrams as installed.

M.  Provide charts of valve tag numbers, with location and function of each valve, keyed to flow and
control diagrams.

N. Provide list of original manufacturer’s spare parts, current prices, and recommended quantities
to be maintained in storage.

0. Include test and balancing reports.

P. Additional requirements: As specified in individual specification sections.

3.08 TRAINING

A. Demonstrate operations of systems, subsystems, and equipment.

B. Train in operation and maintenance of systems, subsystems, and equipment

C. Coordinate instruction schedule with Owner’s operations. Adjust schedule as required to
minimize disrupting Owner’s operations and to ensure availability of Owner’s personnel.

D. Submit written agenda to Construction Manager for approval prior to scheduling training.

E. Engage qualified instructors to instruct Owner’s personnel to adjust, operate, and maintain
systems, subsystems, and equipment not part of a system.

3.09 FINAL COMPLETION

A. A final completion checklist is attached for reference following this specification section.

B. Before requesting final inspection for determining date of Final Completion, complete the
following:

1. Complete punch list items.

2. Prepare and submit project record documents, operation and maintenance manuals,
damage or settlement surveys, and similar final record information.

3. Deliver tools, spare parts, extra materials, and similar items to location designated by
owner. Label with manufacturer's name and model number where applicable.

4, Instruct Owner's personnel in operation, adjustment, and maintenance of products,
equipment, and systems.

5. All trailers, construction signs, unused, broken or demolition materials have been
removed from the site and the premises returned to the original condition in the opinion of
the Owner and Design Professional.

6. Submit a final Application for Payment (retainage).

C. Upon receipt of final payment complete final completion certificate in Procore.
END OF SECTION
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Substantial Completion Project Checklist Date:

DAS Project Number:
Project Title:
Location:
Contractor:

In order to process the 99% payment (100% pay app less closeout and retainage) on a Capital
Project, the Department of Administrative Services needs the following information. Please
complete this form and obtain the necessary documents.

Have all state inspections been completed and documentation uploaded to Procore?
(Including but not limited to the following inspections)

Boiler Inspection UYes No UN/A
Water Heater Inspection UYes No UN/A
Energy Code Inspection OYes ONo ON/A
Building Code Inspection OYes ONo ON/A
Electrical Inspection OYes ONo ON/A
Elevator Inspection OYes ONo ON/A
Other: OYes ONo QN/A

QO Occupancy Permit if applicable
U Test and Balance has been performed
Q Certificate of Substantial Completion in Procore (Consensus Docs 814)

Are there any disputes with the above mentioned vendor which need resolution?
(] Yes (provide description below) [ No

Can payment (less closeout and retainage) be released? U Yes [ No

PROJECT 9344.00 CLOSEOUT PROCEDURES 017700-5
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Final Completion Project Checklist Date:

DAS Project Number:
Project Title:
Location:
Contractor:

In order to process the 100% payment and Retainage payment on a Capital Project, the
Department of Administrative Services needs the following information. Please complete this
form and obtain the necessary documents.

Have all Warranties been received? U Yes U No

Have you received the Operations and Maintenance Manuals? U Yes [ No

Who is in possession of the O & M Manuals?

Has all training been completed? U Yes U No

Have all as-built drawings been scanned and uploaded into Procore? 1 Yes [ No

Have electronic drawing/specification files been transferred to DAS? U Yes U No

Have all punchlist items been corrected? 1 Yes [ No

0 573 Notification (To be obtained from the general contractor): Copy of general contractor’s
notification of application for retainage to all subcontractors and suppliers. General contractor
must follow IAC 26 section 23.13.2.

Q1 AIA Form G706 — Contractor’s Affidavit of Payment of Debts and Claims

0 AIA Form G706A - Contractor’s Affidavit of Release of Liens

U AIA Form G707 — Consent of Surety Company to Final Payment

Q Certificate of Final Completion in Procore (Consensus Docs 815)

Are there any disputes with the above mentioned vendor which need resolution?
(U Yes (provide description below)  No

Can 100% payment and retainage payment be released? U Yes U No
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SECTION 02 41 00
DEMOLITION

PART 1 GENERAL
1.01 SECTION INCLUDES
A. Selective demolition of building elements for alteration purposes.
B. Abandonment and removal of existing utilities and utility structures.
1.02 RELATED REQUIREMENTS
A. Section 01 10 00 - Summary: Limitations on Contractor's use of site and premises.

B. Section 01 10 00 - Summary: Description of items to be salvaged or removed for re-use by
Contractor.

C. Section 01 50 00 - Temporary Facilities and Controls: Site fences, security, protective barriers,
and waste removal.

D. Section 01 60 00 - Product Requirements: Handling and storage of items removed for salvage
and relocation.

E. Section 01 70 00 - Execution and Closeout Requirements: Project conditions; protection of
bench marks, survey control points, and existing construction to remain; reinstallation of
removed products; temporary bracing and shoring.

1.03 REFERENCE STANDARDS
A. 29 CFR 1926 - Safety and Health Regulations for Construction Current Edition.
1.04 SUBMITTALS

A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.

B. Demolition Plan: Submit demolition plan as specified by OSHA and local authorities.

1. Indicate extent of demolition, removal sequence, bracing and shoring, and location and
construction of barricades and fences.

2. Schedule of building demolition activities with starting and ending dates for each activity.

3. Include measures for environmental protection for dust control and noise control.

4 Detail special measures proposed to protect adjacent spaces to remain including means
of egress from those space.

5. Predemolition photographs and video.

6. Detail special measures proposed to protect adjacent construction to remain.

7. Include a summary of safety procedures.

C. Inventory of items that will be removed and either returned to owner or salvaged for reuse on
the project.

D. Project Record Documents: Accurately record actual locations of capped and active utilities
and subsurface construction.

1.05 QUALITY ASSURANCE

A. Regulatory Requirements: Comply with governing EPA notification regulations before beginning
demolition. Comply with hauling and disposal regulations of authorities having jurisdiction.

B. Standards: Comply with ASSE A10.6 and NFPA 241.
PART 2 PRODUCTS -- NOT USED
PART 3 EXECUTION
3.01 SCOPE

A. Selective demolition of the existing building as indicated on the drawings to accommodate new
work as shown.

B. Remove other items indicated, for salvage and relocation.

DEMOLITION 024100-1
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3.02 GENERAL PROCEDURES AND PROJECT CONDITIONS

A.
B.

o 0O

Comply with other requirements specified in Section 01 70 00.

Comply with applicable codes and regulations for demolition operations and safety of adjacent

structures and the public.

Obtain required permits.

Comply with applicable requirements of NFPA 241.

Use of explosives is not permitted.

Take precautions to prevent catastrophic or uncontrolled collapse of structures to be

removed; do not allow worker or public access within range of potential collapse of

unstable structures.

Provide, erect, and maintain temporary barriers and security devices.

Use physical barriers to prevent access to areas that could be hazardous to workers or

the public.

7. Conduct operations to minimize effects on and interference with adjacent structures and

occupants.

Do not close or obstruct roadways or sidewalks without permit.

Conduct operations to minimize obstruction of public and private entrances and exits; do

not obstruct required exits at any time; protect persons using entrances and exits from

removal operations.

10. Obtain written permission from owners of adjacent properties when demolition equipment
will traverse, infringe upon or limit access to their property.

oo hPobp=

©®

Do not begin removal until receipt of notification to proceed from Owner.
Do not begin removal until built elements to be salvaged or relocated have been removed.

Protect existing structures and other elements that are not to be removed.
1. Provide bracing and shoring.

2.  Prevent movement or settlement of adjacent structures.

3. Stop work immediately if adjacent structures appear to be in danger.

Minimize production of dust due to demolition operations; do not use water if that will result in
ice, flooding, sedimentation of public waterways or storm sewers, or other pollution.

If hazardous materials are discovered during removal operations, stop work and notify Architect
and Owner; hazardous materials include regulated asbestos containing materials, lead, PCB's,
and mercury.

3.03 EXISTING UTILITIES

A.

O w

Coordinate work with utility companies; notify before starting work and comply with their
requirements; obtain required permits.

Protect existing utilities to remain from damage.
Do not disrupt public utilities without permit from authority having jurisdiction.

Do not close, shut off, or disrupt existing life safety systems that are in use without at least 7
days prior written notification to Owner.

Do not close, shut off, or disrupt existing utility branches or take-offs that are in use without at
least 3 days prior written notification to Owner.

Locate and mark utilities to remain; mark using highly visible tags or flags, with identification of
utility type; protect from damage due to subsequent construction, using substantial barricades if
necessary.

Remove exposed piping, valves, meters, equipment, supports, and foundations of
disconnected and abandoned utilities.

Unused underground piping may be abandoned in place provided it is completely drained and
capped.
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I.  Prepare building demolition areas by disconnecting and capping utilities outside the demolition
zone; identify and mark utilities to be subsequently reconnected, in same manner as other
utilities to remain.

3.04 SELECTIVE DEMOLITION FOR ALTERATIONS

A. Drawings showing existing construction and utilities are based on casual field observation only.
1. Verify that construction and utility arrangements are as indicated.
2. Report discrepancies to Architect before disturbing existing installation.
3. Beginning of demolition work constitutes acceptance of existing conditions that would be
apparent upon examination prior to starting demolition.

B. Cooperate with the Owner and Authorities Having Jurisdiction to provide Interim Life Safety
Measures (ILSM) in all areas affected by demolition or construction operations. ILSM consists
of the following measures:

1. Ensure exits provide an unobstructed egress. Building areas under construction must
maintain escape facilities for construction workers at all times. Provide alternate routes
around closed or obstructed traffic-ways if required by authorities having jurisdiction.

2. Ensure fire alarm, detection and suppression systems are not impaired. Provide
temporary systems if necessary.

3. Ensure temporary construction partitions are smoke-tight and built of non-combustible or
limited combustible materials that will not contribute to the dvelopment of spread of fire.

4. Develope and enforce storage, housekeeping, and debris removal practices that reduce
the flammable and combustible fire load of the building to the lowest level necessary for
daily operations as stated in the general conditions.

5. Provide hazard surveillance of building, grounds, and equipment with attention to
construction areas, construction storage, and field offices.

6. Follow NFPA 241 guidelines pertaining to safe-guarding for construction and demolition
processes.

7. Follow NFPA 1 guidelines pertaining to fire prevention measures.

C. Separate areas in which demolition is being conducted from other areas that are still occupied.
1. Provide, erect, and maintain temporary dustproof partitions of construction specified in
Section 01 50 00 in locations indicated on drawings.

D. Remove existing work as indicated and as required to accomplish new work.
1. Remove items indicated on drawings.

E. Services (Including but not limited to HVAC, Plumbing, Fire Protection, and Electrical): Remove
existing systems and equipment as indicated.

1. Maintain existing active systems that are to remain in operation; maintain access to
equipment and operational components.

2. Where existing active systems serve occupied facilities but are to be replaced with new
services, maintain existing systems in service until new systems are complete and ready
for service.

3. Verify that abandoned services serve only abandoned facilities before removal.

4. Remove abandoned pipe, ducts, conduits, and equipment, including those above
accessible ceilings; remove back to source of supply where possible, otherwise cap stub
and tag with identification.

F. Protect existing work to remain.
1. Prevent movement of structure; provide shoring and bracing if necessary.
2. Perform cutting to accomplish removals neatly and as specified for cutting new work.
3. Repair adjacent construction and finishes damaged during removal work.
4. Patch as specified for patching new work.

3.05 DEBRIS AND WASTE REMOVAL
A. Remove debris, junk, and trash from site.
B. Remove from site all materials not to be reused on site; do not burn or bury.
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C. Leave site in clean condition, ready for subsequent work.

D. Clean up spillage and wind-blown debris from public and private lands.
END OF SECTION
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SECTION 03 30 00
CAST-IN-PLACE CONCRETE

PART 1 GENERAL
1.01 SECTION INCLUDES
A. Floors and slabs on grade.
B. Concrete reinforcement.
C. Joint devices associated with concrete work.
D. Concrete curing.
1.02 RELATED REQUIREMENTS

A. Section 07 92 00 - Joint Sealants: Products and installation for sealants and joint fillers for saw
cut joints and isolation joints in slabs.

1.03 REFERENCE STANDARDS

A. ACI 117 - Specification for Tolerances for Concrete Construction and Materials 2010
(Reapproved 2015).

ACI 211.1 - Selecting Proportions for Normal-Density and High Density-Concrete - Guide 2022.
ACI 301 - Specifications for Concrete Construction 2020.
ACI 302.1R - Guide to Concrete Floor and Slab Construction 2015.

ACI 304R - Guide for Measuring, Mixing, Transporting, and Placing Concrete 2000
(Reapproved 2009).

ACI 308R - Guide to External Curing of Concrete 2016.
ACI 318 - Building Code Requirements for Structural Concrete 2019 (Reapproved 2022).
ACI 347R - Guide to Formwork for Concrete 2014 (Reapproved 2021).

ASTM A615/A615M - Standard Specification for Deformed and Plain Carbon-Steel Bars for
Concrete Reinforcement 2022.

J. ASTM A1064/A1064M - Standard Specification for Carbon-Steel Wire and Welded Wire
Reinforcement, Plain and Deformed, for Concrete 2022.

ASTM C33/C33M - Standard Specification for Concrete Aggregates 2023.

L. ASTM C39/C39M - Standard Test Method for Compressive Strength of Cylindrical Concrete
Specimens 2021.

M. ASTM C94/C94M - Standard Specification for Ready-Mixed Concrete 2023.

N. ASTM C109/C109M - Standard Test Method for Compressive Strength of Hydraulic Cement
Mortars (Using 2-in. or [50 mm] Cube Specimens) 2021.

O. ASTM C150/C150M - Standard Specification for Portland Cement 2022.
P. ASTM C171 - Standard Specification for Sheet Materials for Curing Concrete 2020.

Q. ASTM C173/C173M - Standard Test Method for Air Content of Freshly Mixed Concrete by the
Volumetric Method 2016.

R. ASTM C260/C260M - Standard Specification for Air-Entraining Admixtures for Concrete 2010a
(Reapproved 2016).

S. ASTM C494/C494M - Standard Specification for Chemical Admixtures for Concrete 2019, with
Editorial Revision (2022).

T. ASTM C618 - Standard Specification for Coal Ash and Raw or Calcined Natural Pozzolan for
Use in Concrete 2023, with Editorial Revision.

U. ASTM C685/C685M - Standard Specification for Concrete Made by Volumetric Batching and
Continuous Mixing 2017.

moow
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V. ASTM C881/C881M - Standard Specification for Epoxy-Resin-Base Bonding Systems for

Concrete 2020a.

ASTM C1059/C1059M - Standard Specification for Latex Agents for Bonding Fresh to
Hardened Concrete 2021.

ASTM C1107/C1107M - Standard Specification for Packaged Dry, Hydraulic-Cement Grout
(Nonshrink) 2020.

ASTM C1240 - Standard Specification for Silica Fume Used in Cementitious Mixtures 2020.

ASTM E1643 - Standard Practice for Selection, Design, Installation, and Inspection of Water
Vapor Retarders Used in Contact with Earth or Granular Fill Under Concrete Slabs 2018a.

. ASTM E1745 - Standard Specification for Plastic Water Vapor Retarders Used in Contact with

Soil or Granular Fill under Concrete Slabs 2017 (Reapproved 2023).

1.04 SUBMITTALS

A.

o

E.

Product Data: Submit manufacturers' data on manufactured products showing compliance with

specified requirements and installation instructions.

1. For curing compounds, provide data on method of removal in the event of incompatibility
with floor covering adhesives.

Mix Design: Submit proposed concrete mix design.

1. Indicate proposed mix design complies with requirements of ACI 301, Section 4 -
Concrete Mixtures.

2. Indicate proposed mix design complies with requirements of ACI 318, Chapter 5 -
Concrete Quality, Mixing and Placing.

Samples: Submit samples of underslab vapor retarder to be used.

Sustainable Design Submittal: If any fly ash, ground granulated blast furnace slag, silica fume,
rice hull ash, or other waste material is used in mix designs to replace Portland cement, submit
the total volume of concrete cast in place, mix design(s) used showing the quantity of portland
cement replaced, reports showing successful cylinder testing, and temperature on day of pour if
cold weather mix is used.

Project Record Documents: Accurately record actual locations of embedded utilities and
components that will be concealed from view upon completion of concrete work.

1.05 QUALITY ASSURANCE

A.

Perform work of this section in accordance with ACI 301 and ACI 318.

PART 2 PRODUCTS
2.01 REINFORCEMENT MATERIALS

A.

w

Reinforcing Steel: ASTM A615/A615M, Grade 60 (60,000 psi).
1. Type: Deformed billet-steel bars.
2. Finish: Unfinished, unless otherwise indicated.

Steel Welded Wire Reinforcement (WWR): Galvanized, plain type, ASTM A1064/A1064M.

Reinforcement Accessories:

1. Tie Wire: Annealed, minimum 16 gage, 0.0508 inch.

2. Chairs, Bolsters, Bar Supports, Spacers: Sized and shaped for adequate support of
reinforcement during concrete placement.

2.02 CONCRETE MATERIALS

A.

B.
C.
D

Cement: ASTM C150/C150M, Type | - Normal Portland type.
Fine and Coarse Aggregates: ASTM C33/C33M.

Fly Ash: ASTM C618, Class C or F.

Calcined Pozzolan: ASTM C618, Class N.
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E. Silica Fume: ASTM C1240, proportioned in accordance with ACI 211.1.
F. Water: Clean and not detrimental to concrete.
2.03 ADMIXTURES
A. Do not use chemicals that will result in soluble chloride ions in excess of 0.1 percent by weight
of cement.
B. Air Entrainment Admixture: ASTM C260/C260M.
1. Manufacturers:
a. Euclid Chemical Company; Air Mix: www.euclidchemical.com/#sle.
b. Substitutions: See Section 01 60 00 - Product Requirements.
C. High Range Water Reducing Admixture: ASTM C494/C494M Type F.
1. Manufacturers:
a. Euclid Chemical Company; PLASTOL 6420: www.euclidchemical.com/#sle.
b. Substitutions: See Section 01 60 00 - Product Requirements.
D. Water Reducing and Accelerating Admixture: ASTM C494/C494M Type E.
1. Manufacturers:
a. Euclid Chemical Company; ACCELGUARD 80: www.euclidchemical.com/#sle.
b. Substitutions: See Section 01 60 00 - Product Requirements.
E. Water Reducing and Retarding Admixture: ASTM C494/C494M Type D.

1. Manufacturers:
a. Substitutions: See Section 01 60 00 - Product Requirements.

2.04 ACCESSORY MATERIALS

A.

B.

Underslab Vapor Retarder:

1. Sheet Material: ASTM E1745, Class A, stated by manufacturer as suitable for installation
in contact with soil or granular fill under concrete slabs. Single ply polyethylene is
prohibited.

a. Tie into existing to extent feasible.

2. Accessory Products: Vapor retarder manufacturer's recommended tape, adhesive,
mastic, prefabricated boots, etc., for sealing seams and penetrations.

3. Manufacturers:

Fortifiber Building Systems Group: www.fortifiber.com/#sle.

Inteplast Group; Barrier-Bac VB-350: www.barrierbac.com/#sle.

ISI Building Products; Viper VaporCheck Il 15-mil (Class A): www.isibp.com/#sle.

Stego Industries, LLC; Stego Wrap 15 mil Class A: www.stegoindustries.com/#sle.

W. R. Meadows, Inc; PERMINATOR Class A - 15 mils (0.38 mm):

www.wrmeadows.com/#sle.

f.  Substitutions: See Section 01 60 00 - Product Requirements.

Non-Shrink Cementitious Grout: Premixed compound consisting of non-metallic aggregate,

cement, water reducing and plasticizing agents.

1. Grout: Comply with ASTM C1107/C1107M.

2. Minimum Compressive Strength at 48 Hours, ASTM C109/C109M: 2,000 pounds per
square inch.

3. Minimum Compressive Strength at 28 Days, ASTM C109/C109M: 7,000 pounds per
square inch.

P oo

2.05 JOINTING PRODUCTS

A.

Latex Bonding Agent: Non-redispersable acrylic latex, complying with ASTM C1059/C1059M,
Type Il.
1. Manufacturers:

a. Euclid Chemical Company; AKKRO-7T: www.euclidchemical.com/#sle.

b. Kaufman Products Inc; SureBond: www.kaufmanproducts.net/#sle.
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c. SpecChem, LLC; Strong Bond Acrylic Bonder: www.specchemllc.com/#sle.
d. W.R. Meadows, Inc; ACRY-LOK-: www.wrmeadows.com/#sle.
e. Substitutions: See Section 01 60 00 - Product Requirements.

B. Epoxy Bonding System:
1. Complying with ASTM C881/C881M and of Type required for specific application.
2. Manufacturers:

Adhesives Technology Corporation; : www.atcepoxy.com/#sle.
Euclid Chemical Company; DURALFLEX LV: www.euclidchemical.com/#sle.
Dayton Superior Corporation; : www.daytonsuperior.com/#sle.

Kaufman Products Inc; SurePoxy HM EPL: www.kaufmanproducts.net/#sle.

SpecChem, LLC; SpecPoxy 1000, SpecPoxy 2000, SpecPoxy 3000, or SpecPoxy

3000FS: www.specchemllc.com/#sle.

f.  W.R. Meadows, Inc; Rezi-Weld Gel Paste, Rezi-Weld Gel Paste State, Rezi-Weld
1000: www.wrmeadows.com/#sle.

g. Substitutions: See Section 01 60 00 - Product Requirements.

C. Slab Isolation Joint Filler: 1/2 inch thick, height equal to slab thickness, with removable top
section that will form 1/2 inch deep sealant pocket after removal.

2.06 CURING MATERIALS

A. Moisture-Retaining Sheet: ASTM C171.
1. Curing paper, regular.
2. Polyethylene film, clear, minimum nominal thickness of 4 mil, 0.004 inch.
3. White-burlap-polyethylene sheet, weighing not less than 3.8 ounces per square yard.

2.07 CONCRETE MIX DESIGN

A. Proportioning Normal Weight Concrete: Comply with ACI 211.1 recommendations.
1.  Replace as much Portland cement as possible with fly ash, ground granulated blast
furnace slag, silica fume, or rice hull ash as is consistent with ACl recommendations.

B. Concrete Strength: Establish required average strength for each type of concrete on the basis
of field experience or trial mixtures, as specified in ACI 301.
1. For trial mixtures method, employ independent testing agency acceptable to Architect for
preparing and reporting proposed mix designs.

C. Admixtures: Add acceptable admixtures as recommended in ACI 211.1 and at rates
recommended or required by manufacturer.

D. Normal Weight Concrete:

1.  Compressive Strength, when tested in accordance with ASTM C39/C39M at 28 days:
4,000 pounds per square inch.
Fly Ash Content: Maximum 15 percent of cementitious materials by weight.
Calcined Pozzolan Content: Maximum 10 percent of cementitious materials by weight.
Silica Fume Content: Maximum 5 percent of cementitious materials by weight.
Water-Cement Ratio: Maximum 40 percent by weight.
Total Air Content: 6 percent, determined in accordance with ASTM C173/C173M.
Maximum Slump: 3 inches.
. Maximum Aggregate Size: 5/8 inch.

2.08 MIXIN

A. On Project Site: Mix in drum type batch mixer, complying with ASTM C685/C685M. Mix each
batch not less than 1-1/2 minutes and not more than 5 minutes.

B. Transit Mixers: Comply with ASTM C94/C94M.

C. Adding Water: If concrete arrives on-site with slump less than suitable for placement, do not
add water that exceeds the maximum water-cement ratio or exceeds the maximum permissible
slump.

®oo oo
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PART 3 EXECUTION
3.01 EXAMINATION

A.

Verify lines, levels, and dimensions before proceeding with work of this section.

3.02 PREPARATION

A.

Where new concrete is to be bonded to previously placed concrete, prepare existing surface by

cleaning and applying bonding agent in according to bonding agent manufacturer's instructions.

1. Use epoxy bonding system for bonding to damp surfaces, for structural load-bearing
applications, and where curing under humid conditions is required.

2.  Use latex bonding agent only for non-load-bearing applications.

In locations where new concrete is doweled to existing work, drill holes in existing concrete,
insert steel dowels and pack solid with non-shrink grout.

Interior Slabs on Grade: Install vapor retarder under interior slabs on grade. Comply with

ASTM E1643. Lap joints minimum 6 inches. Seal joints, seams and penetrations watertight

with manufacturer's recommended products and follow manufacturer's written instructions.

Repair damaged vapor retarder before covering.

1. Vapor Retarder Over Granular Fill: Install compactible granular fill before placing vapor
retarder as indicated on drawings. Do not use sand.

3.03 INSTALLING REINFORCEMENT AND OTHER EMBEDDED ITEMS

A.

B.

C.

Comply with requirements of ACI 301. Clean reinforcement of loose rust and mill scale, and
accurately position, support, and secure in place to achieve not less than minimum concrete
coverage required for protection.

Install welded wire reinforcement in maximum possible lengths, and offset end laps in both
directions. Splice laps with tie wire.

Verify that anchors, seats, plates, reinforcement and other items to be cast into concrete are
accurately placed, positioned securely, and will not interfere with concrete placement.

3.04 PLACING CONCRETE

A
B.
C.

F.

Place concrete in accordance with ACI 304R.
Place concrete for floor slabs in accordance with ACI 302.1R.

Maintain records of concrete placement. Record date, location, quantity, air temperature, and
test samples taken.

Ensure reinforcement, inserts, and embedded parts will not be disturbed during concrete
placement.

Place concrete continuously without construction (cold) joints wherever possible; where
construction joints are necessary, before next placement prepare joint surface by removing
laitance and exposing the sand and sound surface mortar, by sandblasting or high-pressure
water jetting.

Finish floors level and flat, unless otherwise indicated, within the tolerances specified below.

3.05 SLAB JOINTING

A.
B.
C.

D.

Locate joints as indicated on drawings.
Anchor joint fillers and devices to prevent movement during concrete placement.

Isolation Joints: Use preformed joint filler with removable top section for joint sealant, total
height equal to thickness of slab, set flush with top of slab.

Saw Cut Contraction Joints: Saw cut joints before concrete begins to cool, within 4 to 12 hours
after placing; use 3/16 inch thick blade and cut at least 1 inch deep but not less than one
quarter (1/4) the depth of the slab.

3.06 FLOOR FLATNESS AND LEVELNESS TOLERANCES
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A. Maximum Variation of Surface Flatness:
1. Under Fluid-Applied Flooring: 1/4 inch in 10 feet.

B. Correct the slab surface if tolerances are less than specified.
C. Correct defects by grinding or by removal and replacement of the defective work. Areas
requiring corrective work will be identified. Re-measure corrected areas by the same process.
3.07 CONCRETE FINISHING

A. Concrete Slabs: Finish to requirements of ACI 302.1R, and as follows:

1.  Surfaces to Receive Thin Floor Coverings: "Steel trowel" as described in ACI 302.1R; thin
floor coverings include carpeting, resilient flooring, seamless flooring, resinous matrix
terrazzo, thin set quarry tile, and thin set ceramic tile.

2. Other Surfaces to Be Left Exposed: Trowel as described in ACI 302.1R, minimizing
burnish marks and other appearance defects.

B. In areas with floor drains, maintain floor elevation at walls; pitch surfaces uniformly to drains at
1:100 nominal.

3.08 CURING AND PROTECTION
A. Comply with requirements of ACI 308R. Immediately after placement, protect concrete from
premature drying, excessively hot or cold temperatures, and mechanical injury.

B. Maintain concrete with minimal moisture loss at relatively constant temperature for period
necessary for hydration of cement and hardening of concrete.

C. Surfaces Not in Contact with Forms:

1. Initial Curing: Start as soon as free water has disappeared and before surface is dry.
Keep continuously moist for not less than three days by water ponding, water-saturated
sand, water-fog spray, or saturated burlap.

2.  Final Curing: Begin after initial curing but before surface is dry.
3.09 DEFECTIVE CONCRETE

A. Test Results: The testing agency shall report test results in writing to Architect and Contractor
within 24 hours of test.

B. Defective Concrete: Concrete not conforming to required lines, details, dimensions, tolerances
or specified requirements.

C. Repair or replacement of defective concrete will be determined by the Architect. The cost of
additional testing shall be borne by Contractor when defective concrete is identified.

3.10 PROTECTION
A. Do not permit traffic over unprotected concrete floor surface until fully cured.
END OF SECTION
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SECTION 03 54 00
FLOOR UNDERLAYMENT

PART 1 GENERAL
1.01 SECTION INCLUDES
A. Self-drying, fast setting concrete underlayment. (Patching / Sloping underlayment)
B. Self-drying, cement-based finishing underlayment. (Feathering underlayment)
1.02 REFERENCE STANDARDS

A. ASTM C1602/C1602M - Standard Specification for Mixing Water Used in the Production of
Hydraulic Cement Concrete 2018.

1.03 SUBMITTALS

A. Product Data: Provide manufacturer's data sheets documenting physical characteristics and
product limitations of underlayment materials. Include information on surface preparation,
environmental limitations, and installation instructions.

B. Manufacturer's Instructions.
1.04 DELIVERY, STORAGE, AND HANDLING
A. Store products in manufacturer's unopened packaging until ready for installation.

B. Keep dry and protect from direct sun exposure, freezing, and ambient temperature greater than
105 degrees F.

1.05 FIELD CONDITIONS
A. Do not install underlayment until floor penetrations and peripheral work are complete.

B. Maintain minimum ambient temperatures of 50 degrees F 24 hours before, during and 72 hours
after installation of underlayment.

C. During the curing process, ventilate spaces to remove excess moisture.
PART 2 PRODUCTS
2.01 PRODUCTS

A. Patching / Sloping Underlayment: Self-Drying, Fast Setting Concrete Underlayment.
1. Basis-of-Design: Ardex SD-P.

B. Feathering Underlayment: Self-Drying, Cement-Based Finishing Underlayment.
1. Basis-of-Design: Ardex, Feather Finish.

C. Substitutions: See Section 01 60 00 - Product Requirements.
2.02 MATERIALS

A. Patching Underlayment: Blended cement mix, that when mixed with water in accordance with
manufacturer's directions will produce trowelable patch underlayment with the following

properties:
1. Properties:
a. Compressive Strength: Minimum 4200 psi after 28 days, tested per ASTM C 109/C
109M.

b. Flexural Strength: Minimum 1000 psi after 28 days, tested per ASTM C 348.
c. Final Set Time: 1 hour.
d. Thickness: Infill to a maximum of 1 inch. Up to 3 inch deep areas may be achieved by
adding aggregate in accordance with manufacturer's directions.
2. Primer: As recommended by manufacturer and as follows:
a. For standard absorbent concrete use Ardex P-51 primer.
b. For non-pourous subfloors use Ardex P-82.
3. Use where floor infill is greater than 1/2 inch thick.
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B. Feathering Underlayment: Blended cement mix, that when mixed with water in accordance with

manufacturer's directions will produce trowelable patch underlayment with the following
properties:
1. Properties:
a. Final Set Time: 15-20 minutes.
b. Thickness: Feather edge to a maximum of 1/2 inch.
2. Primer: As recommended by manufacturer.
3. Use to feather flooring transitions from 0 to 1/2 inches, and to provide a smooth surface.

C. Water: ASTM C1602/C1602M; clean, potable, and not detrimental to underlayment mix
materials.

D. Primer: Manufacturer's recommended type.

E. Joint and Crack Filler: Latex based filler, as recommended by manufacturer.

2.03 MIXING

A. Site mix materials in accordance with manufacturer's instructions.

B. Add aggregate to self-leveling underlayment for areas where thickness will exceed 1 inch. Mix
according to manufacturer's written instructions.

C. Mix self-leveling underlayment to self-leveling consistency without over-watering.

PART 3 EXECUTION
3.01 EXAMINATION

A.

Verify that substrate surfaces are clean, dry, unfrozen, do not contain petroleum bi-products,
wax, grease, asphalt, latex, gypsum compounds, rusing and sealing compounds, or other
compounds detrimental to underlayment material bond to substrate. Where these contaminants
exist, mechnically clean surfaces down to clean, sound and solid concrete; acceptable methods
include shot blasing and scarifying. Do not use acid etching.

3.02 PREPARATION

A

B.

o

mmo

G.

Concrete: Mechanically prepare concrete to create a textured surface necessary to achieve the
best bond; acceptable methods include shot blasting and scarifying. Do not use acid etching.

Substrate must be sound, clean and free of oil, grease, wax, dirt, asphalt, curing and sealing
compounds, latex and gypsum compounds, dust, paint, or any contaminant that might act as a
bond breaker.

Remove substrate surface irregularities. Fill voids, and non-moving joints with filler. Finish
smooth.

Honor all expansion and isolation joints up through the underlayment.
Vacuum clean surfaces.

Prime substrate in accordance with manufacturer's instructions. Allow to dry.
Close floor openings.

3.03 APPLICATION

A.
B.
C.

Install underlayment in accordance with manufacturer's instructions.
Place to indicated thickness, with top surface level to 1/16 inch in 10 ft.

For final thickness over 1-1/2 inches, place underlayment in layers. Allow initial layer to harden
to the point where the material has lost its evaporative moisture. Immediately prime and begin
application of the subsequent layer within 24 hours.

Where additional aggregate has been used in the mix, add a top layer of neat mix (without
aggregate), if needed to level and smooth the surface.

If a fine, feathered edge is desired, steel trowel the edge after initial set, but before it is
completely hard.
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3.04 CURING

A. Once underlayment starts to set, prohibit foot traffic until final set has been reached.
B. Air cure in accordance with manufacturer's instructions.
END OF SECTION

FLOOR UNDERLAYMENT 0354 00-3



5JD Fresh Start Women’s Center RR Remodel
Des Moines, lowa

DAS#9344.00

RFB934400-01

THIS PAGE INTENTIONALLY LEFT BLANK

PROJECT 9344.00 BLANK PAGE
12-04-2023



STATE OF IOWA OPN PROJECT NO.: 23.8160.01
5JD FRESH START WOMEN'S CENTER DAS PROJECT NO.: 9344.00
RESTROOM REMODEL RFB 934400-01

SECTION 06 10 00
ROUGH CARPENTRY

PART 1 GENERAL
1.01 SECTION INCLUDES
A. Nonstructural dimension lumber framing.
B. Rough opening framing for doors, windows, and roof openings.
C. Fire retardant treated wood materials.
D. Concealed wood blocking, nailers, and supports.
1.02 REFERENCE STANDARDS

A. ASTM A153/A153M - Standard Specification for Zinc Coating (Hot-Dip) on Iron and Steel
Hardware 2023.

B. ASTM E84 - Standard Test Method for Surface Burning Characteristics of Building Materials
2023c.

C. AWC (WFCM) - Wood Frame Construction Manual for One- and Two-Family Dwellings 2018,
with Errata (2019).

D. AWPA U1 - Use Category System: User Specification for Treated Wood 2023.
E. PS 1 - Structural Plywood 2019.
F. PS 20 - American Softwood Lumber Standard 2021.

1.03 DELIVERY, STORAGE, AND HANDLING

A. General: Cover wood products to protect against moisture. Support stacked products to prevent
deformation and to allow air circulation.

B. Fire Retardant Treated Wood: Prevent exposure to precipitation during shipping, storage, or
installation.

PART 2 PRODUCTS
2.01 GENERAL REQUIREMENTS

A. Dimension Lumber: Comply with PS 20 and requirements of specified grading agencies.

1. Species: Douglas Fir-Larch, unless otherwise indicated.

2. If no species is specified, provide any species graded by the agency specified; if no
grading agency is specified, provide lumber graded by any grading agency meeting the
specified requirements.

3. Grading Agency: Any grading agency whose rules are approved by the Board of Review,
American Lumber Standard Committee (www.alsc.org) and who provides grading service
for the species and grade specified; provide lumber stamped with grade mark unless
otherwise indicated.

4. Lumber of other species or grades is acceptable provided structural and appearance
characteristics are equivalent to or better than products specified.

B. Lumber fabricated from old growth timber is not permitted.
2.02 DIMENSION LUMBER

A. Sizes: Nominal sizes as indicated on drawings, S4S.

B. Moisture Content: S-dry or MC19.

C. Stud Framing (2 by 2 through 2 by 6 ):
1. Species: Allowed under referenced grading rules.
2. Grade: No. 2.
D. Miscellaneous Framing, Blocking, Nailers, Grounds, and Furring:
1. Lumber: S4S, No. 2 or Standard Grade.
2. Boards: Standard or No. 3.
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2.03 CONSTRUCTION PANELS

A. Communications and Electrical Room Mounting Boards: PS 1 A-D plywood, or medium density
fiberboard; 3/4 inch thick; flame spread index of 25 or less, smoke developed index of 450 or
less, when tested in accordance with ASTM E84.

2.04 ACCESSORIES

A. Fasteners and Anchors:
1. Metal and Finish: Hot-dipped galvanized steel complying with ASTM A153/A153M for
high humidity and preservative-treated wood locations, unfinished steel elsewhere.
2. Drywall Screws: Bugle head, hardened steel, power driven type, length three times
thickness of sheathing.

2.05 FACTORY WOOD TREATMENT

A. Treated Lumber and Plywood: Comply with requirements of AWPA U1 - Use Category System
for wood treatments determined by use categories, expected service conditions, and specific
applications.

1.  Fire-Retardant Treated Wood: Mark each piece of wood with producer's stamp indicating
compliance with specified requirements.

B. Fire Retardant Treatment:
1. Manufacturers:
a. Arch Wood Protection, Inc: www.wolmanizedwood.com.
b. Hoover Treated Wood Products, Inc: www.frtw.com.
c. Koppers, Inc: www.koppers.com.
d. Substitutions: See Section 01 60 00 - Product Requirements.

2. Interior Type A: AWPA U1, Use Category UCFA, Commodity Specification H, low
temperature (low hygroscopic) type, chemically treated and pressure impregnated;
capable of providing a maximum flame spread index of 25 when tested in accordance with
ASTM EB84, with no evidence of significant combustion when test is extended for an
additional 20 minutes.

a. Kiln dry wood after treatment to a maximum moisture content of 19 percent for
lumber and 15 percent for plywood.

b. Treat rough carpentry items as indicated .

c. Do not use treated wood in applications exposed to weather or where the wood may
become wet.

PART 3 EXECUTION
3.01 PREPARATION

A. Coordinate installation of rough carpentry members specified in other sections.
3.02 INSTALLATION - GENERAL

A. Select material sizes to minimize waste.

B. Reuse scrap to the greatest extent possible; clearly separate scrap for use on site as accessory
components, including: shims, bracing, and blocking.

C. Where treated wood is used on interior, provide temporary ventilation during and immediately
after installation sufficient to remove indoor air contaminants.

3.03 FRAMING INSTALLATION

A. Set structural members level, plumb, and true to line. Discard pieces with defects that would
lower required strength or result in unacceptable appearance of exposed members.

B. Make provisions for temporary construction loads, and provide temporary bracing sufficient to
maintain structure in true alignment and safe condition until completion of erection and
installation of permanent bracing.

C. Install structural members full length without splices unless otherwise specifically detailed.
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D. Comply with member sizes, spacing, and configurations indicated, and fastener size and
spacing indicated, but not less than required by applicable codes and AWC (WFCM) Wood
Frame Construction Manual.

E. Construct double joist headers at floor and ceiling openings and under wall stud partitions that
are parallel to floor joists; use metal joist hangers unless otherwise detailed.

F. Frame wall openings with two or more studs at each jamb; support headers on cripple studs.
3.04 BLOCKING, NAILERS, AND SUPPORTS

A. Inframed assemblies that have concealed spaces, provide solid wood fireblocking as required
by applicable local code, to close concealed draft openings between floors and between top
story and roof/attic space; other material acceptable to code authorities may be used in lieu of
solid wood blocking.

B. In metal stud walls, provide continuous blocking around door and window openings for
anchorage of frames, securely attached to stud framing.

C. Inwalls, provide blocking attached to studs as backing and support for wall-mounted items,
unless item can be securely fastened to two or more studs or other method of support is
explicitly indicated.

D. Where ceiling-mounting is indicated, provide blocking and supplementary supports above
ceiling, unless other method of support is explicitly indicated.

E. Provide the following specific non-structural framing and blocking:
1. Cabinets and shelf supports.
2. Grab bars.
3. Towel and bath accessories.
4. Wall-mounted door stops.

3.05 TOLERANCES
A. Framing Members: 1/4 inch from true position, maximum.

B. Variation from Plane (Other than Floors): 1/4 inch in 10 feet maximum, and 1/4 inch in 30 feet
maximum.

3.06 CLEANING

A. Waste Disposal:
1.  Comply with applicable regulations.
2. Do not burn scraps on project site.

Do not leave any wood, shavings, sawdust, etc. on the ground or buried in fill.
C. Prevent sawdust and wood shavings from entering the storm drainage system.
END OF SECTION

w
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SECTION 07 92 00
JOINT SEALANTS

PART 1 GENERAL
1.01 SECTION INCLUDES
A. Nonsag gunnable joint sealants.
B. Joint backings and accessories.
1.02 RELATED REQUIREMENTS

A. Section 09 21 16 - Gypsum Board Assemblies: Sealing acoustical and sound-rated walls and
ceilings.

1.03 REFERENCE STANDARDS
A. ASTM C834 - Standard Specification for Latex Sealants 2017 (Reapproved 2023).
B. ASTM C919 - Standard Practice for Use of Sealants in Acoustical Applications 2022.
C. ASTM C920 - Standard Specification for Elastomeric Joint Sealants 2018.
D. ASTM C1193 - Standard Guide for Use of Joint Sealants 2016 (Reapproved 2023).
1.04 SUBMITTALS

A. Product Data for Sealants: Submit manufacturer's technical data sheets for each product to be
used, that includes the following.
1. Physical characteristics, including movement capability, VOC content, hardness, cure
time, and color availability.
List of backing materials approved for use with the specific product.
Substrates that product is known to satisfactorily adhere to and with which it is compatible.
Substrates the product should not be used on.
Substrates for which use of primer is required.

arODN

B. Product Data for Accessory Products: Submit manufacturer's technical data sheet for each
product to be used, including physical characteristics, installation instructions, and
recommended tools.

C. Color Cards for Selection: Where sealant color is not specified, submit manufacturer's color
cards showing standard colors available for selection.

1.05 QUALITY ASSURANCE

A. Manufacturer Qualifications: Company specializing in manufacturing the products specified in
this section with minimum three years documented experience.

1.06 WARRANTY
A. Correct defective work within a five year period after Date of Substantial Completion.

B. Warranty: Include coverage for installed sealants and accessories that fail to achieve
watertight seal , exhibit loss of adhesion or cohesion, or do not cure.

PART 2 PRODUCTS
2.01 JOINT SEALANT APPLICATIONS

A. Scope:

1. Interior Joints: Seal open joints, whether or not the joint is indicated on drawings, unless
specifically indicated not to be sealed. Interior joints to be sealed include, but are not
limited to, the following items.

a. Joints between door, window, and other frames and adjacent construction.

b. In sound-rated wall and ceiling assemblies, gaps at electrical outlets, wiring devices,
piping, and other openings; between wall/ceiling and other construction; and other
flanking sound paths.

c. Joints in concrete floors.

JOINT SEALANTS 079200 -1
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B. Interior Joints: Use non-sag polyurethane sealant, unless otherwise indicated.

C.

1. Wall and Ceiling Joints in Non-Wet Areas: Acrylic emulsion latex sealant.
2. Joints between Fixtures in Wet Areas and Floors, Walls, and Ceilings: Mildew-resistant
silicone sealant; white.

Interior Wet Areas: Bathrooms and restrooms; fixtures in wet areas include plumbing fixtures,
countertops, and other similar items.

2.02 NONSAG JOINT SEALANTS

A.

Mildew-Resistant Silicone Sealant: ASTM C920, Grade NS, Uses M and A; single component,
mildew resistant; not expected to withstand continuous water immersion or traffic.
1. Color: White.
2. Products:
a. Dow Corning Corporation, 786 Mildew Resistant.
. Pecora Corporation; 898NST Sanitary Silicone Sealant - Class 50: www.pecora.com.
. Sika Corporation; Sikasil GP: www.usa-sika.com.
. Tremco; Tremsil 200: www.tremcosealants.com.
. Substitutions: As approved by Architect prior to bidding..
3. Applications:
. Interior joints between plumbing fixtures and adjoining walls, floors, and counters.
. Joints between counters and adjoining walls and floors at bathrooms, kitchens and
other wet areas.

b
c
d
e
a
b

Acrylic Emulsion Latex: Water-based; ASTM C834, single component, non-staining, non-
bleeding, non-sagging; not intended for exterior use.
1. Color: To be selected by Architect from manufacturer's standard range.
2.  Products:
a. Pecora, AC-20 + Silicone: www. pecora.com.
b. Sherwin-Williams Company; 950A Siliconized Acrylic Latex Caulk: www.sherwin-
williams.com/#sle.
c. Tremco, Tremflex 834: www.tremcosealants.com.
d. Substitutions: As approved by Architect prior to bidding..
3. Applications:
a. Perimeter joints between interior wall surfaces and frames of interior doors, windows
and elevator entrances.

2.03 ACCESSORIES

A.

D.

E.

Backer Rod: Cylindrical cellular foam rod with surface that sealant will not adhere to,
compatible with specific sealant used, and recommended by backing and sealant
manufacturers for specific application.

1. Closed Cell and Bi-Cellular: 25 to 33 percent larger in diameter than joint width.

Backing Tape: Self-adhesive polyethylene tape with surface that sealant will not adhere to and
recommended by tape and sealant manufacturers for specific application.

Masking Tape: Self-adhesive, nonabsorbent, non-staining, removable without adhesive
residue, and compatible with surfaces adjacent to joints and sealants.

Joint Cleaner: Non-corrosive and non-staining type, type recommended by sealant
manufacturer; compatible with joint forming materials.

Primers: Type recommended by sealant manufacturer to suit application; non-staining.

PART 3 EXECUTION
3.01 EXAMINATION

A
B.
C.

Verify that joints are ready to receive work.
Verify that backing materials are compatible with sealants.
Verify that backer rods are of the correct size.
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3.02 PREPARATION

A. Remove loose materials and foreign matter that could impair adhesion of sealant.

1. Clean nonporous surfaces surfaces with chemical cleaners or other means that do not
stain, harm substrates, or leave residues capable of interfering with adhesion of joint
sealants. Nonporous joint substrates include, but are not limited to, the following:

a. Metal.
b. Porcelain enamel.
c. Glazed surfaces of ceramic tile.

W

Clean joints, and prime as necessary, in accordance with manufacturer's instructions.

o

Perform preparation in accordance with manufacturer's instructions and ASTM C1193.

D. Mask elements and surfaces adjacent to joints from damage and disfigurement due to sealant
work; be aware that sealant drips and smears may not be completely removable.

3.03 INSTALLATION

A. Perform work in accordance with sealant manufacturer's requirements for preparation of
surfaces and material installation instructions.

Perform installation in accordance with ASTM C1193.
Perform acoustical sealant application work in accordance with ASTM C919.

o w

D. Precast Architectural Concrete Panel Joints: Install two-stage sealant joints and expansion
joints in accordance with PCI Architectural Precast Concrete Design Manual, Section 4.7 and
as detailed on drawings.

E. Measure joint dimensions and size joint backers to achieve the following, unless otherwise
indicated:
1. Width/depth ratio of 2:1.
2. Neck dimension no greater than 1/3 of the joint width.
3. Surface bond area on each side not less than 75 percent of joint width.

F. Install bond breaker backing tape where backer rod cannot be used.

G. Install sealant free of air pockets, foreign embedded matter, ridges, and sags, and without
getting sealant on adjacent surfaces.

H. Do not install sealant when ambient temperature is outside manufacturer's recommended
temperature range, or will be outside that range during the entire curing period, unless
manufacturer's approval is obtained and instructions are followed.

I.  Nonsag Sealants: Tool surface concave, unless otherwise indicated; remove masking tape
immediately after tooling sealant surface.

J.  Concrete Floor Joint Filler: After full cure, shave joint filler flush with top of concrete slab.
END OF SECTION
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SECTION 08 11 13
HOLLOW METAL DOORS AND FRAMES

PART 1 GENERAL
1.01 SECTION INCLUDES
A. Fire-rated hollow metal doors and frames.
1.02 RELATED REQUIREMENTS
1.03 REFERENCE STANDARDS
A. ADA Standards - 2010 ADA Standards for Accessible Design 2010.

B. ANSI/ICC A117.1 - American National Standard for Accessible and Usable Buildings and
Facilities; International Code Council; 2009.

C. ANSI/SDI A250.8 - Specifications for Standard Steel Doors and Frames (SDI-100) 2023.

D. ANSI/SDI A250.10 - Test Procedure and Acceptance Criteria for Prime Painted Steel Surfaces
for Steel Doors and Frames 2020.

E. ASTM A653/A653M - Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or Zinc-
Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process 2023.

F. ASTM A1008/A1008M - Standard Specification for Steel, Sheet, Cold-Rolled, Carbon,
Structural, High-Strength Low-Alloy, High-Strength Low-Alloy with Improved Formability,
Required Hardness, Solution Hardened, and Bake Hardenable 2021a.

G. ASTM A1011/A1011M - Standard Specification for Steel, Sheet and Strip, Hot-Rolled, Carbon,
Structural, High-Strength Low-Alloy, High-Strength Low-Alloy with Improved Formability, and
Ultra-High Strength 2023.

BHMA A156.115 - Hardware Preparation in Steel Doors and Frames 2016.

ICC A117.1 - Accessible and Usable Buildings and Facilities 2017.

NAAMM HMMA 830 - Hardware Selection for Hollow Metal Doors and Frames 2002.
NAAMM HMMA 831 - Hardware Locations for Hollow Metal Doors and Frames 2011.

NAAMM HMMA 840 - Guide Specifications For Receipt, Storage and Installation of Hollow
Metal Doors and Frames 2017.

M. NAAMM HMMA 861 - Guide Specifications for Commercial Hollow Metal Doors and Frames
2014.

N. SDI 117 - Manufacturing Tolerances for Standard Steel Doors and Frames 2023.
1.04 SUBMITTALS

A. Product Data: Materials and details of designh and construction, hardware locations,
reinforcement type and locations, anchorage and fastening methods, and finishes; and one
copy of referenced standards/guidelines.

B. Shop Drawings: Details of each opening, showing elevations, glazing, frame profiles, and any
indicated finish requirements.

1.05 QUALITY ASSURANCE

A. Fire-Rated Door Assemblies: Assemblies complying with NFPA 80 that are listed and labeled
by a qualified testing agency, for fire-protection ratings indicated, based on testing at positive
pressure according to UL 10C.

B. Manufacturer Qualifications: Provide hollow metal doors and frames from SDI Certified
manufacturer: https://steeldoor.org/sdi-certified/#sle.

1.06 DELIVERY, STORAGE, AND HANDLING

A. Comply with NAAMM HMMA 840 or ANSI/SDI A250.8 (SDI-100) in accordance with specified
requirements.

L = =

HOLLOW METAL DOORS AND FRAMES 081113-1



STATE OF IOWA
5JD FRESH START WOMEN'S CENTER
RESTROOM REMODEL

B.

OPN PROJECT NO.: 23.8160.01
DAS PROJECT NO.: 9344.00
RFB 934400-01

Protect with resilient packaging; avoid humidity build-up under coverings; prevent corrosion and
adverse effects on factory applied painted finish.

PART 2 PRODUCTS
2.01 MANUFACTURERS

A.

Hollow Metal Doors and Frames:

1.  Ceco Door, an Assa Abloy Group company: www.assaabloydss.com
2. Curries, an Assa Abloy Group company: www.assaabloydss.com

3.  Steelcraft, an Allegion brand: www.allegion.com/#sle.

4. Substitutions: See Section 01 60 00 - Product Requirements.

2.02 PERFORMANCE REQUIREMENTS

A.

Requirements for Hollow Metal Doors and Frames:

1. Steel Sheet: Comply with one or more of the following requirements; galvannealed steel

complying with ASTM A653/A653M, cold-rolled steel complying with ASTM

A1008/A1008M, or hot-rolled pickled and oiled (HRPO) steel complying with ASTM

A1011/A1011M, commercial steel (CS) Type B, for each.

Accessibility: Comply with ICC A117.1 and ADA Standards.

Hardware Preparations, Selections and Locations: Comply with NAAMM HMMA 830 and

NAAMM HMMA 831 or BHMA A156.115 and ANSI/SDI A250.8 (SDI-100) in accordance

with specified requirements.

4. Zinc Coating for Typical Interior and/or Exterior Locations: Provide metal components
zinc-coated (galvanized) and/or zinc-iron alloy-coated (galvannealed) by the hot-dip
process in accordance with ASTM A653/A653M, with manufacturer's standard coating
thickness, unless noted otherwise for specific hollow metal doors and frames.

Combined Requirements: If a particular door and frame unit is indicated to comply with more
than one type of requirement, comply with the specified requirements for each type; for
instance, an exterior door that is also indicated as being sound-rated must comply with the
requirements specified for exterior doors and for sound-rated doors; where two requirements
conflict, comply with the most stringent.

wn

2.03 HOLLOW METAL FRAMES

A. Comply with standards and/or custom guidelines as indicated for corresponding door in
accordance with applicable door frame requirements.

B. Door Frames, Fire-Rated: Fully welded type. “Timely” and “Redi-frames” are prohibited.
1. Fire Rating: Same as door, labeled.
2. Frame Metal Thickness: 16 gage, 0.053 inch, minimum.
3.  Frame Finish: Factory primed for field finishing.

C. Frame corner joints shall be mitered, interlocked, welded and ground smooth.

D. Doors shall be template reinforced for hardware 7 ga. on hinges, 12 ga. everywhere else.

2.04 FINISHES
A. Primer: Rust-inhibiting, complying with ANSI/SDI A250.10, door manufacturer's standard.
B. Automotive Undercoating: Provide a field applied, non-flammable, low-VOC automotive

undercoat layer to the inside of all frames that will be in contact with anti-freezing agents in
plaster or mortar.

2.05 ACCESSORIES

A

B.

C.

HOLLOW METAL DOORS AND FRAMES

Sound Batt Insulation for Frames: At all interior frames in metal framed walls, provide acoustic
batt insulation as specified in Section 09 21 16.

Silencers: Resilient rubber, fitted into drilled hole; provide three on strike side of single door,
three on center mullion of pairs, and two on head of pairs without center mullions.

Ceiling Struts: Minimum 1/4 inch thick by 1 inch wide steel.
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D. Temporary Frame Spreaders: Provide for factory- or shop-assembled frames.

E. Jamb Anchors:
1. Stud-Wall Type: Designed to engage stud, welded to back of frames; not less than 0.042
inch thick.

F. Floor Anchors: Formed from same material as frames, not less than 0.042 inch thick, and as
follows:
1. Monolithic Concrete Slabs: Clip-type anchors, with extension clips, allowing not less than
2-inch hieght adjustment. Terminate bottom of frames at finish floor surface.

2.06 STOPS AND MOLDINGS

A. Fixed Frame Moldings: Formed integral with hollow metal frames, a minimum of 5/8 inch high
unless otherwise indicated.

2.07 FABRICATION
A. Tolerances: Fabricate hollow metal work to tolerances indicated in SDI 117.

B. Hollow Metal Frames: Where frames are fabricated in sections, provide alignment plates or
angles at each joint, fabricated of same thickness metal as frames.
1. Welded Frames: Weld flush face joints continuously; grind, fill, dress and make smooth,
flush, and invisible.
2. Provide countersunk, flat- or oval-head exposed screws and bolts for exposed fasteners
unless otherwise indiated.
3. Floor Anchors: Weld anchors to bottom of jambs and mullions with at least four spot welds
per anchor.
4. Jamb Anchors: Provide number and spacing of anchor as follows:
a. Locate anchors not more than 18 inches from top and bottom of frame. Space
anchors not more than 32 inches o.c. and as follows:
1)  Two anchors per jamb up to 60 inches high.
2) Three anchors per jamb from 60 to 90 inches high.
3) Four anchors per jamb from 90 to 96 inches high.
4) Five anchors per jamb plus 1 additional anchor per jamb for each 24 inches or
fraction thereof above 96 inches high.
5. Door Silencers: Except on weather-stripped doors, drill stops to receive door silencers.
a. Single-Door Frames: Three door silencers.
b. Double-Door Frames: Two door silencers.

C. Hardware Preparation: Factory prepare hollow metal work to receive templated mortised
hardware according to the Door Hardware Schedule and templates furnished as specified in
Division 08 Section "Door Hardware".
1. Locate hardware as indicated, or if not indicated, according to ANSI/SDI A250.8.
2. Reinforce doors and frames to receive nontemplated, mortised and surface-mounted door
hardware.
3.  Comply with applicable requirements in ANSI/SDI A250.6 and ANSI/DHI A115 Series
specifications for preparation of hollow metal work for hardware.
4. Coordinate locations of conduit and wiring boxes for electical connections with Division 26
electrical sections.
PART 3 EXECUTION
3.01 EXAMINATION
A. Verify existing conditions before starting work.
B. Verify that opening sizes and tolerances are acceptable.
C. Verify that finished walls are in plane to ensure proper door alignment.

3.02 INSTALLATION
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A. Install doors and frames in accordance with manufacturer's instructions and related
requirements of specified door and frame standards or custom guidelines indicated.

w

Coordinate frame anchor placement with wall construction.

C. Set frames accurately in position, plumbed, aligned, and braced securely until permanent
anchors are set. After wall construction is complete, remove temporary braces, leaving surfaces
smooth and undamaged.

D. Floor Anchors: Provide floor anchors for each jamb and mullion that extends to floor, and
secure with postinstalled expansion anchors.

E. Metal-Stud Partitions: Solidly pack batt insulation behind frames.

F. Ceiling Struts: Extend struts vertically from top of frame at each jamb to overhead structural
support at each jamb. Bend top of struts to provide flush contact for securing to supporting
construction. Provide adjustable wedged or bolted anchorage to frame jamb members.

G. Coordinate installation of hardware.
3.03 TOLERANCES

A. Clearances Between Door and Frame: Comply with related requirements of specified frame
standards or custom guidelines indicated in accordance with SDI 117 or NAAMM HMMA 861.

B. Maximum Diagonal Distortion: 1/16 inch measured with straight edge, corner to corner.
3.04 ADJUSTING
A. Adjust for smooth and balanced door movement.

B. Prime Coat Touchup: Immediately after erection, sand smooth rusted or damaged areas of
prime coat and apply touchup of compatible air-drying, rust-inhibitive primer.

END OF SECTION
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SECTION 08 14 16
FLUSH WOOD DOORS

PART 1 GENERAL
1.01 SECTION INCLUDES
A. Flush wood doors; flush configuration; fire-rated.
1.02 RELATED REQUIREMENTS
A. Section 08 11 13 - Hollow Metal Doors and Frames.
B. Section 08 71 00 - Door Hardware.
1.03 REFERENCE STANDARDS

A.  AWI/AWMAC/WI (AWS) - Architectural Woodwork Standards, 2nd Edition 2014, with Errata
(2016).

B. NFPA 80 - Standard for Fire Doors and Other Opening Protectives 2022.
C. NFPA 105 - Standard for Smoke Door Assemblies and Other Opening Protectives 2022.

D. UL 10C - Standard for Positive Pressure Fire Tests of Door Assemblies Current Edition,
Including All Revisions.

E. UL 1784 - Standard for Air Leakage Tests of Door Assemblies Current Edition, Including All
Revisions.

1.04 SUBMITTALS

A. Product Data: Indicate door core materials and construction; veneer species, type and
characteristics.

B. Shop Drawings: Show doors and frames, elevations, sizes, types, swings, undercuts, beveling,
blocking for hardware, factory machining, factory finishing, cutouts for glazing and other details.

C. Samples: Submit two samples of door construction, 12 by 12 inch in size cut from top corner of
door.

D. Specimen warranty.
E. Warranty, executed in Owner's name.
1.05 QUALITY ASSURANCE

A. Maintain one copy of the specified door quality standard on site for review during installation
and finishing.

B. Quality Standard: In addition to requirements specified, comply with AWI's "Architectural
Woodwork Quality Standards lllustrated.”

1.06 DELIVERY, STORAGE, AND HANDLING
A. Package, deliver and store doors in accordance with specified quality standard.
B. Accept doors on site in manufacturer's packaging, and inspect for damage.

C. Protect doors with resilient packaging; do not store in damp or wet areas or areas where
sunlight might bleach veneer; seal top and bottom edges with tinted sealer if stored more than
one week, and break seal on site to permit ventilation.

1.07 WARRANTY
A. Interior Doors: Provide manufacturer's warranty for the life of the installation.

B. Include coverage for delamination of veneer, warping beyond specified installation tolerances,
defective materials, and telegraphing core construction.

PART 2 PRODUCTS
2.01 MANUFACTURERS
A. Wood Veneer Faced Doors:
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1. Haley Brothers; : www.haleybros.com/#sle.

2. Masonite Architectural: www.architectural.masonite.com.

3. VT Industries, Inc: www.vtindustries.com/#sle.

4. Substitutions: See Section 01 60 00 - Product Requirements.
2.02 DOORS

A. Doors:

B.

1. Quality Standard: Custom Grade, Heavy Duty performance, in accordance with
AWI/AWMAC/WI (AWS), unless noted otherwise.
2.  Wood Veneer Faced Doors: 5-ply or 7-ply unless otherwise indicated.

Interior Doors: 1-3/4 inches thick unless otherwise indicated; flush construction.

1. Provide solid core doors at each location.

2. Fire Rated Doors: Tested to ratings indicated on drawings in accordance with UL 10C -
Positive Pressure; Underwriters Laboratories Inc (UL) or Intertek/Warnock Hersey (WHI)
labeled without any visible seals when door is open.

3.  Smoke and Draft Control Doors (Indicated as "S" on Drawings): In addition to required fire
rating, provide door assemblies tested in accordance with UL 1784 with maximum air
leakage of 3.0 cfm per sq ft of door opening at 0.10 inch wg pressure at both ambient and
elevated temperatures for "S" label; if necessary, provide additional gasketing or edge
sealing.

4. Wood veneer facing with factory transparent finish.

2.03 DOOR AND PANEL CORES

A.

Fire-Rated Doors: Mineral core type, with fire resistant composite core (FD), plies and faces as
indicated above; with core blocking as indicated below:
1. Blocking: Provide composite blocking with improved screw-holding capability approved for
use in door of fire-protection ratings indicated:
a. 5inch top rail blocking.
b. 5 inch bottom rail blocking, in doors indicated to have protection plates.
c. 5inch midrail blocking, in doors indicated to have armor plates or exit devices.
2. Edge Construction: At hinge stiles, provide laminated-edge construction with improved
screw-holding capability and split resistance. Comply with specified requirements for
exposed edges.

2.04 DOOR FACINGS

A

B.

Veneer Facing for Transparent Finish: White oak, veneer grade in accordance with quality
standard indicated, plain sliced (flat cut) with book match between leaves of veneer, center
balance match of spliced veneer leaves assembled on door or panel face.

1. Vertical Edges: Same species as face veneer.

Facing Adhesive: Type | - waterproof.

2.05 DOOR CONSTRUCTION

A.

B.

C.

D.

E.

Fabricate doors in accordance with door quality standard specified.

Cores Constructed with stiles and rails:
1. Provide solid blocks at lock edge for hardware reinforcement.
2. Provide solid blocking for other throughbolted hardware.

Factory machine doors for hardware other than surface-mounted hardware, in accordance with
hardware requirements and dimensions.

Factory fit doors for frame opening dimensions identified on shop drawings, with edge
clearances in accordance with specified quality standard.

Provide edge clearances in accordance with the quality standard specified.

2.06 FINISHES - WOOD VENEER DOORS
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A. Finish work in accordance with AWI/AWMAC/WI (AWS), Section 5 - Finishing for grade
specified and as follows:
1.  Transparent:
a. System - 11, Polyurethane, Catalyzed.
b. Stain: As selected by Architect.
c. Sheen: Satin.

B. Factory finish doors in accordance with approved sample.

C. Seal door top and bottom edges with color sealer to match door facing.
2.07 ACCESSORIES

A. Hollow Metal Door Frames: See Section 08 11 13.

B. Door Hardware: See Section 08 71 00.
PART 3 EXECUTION
3.01 EXAMINATION

A. Verify existing conditions before starting work.

B. Verify that opening sizes and tolerances are acceptable.

C. Do notinstall doors in frame openings that are not plumb or are out-of-tolerance for size or
alignment.

3.02 INSTALLATION

A. Install doors in accordance with manufacturer's instructions and specified quality standard.
1. Install fire-rated doors in accordance with NFPA 80 requirements.
2. Install smoke and draft control doors in accordance with NFPA 105 requirements.

Factory-Finished Doors: Do not field cut or trim; if fit or clearance is not correct, replace door.
Use machine tools to cut or drill for hardware.

Oow

Coordinate installation of doors with installation of frames and hardware.
E. Align in frames for uniform clearances at each edge.
3.03 TOLERANCES
A. Comply with specified quality standard for fit and clearance tolerances.
B. Comply with specified quality standard for telegraphing, warp, and squareness.
3.04 ADJUSTING
A. Adjust doors for smooth and balanced door movement.
B. Adjust closers for full closure.
END OF SECTION
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SECTION 08 71 00
DOOR HARDWARE

PART 2 PRODUCTS
1.01 GENERAL REQUIREMENTS

A. Provide door hardware specified, or as required to make doors fully functional, compliant with
applicable codes, and secure to the extent indicated.

B. Provide items of a single type of the same model by the same manufacturer.

C. Provide products that comply with the following:

1. Applicable provisions of federal, state, and local codes.

2. Fire-Rated Doors: NFPA 80.

3.  Hardware on Fire-Rated Doors, Except Hinges: Listed and classified by UL (DIR) as
suitable for the purpose specified and indicated.

4. Hardware for Smoke and Draft Control Doors (Indicated as "S" on Drawings): Provide
hardware that enables door assembly to comply with air leakage requirements of the
applicable code.

1.02 LOCKS AND LATCHES

A. Locks: Provide a lock for every door, unless specifically indicated as not requiring locking.
1. If no hardware set is indicated for a swinging door provide an office lockset.
2. Trim: Provide lever handle or pull trim on outside of all locks unless specifically stated to
have no outside trim.

3. Lock Cylinders: Provide key access on outside of all locks unless specifically stated to
have no locking or no outside trim.
B. Lock Cylinders: Manufacturer’s standard tumbler type, six-pin standard core.
1. Provide cams and/or tailpieces as required for locking devices required.

C. Keying: Keyed in like-groups.
D. Latches: Provide a latch for every door that is not required to lock, unless specifically indicated
"push/pull" or "not required to latch".
1.03 HINGES
A. Hinges: Provide hinges on every swinging door.
1. Provide five-knuckle full mortise butt hinges unless otherwise indicated.
Provide ball-bearing hinges at all doors having closers.
Provide hinges in the quantities indicated.

2

3.

4. Provide non-removable pins on exterior outswinging doors.

5.  Where electrified hardware is mounted in door leaf, provide power transfer hinges.

END OF SECTION
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SECTION 09 21 16
GYPSUM BOARD ASSEMBLIES

PART 1 GENERAL
1.01 SECTION INCLUDES
A. Performance criteria for gypsum board assemblies.
B. Gypsum wallboard.
C. Joint treatment and accessories.
1.02 RELATED REQUIREMENTS
A. Section 06 10 00 - Rough Carpentry: Wood blocking product and execution requirements.
1.03 REFERENCE STANDARDS

A. AISI S100 - North American Specification for the Design of Cold-Formed Steel Structural
Members 2016, with Supplement (2020).

B. ANSI A108.11 - American National Standard Specifications for Interior Installation of
Cementitious Backer Units 2018.

C. ANSI A118.9 - American National Standard Specifications for Test Methods and Specifications
for Cementitious Backer Units 2019.

D. ASTM A36/A36M - Standard Specification for Carbon Structural Steel 2019.

E. ASTM A1003/A1003M - Standard Specification for Steel Sheet, Carbon, Metallic- and
Nonmetallic-Coated for Cold-Formed Framing Members 2015.

F. ASTM C475/C475M - Standard Specification for Joint Compound and Joint Tape for Finishing
Gypsum Board 2017 (Reapproved 2022).

G. ASTM C840 - Standard Specification for Application and Finishing of Gypsum Board 2020.

H. ASTM C1002 - Standard Specification for Steel Self-Piercing Tapping Screws for Application of
Gypsum Panel Products or Metal Plaster Bases to Wood Studs or Steel Studs 2022.

.  ASTM C1047 - Standard Specification for Accessories for Gypsum Wallboard and Gypsum
Veneer Base 2019.

J.  ASTM C1278/C1278M - Standard Specification for Fiber-Reinforced Gypsum Panel 2017.
ASTM C1288 - Standard Specification for Fiber-Cement Interior Substrate Sheets 2017.

L. ASTM C1325 - Standard Specification for Fiber-Mat Reinforced Cementitious Backer Units
2022.

M. ASTM C1396/C1396M - Standard Specification for Gypsum Board 2017.

N. ASTM C1629/C1629M - Standard Classification for Abuse-Resistant Nondecorated Interior
Gypsum Panel Products and Fiber-Reinforced Cement Panels 2023.

O. ASTM D3273 - Standard Test Method for Resistance to Growth of Mold on the Surface of
Interior Coatings in an Environmental Chamber 2021.

P. GA-216 - Application and Finishing of Gypsum Panel Products 2021.
Q. UL (FRD) - Fire Resistance Directory Current Edition.
1.04 SUBMITTALS

A. Control Joint Drawing: Provide drawings showing location of control joints in gypsum board
assemblies.

B. Product Data: Provide data on metal framing, gypsum board, accessories, and joint finishing
system.

PART 2 PRODUCTS
2.01 GYPSUM BOARD ASSEMBLIES

GYPSUM BOARD ASSEMBLIES 092116-1
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A. Provide completed assemblies complying with ASTM C840 and GA-216.

B. Fire Rated Assemblies: Provide completed assemblies complying with applicable code.
1. UL Assembly Numbers: Provide construction equivalent to that listed for the particular
assembly in the current UL (FRD).

2.02 METAL FRAMING MATERIALS

A. Non-structural Framing Accessories:
1.  Partial Height Wall Framing Support: Provides stud reinforcement and anchored

connection to floor.

a. Materials: ASTM A36/A36M formed sheet steel support member with factory-welded
ASTM A1003/A1003M steel plate base.

b. Height: 23-3/4 inches and 35-3/4 inches.

c. Products:
1) ClarkDietrich; Pony Wall (PW): www.clarkdietrich.com/#sle.
2) Substitutions: See Section 01 60 00 - Product Requirements.

2.03 BOARD MATERIALS

A. Manufacturers - Gypsum-Based Board:
1. CertainTeed Corporation: www.certainteed.com.
2. Georgia-Pacific Gypsum: www.gpgypsum.com.
3. National Gypsum Company: www.nationalgypsum.com.
4. USG Corporation: www.usg.com.
5.  Substitutions: As approved by Architect prior to bid..

B. Gypsum Wallboard: Paper-faced gypsum panels as defined in ASTM C1396/C1396M; sizes to
minimize joints in place; ends square cut.

1. Application: Use for ceilings, unless otherwise indicated.

2. Unfaced fiber-reinforced gypsum panels as defined in ASTM C1278/C1278M, suitable for
paint finish, of the same core type and thickness may be substituted for paper-faced
board.

3. Mold Resistance: Score of 10, when tested in accordance with ASTM D3273.

a. Provide mold resistant type on walls and ceilings in toilet rooms, janitor closets and
other locations as indicated on drawings.

4. At Assemblies Indicated with Fire-Resistance Rating: Use type required by indicated
tested assembly; if no tested assembly is indicated, use Type X board, UL or WH listed.

5. Thickness:

a. Vertical Surfaces: 5/8 inch.
b. Multi-Layer Assemblies: Thicknesses as indicated on drawings.

C. Abuse Resistant Wallboard:
1. Application: All vertical gypsum wallboard surfaces..

2. Surface Abrasion: Level 2, minimum, when tested in accordance with ASTM
C1629/C1629M.

3. Indentation: Level 1, minimum, when tested in accordance with ASTM C1629/C1629M.

4. Soft Body Impact: Level 2, minimum, when tested in accordance with ASTM
C1629/C1629M.

5.  Mold Resistance: Score of 10, when tested in accordance with ASTM D3273.

6. Paper-Faced Type: Gypsum wallboard, as defined in ASTM C1396/C1396M.

7. Type: Fire-resistance-rated Type X, UL or WH listed.

8. Thickness: 5/8 inch.

9. Edges: Tapered.

10. Paper-Faced Products:

a. National Gypsum Company; Gold Bond Hi-Abuse XP Gypsum Board:
www.nationalgypsum.com/#sle.
b. USG, Sheetrock Brand Mold Tough AR Firecode X Panels.
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D.

c. Substitutions: As approved by Architect prior to bidding..

Backing Board For Tiled Areas:

1. Application: Surfaces behind tile locations.

2. ANSI Cement-Based Board: Non-gypsum-based; aggregated Portland cement panels
with glass fiber mesh embedded in front and back surfaces complying with ANSI A118.9
or ASTM C1325.

a. Thickness: 1/2 inch.
3. ASTM Cement-Based Board: Non-gypsum-based, cementitious board complying with

ASTM C1288.
a. Thickness: 1/2 inch.
b. Products:

1) James Hardie Building Products, Inc: www.jameshardie.com.
2) National Gypsum Company; PermaBase Brand Cement Board.
3) USG Corporation; Durock Brand Cement Board.

2.04 GYPSUM WALLBOARD ACCESSORIES

A.

B.

Acoustic Insulation: ASTM C665; preformed glass fiber, friction fit type, unfaced. Thickness:
As required to fill stud cavity.

Acoustic Sealant: Acrylic emulsion latex or water-based elastomeric sealant; do not use
solvent-based non-curing butyl sealant.
1. Acceptable Products:

a. Pecora Corporation; AC-20 FTR Acoustical and Insulation Sealant.

b. United States Gypsum Co.; SHEETROCK Acoustical Sealant.

c. Substitutions: As approved by Architect prior to bidding.
2. Clean joints, and prime as necessary, in accordance with manufacturer's instructions.
3. Applications:

a. Both faces of interior gypsum board partitions at perimeter relief joints and through

penetrations.
b. As required for acoustical-rated constructions.
c. As required for gypsum board shaft-wall assemblies.

Finishing Accessories: ASTM C1047, extruded aluminum alloy (6063 T5) or galvanized steel

sheet ASTM A924/A924M G90, unless noted otherwise.

1. Types: As detailed or required for finished appearance.

2. Special Shapes: In addition to conventional corner bead and control joints, provide U-
bead at exposed panel edges.

Joint Materials: ASTM C475/C475M and as recommended by gypsum board manufacturer for
project conditions.
1. Tape: 2 inch wide, creased paper tape for joints and corners.

Joint Compound for Interior Gypsum Wallboard: For each coat use formulation that is

compatible with other compounds applied on previous or for successive coats.

1. Prefilling: At open joints and damaged surface areas, use setting-type taping compound.

2. Embedding and First Coat: For embedding tape and first coat on joints, fasteners, and trim
flanges, use setting-type taping compound.

3. Fill Coat: For second coat, use setting-type, sandable topping compound.

4. Finish Coat: For third coat, use drying-type, all-purpose compound.

Screws for Fastening of Gypsum Panel Products to Cold-Formed Steel Studs Less than 0.033
inches in Thickness and Wood Members: ASTM C1002; self-piercing tapping screws,
corrosion-resistant.

PART 3 EXECUTION
3.01 EXAMINATION

A.

Verify that project conditions are appropriate for work of this section to commence.
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B. Do not begin installation of gypsum board panels until building is fully enclosed.
3.02 FRAMING INSTALLATION
A. Suspended Ceilings and Soffits: Space framing and furring members as indicated.
1. Level ceiling system to a tolerance of 1/1200.
2. Laterally brace entire suspension system.
B. Openings: Reinforce openings as required for weight of doors or operable panels, using not
less than double studs at jambs.
C. Blocking: Install wood blocking as specified in Division 6 Section "Rough Carpentry".

1. Plumbing fixtures.

2. Toilet partitions.

3. Toilet accessories.

4. Wall-mounted door hardware.

3.03 ACOUSTIC ACCESSORIES INSTALLATION

A.

B.

Acoustic Insulation: Place tightly within spaces, around cut openings, behind and around
electrical and mechanical items within partitions, and tight to items passing through partitions.

Acoustic Sealant: Install in accordance with manufacturer's instructions.
1. Place continuous bead at perimeter of each layer of gypsum board.

3.04 BOARD INSTALLATION

A.

B.

C.

Comply with ASTM C840, GA-216, and manufacturer's instructions. Install to minimize butt end
joints, especially in highly visible locations.

Single-Layer Nonrated: Install gypsum board in most economical direction, with ends and
edges occurring over firm bearing.

Double-Layer Non-Rated: Use gypsum board for first layer, placed parallel to framing or furring
members, with ends and edges occurring over firm bearing. Place second layer perpendicular
to framing or furring members. Offset joints of second layer from joints of first layer.

Install panels with face side out. Butt panels together for a light contract as edges and ends
with not more than 1/16 inch of open space between panels. Do not force into place.

Cover both faces of support framing with gypsum in concealed spaces (above ceilings, etc.),

except in chases braced internally.

1. Unless concealed application is indicated or required for sound, fire, air, or smoke ratings,
coverage may be accomplished with scraps of not less than 8 sq. ft. in area.

2. Fit gypsum panels around ducts, pipes, and conduits.

3. Where partitions intersect structural members projecting below underside of floor/roof
slabs and decks, cut gypsum panels to fit profile formed by structural members; allow 1/4-
to 3/8-inch-wide joints to install sealant.

Attachment to Steel Framing: Attach panels so leading edge or end of each panel is attached to
open (unsupported) edges of stud flanges first.

Install sound attenuation blankets before installing gypsum panels. Seal joints between edges
and abutting structural surfaces with acoustical sealant.

Form control and expansion joints with space between edges of adjoining gypsum panels.

Cementitious Backing Board: Install over wood framing members where indicated, in
accordance with ANSI A108.11 and manufacturer's instructions.
1. Where tile backing panels abut other types of panels in the same plane, shim surface.

Installation on Wood Framing: For rated assemblies, comply with requirements of listing
authority. For nonrated assembilies, install as follows:
1. Single-Layer Applications: Screw attachment.

3.05 INSTALLATION OF TRIM AND ACCESSORIES
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A. Control Joints: Place control joints consistent with lines of building spaces and as follows:

B.
C.

1. In accordance with ASTM C 840 and GA-216.

2. Not more than 30 feet apart on walls and ceilings over 50 feet long.

3.  Provide control joints at transitions between differing types of substrate supports
(example: between stud framing supports and furring strips on masonry wall).

Corner Beads: Install at external corners, using longest practical lengths.
Edge Trim: Install at locations where gypsum board abuts dissimilar materials.

3.06 JOINT TREATMENT

A.

D.

Joint Compound for Interior Gypsum Wallboard: For each coat use formulation that is

compatible with other compounds applied on previous or for successive coats.

1.  Prefilling: At open joints and damaged surface areas, use setting-type taping compound.

2. Embedding and First Coat: For embedding tape and first coat on joints, fasteners, and trim
flanges, use setting-type taping compound.

3.  Fill Coat: For second coat, use setting-type, sandable topping compound.

4. Finish Coat: For third coat, use drying-type, all-purpose compound.

5. Skim Coat: For final coat of Level 5 finish, use drying-type, all-purpose compound.

F

1

inish gypsum board in accordance with levels defined in ASTM C840, as follows:

Level 5: Walls and ceilings to receive semi-gloss or gloss paint finish and other areas

specifically indicated.

a. Alljoints and interior angles shall have taped embedded in joint compound and
immediately whiped with a joint knife or trowel, leaving a thin coating of joint
compound over all joints and interior angles. Two separate coats of joint compound
shall be applied over all flat joints and one separate coat of joint compound applied
over interior angles. Fastener heads and accessories shall be covered with three
separate coats of joint compound. A thin skim coat of joint compound shall be trowel
applied to the entire surface. Excess compound shall be immediately sheared off,
leaving a film or skim coating of compound completely covering paper. The prepared
surface must be smooth and free of tool marks and ridges and all other imperfections.

2. Level 4: Walls and ceilings to receive paint finish or wall coverings, unless otherwise
indicated.

3. Level 1: Wall areas above finished ceilings, whether or not accessible in the completed
construction.

4. At fire-rated wall areas above finished ceilings, provide minimum finish levels as required
by fire-rated assembly.

Tape, fill, and sand exposed joints, edges, and corners to produce smooth surface ready to
receive finishes.
1.  Feather coats of joint compound so that camber is maximum 1/32 inch.

Fill and finish joints and corners of cementitious backing board as recommended by
manufacturer.

3.07 PROTECTION

A.

B.

Protect installed products from damage from weater, condensation, direct sunlight,
construction, and other causes during remainder of the construction period.

Remove and replace panels that are wet, moisture damaged, and mold damaged.

1. Indications that panels are wet or moisture damaged include, but are not limited to
discoloration, sagging, or irregular shape.

2. Indications that panels are mold damaged include, but are not limited to, fuzzy or splotchy
surface contamination and discoloration.

3.08 TOLERANCES

A.

Maximum Variation of Finished Gypsum Board Surface from True Flatness: 1/8 inch in 10 feet
in any direction.
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END OF SECTION
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SECTION 09 30 00
TILING

PART 1 GENERAL

1.01 SECTION INCLUDES
A. Tile for wall applications.
B. Non-ceramic trim.

1.02 RELATED REQUIREMENTS

A. Section 07 92 00 - Joint Sealants: Sealing joints between tile work and adjacent construction
and fixtures.

B. Section 09 21 16 - Gypsum Board Assemblies: Tile backer board.

C. Section 09 67 00 - Fluid-Applied Flooring: Coordination of base with wall tile.

D. Section 22 40 00 - Plumbing Fixtures: Shower controls, lavatories, toilets.
1.03 REFERENCE STANDARDS

A. ANSI A108/A118/A136 - American National Standard Specifications for the Installation of

Ceramic Tile (Compendium) 2019.

1. ANSI A108.1a - American National Standard Specifications for Installation of Ceramic Tile
in the Wet-Set Method, with Portland Cement Mortar 2017 (Reaffirmed 2022).

2.  ANSI A108.1b - American National Standard Specifications for Installation of Ceramic Tile
on a Cured Portland Cement Mortar Setting Bed with Dry-Set or Latex-Portland Cement
Mortar 2017.

3.  ANSI A108.1c - Contractor's Option: Installation of Ceramic Tile in the Wet-Set Method
with Portland Cement Mortar or Installation of Ceramic Tile on a Cured Portland Cement
Mortar Setting Bed with Dry-Set or Latex-Portland Cement Mortar 1999 (Reaffirmed
2021).

4. ANSI A108.4 - American National Standard Specifications for Installation of Ceramic Tile
with Organic Adhesive or Water Cleanable Tile-Setting Epoxy Adhesive 2019.

5. ANSI A108.5 - American National Standard Specifications for Installation of Ceramic Tile
with Dry-Set Portland Cement Mortar or Latex-Portland Cement Mortar 2021.

6. ANSI A108.6 - American National Standard Specifications for Installation of Ceramic Tile
with Chemical Resistant, Water Cleanable Tile-Setting and -Grout Epoxy 1999
(Reaffirmed 2019).

7. ANSI A108.10 - American National Standard Specifications for Installation of Grout in
Tilework 2017 (Reaffirmed 2022).

8. ANSI A108.12 - American National Standard for Installation of Ceramic Tile with EGP
(Exterior Glue Plywood) Latex-Portland Cement Mortar 1999 (Reaffirmed 2019).

9. ANSI A108.13 - American National Standard for Installation of Load Bearing, Bonded,
Waterproof Membranes for Thin-Set Ceramic Tile and Dimension Stone 2005 (Reaffirmed
2021).

10. ANSI A108.19 - American National Standard Specifications for Interior Installation of
Gauged Porcelain Tiles and Gauged Porcelain Tile Panels/Slabs by the Thin-Bed Method
Bonded with Modified Dry-Set Cement Mortar or Improved Modified Dry-Set Cement
Mortar 2020.

11. ANSI A118.3 - American National Standard Specifications for Chemical Resistant, Water
Cleanable Tile-Setting and -Grouting Epoxy and Water Cleanable Tile-Setting Epoxy
Adhesive 2021.

12. ANSI A118.4 - American National Standard Specifications for Modified Dry-Set Cement
Mortar 2019.

13. ANSI A118.10 - American National Standard Specifications for Load Bearing, Bonded,
Waterproof Membranes for Thin-Set Ceramic Tile and Dimension Stone 2014 (Reaffirmed
2019).

14. ANSI A137.1 - American National Standard Specifications for Ceramic Tile 2022.

TILING 093000-1
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15. ASTM C373 - Standard Test Methods for Determination of Water Absorption and
Associated Properties by Vacuum Method for Pressed Ceramic Tiles and Glass Tiles and
Boil Method for Extruded Ceramic Tiles and Non-tile Fired Ceramic Whiteware Products
2018 (Reapproved 2023).

B. TCNA (HB) - Handbook for Ceramic, Glass, and Stone Tile Installation 2023.
1.04 ADMINISTRATIVE REQUIREMENTS

A. Preinstallation Meeting: Convene a preinstallation meeting one week before starting work of
this section; require attendance by affected installers.

1.05 SUBMITTALS

A. Product Data: Provide manufacturers' data sheets on tile, mortar, grout, and accessories.
Include instructions for using grouts and adhesives.

B. Shop Drawings: Indicate tile layout, patterns, perimeter conditions, junctions with dissimilar
materials, control and expansion joints, ceramic accessories, and setting details.

C. Samples: Mount tile and apply grout on two plywood panels, minimum 12 by 12 inches in size
illustrating pattern, color variations, and grout joint size variations.

D. Maintenance Materials: Furnish the following for Owner's use in maintenance of project.
1.  Extra Wall Tile: 1 box (10 pieces) of each color of wall tile.

1.06 QUALITY ASSURANCE

A. Manufacturer Qualifications: Company specializing in manufacturing the types of products
specified in this section, with minimum five years of documented experience.
B. Installer Qualifications:
1. Installer Certification:
a. Ceramic Tile Education Foundation (CTEF): Certified Tile Installer (CTI).

1.07 DELIVERY, STORAGE, AND HANDLING

A. Protect adhesives from freezing or overheating in accordance with manufacturer's instructions.
1.08 FIELD CONDITIONS

A. Do not install solvent-based products in an unventilated environment.

B. Maintain ambient and substrate temperature above 50 degrees F and below 100 degrees F
during installation and curing of setting materials.

PART 2 PRODUCTS
2.01 TILE
A. Interior Wall Tile: Refer to Drawing Sheet G001 for Finish Material Specification.

B. Porcelain Tile: ANSI A137.1 standard grade.
1. Moisture Absorption: 0 to 0.5 percent as tested in accordance with ASTM C373.
2. Thickness: 3/8 inch.
3. Edges: Square.
4. Surface Finish: Matte glazed.
5. Color(s): As indicated on drawings.
Pattern: As indicated on Drawings..

2.02 TRIM AND ACCESSORIES

A. Non-Ceramic Trim: Brushed stainless steel, style and dimensions as indicated on drawings, for
setting using tile mortar or adhesive. Provide matching trim pieces for exterior corners and
intersections.

1.  Applications:

a. Open edges of wall tile.

b. Applications as indicated on drawings.
2. Manufacturers:

2
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a. Schluter-Systems: www.schluter.com/#sle.
b. Genesis APS International: www.genesis-aps.com/#sle.
c. Substitutions: See Section 01 60 00 - Product Requirements.

2.03 SETTING MATERIALS
A. Provide setting and grout materials from same manufacturer.

B. Latex-Portland Cement Mortar Bond Coat: ANSI A118.4.
1. Applications: Use this type of bond coat where indicated, and where no other type of
bond coat is indicated.
2. Products:
a. ARDEX Engineered Cements; ARDEX X 5: www.ardexamericas.com/#sle.
b. Custom Building Products; ProLite Premium Rapid Setting Large Format Tile Mortar,
with Multi-Surface Bonding Primer: www.custombuildingproducts.com/#sle.
c. H.B. Fuller Construction Products, Inc; TEC Ultimate Large Tile Mortar:
www.tecspecialty.com/#sle.

d. LATICRETE International, Inc; 257 TITANIUM: www.laticrete.com/#sle.
e. Mapei Ultracontact (for floors), Ultralite (for walls).
f.  Merkrete, by Parex USA, Inc; Merkrete 735 Premium Flex: www.merkrete.com/#sle.
g. Substitutions: See Section 01 60 00 - Product Requirements.
2.04 GROUTS

A. Provide setting and grout materials from same manufacturer.

B. Epoxy Grout: ANSI A118.3 chemical resistant and water-cleanable epoxy grout.
1. Color(s): As indicated on drawings.
2. Products:
a. ARDEX Engineered Cements; ARDEX WA: www.ardexamericas.com/#sle.
b. Custom Building Products; CEG-IG 100% Solids Industrial Grade Epoxy Grout:
www.custombuildingproducts.com/#sle.
c. H.B. Fuller Construction Products, Inc; TEC AccuColor EFX Epoxy Special Effects
Grout: www.tecspecialty.com/#sle.
d. LATICRETE International, Inc; LATICRETE SPECTRALOCK PRO Premium Grout:
www.laticrete.com/#sle.
e. Mapei Kerapoxy.
f.  Merkrete, by Parex USA, Inc; Merkrete Pro Epoxy: www.merkrete.com/#sle.
g. Substitutions: See Section 01 60 00 - Product Requirements.

2.05 MAINTENANCE MATERIALS

A. Grout Release: Temporary, water-soluble pre-grout coating.
1. Products:
a. Custom Building Products; Aqua Mix Grout Release:
www.custombuildingproducts.com/#sle.
b. Substitutions: See Section 01 60 00 - Product Requirements.

2.06 ACCESSORY MATERIALS

A. Waterproofing Membrane at Tiled Walls: Specifically designed for bonding to cementitious
substrate under thick mortar bed or thin-set tile; complying with ANSI A118.10.
1. Fluid or Trowel Applied Type:
a. Material: Synthetic rubber.
b. Thickness: 25 mils, minimum, dry film thickness.
c. Products:
1) LATICRETE International, Inc; LATICRETE HYDRO BAN:
www.laticrete.com/#sle.
2) Merkrete, by Parex USA, Inc; Merkrete Hydro Guard 2000:
www.merkrete.com/#sle.
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3) USG Corporation; Durock Brand Liquid Waterproofing Membrane:
www.usg.com/#sle.
4)  Substitutions: See Section 01 60 00 - Product Requirements.
2. Mortar Bonded Sheet Type:
a. Material: Chlorinated polyethylene sheet membrane with polyester fabric laminated
to both sides, 30 mils, thick, minimum.
b. Products:
1) LATICRETE International, Inc; LATICRETE HYDRO BAN Sheet Membrane:
www.laticrete.com/#sle.
2) Noble Company; NobleSeal TS: www.noblecompany.com/#sle.
3) Substitutions: See Section 01 60 00 - Product Requirements.

Mesh Tape: 2 inch wide self-adhesive fiberglass mesh tape.

Tile Cleaner: A neutral cleaner capable of removing soil and residue without harming tile and
grout surfaces, specifically approved for materials and installations indicated by tile and grout
manufacturers.

2.07 MIXING MORTARS AND GROUT

A

B.
C.

Mix mortars and grouts to comply with referenced standards and mortar and grout
manufacturers' written instructions.

Add materials, water, and additives in accurate proportions.

Obtain and use type of mixing equipment, mixer speeds, mixing containers, mixing time, and
other procedures to produce mortars and grouts of uniform quality with optimum performance
characteristics for installations indicated.

PART 3 EXECUTION
3.01 EXAMINATION

A.

B.

Verify that wall surfaces are smooth and flat within the tolerances specified for that type of
work, are dust-free, and are ready to receive tile.

Proceed with installation only after unsatisfactory conditions have been corrected.

3.02 PREPARATION

A.
B.
C.

D.

Protect surrounding work from damage.
Vacuum clean surfaces and damp clean.

Seal substrate surface cracks with filler. Level existing substrate surfaces to acceptable
flatness tolerances.

Install cementitious backer board in accordance with ANSI A108.11 and board manufacturer's
instructions. Tape joints and corners, cover with skim coat of dry-set mortar to a feather edge.

3.03 INSTALLATION - GENERAL

A.

B.
C.

TILING

Install tile and grout in accordance with applicable requirements of ANSI A108.1a through ANSI
A108.19 , manufacturer's instructions, and TCNA (HB) recommendations.

Lay tile to pattern indicated. Do not interrupt tile pattern through openings.

Cut and fit tile to penetrations through tile, leaving sealant joint space. Form corners and bases
neatly.

Extend tile work into recesses and under or behind equipment and fixtures to form complete
covering without interuptions, unless otherwise indicated. Terminate work neatly at
obstructions, edges, and corners without distupting pattern or joint alignments.

Place tile joints uniform in width. Make grout joints without voids, cracks, excess mortar or
excess grout, or too little grout.

Joint spacing for perimeter of sheet mounted tile shall match joint spacing of tile within the
sheet.
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G. Form internal angles square and external angles with metal transitions.

H. Install non-ceramic trim in accordance with manufacturer's instructions.

I.  Sound tile after setting. Replace hollow sounding units.

J.  Keep control and expansion joints free of mortar, grout, and adhesive.

K. Allow tile to set for a minimum of 48 hours prior to grouting.

L. Grout tile joints to comply with requirements of ANSI A108.10, unless otherwise indicated.

M. At changes in plane and tile-to-tile control joints, use tile sealant instead of grout, with either

bond breaker tape or backer rod as appropriate to prevent three-sided bonding.

3.04 INSTALLATION - SHOWERS

A.

C.
D.

At tiles shower floors and walls, install in accordance with TCA Handbook Method B422, pre-
fabricated shower tray floor in lieu of mortar bed floor, thin set over substrate board and
masonry walls; all with waterproofing membrane.

Shower waterproofing sytem:

1. Install waterproofing to comply with ANSI A108.13 and manufacturer's written instructions
to produce waterproof membrane of uniform thickness and bonded securely to substrate.

2. Do not install tile or setting materials over waterproofing until waterproofing has cured and
been tested to determine that it is watertight.

Grout with specified grout.

Seal joints between tile work and other work with sealant specified in Division 7 Section "Joint
Sealers."

3.05 INSTALLATION - WALL TILE

A.

Over cementitious backer units on studs, install in accordance with The Tile Council of North
America Handbook Method W244C, with latex-portland cement mortar and specified grout.

3.06 CLEANING

A.

Clean tile and grout surfaces.

3.07 PROTECTION

A.

TILING

Do not permit traffic over finished floor surface for 4 days after installation.
END OF SECTION
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SECTION 09 67 00
FLUID-APPLIED FLOORING

PART 1 GENERAL
1.01 SECTION INCLUDES

A. Fluid-applied flooring and base.
1.02 REFERENCE STANDARDS

A. ASTM F710 - Standard Practice for Preparing Concrete Floors to Receive Resilient Flooring
2022.

B. ASTM F1869 - Standard Test Method for Measuring Moisture Vapor Emission Rate of Concrete
Subfloor Using Anhydrous Calcium Chloride 2023.

C. ASTM F2170 - Standard Test Method for Determining Relative Humidity in Concrete Floor
Slabs Using in situ Probes 2019a.

D. ICRI 310.2R - Selecting and Specifying Concrete Surface Preparation for Sealers, Coatings,
Polymer Overlays, and Concrete Repair 2013.
1.03 SUBMITTALS

A. Product Data: Provide data on specified products, describing physical and performance
characteristics; sizes, patterns and colors available.

B. Samples: Submit two samples, 6x6 inch in size illustrating color and pattern for each floor
material for each color specified.

C. Installer Certificates: Signed by manufacturer certifying that installers comply with specified
requirements.

D. Material Certificates: For each resinous flooring component, signed by manufacturer.

E. Maintenance Data: Include maintenance procedures, recommended maintenance materials,
procedures for stain removal, repairing surface, and suggested schedule for cleaning.

1.04 QUALITY ASSURANCE

A. Installer Qualifications:
1. Engage an installer who is certified in writing by resinous flooring manufacturer as
qualified to apply resinous flooring systems indicated.

B. Source Limitations: Obtain primary resinous flooring materials, including primers, resins,
hardening agents, grouting coats, and topcoats, through one source from a single
manufacturer. Provide secondary materials, including patching and fill material, joint sealant,
and repair materials, of type and from source recommended by manufacturer of primary
materials.

C. Mockup: Prior to starting application of flooring, provide full scale portable mock-up to establish
acceptable quality, durability, and appearance. Mock-up size must not be less than 4 square
feet.

1. Acceptable mock-up to be standard of quality for installed work.

D. Manufacturer Qualifications: Company specializing in manufacturing products specified in this
section with minimum three years documented experience.

E. Applicator Qualifications: Company specializing in performing the work of this section.

F. Manufacturer shall retain the services of Field Technical Service Representatives who are
trained specifically on installing the system to be used on the project.

1.05 DELIVERY, STORAGE, AND HANDLING
A. Store resin materials in a dry, secure area.

B. Store materials for three days prior to installation in area of installation to achieve temperature
stability.

FLUID-APPLIED FLOORING 096700 -1
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1.06 FIELD CONDITIONS

A.

F.

Environmental Limitations: Comply with resinous flooring manufacturer's written instructions for
substrate temperature, ambient temperature, moisture, ventilation, and other conditions
affecting resinous flooring application.

Maintain ambient temperature required by manufacturer 72 hours prior to, during, and 24 hours
after installation of materials. Concrete to receive surfacing shall have cured for at least 28 days
and shall have been free of water for at least 7 days.

Dew Point: Substrate temperature must be minimum of 5 degrees above dew point prior to,
during or up to 24 hours after application of flooring system.

lllumination: Apply flooring system only where a minimum of 30 footcandles exist when
measured 3 feet from surface.

Advise other trades of fixtures and fittings not to be installed until flooring is cured and
protected.

Close spaces to traffic during resinous flooring application and for not less than 24 hours after
application, unless manufacturer recommends a longer period.

PART 2 PRODUCTS
2.01 MANUFACTURERS

A.

Basis-of-Design Product: The design for the resinous flooring system is based on Dur-a-Flex:
Hybri-Flex EC; www.dur-a-flex.com. Provide the specified system or a comparable system by
one of the following manufactuers, approved prior to bid.

1.  General Polymers.

2. Stonehard.

3. Valspar.

4. Key Resin Company.

5. Tnemec.

Substitutions: See Section 01 60 00 - Product Requirements.

2

2.02 FLUID-APPLIED FLOORING SYSTEMS

A.

Fluid-Applied Flooring: Self-leveling chip broadcast body coat, polyaspartic aliphatic polyurea
topcoat, with boradcast aggregate.
1.  System Materials:
a. Topping: Dur-a-Flex, Inc. Poly-Crete SL resin, hardener and SL aggregate.
Percent Reactive: 100%.
VOC: 0 g/L.
Bond Strength to Concrete, ASTM D 4541: 400 psi, substrate fails.
Compressive Strength, ASTM C 579: 9,000 psi.
Tensile Strength, ASTM D 638: 2,175 psi.
Flexural Strength, ASTM D 790: 5,076 psi.
Impact Resistance @ 125 mils, MIL D-3134, 160 Ibs
(a) No visible damage or deterioration.
b. Broadcast Aggregate: Dur-a-Flex, Inc. Micro Chip.
c. Broadcast: Dur-a-Flex, Inc. Dur-a-Glaze #4, epoxy based two-component resin.
Percent Reactive: 100%.
VOC: <4 g/L.
Water Absorbtion, ASTM D 570: 0.04%.
Tensile Strength, ASTM D 638: 4,000 psi.
Coefficient of Thermal Expansion, ASTM D 696: 2 x 10-5 in/in/F.
Flammability, ASTM D 635: Self-extinguishing.
) Flame Spread/ NFPA 101, ASTM E-84: Class A.
d. Grout Coat: Dur-a-Flex, Inc. Dur-a-Glaze #4, epoxy based, two-component resin.
1) Percent Reactive: 100%.
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2) VOC: <4 g/L.

3) Water Absorbtion, ASTM D 570: 0.04%.

4) Tensile Strength, ASTM D 638: 4,000 psi.

5) Coefficient of Thermal Expansion, ASTM D 696: 2 x 10-5 in/in/F.

6) Flammability, ASTM D 635: Self-extinguishing.

7) Flame Spread/ NFPA 101, ASTM E-84: Class AD.

e. Top Coat: Dur-a-Flex, Inc. Armor Top, aliphatic urethane, two-component resin with

grit.

1) VOC:0g/L.

2) 60 Degree Gloss, ASTM D 523: 75+/-5.

3) Mixed Viscosity, (Brookfield 25 degrees C): 500 cps.

4) Tensile Strength, ASTM D 638: 7,000 psi.

5) Abrasion Resistance, ASTM D 4060: Satin.

(@) CS 17 wheel (1,000 g load) 1,000 cycles, 4 mg loss with grit, 12 mg loss
without grit.
6) Potlife @ 70 degrees F 50% RH: 2 hours.
7) Dry Properties:

(a) 60 degrees F, 30% RH: 12 hours tack free, 18 hours dry.
(b) 70 degrees F, 50% RH: 8 hours tack free, 12 hours dry.
(c) 80 degrees F, 70% RH: 4 hours tack free, 6 hours dry.
8) Flash Point PMCC: 186 degrees F.
9) Full Chemical Resistance: 7 days.
2. Sheen: High gloss.
3. Color: As selected by Architect from manufacturer's full range.

2.03 ACCESSORIES

A.

B.

F.

Patching and Fill Material: Resinous product of or approved by resinous flooring manufacturer
and recommended by manufacturer for application indicated.

Divider Strips: Extruded anodized aluminum, 1/8 inch thick, height to match flooring thickness,
with anchoring features; silver color.

Base Caps: Extruded anodized aluminum with projecting base of 1/8 inch; color as selected.
1. Product: Quadec manufactured by Schluter Systems, Inc..

Integral Cove Base: Manfacturer's standard filling mortar compatible with flooring material.

Primer: Type recommended by fluid-applied flooring manufacturer for substrate and body coats
indicated.

Joint Sealant: Type recommended or produced by resinous flooring manufacturer for type of
service and joint condition indicated.

PART 3 EXECUTION
3.01 EXAMINATION

A.

B.

Verify that subfloor surfaces are smooth and flat within the tolerances specified for that type of
work and are ready to receive flooring.

Verify that wall surfaces are smooth and flat within the tolerances specified for that type of
work, are dust-free, and are ready to receive flooring.

Verify that sub-floor surfaces are dust-free and free of substances that could impair bonding of
materials to sub-floor surfaces.

Cementitious Subfloor Surfaces: Verify that substrates are ready for fluid-applied flooring
installation by testing for moisture and alkalinity (pH).
1. Test as Follows:

a. Alkalinity (pH): ASTM F710.

b. Internal Relative Humidity: ASTM F2170.
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c. Moisture Vapor Emission: ASTM F1869.
2. Obtain instructions if test results are not within limits recommended by fluid-applied
flooring manufacturer.

E. Verify that required floor-mounted utilities are in correct location.
3.02 PREPARATION

A. Remove subfloor ridges and bumps. Fill low spots, cracks, joints, holes, and other defects with
subfloor filler.

B. Prepare concrete surfaces according to ICRI 310.2R, CSP 2-3.

C. Apply, trowel, and float filler to achieve smooth, flat, hard surface. Grind irregularities above the
surface level. Prohibit traffic until filler is cured.

D. Vacuum clean substrate.

E. Resinous Materials: Mix components and prepare materials according to resinous flooring
manufacturer's written instructions.

F. Route out all cracks (larger than hairline width) and fill with materials recommended by resinous
flooring manufacturer. Do not coat surface with flexible crack isolation membrane treatment
unless approved by manufacturer's representative. All free edges (perimeters or along gutters
or drains) require extra anchor to distribute mechanical and thermal stresses. All control joint,
expansion joints and cold joints must be exposed through the system.

G. Apply primer to surfaces required by flooring manufacturer.
3.03 INSTALLATION - ACCESSORIES
A. Install terminating cap strip at top of base; attach securely to wall substrate.
3.04 INSTALLATION - FLOORING
A. Apply in accordance with manufacturer's instructions to produce a uniform, monolithic wearing

surface.
1.  Topping: Comprised of three components, a resin, hardener and filler as supplied by the
Manufacturer.

a. Add hardener to the resin and thoroughly disperse by suitably approved mechanical
means. Add SL Aggregate to the catalyzed mixture and mixed in a manner to
achieve a homogenous blend.

b. Apply as a self-leveling system, in one lift with a nominal thickness of 1/8 inch.

c. Apply over horizontal surfaces using %z inch “v” notched squeegee, trowels or other
systems approved by the Manufacturer.

d. Immediately upon placing, degasse with a loop roller.

e. Broadcast chip aggregate to excess into the wet resin, Macro chip at the rate of 0.1
Ibs/sf.

f.  Allow material to fully cure. Vacuum, sweep and/or blow to remove all loose chips.

2. Broadcast

a. Combine broadcast coat liquid components, at a ratio of 2 parts resin to 1 part
hardener by volume and thoroughly blend by mechanical means such as a high
speed paddle mixer.

3. Apply the broadcast coat resin at the rate of 100 sf/gal.
a. Broadcast chip aggregate into the wet resin, Macro chips at the rate of 0.1 Ibs/sf.
b. Allow material to fully cure. Vacuum, sweep and/or blow to remove all loose chips.
4. Grout Coat

a. The grout coat t shall be squeegee applied with a coverage rate of 100 sf/gal.

b. Combine the liquid components, combined at a ratio of 2 parts resin to 1 part
hardener by volume and thoroughly blend by mechanical means such as a high
speed paddle mixer.

c. Back roll the grout coat and cross roll to provide a uniform texture and finish.

5. Top Coat
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a. Roller apply the topcoat with grit with a coverage rate of 500 sf/gal.
b. The finish floor will have a nominal thickness of 3/16 inch.
6. Apply each coat to minimum thickness required by manufacturer.

B. Integral Cove Base: Apply cove base mix to wall surfaces before applying flooring. Apply
according to manufacturer's written instructions and details including those for taping, mixing,
priming, troweling, sanding, and topcoating of cove base. Round internal and external corners.

C. All terminations and transitions should be sawcut and/or keyed in.

D. Match finished work to approved sample; uniform in thickness, color, texture and free from
defects detrimental to appearance.

3.05 FIELD QUALITY CONTROL
A. See Section 01 40 00 - Quality Requirements, for additional requirements.

B. Provide installation observation by manufacturer's field representative as specified in Quality
Assurance above.

3.06 CLEANING AND PROTECTING

A. Protect resinous flooring from damage and wear during the remainder of construction period.
Use protective methods and materials, including temporary covering, recommended in writing
by resinous flooring manufacturer.

3.07 PROTECTION
A. Prohibit traffic on floor finish for 48 hours after installation.
B. Barricade area to protect flooring until cured.
END OF SECTION
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SECTION 09 91 23
INTERIOR PAINTING

PART 1 GENERAL
1.01 SECTION INCLUDES

A
B.
C.

Surface preparation.
Field application of paints.

Scope: Finish interior surfaces exposed to view, unless fully factory-finished and unless
otherwise indicated.
1. Both sides and edges of plywood backboards for electrical and telecom equipment before
installing equipment.
2. Prime surfaces to receive wall coverings.
3. Mechanical and Electrical:
a. Infinished areas, paint insulated and exposed pipes, conduit, boxes, insulated and
exposed ducts, hangers, brackets, collars and supports, mechanical equipment, and
electrical equipment, unless otherwise indicated.

Do Not Paint or Finish the Following Items:

1.  ltems factory-finished unless otherwise indicated; materials and products having factory-

applied primers are not considered factory finished.

Items indicated to receive other finishes.

Items indicated to remain unfinished.

Fire rating labels, equipment serial number and capacity labels, bar code labels, and

operating parts of equipment.

Floors, unless specifically indicated.

Ceramic and other tiles.

Glass.

Concealed pipes, ducts, and conduits.

Data cable.

a. Painter shall be aware that any amount of paint or overspray of paint on data cable
will void the warranty of the data cable. Attempts to remove paint by chemical or
physical means from data cable is not allowed. All data cable with paint/overspray
shall be required to be fully replaced. Entire run of cable will be replaced. No splicing
is allowed.

Pobn

©CeNoGo

1.02 REFERENCE STANDARDS

A.

B.

ASTM D4442 - Standard Test Methods for Direct Moisture Content Measurement of Wood and
Wood-Based Materials 2020.

MPI (APSM) - Master Painters Institute Architectural Painting Specification Manual Current
Edition.

1.03 SUBMITTALS

A.

Product Data: Provide complete list of products to be used, with the following information for

each:

1. Manufacturer's name, product name and/or catalog number, and general product category
(e.g., "alkyd enamel").

2. Cross-reference to specified paint system(s) product is to be used in; include description
of each system.

3. Manufacturer's installation instructions.

Samples: Submit two paper "draw down" samples, 8-1/2 by 11 inches in size, illustrating range
of colors available for each finishing product specified.
1. Where sheen is specified, submit samples in only that sheen.

Manufacturer's Instructions: Indicate special surface preparation procedures.
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D. Maintenance Data: Submit data including finish schedule showing where each
product/color/finish was used, product technical data sheets, care and cleaning instructions,
touch-up procedures, repair of painted and finished surfaces, and color samples of each color
and finish used.

E. Maintenance Materials: Furnish the following for Owner's use in maintenance of project.
1.  Extra Paint and Finish Materials: 1 gallon of each color; from the same product run, store
where directed.
2. Label each container with color in addition to the manufacturer's label.

1.04 DELIVERY, STORAGE, AND HANDLING
A. Deliver products to site in sealed and labeled containers; inspect to verify acceptability.

B. Container Label: Include manufacturer's name, type of paint, brand name, lot number, brand
code, coverage, surface preparation, drying time, cleanup requirements, color designation, and
instructions for mixing and reducing.

C. Paint Materials: Store at minimum ambient temperature of 45 degrees F and a maximum of 90
degrees F, in ventilated area, and as required by manufacturer's instructions.

1.05 FIELD CONDITIONS

A. Do not apply materials when surface and ambient temperatures are outside the temperature
ranges required by the paint product manufacturer.

B. Follow manufacturer's recommended procedures for producing best results, including testing of
substrates, moisture in substrates, and humidity and temperature limitations.

C. Provide lighting level of 80 ft candles measured mid-height at substrate surface.
PART 2 PRODUCTS
2.01 MANUFACTURERS

A. Provide paints and finishes used in any individual system from the same manufacturer; no
exceptions.

B. Substitutions: As approved by Architect prior to bid.
2.02 PAINTS AND FINISHES - GENERAL

A. Paints and Finishes: Ready-mixed, unless intended to be a field-catalyzed paint.

1. Provide paints and finishes of a soft paste consistency, capable of being readily and
uniformly dispersed to a homogeneous coating, with good flow and brushing properties,
and capable of drying or curing free of streaks or sags.

2. Supply each paint material in quantity required to complete entire project's work from a
single production run.

3. Do not reduce, thin, or dilute paint or finishes or add materials unless such procedure is
specifically described in manufacturer's product instructions.

2.03 PAINT SYSTEMS - INTERIOR

A. Interior Gypsum Board Surfaces to be Painted:
1. Two top coats and one coat primer.
2. Top Coats for Walls: Interior Eggshell Latex.
a. Products:
1) Benjamin Moore Super Hide Zero VOC Eggshell 0357.
2) Diamond Vogel, Vantage Plus Interior Latex Eggshell Enamel
3) PPG Paints Speedhide Interior Latex, 6-411 Series, Eggshell. (MPI #44)
4) Pratt & Lambert Pro-Hide Gold Ultra Interior Latex, Eggshell.
5) Sherwin-Williams ProMar 200 Zero VOC Interior Latex, Eg-Shel.
6) Substitution: As approved by Architect prior to bid..
3. Top Coats for Ceilings: Interior Flat Latex.
a. Products:
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Benjamin Moore Super Hide Zero VOC Flat 0355.

Diamond Vogel, Vantage Plus Interior Latex Flat Enamel.

PPG Paints Speedhide Interior Latex, Flat.

Pratt & Lambert Pro-Hide Gold Ultra Interior Latex, Flat.
Sherwin-Williams ProMar 200 Zero VOC Interior Latex, Flat.

)  Substitution: As approved by Architect prior to bid.

4. Primer: As recommended by top coat manufacturer for specific substrate.

B. Ferrous and Galvanized Metal Surfaces to be Painted: For surfaces subject to frequent contact
by occupants, including metals:
1. Two top coats and one coat primer.
2. Top Coat(s): Interior Epoxy-Modified Latex.
a. Applications: Railings, handrails and guardrails.

SIURSICAC A

b. Products:
1) Benjamin Moore COROTECH Pre-Catalyzed Waterborne Epoxy Semi-Gloss
V341.
2) Diamond Vogel, Eas-E-Poxy Pre-Catalyzed Waterborne Semi-Gloss Epoxy
3) PPG Paints Aquapon WB EP Two-Component Waterborne Epoxy Coating,

98E-1/98E-100 Series, Semi-Gloss. (MPI #215)
4) PPG Paints Aquapon WB EP Two-Component Waterborne Epoxy Coating,
98E-1/98E-98 Series, Gloss. (MPI #115)
5) Sherwin-Williams Waterbased Catalyzed Epoxy, Semi-Gloss.
6) Substitution: As approved by Architect prior to bid..
3. Top Coat(s): Interior Light Industrial Coating, Water Based.
a. Applications: Doors, door frames, miscellaneous metals.
b. Products:
1)  Benjamin Moore COROTECH Acrylic DTM Enamel Semi-Gloss V331.
2) Diamond Vogel, Finium DTM-AT Acrylic Semi-Gloss.
3) PPG Paints Pitt-Tech Plus WB DTM Industrial Enamel. 4216 HP Series, Semi-
Gloss. (MPI #153)
4)  Sherwin-Williams Pro Industrial Acrylic Coating, Semi-Gloss.
5) Substitution: As approved by Architect prior to bid..
C. Interior Epoxy Coating: Including gypsum board and concrete masonry units.
1. Primer for gypsum wallboard: As recommended by manufacturer.
2. Primer for concrete masonry: Masonry filler.
3. Finish Coatings: Two coats. Provide one of the following:
a. Benjamin Moore COROTECH Pre-Catalyzed Waterborne Epoxy Semi-Gloss V341.
b. Diamond Vogel, Eas-E-Poxy Pre-Catalyzed Waterborne Epoxy Semi-Gloss.
c. Pittsburgh Paints; PITT-GLAZE WB-1 Pre-Catalyzed Acrylic Water Based Epoxy,
Semi-Gloss.
d. Pratt & Lambert Acrylic Waterborne Epoxy, Semi-Gloss.
e. Sherwin-Williams Pro Industrial Pre-Catalyzed Waterbased Epoxy, Semi-Gloss.
f.  Substitution: As approved by Architect prior to bid.

2.04 ACCESSORY MATERIALS

A. Accessory Materials: Provide primers, sealers, cleaning agents, cleaning cloths, sanding
materials, and clean-up materials as required for final completion of painted surfaces.

B. Patching Material: Latex filler.
C. Fastener Head Cover Material: Latex filler.
PART 3 EXECUTION
3.01 EXAMINATION
A. Verify that surfaces are ready to receive work as instructed by the product manufacturer.
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B. Examine surfaces scheduled to be finished prior to commencement of work. Report any
condition that may potentially affect proper application.
C. Test shop-applied primer for compatibility with subsequent cover materials.
D. Measure moisture content of surfaces using an electronic moisture meter. Do not apply

finishes unless moisture content of surfaces is below the following maximums:
1.  Gypsum Wallboard: 12 percent.
2. Interior Wood: 15 percent, measured in accordance with ASTM D4442.

3.02 PREPARATION

A.
B.

m

Clean surfaces thoroughly and correct defects prior to application.

Prepare surfaces using the methods recommended by the manufacturer for achieving the best
result for the substrate under the project conditions.

Remove or mask surface appurtenances, including electrical plates, hardware, light fixture trim,
escutcheons, and fittings, prior to preparing surfaces or finishing.

Seal surfaces that might cause bleed through or staining of topcoat.
Gypsum Board: Fill minor defects with filler compound. Spot prime defects after repair.

Wood Surfaces to Receive Opaque Finish: Wipe off dust and grit prior to priming. Seal knots,
pitch streaks, and sappy sections with sealer. Fill nail holes and cracks after primer has dried;
sand between coats. Back prime concealed surfaces before installation.

3.03 APPLICATION

A.

w

Remove unfinished louvers, grilles, covers, and access panels on mechanical and electrical
components and paint separately.

Apply products in accordance with manufacturer's written instructions.

Do not apply finishes to surfaces that are not dry. Allow applied coats to dry before next coat is
applied.

Apply each coat to uniform appearance in thicknesses specified by manufacturer.

Include areas visible when permanent or built-in fixtues, grilles, convector covers, covers for
finned-tube radiation, and similar components are in place. Extend coatings in these areas, as
required, to maintain system integrity and provide desired protection.

1. Paint surfaces behind movable equipment and furniture the same as similar exposed
surfaces. Before final installation of equipment, paint surfaces behind permanently fixed
equipment or furniture with prime coat only.

2. Paint interior surfaces of ducts with a flat, nonspecular black paint where visible through
registers or grilles.

3. Paint back sides of access panels and removable or hinged covers to match exposed
surfaces.

4. Finish doors on tops, bottoms, and side edges the same as exterior faces.

Minimum Coating Thickness: Apply paint materials no thinner than manufacturer's
recommended spreading rate. Provide total dry film thickness of the entire system as
recommended by manufacturer.

Dark Colors and Deep Clear Colors: Regardless of number of coats specified, apply as many
coats as necessary for complete hide.

Sand wood and metal surfaces lightly between coats to achieve required finish.

Vacuum clean surfaces of loose particles. Use tack cloth to remove dust and particles just prior
to applying next coat.

Reinstall electrical cover plates, hardware, light fixture trim, escutcheons, and fittings removed
prior to finishing.

3.04 CLEANING
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A. Collect waste material that could constitute a fire hazard, place in closed metal containers, and
remove daily from site.

B. Atend of each workday, remove empty cans, rags, rubbish, and other discarded paint materials
from Project site.

C. Protect work of other trades, whether being painted or not, against damage from painting.
Correct damage by cleaning, repairing or replacing, and repainting

D. Provide "Wet Paint: signs to protect newly painted finishes.
3.05 PROTECTION
A. Protect finishes until completion of project.
B. Touch-up damaged finishes after Substantial Completion.
END OF SECTION
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SECTION 10 21 13.19
PLASTIC TOILET COMPARTMENTS - AS| ACCURATE/GLOBAL

PART 1 GENERAL
1.01 SECTION INCLUDES
A. Solid plastic toilet compartments.
1.02 RELATED REQUIREMENTS
A. Section 06 10 00 - Rough Carpentry: Blocking and supports.
1.03 REFERENCE STANDARDS
A. ADA Standards - 2010 ADA Standards for Accessible Design 2010.

B. ASTM A666 - Standard Specification for Annealed or Cold-Worked Austenitic Stainless Steel
Sheet, Strip, Plate, and Flat Bar 2023.

C. ASTM A743/A743M - Standard Specification for Castings, Iron-Chromium, Iron-Chromium-
Nickel, Corrosion Resistant, for General Application 2021.

D. ASTM E84 - Standard Test Method for Surface Burning Characteristics of Building Materials
2023c.

E. ICC A117.1 - Accessible and Usable Buildings and Facilities 2017.

F. ICC (IBC) - International Building Code Most Recent Edition Adopted by Authority Having
Jurisdiction, Including All Applicable Amendments and Supplements.

G. NFPA 286 - Standard Methods of Fire Tests for Evaluating Contribution of Wall and Ceiling
Interior Finish to Room Fire Growth 2024.

1.04 ADMINISTRATIVE REQUIREMENTS

A. Coordination: Coordinate work with placement of support framing and anchors in walls and
ceilings.

1.05 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements for submittal procedures.
B. Product Data: Provide data on panel construction, hardware, accessories, and finishes.

C. Shop Drawings:
1. Indicate plans, elevations, and dimensions. Include door swings, toilet fixture centerlines,
and floor drains on plans.
2. Indicate details of wall, floor, and ceiling supports and attachments.
D. Samples:

1. For Verification: Submit two samples of partition materials, 3 inches by 3 inches in size,
indicating color.

1.06 DELIVERY, STORAGE, AND HANDLING

A. Deliver, store, and handle materials and products in accordance with manufacturer's
instructions and recommendations and industry standards.

B. Store products indoors in manufacturer's or fabricator's original containers and packaging, with
labels clearly identifying product name and manufacturer. Protect from damage.

C. Lay cartons flat, with adequate support to ensure flatness and prevent damage to prefinished
surfaces.

D. Do not store where ambient temperature exceeds 120 degrees F.
1.07 FIELD CONDITIONS

A. Ambient Conditions: Maintain environmental conditions such as temperature, humidity, and
ventilation within limits recommended by manufacturer for optimum results. Do not install
products under environmental conditions outside manufacturer's absolute limits.
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B. Existing Conditions: Verify actual locations of toilet fixtures, walls, columns, ceilings, and other
construction contiguous with toilet compartments by field measurements before fabrication.

1.08 WARRANTY
A. See Section 01 78 00 - Closeout Submittals for additional warranty requirements.

B. Manufacturer Warranty: Provide 25-year manufacturer warranty for HDPE material against
breakage, corrosion, and delamination.

PART 2 PRODUCTS
2.01 MANUFACTURERS
A. Basis of Design Manufacturer: ASI Global Partitions: www.asi-globalpartitions.com/#sle.

B. Manufacturers:

Accurate Partitions Corporation.

Ampco Products, Inc.

Bobrick.

Bradley.

General Partitions.

Scranton Products.

Substitutions: As approved by Architect prior to bidding.

Nooakwhn =

C. Source Limitations: Furnish products produced by single manufacturer and obtained from
single supplier.

2.02 PLASTIC TOILET COMPARTMENTS

A. Toilet Compartments: Solid plastic (HDPE), standard privacy, floor anchored, overhead
braced.

B. Design Criteria:
1. Accessibility: Design compartments indicated on drawings to comply with ICC A117.1 and
ADA Standards.
2. Fire Performance: Provide assemblies that pass when tested in accordance with NFPA
286.

C. Fabrication:

1.  Fabricate toilet compartment components to sizes indicated.

2. Coordinate requirements and provide cutouts for through-partition toilet accessories.

3. Provide shoes and caps at pilasters and posts to conceal anchorage, supports, and
leveling mechanisms.
a. Provide Easy-Stall shoes at floor anchored, overhead braced toilet compartments.

4. Provide manufacturer's standard corrosion-resistant supports, leveling mechanisms,
anchors, and anchoring assemblies for pilasters and posts.

5.  Floor-and-Ceiling-Anchored Units: Provide anchoring assemblies with leveling adjustment
at tops and bottoms of pilasters.

2.03 COMPONENTS

A. Doors and Panels: Single sheets of solid molded homogenous high-density polyethylene
(HDPE).
1. Finish:
a. Color: As selected from manufacturer's color card.
b. Texture: Manufacturer's standard for selected color.
2. Edges: 1/4-inch radius machined edges.
3. Heat Sink: Extruded aluminum attached to bottom of doors and panels.

B. Door and Panel Dimensions:
1. Thickness: 1 inch.
2. Door Width: 24 inches.
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3.  Door Width for Handicapped Use: 36 inches, outswinging.
4. Door Panel Height: 55 inches.
5. Door Height Above Floor: 14 inches.
C. Pilasters: 1 inch thick, of sizes required to suit compartment width and spacing; minimum 3
inches wide.
1.  Pilaster Height: Floor to ceiling.
2. Pilaster Shoes: Formed 20 gauge, 0.0359 inch ASTM A666 Type 304 stainless steel with
No.4 finish, 5 inches high, concealing floor fastenings; secured to pilaster with stainless
steel tamper-resistant screws; secured to floor with concrete anchors.
3. Pilaster Anchors: Manufacturer's standard stainless steel mounting bars attached to

pilaster and secured to building structure.

2.04 MATERIALS
A. High-Density Polyethylene (HDPE):

1.
2.
3.
4.

5.

Composition: Formed from waterproof, nonabsorbent, high-density polyethylene resins.
Properties: Mark-resistant self-lubricating surface.

Fire Resistance: ASTM E84, Class B.

Material Fire Ratings: NFPA 286, Pass.

Material Fire Ratings: ICC (IBC), Class B.

B. Stainless Steel Castings: ASTM A743/A743M.
2.05 HARDWARE AND ACCESSORIES

A.

B.

C.

Brackets:

1.

Continuous Type: Clear anodized aluminum, standard depth.

Door Hardware: Brushed stainless steel:

1.

2.
3.

4.

Hinges: Brushed stainless steel vault hinges, gravity type, adjustable for door close
positioning; two per door.

Latch and Keeper: Surface mount slide.

Door Pull: Provide door pull for outswinging doors. Provide on both sides of doors
designated as accessible.

Door Bumper: Provide rubber-tipped door bumpers at out-swinging doors.

Attachments, Screws, and Bolts: Stainless steel , tamper-resistant type..
PART 3 EXECUTION
3.01 EXAMINATION

A. Verify that field measurements are as indicated.

B. Verify correct spacing of and between plumbing fixtures.

C. Verify correct location of built-in framing, anchorage, and bracing.
3.02 INSTALLATION
Install partitions secure, rigid, plumb, and level in accordance with manufacturer's instructions.

A

nmmoow

Maintain maximum 1/2-inch space between pilasters and panels.

Maintain maximum 1-inch space between wall and panels.

Attach panel brackets securely to walls using anchor devices.

Attach panels and pilasters to brackets.

Do not permit field touch-up of scratches or damaged finish. Replace damaged or scratched
materials with new materials.

3.03 TOLERANCES
A. Maximum Variation From True Position: 1/4 inch.
B. Maximum Variation From Plumb: 1/8 inch.
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3.04 ADJUSTING

A. Adjust and align hardware to uniform clearance at vertical edge of doors, not exceeding 3/16
inch.

B. Adjust hinges to locate doors in partially opened position when unlatched. Return outswinging
doors to closed condition.

C. Adjust adjacent components for consistency of line or plane.
3.05 CLEANING

A. Clean partition and screen surfaces with materials and cleansers in accordance with
manufacturer's recommendations.

END OF SECTION
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SECTION 10 21 23
CUBICLE CURTAINS

PART 1 GENERAL
1.01 SECTION INCLUDES
A. Surface mounted overhead curtain track and guides.
1.02 RELATED REQUIREMENTS
A. Section 10 28 00 - Toilet, Bath, and Laundry Accessories.
1.03 REFERENCE STANDARDS

A. ASTM E84 - Standard Test Method for Surface Burning Characteristics of Building Materials
2023c.

B. NFPA 701 - Standard Methods of Fire Tests for Flame Propagation of Textiles and Films 2023,
with Errata.

1.04 SUBMITTALS

A. Shop Drawings: Indicate a reflected ceiling plan view of curtain track, hangers and suspension
points, attachment details, schedule of curtain sizes.

B. Samples: Submit 12 inch sample length of curtain track including typical splice, wall and ceiling
hanger, and escutcheon.

C. Maintenance Data: Include recommended cleaning methods and materials and stain removal
methods.

D. Maintenance Materials: Furnish the following for Owner's use in maintenance of project.
1. See Section 01 60 00 - Product Requirements, for additional provisions.
2. Extra Carriers: Ten.

1.05 DELIVERY, STORAGE, AND HANDLING

A. Accept curtain materials on site and inspect for damage.

B. Store curtain materials on site and deliver to Owner for installation when requested.
PART 2 PRODUCTS
2.01 MANUFACTURERS

A. Cubicle Curtain System:
1. A.R. Nelson Co, 1200 Series: www.arnelson.com.

2.  C/S General Cubicle, Surface Mounted White Track System: www.c-sgroup.com/cubicle-
track-curtains.
3. Imperial Fastener Co., Inc, IFC-98: www.imperialfastener.com.

2.02 TRACKS AND TRACK COMPONENTS

A. Tracks: Extruded aluminum sections; one piece per track run.

1. Profile: Channel.

2. Mounting: Surface.

3. Structural Performance: Capable of supporting vertical test load of 50 Ibs without visible
deflection of track or damage to supports, safely supporting moving loads, and sufficiently
rigid to resist visible deflection and without permanent set.

4. Track End Stop: To fit track section.

5. Finish on Exposed Surfaces: Clear anodized.

B. Curtain Carriers: Nylon rollers, size and type compatible with track; designed to eliminate bind
when curtain is pulled; fitted to curtain to prevent accidental curtain removal.
1. Provide two carriers per foot of track length

C. Installation Accessories: Types required for specified mounting method and substrate
conditions.
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PART 3 EXECUTION
3.01 EXAMINATION
A. Verify that surfaces and supports above ceiling are ready to receive work of this Section.
B. Verify that field measurements are as indicated.
3.02 INSTALLATION
A. Install curtain track to be secure, rigid, and true to ceiling line.
B. Secure track to ceiling system.
C. Install end cap and stop device.
D. Install shower curtains on carriers ensuring smooth operation.
END OF SECTION
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SECTION 10 28 00
TOILET, BATH, AND LAUNDRY ACCESSORIES

PART 1 GENERAL
1.01 SECTION INCLUDES
A. Commercial toilet accessories.
B. Commercial shower and bath accessories.
C. Institutional ligature-resistant toilet accessories.
1.02 RELATED REQUIREMENTS
A. Section 10 21 13.19 - Plastic Toilet Compartments.
B. Section 10 21 23 - Cubicle Curtains and Track.
1.03 REFERENCE STANDARDS
A. ADA Standards - 2010 ADA Standards for Accessible Design 2010.

B. ASTM A123/A123M - Standard Specification for Zinc (Hot-Dip Galvanized) Coatings on Iron
and Steel Products 2017.

C. ASTM A666 - Standard Specification for Annealed or Cold-Worked Austenitic Stainless Steel
Sheet, Strip, Plate, and Flat Bar 2023.

D. ASTM B456 - Standard Specification for Electrodeposited Coatings of Copper Plus Nickel Plus
Chromium and Nickel Plus Chromium 2017 (Reapproved 2022).

E. ASTM C1036 - Standard Specification for Flat Glass 2021.
F. ASTM C1503 - Standard Specification for Silvered Flat Glass Mirror 2018.
1.04 SUBMITTALS

A. Product Data: Submit data on accessories describing size, finish, details of function, and
attachment methods.

B. Samples: Submit two samples of each accessory, illustrating color and finish.
PART 2 PRODUCTS
2.01 MATERIALS

A. Accessories - General: Shop assembled, free of dents and scratches and packaged complete
with anchors and fittings, steel anchor plates, adapters, and anchor components for installation.

B. Stainless Steel Sheet: ASTM A666, Type 304.

C. Fasteners, Screws, and Bolts: Hot dip galvanized; tamper-proof; security type.
2.02 FINISHES

A. Stainless Steel: Satin finish, unless otherwise noted.

B. Chrome/Nickel Plating: ASTM B456, SC 2, polished finish, unless otherwise noted.

C. Baked Enamel: Pretreat to clean condition, apply one coat primer and minimum two coats
epoxy baked enamel.

D. Powder-Coated Steel: Clean, degrease, and neutralize. Follow immediately with a
phosphatizing treatment, prime coat, and two finish coats of powder coat enamel.

E. Galvanizing for Items Other than Sheet: Comply with ASTM A123/A123M; galvanize ferrous
metal and fastening devices.

F. Back paint components where contact is made with building finishes to prevent electrolysis.
2.03 COMMERCIAL TOILET ACCESSORIES

A. Toilet Paper Dispenser: Double roll, surface mounted bracket type, cast aluminum, satin finish,
bracket with plastic spindles.
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1.  Basis-of-Design Product: Bobrick, B-274 Double-Roll Toilet Tissue Dispenser with
Controlled Delivery.

a. Substitutions: Section 01 60 00 - Product Requirements.

B. Soap Dispenser: Surface mounted.
1. Owner-furnished, contractor-installed.

C. Mirrors: Stainless steel framed, 1/4 inch thick annealed float glass; ASTM C1036.

1. Annealed Float Glass: Silvering, protective and physical characteristics in compliance
with ASTM C1503.

2. Size: Asindicated on drawings.

3. Frame: 0.05 inch angle shapes, with mitered corners, and tamperproof hanging system;
satin finish.

4. Products:
a. Basis-of-Design Product: Bobrick, B-165 Mirror.
b. AJW Architectural Products;] |: www.ajw.com/#sle.
c. Substitutions: See Section 01 60 00 - Product Requirements.

D. Grab Bars: Stainless steel, smooth surface.
1. Standard Duty Grab Bars:

a. Push/Pull Point Load: 900 pound-force, minimum.

b. Dimensions: 1-1/4 inch outside diameter, minimum 0.05 inch wall thickness, exposed
flange mounting, 1-1/2 inch clearance between wall and inside of grab bar.

c. Finish: Stainless steel, non-slip grasping surface.

d. Length and Configuration: As indicated on drawings.

e. Products:
1) Basis of Design: Bobrick B-6806 series..
2) Substitutions: Section 01 60 00 - Product Requirements.

E. Sanitary Napkin Disposal Unit: Stainless steel, surface-mounted, self-closing door, locking
bottom panel with full-length stainless steel piano-type hinge, removable receptacle.
1. Basis-of-Design Product: Bobrick, B-354 Partition-Mounted Sanitary Napkin Disposal.

2.04 INSTITUTIONAL LIGATURE-RESISTANT TOILET AND BATH ACCESSORIES

A. Auto-Release Single Hook Clothes Hook Panel: Satin finish stainless steel; square-shaped
bracket with beveled edges. Install with tamper-resistant screws.
1. Auto-release Pins: Tested to hold a minimum of 20 pounds and release at 40 pounds or
greater.
2. Products:
a. Basis-of-Design: Acorn Model 1828 & Model 1830.
b. Substitutions: Section 01 60 00 - Product Requirements.

2.05 COMMERCIAL SHOWER AND BATH ACCESSORIES

A. Correctional Shower Curtain:

1. Material: Opaque vinyl, 0.008 inch thick, matte finish, with antibacterial treatment,
flameproof and stain-resistant, top and bottom see-thru panels, with mesh top.
Size: 36 by 72 inches, hemmed edges.

Grommets: Stainless steel; pierced through top hem on 6 inch centers.
Color: As selected from manufacturer's standard colors.

Shower Curtain Hooks: Chrome-plated or stainless steel spring wire designed for snap
closure.

Manufacturers:

a. Cube Care; www.cubecare.com.

b. Gary Manufacturing; www.garymanufacturing.com.
c. Substitutions: As approved by Architect prior to bid.

B. Folding Shower Seat: Wall-mounted surface; welded tubular seat frame, structural support
members, hinges and mechanical fasteners of Type 304 stainless steel, L-shaped reversable

aoRrODN
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seat.

1. Seat: Phenolic or polymeric composite one-piece seat or seat slats, of color as selected.
2. Size: ADA Standards compliant.
3. Basis-of-Design Product: Bobrick, B-5181 Reversible Folding Shower Seat.
4. Products:
a. Substitutions: Section 01 60 00 - Product Requirements.

PART 3 EXECUTION
3.01 EXAMINATION
A. Verify existing conditions before starting work.
B. Verify exact location of accessories for installation.
3.02 PREPARATION
A. Provide templates and rough-in measurements as required.
3.03 INSTALLATION

A. Install accessories in accordance with manufacturer's instructions in locations indicated on the
drawings.

B. Install plumb and level, securely and rigidly anchored to substrate.

C. Mounting Heights: As required by accessibility regulations, unless otherwise indicated on
drawings.

3.04 PROTECTION
A. Protect installed accessories from damage due to subsequent construction operations.
END OF SECTION
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SECTION 22 0529
HANGERS AND SUPPORTS FOR PLUMBING PIPING AND EQUIPMENT

PART 1 GENERAL
1.01 SECTION INCLUDES

A.

mmoow

G.

Strut systems for pipe or equipment support.
Beam clamps.

Pipe hangers.

Pipe rollers and roller supports.

Pipe supports, guides, shields, and saddles.
Retrofit piping cover system.

Anchors and fasteners.

1.02 RELATED REQUIREMENTS

A.

Section 05 5000 - Metal Fabrications.

1.03 REFERENCE STANDARDS

A.

Hangers and Supports for Plumbing Piping and

ASTM A123/A123M - Standard Specification for Zinc (Hot-Dip Galvanized) Coatings on Iron
and Steel Products 2017.

ASTM A153/A153M - Standard Specification for Zinc Coating (Hot-Dip) on Iron and Steel
Hardware 2023.

ASTM A181/A181M - Standard Specification for Carbon Steel Forgings, for General-Purpose
Piping 2023.
ASTM A36/A36M - Standard Specification for Carbon Structural Steel 2019.

ASTM A47/A47M - Standard Specification for Ferritic Malleable Iron Castings 1999, with
Editorial Revision (2022).

ASTM A283/A283M - Standard Specification for Low and Intermediate Tensile Strength Carbon
Steel Plates 2018.

ASTM A395/A395M - Standard Specification for Ferritic Ductile Iron Pressure-Retaining
Castings for Use at Elevated Temperatures 1999 (Reapproved 2022).

ASTM A653/A653M - Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or Zinc-
Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process 2023.

ASTM A1011/A1011M - Standard Specification for Steel, Sheet and Strip, Hot-Rolled, Carbon,
Structural, High-Strength Low-Alloy, High-Strength Low-Alloy with Improved Formability, and
Ultra-High Strength 2023.

ASTM B633 - Standard Specification for Electrodeposited Coatings of Zinc on Iron and Steel
2023.

ASTM E84 - Standard Test Method for Surface Burning Characteristics of Building Materials
2023c.

ASTM E96/E96M - Standard Test Methods for Gravimetric Determination of Water Vapor
Transmission Rate of Materials 2022a, with Editorial Revision (2023).

FM (AG) - FM Approval Guide Current Edition.
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N. MSS SP-58 - Pipe Hangers and Supports - Materials, Design, Manufacture, Selection,
Application, and Installation 2018, with Amendment (2019).

O. UL (DIR) - Online Certifications Directory Current Edition.

P. UL 723 - Standard for Test for Surface Burning Characteristics of Building Materials Current
Edition, Including All Revisions.

1.04 ADMINISTRATIVE REQUIREMENTS
A. Coordination:

1. Coordinate sizes and arrangement of supports and bases with the actual equipment and
components to be installed.

2. Coordinate the work with other trades to provide additional framing and materials required
for installation.

3. Coordinate compatibility of support and attachment components with mounting surfaces at
the installed locations.

4. Coordinate the arrangement of supports with ductwork, piping, equipment and other
potential conflicts installed under other sections or by others.

5.  Notify Engineer of any conflicts with or deviations from Contract Documents. Obtain
direction before proceeding with work.

PART 2 PRODUCTS
2.01 GENERAL REQUIREMENTS

A. Provide required hardware to hang or support piping, equipment, or fixtures with related
accessories as necessary to complete installation of plumbing work.

B. Provide hardware products listed, classified, and labeled as suitable for intended purpose.

C. Do not use wire, chain, perforated pipe strap, or wood for permanent supports unless
specifically indicated or permitted.

D. Materials for Metal Fabricated Supports: Comply with Section 05 5000.
1. Zinc-Plated Steel: Electroplated in accordance with ASTM B633 unless stated otherwise.

2. Galvanized Steel: Hot-dip galvanized in accordance with ASTM A123/A123M or ASTM
A153/A153M unless stated otherwise.

2.02 STRUT SYSTEMS FOR PIPE OR EQUIPMENT SUPPORT
A. Strut Channels:

1.  ASTM AB53/A653M galvanized steel bracket with clamps for surface mounting of piping or
plumbing equipment support.

2. Channel or Bracket Kits: Include rods, brackets, end-fixed fittings, covers, clips, and other
related hardware required to complete sectional trapeze section for piping or other
support.

B. Hanger Rods:
1. Threaded zinc-plated steel unless otherwise indicated.
C. Channel Nuts:

1. Provide carbon steel channel nut with epoxy copper or zinc finish and long, regular, or
short spring as indicated on drawings.

2.03 BEAM CLAMPS
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A. Provide clamps with hardened steel cup-point set screws and lock-nuts for anchoring in place.

B. Material: ASTM A395/A395M ductile iron, ASTM A36/A36M carbon steel, ASTM A47/A47M
malleable iron, ASTM A181/A181M forged steel, or ASTM A283/A283M steel.

2.04 PIPE HANGERS
A. Band Hangers, Adjustable:

1.  MSS SP-58 type 7 or 9, zinc-plated ASTM A1011/A1011M steel or ASTM A653/A653M
carbon steel.

B. J-Hangers, Adjustable:

1. MSS SP-58 type 5, zinc-plated ASTM A1011/A1011M steel or ASTM A653/A653M carbon
steel.

C. Swivel Ring Hangers, Adjustable:
1. MSS SP-58 type 10, epoxy-painted, zinc-colored.

2. Material: ASTM A395/A395M ductile iron, ASTM A36/A36M carbon steel, ASTM
A47/A47M malleable iron, ASTM A181/A181M forged steel, or ASTM A283/A283M steel.

3. FM (AG) and UL (DIR) listed for specific pipe size runs and loads.
D. Clevis Hangers, Adjustable:
2.05 PIPE CLAMPS
A. Riser Clamps:

1. Forinsulated pipe runs, provide two bolt-type clamps designed for installation under
insulation.

2.  MSS SP-58 type 1 or 8, carbon steel or steel with epoxy plated, plain, stainless steel, or
zinc plated finish.

3. UL (DIR) listed: Pipe sizes 1/2 to 8 inch (15 to 200 mm, DN).
B. Strut Clamps:

1. Pipe Clamp: Two-piece rigid, universal, or outer diameter type, carbon steel with epoxy
copper or zinc finish.

2. Cushioned Pipe or Tubing Strut Clamp: Provide strut clamp with thermoplastic elastomer
cushion having dielectric strength of 670 V/mil (26,398,000 V/m).

C. Insulation Coupling:
1. Two bolt-type clamps designed for installation under insulation.
2. Material: Carbon steel with epoxy copper or zinc finish.
2.06 PIPE ROLLERS AND ROLLER SUPPORTS
A. MSS SP-58 type 43 based on required load, nonconductive and corrosion resistant.
B. Material: Zinc plated ASTM A36/A36M carbon steel or ASTM A47/A47M malleable iron.
2.07 PIPE SUPPORTS, GUIDES, SHIELDS, AND SADDLES

A. Dielectric Barriers: Provide between metallic supports and metallic piping and associated items
of dissimilar type; acceptable dielectric barriers include rubber or plastic sheets or coatings
attached securely to pipe or item.

B. Stanchions:
1. Material: Malleable iron, ASTM A47/A47M; or carbon steel, ASTM A36/A36M.
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2. Provide coated or plated saddles to isolate steel hangers from dissimilar metal tube or
pipe.
C. U-Bolts:

1.  MSS SP-58 type 24, carbon steel u-bolt for pipe support or anchoring.
D. Intermediate Anchors and Pipe Alignment Guides:
1. Pipe Sizes 6 inch (150 mm, DN) and Smaller: Minimum clearance of 0.16 inch (4 mm).

2.  Pipe Size 8 inch (200 mm, DN): 0.625 inch (16 mm) U-bolt with double nuts providing
minimum clearance of 0.28 inch (7 mm).

3. Pipe Size 10 inch (250 mm, DN): 0.75 inch (19 mm) U-bolt.
4. Pipe Sizes 12 to 16 inch (300 to 400 mm, DN): 0.875 inch (24 mm) U-bolt.
5. Pipe Sizes 18 to 30 inches (450 to 750 mm. DN): 1 inch (25 mm) U-bolt.
6. Use pipe clamps with oversize pipe sleeve that provides clearance around pipe.
E. Pipe Alignment Guides, Galvanized steel:
1. Pipe Sizes 8 inch (200 mm, DN) and Smaller: Spider or sleeve type.
2. Pipe Sizes 10 inch (250 mm, DN) and Larger: Roller type.
F. Pipe Shields for Insulated Piping:
1.  MSS SP-58 type 40, ASTM A1011/A1011M steel or ASTM A653/A653M carbon steel.
2. General Construction and Requirements:
a. Surface Burning Characteristics: Comply with ASTM E84 or UL 723.
Shields Material: UV-resistant polypropylene with glass fill.
Maximum Insulated Pipe Outer Diameter: 12-5/8 inch (321 mm).
Service Temperature: Minus 40 to 178 degrees F (Minus 40 to 81 degrees C).

® o0 o

Pipe shields to be provided at hanger, support, and guide locations on pipe requiring
insulation or additional support.

G. Pipe Supports:

1. Material: ASTM A395/A395M ductile iron, ASTM A36/A36M carbon steel, ASTM
A47/A47M malleable iron, ASTM A181/A181M forged steel, or ASTM A283/A283M steel.

2. Liquid Temperatures Up to 122 degrees F (50 degrees C):
a. Overhead Support: MSS SP-58 types 1, 3 through 12 clamps.
b. Support From Below: MSS SP-58 types 35 through 38.
H. Pipe Supports, Thermal Insulated:
1. General Requirements:

a. Insulated pipe supports to be provided at hanger, support, and guide locations on
pipe requiring insulation or additional support.

b. Surface Burning Characteristics: Flame spread index/smoke developed index of
5/30, maximum, when tested in accordance with ASTM E84 or UL 723.

Provide pipe supports for 1/2 to 30 inch (15 to 750 mm, DN) iron pipes.

Insulation inserts to consist of rigid phenolic foam insulation surrounded by 360
degree, PVC jacketing.

2. PVC Jacket:
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a. Pipe insulation protection shields to be provided with ball bearing hinge and locking
seam.

b. Moisture Vapor Transmission: 0.0071 perm inch (0.0092 ng/Pa s m), when tested in
accordance with ASTM E96/E96M.

c.  Minimum Thickness: 60 mil, 0.06 inch (1.524 mm).
2.08 ANCHORS AND FASTENERS

A. Unless otherwise indicated and where not otherwise restricted, use the anchor and fastener
types indicated for the specified applications.

Concrete: Use preset concrete inserts, expansion anchors, or screw anchors.

Solid or Grout-Filled Masonry: Use expansion anchors or screw anchors.

Steel: Use beam ceiling clamps, beam clamps, machine bolts, or welded threaded studs.
Wood: Use wood screws.

mmo o w

Preset Concrete Inserts: Continuous metal strut channel and spot inserts specifically designed
to be cast in concrete ceilings, walls, and floors.

1. Channel Material: Use galvanized steel.
2. Manufacturer: Same as manufacturer of metal strut channel framing system.
PART 3 EXECUTION
3.01 INSTALLATION
A. Install products in accordance with manufacturer's instructions.

B. Provide independent support from building structure. Do not provide support from piping,
ductwork, conduit, or other systems.

C. Unless specifically indicated or approved by Engineer, do not provide support from suspended
ceiling support system or ceiling grid.

D. Unless specifically indicated or approved by Engineer, do not provide support from roof deck.

E. Do not penetrate or otherwise notch or cut structural members without approval of Structural
Engineer.

F. Provide thermal insulated pipe supports complete with hangers and accessories. Install
thermal insulated pipe supports during the installation of the piping system.

G. Equipment Support and Attachment:

1. Use metal fabricated supports or supports assembled from metal channel (strut) to
support equipment as required.

2. Use metal channel (strut) secured to studs to support equipment surface-mounted on
hollow stud walls when wall strength is not sufficient to resist pull-out.

3. Use metal channel (strut) to support surface-mounted equipment in wet or damp locations
to provide space between equipment and mounting surface.

4. Securely fasten floor-mounted equipment. Do not install equipment such that it relies on
its own weight for support.

H. Preset Concrete Inserts: Use manufacturer-provided closure strips to inhibit concrete seepage
during concrete pour.

I.  Secure fasteners according to manufacturer's recommended torque settings.
J.  Remove temporary supports.
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SECTION 22 0553

IDENTIFICATION FOR PLUMBING PIPING AND EQUIPMENT

PART 1 GENERAL
1.01 SECTION INCLUDES

A. Tags.

B. Pipe markers.
1.02 RELATED REQUIREMENTS

A. Section 09 9123 - Interior Painting: |dentification painting.
1.03 REFERENCE STANDARDS

A. ASME A13.1 - Scheme for the Identification of Piping Systems 2023.
PART 2 PRODUCTS
2.01 PLUMBING COMPONENT IDENTIFICATION GUIDELINE

A. Pipe Markers: 3/4 inch (20 mm) diameter and higher.
2.02 TAGS

A. Flexible: Vinyl with engraved black letters on light contrasting background color with up to three
lines of text. Minimum tag size 1-1/2 inch (40 mm) in diameter.

B. Metal: Brass, 19 gauge 1-1/2 inch (40 mm) in diameter with smooth edges, blank, smooth
edges, and corrosion-resistant ball chain. Up to three lines of text.

2.03 PIPE MARKERS
A.  Comply with ASME A13.1.

B. Flexible Marker: Factory fabricated, semi-rigid, preformed to fit around pipe or pipe covering;
minimum information indicating flow direction arrow and identification of fluid conveyed.

C. Flexible Tape Marker: Flexible, vinyl film tape with pressure-sensitive adhesive backing and
printed markings.

D. Identification Scheme, ASME A13.1:
1. Primary: External Pipe Diameter, Uninsulated or Insulated.
2. Secondary: Color scheme per fluid service.
a. Water; Potable, Cooling, Boiler Feed, and Other: White text on green background.
PART 3 EXECUTION
3.01 PREPARATION
A. Degrease and clean surfaces to receive identification products.
3.02 INSTALLATION
A. Install tags in clear view and align with axis of piping
B. Install plastic pipe markers in accordance with manufacturer's instructions.
END OF SECTION

Identification for Plumbing Piping and Equipment 22 0553 - 1



5JD Fresh Start Women’s Center RR Remodel
Des Moines, lowa

DAS#9344.00

RFB934400-01

THIS PAGE INTENTIONALLY LEFT BLANK

PROJECT 9344.00 BLANK PAGE
12-04-2023



STATE OF IOWA OPN PROJECT NO.: 23.8160.01
5JD FRESH START WOMEN'S CENTER DAS PROJECT NO.: 9344.00
RESTROOM REMODEL RFB 934400-01

SECTION 22 0719

PLUMBING PIPING INSULATION

PART 1 GENERAL
1.01 SECTION INCLUDES

A. Cellular glass insulation.

B. Glass fiber insulation.

C. Jacketing and accessories.
1.02 RELATED REQUIREMENTS

A. Section 07 8400 - Firestopping.
1.03 REFERENCE STANDARDS

A. ASTM C177 - Standard Test Method for Steady-State Heat Flux Measurements and Thermal
Transmission Properties by Means of the Guarded-Hot-Plate Apparatus 2019, with Editorial
Revision (2023).

B. ASTM C195 - Standard Specification for Mineral Fiber Thermal Insulating Cement 2007
(Reapproved 2019).

C. ASTM C547 - Standard Specification for Mineral Fiber Pipe Insulation 2022a.
D. ASTM C552 - Standard Specification for Cellular Glass Thermal Insulation 2022.

E. ASTM C795 - Standard Specification for Thermal Insulation for Use in Contact with Austenitic
Stainless Steel 2008 (Reapproved 2023).

F. ASTM E84 - Standard Test Method for Surface Burning Characteristics of Building Materials
2023c.

G. ASTM E96/E96M - Standard Test Methods for Gravimetric Determination of Water Vapor
Transmission Rate of Materials 2022a, with Editorial Revision (2023).

H. UL 723 - Standard for Test for Surface Burning Characteristics of Building Materials Current
Edition, Including All Revisions.

1.04 QUALITY ASSURANCE

A. Manufacturer Qualifications: Company specializing in manufacturing the Products specified in
this section with not less than three years of documented experience.

PART 2 PRODUCTS
2.01 REGULATORY REQUIREMENTS

A. Surface Burning Characteristics: Flame spread index/Smoke developed index of 25/50,
maximum, when tested in accordance with ASTM E84 or UL 723.

2.02 GLASS FIBER INSULATION
A. Manufacturers:
1. CertainTeed Corporation; : www.certainteed.com/#sle.
2. Johns Manville Corporation; : www.jm.com/#sle.
3.  Knauf Insulation: www.knaufinsulation.com/#sle.
4

Owens Corning Corporation; Fiberglas Pipe Insulation ASJ:
www.ocbuildingspec.com/#sle.
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5.  Substitutions: See Section 01 6000 - Product Requirements.

B. Insulation: ASTM C547 and ASTM C795; rigid molded, noncombustible.
1. K (Ksi) Value: ASTM C177, 0.24 at 75 degrees F (0.035 at 24 degrees C).
2. Maximum Service Temperature: 850 degrees F (454 degrees C).
3. Maximum Moisture Absorption: 0.2 percent by volume.

C. Vapor Barrier Jacket: White Kraft paper with glass fiber yarn, bonded to aluminized film;
moisture vapor transmission when tested in accordance with ASTM E96/E96M of 0.02 perm
(0.029 ng/(Pa s m)).

D. Tie Wire: 0.048 inch (1.22 mm) stainless steel with twisted ends on maximum 12 inch (300
mm) centers.

Vapor Barrier Lap Adhesive: Compatible with insulation.

m

Insulating Cement/Mastic: ASTM C195; hydraulic setting on mineral wool.
Indoor Vapor Barrier Finish:
1. Vinyl emulsion type acrylic, compatible with insulation, white color.
2.03 CELLULAR GLASS INSULATION

A. Insulation; ASTM C552, Type Il, Grade 6.
1. K (Ksi) Value: 0.35 (0.050) at 100 degrees F (38 degrees C).

2.  Service Temperature Range: From 250 degrees F (121 degrees C) to 800 degrees F
(427 degrees C).

3.  Water Vapor Permeability: 0.005 perm inch (0.007 ng/(Pa s m)) maximum per inch.
4.  Water Absorption: 0.5 percent by volume, maximum.
2.04 JACKETING AND ACCESSORIES
A. PVC Plastic Jacket:
1. Jacket: One piece molded type fitting covers and sheet material, off-white color.
a.  Minimum Service Temperature: 0 degrees F (Minus 18 degrees C).
b. Maximum Service Temperature: 150 degrees F (66 degrees C).

c. Moisture Vapor Permeability: 0.002 perm inch (0.0029 ng/(Pa s m)), maximum, when
tested in accordance with ASTM E96/E96M.

d. Thickness: 10 mil, 0.010 inch (0.25 mm).
e. Connections: Brush on welding adhesive.
2. Covering Adhesive Mastic: Compatible with insulation.
PART 3 EXECUTION
3.01 EXAMINATION
A. Verify that piping has been tested before applying insulation materials.
B. Verify that surfaces are clean and dry, with foreign material removed.
3.02 INSTALLATION
A. Install in accordance with manufacturer's instructions.

B. Install in accordance with North American Insulation Manufacturers Association (NAIMA)
National Insulation Standards.
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C. Gilass fiber insulated pipes conveying fluids below ambient temperature:

1. Provide vapor barrier jackets, factory-applied or field-applied. Secure with self-sealing
longitudinal laps and bultt strips with pressure-sensitive adhesive. Secure with outward
clinch expanding staples and vapor barrier mastic.

2. Insulate fittings, joints, and valves with molded insulation of like material and thickness as
adjacent pipe. Finish with glass cloth and vapor barrier adhesive or PVC fitting covers.

D. Glass fiber insulated pipes conveying fluids above ambient temperature:

1. Provide standard jackets, with or without vapor barrier, factory-applied or field-applied.
Secure with self-sealing longitudinal laps and butt strips with pressure-sensitive adhesive.
Secure with outward clinch expanding staples.

2. Insulate fittings, joints, and valves with insulation of like material and thickness as
adjoining pipe. Finish with glass cloth and adhesive or PVC fitting covers.

E. Inserts and Shields:

1. Application: Piping 1-1/2 inches (40 mm) diameter or larger.
Shields: Galvanized steel between pipe hangers or pipe hanger rolls and inserts.
Insert Location: Between support shield and piping and under the finish jacket.

A oD

Insert Configuration: Minimum 6 inches (150 mm) long, of same thickness and contour as
adjoining insulation; may be factory fabricated.

5. Insert Material: Hydrous calcium silicate insulation or other heavy density insulating
material suitable for the planned temperature range.

F. Continue insulation through walls, sleeves, pipe hangers, and other pipe penetrations. Finish at
supports, protrusions, and interruptions. At fire separations, see Section 07 8400.

3.03 REFER TO DRAWINGS FOR DUCT INSULATION SCHEDULE
END OF SECTION
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SECTION 22 1005

PLUMBING PIPING

PART 1 GENERAL
1.01 SECTION INCLUDES
A. Sanitary waste piping, buried within 5 feet (1500 mm) of building.
B. Sanitary waste piping, above grade.
C. Domestic water piping, buried within 5 feet (1500 mm) of building.
D. Domestic water piping, above grade.
1.02 RELATED REQUIREMENTS
A. Section 08 3100 - Access Doors and Panels.
B. Section 22 0516 - Expansion Fittings and Loops for Plumbing Piping.
C. Section 22 0553 - Identification for Plumbing Piping and Equipment.
D. Section 33 0110.58 - Disinfection of Water Utility Piping Systems.
1.03 REFERENCE STANDARDS
A. ASME B16.18 - Cast Copper Alloy Solder Joint Pressure Fittings 2021.
ASME B16.22 - Wrought Copper and Copper Alloy Solder-Joint Pressure Fittings 2021.
ASTM A74 - Standard Specification for Cast Iron Soil Pipe and Fittings 2021.
ASTM B32 - Standard Specification for Solder Metal 2020.
ASTM B88 - Standard Specification for Seamless Copper Water Tube 2022.
ASTM B88M - Standard Specification for Seamless Copper Water Tube (Metric) 2020.

ASTM B813 - Standard Specification for Liquid and Paste Fluxes for Soldering of Copper and
Copper Alloy Tube 2016.

H. ASTM B828 - Standard Practice for Making Capillary Joints by Soldering of Copper and Copper
Alloy Tube and Fittings 2016.

I. ASTM C564 - Standard Specification for Rubber Gaskets for Cast Iron Soil Pipe and Fittings
2020a.

J.  ASTM D2564 - Standard Specification for Solvent Cements for Poly(Vinyl Chloride) (PVC)
Plastic Piping Systems 2020.

K. ASTM D2665 - Standard Specification for Poly(Vinyl Chloride) (PVC) Plastic Drain, Waste, and
Vent Pipe and Fittings 2020.

L. ASTM D2855 - Standard Practice for the Two-Step (Primer and Solvent Cement) Method of
Joining Poly (Vinyl Chloride) (PVC) or Chlorinated Poly (Vinyl Chloride) (CPVC) Pipe and
Piping Components with Tapered Sockets 2020.

M. ASTM D3034 - Standard Specification for Type PSM Poly(Vinyl Chloride) (PVC) Sewer Pipe
and Fittings 2023.

N. ASTM E84 - Standard Test Method for Surface Burning Characteristics of Building Materials
2023c.

O. ASTM F876 - Standard Specification for Crosslinked Polyethylene (PEX) Tubing 2023.

@ Mmoo w
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P. ASTM F877 - Standard Specification for Crosslinked Polyethylene (PEX) Hot- and Cold-Water
Distribution Systems 2023.

Q. ASTM F1960 - Standard Specification for Cold Expansion Fittings with PEX Reinforcing Rings
for Use with Cross-Linked Polyethylene (PEX) and Polyethylene of Raised Temperature (PE-
RT) Tubing 2023b.

R. CISPI 301 - Standard Specification for Hubless Cast Iron Soil Pipe and Fittings for Sanitary and
Storm Drain, Waste, and Vent Piping Applications 2021.

S. CISPI 310 - Specification for Coupling for Use in Connection with Hubless Cast Iron Soil Pipe
and Fittings for Sanitary and Storm Drain, Waste, and Vent Piping Applications 2020.

T. IAPMO IGC 361 - Continuous Flexible Self-Plunging Waste Pipes 2019.

U. MSS SP-110 - Ball Valves Threaded, Socket-Welding, Solder Joint, Grooved and Flared Ends
2010, with Errata .

V. NSF 61 - Drinking Water System Components - Health Effects 2022, with Errata.
W. NSF 372 - Drinking Water System Components - Lead Content 2022.

X. PPITR-4 - PPI HSB Listing of Hydrostatic Design Basis (HDB), Hydrostatic Design Stress
(HDS), Strength Design Basis (SDB), Pressure Design Basis (PDB) and Minimum Required
Strength (MRS) Ratings for Thermoplastic Piping Materials or Pipe 2021.

Y. UL 723 - Standard for Test for Surface Burning Characteristics of Building Materials Current
Edition, Including All Revisions.

1.04 QUALITY ASSURANCE
A. Perform work in accordance with applicable codes.
B. Valves: Manufacturer's name and pressure rating marked on valve body.

C. Identify pipe with marking including size, ASTM material classification, ASTM specification,
potable water certification, water pressure rating.

1.05 DELIVERY, STORAGE, AND HANDLING
A. Accept valves on site in shipping containers with labeling in place. Inspect for damage.
B. Provide temporary protective coating on cast iron and steel valves.

C. Provide temporary end caps and closures on piping and fittings. Maintain in place until
installation.

D. Protect piping systems from entry of foreign materials by temporary covers, completing sections
of the work, and isolating parts of completed system.

PART 2 PRODUCTS
2.01 GENERAL REQUIREMENTS

A. Potable Water Supply Systems: Provide piping, pipe fittings, and solder and flux (if used), that
comply with NSF 61 and NSF 372 for maximum lead content; label pipe and fittings.

B. Plenum-Installed Acid Waste Piping: Flame-spread index equal or below 25 and smoke-spread
index equal or below 50 according to ASTM E84 or UL 723 tests.

2.02 SANITARY WASTE PIPING, BURIED WITHIN 5 FEET (1500 MM) OF BUILDING
A. Castlron Pipe: CISPI 301, hubless.
1.  Fittings: Cast iron.
2. Joints: CISPI 310, neoprene gasket and stainless steel clamp and shield assemblies.
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B. PVC Pipe: ASTM D2665 or ASTM D3034.

1.  Fittings: PVC.
2. Joints: Solvent welded, with ASTM D2564 solvent cement.
2.03 SANITARY WASTE PIPING, ABOVE GRADE

A. Continuous Flexible Self-Plunging Waste Pipes: IAPMO IGC 361, provide to connect lavatories
and sink tail piece to PVC sanitary waste piping.

B. Cast Iron Pipe: ASTM A74, service weight.
1.  Fittings: Cast iron.
2. Joint Seals: ASTM C564 neoprene gaskets, or lead and oakum.
C. Castlron Pipe: CISPI 301, hubless, service weight.
1. Fittings: Cast iron.
2. Joints: CISPI 310, neoprene gaskets and stainless steel clamp-and-shield assemblies.
D. PVC Pipe: ASTM D2665.
1.  Fittings: PVC.
2. Joints: Solvent welded, with ASTM D2564 solvent cement.
2.04 DOMESTIC WATER PIPING, BURIED WITHIN 5 FEET (1500 MM) OF BUILDING
A. Copper Pipe: ASTM B88 (ASTM B88M), Type K (A), Drawn (H).
1.  Fittings: ASME B16.18, cast copper alloy or ASME B16.22, wrought copper and bronze.
2. Joints: ASTM B32, alloy Sn95 solder.
2.05 DOMESTIC WATER PIPING, ABOVE GRADE
A. Copper Pipe: ASTM B88 (ASTM B88M), Type K (A), Drawn (H).
1. Fittings: ASME B16.18, cast copper alloy or ASME B16.22, wrought copper and bronze.
2. Joints: ASTM B32, alloy Sn95 solder.
B. Cross-Linked Polyethylene (PEX) Pipe: ASTM F876 or ASTM F877.
1. PPl TR-4 Pressure Design Basis:
2.  Fittings: Brass and engineered polymer (EP) ASTM F1960.
3. Joints: ASTM F1960 cold-expansion fittings.
2.06 BALL VALVES
A. Manufacturers:

1. Anvil International; : www.anvilintl.com/#sle.

2. ApolloValves;  : www.apollovalves.com/#sle.

3. Grinnell Products; __ : www.grinnell.com/#sle.

4. Nibco, Inc; __ : www.nibco.com/#sle.

5. Uponor,Inc; __ : www.uponorengineering.com/#sle.

6. Substitutions: See Section 01 6000 - Product Requirements.

B. Construction, 4 inch (100 mm, DN) and Smaller: MSS SP-110, Class 150, 400 psi (2760 kPa)
CWP, bronze or ductile iron body, 304 stainless steel or chrome plated brass ball, regular port,
teflon seats and stuffing box ring, blow-out proof stem, lever handle with balancing stops,
threaded or grooved ends with union.
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2.07 BALANCING VALVES
A. Manufacturers:
1. Anvil International; : www.anvilintl.com/#sle.
2. ITT Bell & Gossett; : www.bellgossett.com/#sle.
3. Taco, Inc; : www.taco-hvac.com/f#sle.
4, Substitutions: See Section 01 6000 - Product Requirements.
B. Construction: Class 125, brass or bronze body with union on inlet and outlet, temperature and
pressure test plug on inlet and outlet, blowdown/backflush drain.
C. Manual Operated Y-Pattern Globe, Size 1/2 to 2 inch (15 to 50 mm, DN):
1. Class 125, brass or bronze body, multi-turn handwheel, memory stop, variable orifice,
soldered connections, dual PT (hot and cold pressure-temperature) test ports for 300 psi
(2,068 kPa), minus 4 to 250 deg F (minus 20 to 121.1 deg C) WOG service.
D. Calibration: Control flow within five percent of selected rating, over operating pressure range of

10 times minimum pressure required for control, maximum minimum pressure 3.5 psi (24 kPa).

2.08 FLOW-BALANCING VALVES

A.

C.

Manufacturers:

1. Anvil International; : www.anvilintl.com/#sle.

2. Griswold Controls; _ : www.griswoldcontrols.com/#sle.
3. ITT Bell & Gossett; : www.bellgossett.com/#sle.

4, Taco,Inc; _ : www.taco-hvac.com/#sle.

5. Substitutions: See Section 01 6000 - Product Requirements.

Construction: Class 125, Brass or bronze body with union on inlet and outlet, temperature and
pressure test plug on inlet and outlet, blowdown/backflush drain.

Calibration: Control flow within 5 percent of selected rating, over operating pressure range of
10 times minimum pressure required for control, maximum minimum pressure 3.5 psi (24 kPa).

PART 3 EXECUTION
3.01 PREPARATION

A
B.
C.

Ream pipe and tube ends. Remove burrs. Bevel plain end ferrous pipe.
Remove scale and dirt, on inside and outside, before assembly.
Prepare piping connections to equipment with flanges or unions.

3.02 INSTALLATION

A

mo o

Install in accordance with manufacturer's instructions.

Provide non-conducting dielectric connections wherever jointing dissimilar metals.

Install piping to maintain headroom, conserve space, and not interfere with use of space.
Group piping whenever practical at common elevations.

Install piping to allow for expansion and contraction without stressing pipe, joints, or connected
equipment. See Section 22 0516.

Provide clearance in hangers and from structure and other equipment for installation of
insulation and access to valves and fittings.

Provide access where valves and fittings are not exposed.
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1. Coordinate size and location of access doors with Section 08 3100.

H. Install valves with stems upright or horizontal, not inverted. See Section 22 0523.

I.  Copper Pipe and Tube: Make soldered joints in accordance with ASTM B828, using specified
solder, and flux meeting ASTM B813; in potable water systems use flux also complying with
NSF 61 and NSF 372.

J.  PVC Pipe: Make solvent-welded joints in accordance with ASTM D2855.
K. Pipe Hangers and Supports:

1. Install hangers to provide minimum 1/2 inch (15 mm) space between finished covering
and adjacent work.

Place hangers within 12 inches (300 mm) of each horizontal elbow.

Use hangers with 1-1/2 inch (40 mm) minimum vertical adjustment. Design hangers for
pipe movement without disengagement of supported pipe.

4. Where several pipes can be installed in parallel and at same elevation, provide multiple or
trapeze hangers.

5. Prime coat exposed steel hangers and supports. Hangers and supports located in crawl
spaces, pipe shafts, and suspended ceiling spaces are not considered exposed.

L. When installing more than one piping system material, ensure system components are
compatible and joined to ensure the integrity of the system. Provide necessary joining fittings.
Ensure flanges, union, and couplings for servicing are consistently provided.

3.03 APPLICATION
A. Provide flow controls in water recirculating systems where indicated.
3.04 TOLERANCES

A. Drainage Piping: Establish invert elevations within 1/2 inch (10 mm) vertically of location
indicated and slope to drain at minimum of 1/4 inch per foot (1:50) slope.

B. Water Piping: Slope at minimum of 1/32 inch per foot (1:400) and arrange to drain at low
points.

3.05 FIELD TESTS AND INSPECTIONS

A. Verify and inspect systems according to requirements by the Authority Having Jurisdiction. In
the absence of specific test and inspection procedures proceed as indicated below.

B. Domestic Water Systems:
1. Perform hydrostatic testing for leakage prior to system disinfection.
2. Test Preparation: Close each fixture valve or disconnect and cap each connected fixture.
3. General:

a. Fill the system with water and raise static head to 10 psi (345 kPa) above service
pressure. Minimum static head of 50 to 150 psi (345 to 1,034 kPa). As an exception,
certain codes allow a maximum static pressure of 80 psi (551.6 kPa).

C. Test Results: Document and certify successful results, otherwise repair, document, and retest.
3.06 DISINFECTION OF DOMESTIC WATER PIPING SYSTEM

A. Disinfect water distribution system in accordance with Section 33 0110.58.

B. Prior to starting work, verify system is complete, flushed, and clean.
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C. Ensure acidity (pH) of water to be treated is between 7.4 and 7.6 by adding alkali (caustic soda
or soda ash) or acid (hydrochloric).

D. Inject disinfectant, free chlorine in liquid, powder, tablet, or gas form throughout system to
obtain 50 to 80 mg/L residual.

E. Bleed water from outlets to ensure distribution and test for disinfectant residual at minimum 15
percent of outlets.

F. Maintain disinfectant in system for 24 hours.

G. Iffinal disinfectant residual tests less than 25 mg/L, repeat treatment.

H. Flush disinfectant from system until residual equal to that of incoming water or 1.0 mg/L.
3.07 SERVICE CONNECTIONS

A. Provide new sanitary sewer services. Before commencing work, check invert elevations
required for sewer connections, confirm inverts and ensure that these can be properly
connected with slope for drainage and cover to avoid freezing.

3.08 SCHEDULES
A. Pipe Hanger Spacing:
1. Metal Piping:

a. Pipe Size: 1/2 inch (15 mm, DN) to 1-1/4 inch (32 mm, DN):
1)  Maximum Hanger Spacing: 6.5 ft (2 m).
2) Hanger Rod Diameter: 3/8 inches (9 mm).

b. Pipe Size: 1-1/2 inch (40 mm, DN) to 2 inch (50 mm, DN):
1)  Maximum Hanger Spacing: 10 ft (3 m).
2) Hanger Rod Diameter: 3/8 inch (9 mm).

c. Pipe Size: 2-1/2 inch (65 mm, DN) to 3 inch (80 mm, DN):
1)  Maximum Hanger Spacing: 10 ft (3 m).
2) Hanger Rod Diameter: 1/2 inch (13 mm).

d. Pipe Size: 4 inch (100 mm, DN) to 6 inch (150 mm, DN):
1)  Maximum Hanger Spacing: 10 ft (3 m).
2) Hanger Rod Diameter: 5/8 inch (15 mm).

2. Plastic Piping:

a. All Sizes:
1)  Maximum Hanger Spacing: 6 ft (1.8 m).
2) Hanger Rod Diameter: 3/8 inch (9 mm).

END OF SECTION

Plumbing Piping 22 1005 -6



STATE OF IOWA OPN PROJECT NO.: 23.8160.01

5JD FRESH START WOMEN'S CENTER DAS PROJECT NO.: 9344.00

RESTROOM REMODEL RFB 934400-01
SECTION 22 1006

PLUMBING PIPING SPECIALTIES

PART 1 GENERAL
1.01 SECTION INCLUDES
A. Drains.
B. Cleanouts.
C. Water hammer arrestors.
D. Floor drain trap seals.
1.02 REFERENCE STANDARDS
A. NSF 61 - Drinking Water System Components - Health Effects 2022, with Errata.
B. NSF 372 - Drinking Water System Components - Lead Content 2022.
C. PDI-WH 201 - Water Hammer Arresters 2017.
1.03 SUBMITTALS
A. See Section 01 3000 - Administrative Requirements for submittal procedures.
B. Shop Drawings: Indicate dimensions, weights, and placement of openings and holes.
C. Maintenance Data: Include installation instructions, spare parts lists, exploded assembly views.
1.04 DELIVERY, STORAGE, AND HANDLING
A. Accept specialties on site in original factory packaging. Inspect for damage.
PART 2 PRODUCTS
2.01 GENERAL REQUIREMENTS

A. Specialties in Potable Water Supply Systems: Provide products that comply with NSF 61 and
NSF 372 for maximum lead content.

2.02 DRAINS
A. Floor Drains:

1. Manufacturers:

a. Dallas Specialty & Mfg Co; _ : www.dallasspecialty.com/#sle.

b. Infinity Drain Ltd; __ : www.infinitydrain.com/#sle.

c. Jay R. Smith Manufacturing Company; __ : www.jrsmith.com/#sle.
d. MIFAB, Inc; __ :www.mifab.com/#sle.

e. Sioux Chief Mfg. Co., Inc.

f.  Watts.

g. Zurn Industries, LLC; Z415-BZ1: www.zurn.com/#sle.

h. Substitutions: See Section 01 6000 - Product Requirements.
2.03 CLEANOUTS
A. Manufacturers:
1. Jay R. Smith Manufacturing Company; __ : www.jrsmith.com/#sle.

2. Josam Company; : www.josam.com/#sle.
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3.  MIFAB, Inc; : www.mifab.com/#sle.
4,  Sioux Chief Mfg. Co., Inc.
5.  Watts.
6. Zurn Industries, LLC; . www.zurn.com/#sle.

7. Substitutions: See Section 01 6000 - Product Requirements.
2.04 WATER HAMMER ARRESTORS
A. Manufacturers:
1. Jay R. Smith Manufacturing Company; __: www.jayrsmith.com/#sle.
2. Sioux Chief Mfg. Co., Inc.

3. Watts Regulator Company, a part of Watts Water Technologies;
www.wattsregulator.com/#sle.

4.  Zurn Industries, LLC; © www.zurn.com/#sle.
5. Substitutions: See Section 01 6000 - Product Requirements.
B. Water Hammer Arrestors:

1. Stainless steel construction, bellows type sized in accordance with PDI-WH 201,
precharged suitable for operation in temperature range minus 100 to 300 degrees F
(minus 73 to 149 degrees C) and maximum 250 psi (1700 kPa) working pressure.

2.05 FLOOR DRAIN TRAP SEALS
A. Manufacturers:
1. Josam Company.
2. Provent Systems, Inc; Proset Trap Guard.
3. MIFAB, Inc; __ :www.mifab.com/#sle.
4, Substitutions: See Section 01 6000 - Product Requirements.
B. Description: Push-fit EPDM or silicone fitting with a one-way membrane.
PART 3 EXECUTION
3.01 INSTALLATION
A. Install in accordance with manufacturer's instructions.

B. Extend cleanouts to finished floor or wall surface. Lubricate threaded cleanout plugs with
mixture of graphite and linseed oil. Ensure clearance at cleanout for rodding of drainage
system.

C. Install floor cleanouts at elevation to accommodate finished floor.

D. Install water hammer arrestors complete with accessible isolation valve on hot and cold water
supply piping to flush valve fixtures.

END OF SECTION
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SECTION 22 4000

PLUMBING FIXTURES

PART 1 GENERAL
1.01 SECTION INCLUDES

A.

moow

Flush valve water closets.
Wall hung urinals.
Lavatories.

Shower receptors.

Showers.

1.02 RELATED REQUIREMENTS

A

Refer to plumbing material list for requirements on specific design features and requirements.

1.03 REFERENCE STANDARDS

A
B.

mmo o

©

= r X<«

N.

ADA Standards - 2010 ADA Standards for Accessible Design 2010.

ASME A112.6.1M - Floor-Affixed Supports for Off-the-Floor Plumbing Fixtures for Public Use
1997 (Reaffirmed 2017).

ASME A112.18.1 - Plumbing Supply Fittings 2018, with Errata.
ASME A112.19.2 - Ceramic Plumbing Fixtures 2018, with Errata.
ASME A112.19.5 - Flush Valves and Spuds for Water Closets, Urinals, and Tanks 2022.

ASSE 1014 - Performance Requirements for Backflow Prevention Devices for Hand-Held
Showers 2020.

ASSE 1070 - Performance Requirements for Water Temperature Limiting Devices 2020.

ASTM E84 - Standard Test Method for Surface Burning Characteristics of Building Materials
2023c.

IAPMO Z124 - Plastic Plumbing Fixtures 2022.

ISFA 2-01 - Classification and Standards for Solid Surfacing Material 2013.
NEMA LD 3 - High-Pressure Decorative Laminates 2005.

NSF 61 - Drinking Water System Components - Health Effects 2022, with Errata.
NSF 372 - Drinking Water System Components - Lead Content 2022.

UL (DIR) - Online Certifications Directory Current Edition.

1.04 SUBMITTALS

A

B.
C.
D

See Section 01 3000 - Administrative Requirements for submittal procedures.
Manufacturer's Instructions: Indicate installation methods and procedures.
Maintenance Data: Include fixture trim exploded view and replacement parts lists.

Warranty: Submit manufacturer warranty and ensure forms have been completed in Owner's
name and registered with manufacturer.

1.05 QUALITY ASSURANCE

A.

Manufacturer Qualifications: Company specializing in manufacturing the type of products
specified in this section, with minimum three years of documented experience.
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1.06 DELIVERY, STORAGE, AND HANDLING

A. Accept fixtures on-site in factory packaging. Inspect for damage.

B. Protectinstalled fixtures from damage by securing areas and by leaving factory packaging in
place to protect fixtures and prevent use.

1.07 WARRANTY
A. See Section 01 7800 - Closeout Submittals for additional warranty requirements.
B. Provide five year manufacturer warranty for electric water cooler.

PART 2 PRODUCTS

2.01 GENERAL REQUIREMENTS

A. Potable Water Systems: Provide plumbing fittings and faucets that comply with NSF 61 and
NSF 372 for maximum lead content; label pipe and fittings.

2.02 REGULATORY REQUIREMENTS
A. Comply with applicable codes for installation of plumbing systems.
B. Comply with UL (DIR) requirements.

2.03 FLUSH VALVE WATER CLOSETS

A. Water Closets: Vitreous china, ASME A112.19.2, floor mounted, siphon jet flush action, china
bolt caps.

1. Bowl: ASME A112.19.2; 16.5 inches (420 mm) high with elongated rim.
2. Flush Valve: Exposed (top spud).
3.  Flush Operation: Sensor operated.
4. Handle Height: 44 inches (1117 mm) or less.
5.  Supply Size: 1-1/2 inches (38 mm).
6. Trapway Outlet: 4 inch (100 mm, DN).
7. Color: White.
8. Manufacturers:
a. American Standard, Inc: www.americanstandard-us.com/#sle.
b. Crane Plumbing
c. Gerber Plumbing Fixtures LLC: www.gerberonline.com/#sle.
d. Kohler Company: www.kohler.com/#sle.
e. Toto USA, Inc.
f.  Zurn Industries, Inc: www.zurn.com/#sle.

B. Flush Valves:
1. Manufacturers:
American Standard, Inc: www.americanstandard-us.com/#sle.
Hydrotek International, Inc.
Moen Commercial
Sloan Valve Company: www.sloanvalve.com/#sle.

Zurn Industries, Inc: www.zurn.com/#sle.

~ 0o a0 oW

Substitutions: See Section 01 6000 - Product Requirements.
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Sensor-Operated:

a. Type: ASME A112.19.5; chloramine-resistant clog-resistant dual-seat diaphragm
valve complete with vacuum breaker, stops and accessories.

b. Mechanism: Solenoid-operated piston or electronic motor-actuated operator with
battery powered infrared sensor, and mechanical override or override push button.

c. Supplied Volume Capacity: 1.2 gal (4.5 L) per flush.
Exposed Type: Chrome-plated, escutcheon, integral screwdriver stop.

C. Toilet Seats:

1.

Manufacturers:

American Standard, Inc: www.americanstandard-us.com/#sle.
Bemis Manufacturing Company: www.bemismfg.com/#sle.
Church Seat Company: www.churchseats.com/#sle.

Olsonite: www.olsonite.com/#sle.

Zurn Industries, Inc: www.zurn.com/#sle.

~ 0o a0 oW

Substitutions: See Section 01 6000 - Product Requirements.

Solid white plastic, open front, extended back,self-sustaining hinge, brass bolts, without
cover.

2.04 STALL URINALS

A. Manufacturers:

1.
2.
3.
4.

American Standard, Inc; . www.americanstandard-us.com/#sle.
Kohler Company; : www.kohler.com/#sle.
Zurn Industries, LLC; : www.zurn.com/#sle.

Substitutions: See Section 01 6000 - Product Requirements.

B. ASME A112.19.2; vitreous china slope front stall urinal with integral flushing rim, removable
stainless steel strainer 3/4 inch (19 mm) top spud.

C. Trapway Outlet: Integral.

D. Sensor Operated Flush Valve: ASME A112.18.1; exposed chrome plated, diaphragm type with

battery operated solenoid operator, infrared sensor and over-ride button in chrome-plated plate,

wheel handle stop and vacuum breaker; maximum 1.0 gal (3.7 L) flush volume.

E. Stall Urinal Carriers:

1.

ASME A112.6.1M; cast iron and steel frame with tubular legs, lugs for floor and wall
attachment, threaded fixture studs for fixture hanger, bearing studs.

2.05 LAVATORIES
A. Manufacturers:

© ok wh =

Plumbing Fixtures

American Standard, Inc: www.americanstandard-us.com/#sle.
Crane Plumbing

Gerber Plumbing Fixtures LLC: www.gerberonline.com/#sle.
Kohler Company: www.kohler.com/#sle.

Zurn Industries, Inc: www.zurn.com/#sle.

Substitutions: See Section 01 6000 - Product Requirements.
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B. Drop-In Basin:

1.

Vitreous China: ASME A112.19.2; self-rimming, white, square shape, front overflow, soap
depression, seal of putty, caulking, or concealed vinyl gasket, and white finish. Size as
indicated on drawings with 4-inch (100 mm) centerset spacing.

C. Sensor Operated Faucet:

1.
2.

= © ©o N o o A

Cast brass, chrome plated, deck mounted with sensor located on neck of spout.
Spout Style: Standard.

Power Supply:

a. Wired: 6 VDC, field-wired into dedicated or common power supply.

Mixing Valve: External lever operated.

Water Supply: 3/8 inch (9 mm) compression connections.

Aerator: Vandal resistant, 0.5 gpm (1.89 L/min), laminar flow device.

Automatic Shut-off: 10 seconds.

Sensor Range: Factory set at 3 inch (76 mm) adjustable up to 24 inch (610 mm).
Finish: Polished chrome.

Manufacturers:

a. American Standard, Inc; _ : www.americanstandard-us.com/#sle.
b. Chicago Faucet Company;  : www.chicagofaucets.com/#sle.

c. Gerber Plumbing Fixtures LLC; : www.gerberonline.com/#sle.
d. Grohe America, Inc; __ : www.grohe.com/us/#sle.

e. Sloan Valve Company; _ : www.sloanvalve.com/#sle.

f.  Toto USA; : www.totousa.com/#sle.

g. Watts; ;. www.watts.com/#sle.

h. Zurn Industries, LLC; _ : www.zurn.com/#sle.

i.  Substitutions: See Section 01 6000 - Product Requirements.

D. Thermostatic Mixing Valve:

1.

ASSE 1070 listed with combination stop, strainer, and check valves, and flexible stainless
steel connectors.

Manufacturers:

Acorn Controls; _ : www.acorneng.com/#sle.
Leonard Valve.

Powers.

Taco.

Watts.

Zurn Industries, LLC;[___ ]: www.zurn.com/#sle.

@ = o o0 T o

. Substitutions: See Section 01 6000 - Product Requirements.
Slip-joint P-trap.

Chrome plated 17 gauge, 0.0538 inch (1.37 mm) brass P-trap with clean-out plug and arm
with escutcheon.
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E. Accessories:

1.  Chrome-plated 17 gauge, 0.0538 inch (1.37 mm) brass P-trap with clean-out plug and arm
with escutcheon.

2.06 SHOWER RECEPTORS

A. Solid Surfacing Shower Receptors: Solid plastic resin casting, self-supporting, for installation
over conventional subfloor; complying with IAPMO Z124.

1. Material: Complying with ISFA 2-01 and NEMA LD 3; acrylic or polyester resin, renewable
material filler, and pigments; homogenous, nonporous and capable of being worked and
repaired using standard woodworking tools; no surface coating; color and pattern
consistent throughout thickness.

2. Surface Burning Characteristics: Flame spread index of 25 or less, and smoke developed
index of 450 or less, Class A, when tested in accordance with ASTM E84.

3. Finish on Exposed Surfaces: Provide satin or matte, gloss rating of 3 to 20.
Color and Pattern: As selected by from manufacturer's full line.

5. Manufacturers:

Acorn Engineering Company; __ : www.acorneng.com/#sle.

American Bath Group; __ : www.americanbathgroup.com/#sle.

American Standard, Inc; __ : www.americanstandard-us.com/#sle.

Best Bath Systems; _ : www.bestbath.com/#sle.

Inpro; : www.inprocorp.com/#sle.

Transolid, Inc; : www.transolid.com/#sle.

@ m o a0 TP

Substitutions: See Section 01 6000 - Product Requirements.
B. Drain Trim: Removable chrome-plated strainer and tail piece.

C. ADA Solid Surfacing Shower Receptors: Solid plastic resin casting, self-supporting, for
installation over conventional subfloor; complying with IAPMO Z124.

1. Material: Complying with ISFA 2-01 and NEMA LD 3; acrylic or polyester resin, renewable
material filler, and pigments; homogenous, nonporous and capable of being worked and
repaired using standard woodworking tools; no surface coating; color and pattern
consistent throughout thickness.

2.  Shower base to be recessed flush with finished floor and comply with ADA Standards and
approved by the authorities having jurisdictions (AHJ).

3.  Surface Burning Characteristics: Flame spread index of 25 or less, and smoke developed
index of 450 or less, Class A, when tested in accordance with ASTM E84.

4. Finish on Exposed Surfaces: Provide satin or matte, gloss rating of 3 to 20.
5. Color and Pattern: As selected by from manufacturer's full line.
D. Drain Trim: Removable chrome-plated strainer and tail piece.
2.07 SHOWERS

A. Manufacturers:

1. American Bath Group; : www.americanbathgroup.com/#sle.
2. American Standard, Inc; : www.americanstandard-us.com/#sle.
3. Aqua Glass Corporation; : www.aquaglass.com/#sle.
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4. Best Bath Systems; : www.bestbath.com/#sle.
5.  Kohler Company; : www.kohler.com/#sle.

6. Substitutions: See Section 01 6000 - Product Requirements.
B. Wall Mounted Shower Valve:
1. Comply with ASME A112.18.1.

2. Provide two-handle, in-wall diverter valve body with integral thermostatic mixing valve to
supply 1.5 gpm (5.6 L/min).

C. Shower Head:

1.  ASME A112.18.1; chrome-plated vandal-proof institutional head with integral wall bracket,
built-in 2.5 gpm (0.16 L/s) flow control.

D. Hand-Held Shower Head:

1.  ASME A112.18.1, adjustable spray hand-held shower head with swivel fitting with ASSE
1014 backflow preventer.

Provide pushbutton flow control.

Include 60 inch (1525 mm) minimum flexible polished stainless steel hose and in-line
vacuum breaker

4. Provide wall bracket to mount hand spray, allowing use of the unit as either a hand-held
spray or a fixed shower head.

5. Provide 25 inch (635 mm) grab bar with sliding spray holder that locks at any height,
allowing use of unit as either a hand-held spray or a fixed shower head.

E. Thermostatic Mixing Valve:

1. ASSE 1070 listed with combination stop, strainer, and check valves, and flexible stainless
steel connectors.

PART 3 EXECUTION

3.01 EXAMINATION
A. Verify that walls and floor finishes are prepared and ready for installation of fixtures.
B. Verify that electric power is available and of the correct characteristics.

C. Confirm that millwork is constructed with adequate provision for the installation of counter top
lavatories and sinks.

3.02 PREPARATION

A. Rough-in fixture piping connections in accordance with minimum sizes indicated in fixture
rough-in schedule for particular fixtures.

3.03 INSTALLATION
A. Install each fixture with trap, easily removable for servicing and cleaning.

B. Provide chrome-plated rigid or flexible supplies to fixtures with loose key stops, reducers, and
escutcheons.

C. Install components level and plumb.
D. Install and secure fixtures in place with wall supports and bolts.
3.04 INTERFACE WITH WORK OF OTHER SECTIONS

A. Review millwork shop drawings. Confirm location and size of fixtures and openings before
rough-in and installation.
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3.05 ADJUSTING

A. Adjust stops or valves for intended water flow rate to fixtures without splashing, noise, or
overflow.

3.06 CLEANING
A. Clean plumbing fixtures and equipment.
3.07 PROTECTION
A. Protect installed products from damage due to subsequent construction operations.
B. Do not permit use of fixtures by construction personnel.
C. Repair or replace damaged products before Date of Substantial Completion.
END OF SECTION
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SECTION 23 0593

TESTING, ADJUSTING, AND BALANCING FOR HVAC

PART 1 GENERAL
1.01 SECTION INCLUDES

A. Measurement of final operating condition of HYAC systems.
1.02 REFERENCE STANDARDS

A. ASHRAE Std 111 - Measurement, Testing, Adjusting, and Balancing of Building HVAC
Systems 2008, with Errata (2019).

1.03 SUBMITTALS
A. See Section 01 3000 - Administrative Requirements, for submittal procedures.

B. Installer Qualifications: Submit name of adjusting and balancing agency and TAB supervisor
for approval within 30 days after award of Contract.

C. TAB Plan: Submit a written plan indicating the testing, adjusting, and balancing standard to be
followed and the specific approach for each system and component.

1. Include at least the following in the plan:

a. List of all air flow, water flow, sound level, system capacity and efficiency
measurements to be performed and a description of specific test procedures,
parameters, formulas to be used.

b. Copy of field checkout sheets and logs to be used, listing each piece of equipment to
be tested, adjusted and balanced with the data cells to be gathered for each.

c. Discussion of what notations and markings will be made on the duct and piping
drawings during the process.

d. Final test report forms to be used.
e. Procedures for formal deficiency reports, including scope, frequency and distribution.

D. Final Report: Indicate deficiencies in systems that would prevent proper testing, adjusting, and
balancing of systems and equipment to achieve specified performance.

1. Revise TAB plan to reflect actual procedures and submit as part of final report.

2. Submit draft copies of report for review prior to final acceptance of Project. Provide final
copies for Engineer and for inclusion in operating and maintenance manuals.

3. Include actual instrument list, with manufacturer name, serial number, and date of
calibration.

4. Form of Test Reports: Where the TAB standard being followed recommends a report
format use that; otherwise, follow ASHRAE Std 111.

5. Units of Measure: Report data in both I-P (inch-pound) and SI (metric) units.
PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION
3.01 GENERAL REQUIREMENTS
A. Perform total system balance in accordance with one of the following:

B. Begin work after completion of systems to be tested, adjusted, or balanced and complete work
prior to Substantial Completion of the project.
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C. TAB Agency Qualifications:

1.  Company specializing in the testing, adjusting, and balancing of systems specified in this
section.

3.02 ADJUSTMENT TOLERANCES

A. Air Outlets and Inlets: Adjust total to within plus 10 percent and minus 5 percent of design to
space. Adjust outlets and inlets in space to within plus or minus 10 percent of design.

END OF SECTION
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SECTION 23 0713

DUCT INSULATION

PART 1 GENERAL
1.01 SECTION INCLUDES
A. Duct liner.
1.02 REFERENCE STANDARDS
A. ASTM C916 - Standard Specification for Adhesives for Duct Thermal Insulation 2020.

B. ASTM C1071 - Standard Specification for Fibrous Glass Duct Lining Insulation (Thermal and
Sound Absorbing Material) 2019.

C. ASTM EB84 - Standard Test Method for Surface Burning Characteristics of Building Materials
2023c.

D. ASTM G21 - Standard Practice for Determining Resistance of Synthetic Polymeric Materials to
Fungi 2015, with Editorial Revision (2021).

E. SMACNA (DCS) - HVAC Duct Construction Standards Metal and Flexible 2020.

F. UL 723 - Standard for Test for Surface Burning Characteristics of Building Materials Current
Edition, Including All Revisions.

1.03 QUALITY ASSURANCE

A. Manufacturer Qualifications: Company specializing in manufacturing products of the type
specified in this section with not less than three years of documented experience.

PART 2 PRODUCTS
2.01 REGULATORY REQUIREMENTS

A. Surface Burning Characteristics: Flame spread index/Smoke developed index of 25/50,
maximum, when tested in accordance with ASTM E84 or UL 723.

2.02 DUCT LINER
A. Manufacturers:
1. Aeroflex USA, Inc; AEROFLEX Breathe-EZ: www.aeroflexusa.com/#sle.
2. CertainTeed Corporation; _ : www.certainteed.com/#sle.
3. Ductmate Industries, Inc, a DMI Company; _ : www.ductmate.com/#sle.
4. Substitutions: See Section 01 6000 - Product Requirements.
B. Note: Choose the liner type - Elastomeric Foam or Glass Fiber.

C. Gilass Fiber Insulation: Non-corrosive, incombustible glass fiber complying with ASTM C1071;
flexible blanket, rigid board, and preformed round liner board; impregnated surface and edges
coated with poly vinyl acetate polymer, acrylic polymer, or black composite.

1. Fungal Resistance: No growth when tested according to ASTM G21.

2. Apparent Thermal Conductivity: Maximum of 0.31 at 75 degrees F (0.045 at 24 degrees
C).

3.  Service Temperature: Up to 250 degrees F (121 degrees C).
4. Rated Velocity on Coated Air Side for Air Erosion: 5,000 fpm (25.4 m/s), minimum.
D. Adhesive: Waterproof, fire-retardant type, ASTM C916.
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E. Liner Fasteners: Galvanized steel, self-adhesive pad with integral head.
PART 3 EXECUTION

3.01 EXAMINATION

A. Test ductwork for design pressure prior to applying insulation materials.

B. Verify that surfaces are clean, foreign material removed, and dry.
3.02 INSTALLATION

A. Install in accordance with manufacturer's instructions.

B. Duct and Plenum Liner Application:

1. Adhere insulation with adhesive for 90 percent coverage.

Secure insulation with mechanical liner fasteners. Refer to SMACNA (DCS) for spacing.
Seal and smooth joints. Seal and coat transverse joints.

Seal liner surface penetrations with adhesive.

o M D

Duct dimensions indicated are net inside dimensions required for airflow. Increase duct
size to allow for insulation thickness.

3.03 REFER TO DRAWINGS FOR DUCT INSULATION SCHEDULE.
END OF SECTION
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SECTION 23 3100

HVAC DUCTS AND CASINGS

PART 1 GENERAL
1.01 SECTION INCLUDES
A. Metal ducts.
B. Flexible ducts.
1.02 RELATED REQUIREMENTS
A. Section 23 0130.51 - HVAC Air-Distribution System Cleaning: Post install duct cleaning.
B. Section 23 3319 - Duct Silencers.
C. Section 23 3700 - Air Outlets and Inlets: Fabric air distribution devices.
1.03 REFERENCE STANDARDS
A. ASTM A36/A36M - Standard Specification for Carbon Structural Steel 2019.

B. ASTM A653/A653M - Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or Zinc-
Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process 2023.

C. ASTM EB84 - Standard Test Method for Surface Burning Characteristics of Building Materials
2023c.

D. NFPA 90A - Standard for the Installation of Air-Conditioning and Ventilating Systems 2024.
SMACNA (DCS) - HVAC Duct Construction Standards Metal and Flexible 2020.

F. UL 181 - Standard for Factory-Made Air Ducts and Air Connectors Current Edition, Including All
Revisions.

1.04 QUALITY ASSURANCE

A. Manufacturer Qualifications: Company specializing in manufacturing the type of products
specified in this section, with minimum three years of documented experience, and approved by
manufacturer.

1.05 FIELD CONDITIONS

A. Do not install duct sealants when temperatures are less than those recommended by sealant
manufacturers.

B. Maintain temperatures within acceptable range during and after installation of duct sealants.
PART 2 PRODUCTS
2.01 GENERAL REQUIREMENTS

A. Provide UL Class 1 ductwork, fittings, hangers, supports, and appurtenances in accordance
with NFPA 90A and SMACNA (DCS) guidelines unless stated otherwise.

B. Provide metal duct unless otherwise indicated. Fibrous glass duct can be substituted at the
Contractor's option.

C. Acoustical Treatment: Provide sound-absorbing liners and sectional silencers for metal-based
ducts in compliance with Section 23 3319.

D. Duct Shape and Material in accordance with Allowed Static Pressure Range:
1. Round: Plus or minus 2 in-wc (500 Pa) of galvanized steel.

2. Rectangular: Plus or minus 1/2 in-wc (125 Pa) of galvanized steel.
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3. Flexible Duct (Fabric and wire): Plus or minus 1/2 in-wc (125 Pa); see Section 23 3700.

E. Duct Sealing and Leakage in accordance with Static Pressure Class:

1.

Duct Pressure Class and Material for Common Mechanical Ventilation Applications:

a. Supply Air: 1/2 in-wc (125 Pa) pressure class, galvanized steel.
b. Return and Relief Air: 1/2 in-wc (125 Pa) pressure class, galvanized steel.
c. General Exhaust Air: 1/2 in-wc (125 Pa) pressure class, galvanized steel.

F. Duct Fabrication Requirements:

1.

Duct and Fitting Fabrication and Support: SMACNA (DCS) including specifics for
continuously welded round and oval duct fittings.

Use reinforced and sealed sheet-metal materials at recommended gauges for indicated
operating pressures or pressure class.

Construct tees, bends, and elbows with radius of not less than 1-1/2 times width of duct
on centerline. Where not possible and where rectangular elbows must be used, provide
airfoil turning vanes of perforated metal with glass fiber insulation.

Provide turning vanes of perforated metal with glass fiber insulation when acoustical lining
is indicated.

Increase duct sizes gradually, not exceeding 15 degrees divergence wherever possible;
maximum 30 degrees divergence upstream of equipment and 45 degrees convergence
downstream.

Provide turning vanes of perforated metal with glass fiber insulation when an acoustical
lining is required.

Where ducts are connected to exterior wall louvers and duct outlet is smaller than louver
frame, provide blank-out panels sealing louver area around duct. Use same material as
duct, painted black on exterior side; seal to louver frame and duct.

2.02 METAL DUCTS
2.03 METAL DUCTS

A. Material Requirements:

1.

Galvanized Steel: Hot-dipped galvanized steel sheet, ASTM A653/A653M FS Type B,
with G60/Z180 coating.

B. Connectors, Fittings, Sealants, and Miscellaneous:

1.
2.

Fittings: Manufacture with solid inner wall of perforated galvanized steel.

Transverse Duct Connection System: SMACNA "E" rated rigid class connection,
interlocking angle and duct edge connection system with sealant, gasket, cleats, and
corner clips in accordance with SMACNA (DCS).

Joint Sealers and Sealants: Non-hardening, water resistant, mildew and mold resistant.

a. Type: Heavy mastic or liquid used alone or with tape, suitable for joint configuration
and compatible with substrates, and recommended by manufacturer for pressure
class of ducts.

b. VOC Content: Not more than 250 g/L, excluding water.

c. Surface Burning Characteristics: Flame spread index of zero and smoke developed
index of zero, when tested in accordance with ASTM E84.

d. For Use with Flexible Ducts: UL labeled.
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4. Hanger Rod: ASTM A36/A36M; steel, galvanized; threaded both ends, threaded one end,
or continuously threaded.

2.04 FLEXIBLE DUCTS

A.

Flexible Ducts: UL 181, Class 1, polyethylene film, mechanically fastened and rolled using
galvanized steel to form spiral helix.

1. Insulation: R6 insulation with polyethylene vapor barrier film.

2. Pressure Rating: 10 in-wc (2.50 kPa) positive and 5 in-wc (1.25 kPa) negative.
3. Maximum Velocity: 5500 fpm (27.9 m/sec).
4

Temperature Range: Minus 20 degrees F to 250 degrees F (Minus 28 degrees C to 121
degrees C).

PART 3 EXECUTION
3.01 INSTALLATION

A
B.

Install, support, and seal ducts in accordance with SMACNA (DCS).

During construction, provide temporary closures of metal or taped polyethylene on open
ductwork to prevent construction dust from entering the ductwork system.

Increase duct sizes gradually, not exceeding 15 degrees divergence wherever possible;
maximum 30 degrees divergence upstream of equipment and 45 degrees convergence
downstream.

Flexible Ducts: Connect to metal ducts with draw bands.
Duct sizes indicated are precise inside dimensions. For lined ducts, maintain sizes inside lining.

Locate ducts with sufficient space around equipment to allow normal operating and
maintenance activities.

Use crimp joints with or without bead for joining round duct sizes 8 inch (200 mm) and smaller
with a crimp in the direction of airflow.

Use double nuts and lock washers on threaded rod supports.

Connect diffusers or light troffer boots to low-pressure ducts directly or with 5 feet (1.5 m)
maximum length of flexible duct held in place with strap or clamp.

3.02 CLEANING

A
B.

Clean thoroughly each duct system. See Section 23 0130.51.

Clean duct system by forcing air at high velocity through duct to remove accumulated dust.
Clean half the system at a time to obtain sufficient air. Protect equipment that could be harmed
by excessive dirt with temporary filters or bypass during cleaning.

Clean duct systems with high-power vacuum machines. Protect equipment that could be
harmed by excessive dirt with filters or bypass during cleaning. Provide adequate access to the
ductwork for cleaning purposes.

END OF SECTION
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SECTION 23 3423

HVAC POWER VENTILATORS

PART 1 GENERAL
1.01 SECTION INCLUDES

A. Inline centrifugal fans and blowers.
1.02 REFERENCE STANDARDS

A. AMCA (DIR) - (Directory of) Products Licensed Under AMCA International Certified Ratings
Program 2015.

B. AMCA 99 - Standards Handbook 2016.
AMCA 204 - Balance Quality and Vibration Levels for Fans 2020.

D. AMCA 210 - Laboratory Methods of Testing Fans for Certified Aerodynamic Performance
Rating 2016, with Errata (2018).

E. AMCA 300 - Reverberant Room Method for Sound Testing of Fans 2014.

F. AMCA 301 - Methods for Calculating Fan Sound Ratings from Laboratory Test Data 2022.
1.03 SUBMITTALS

A. See Section 01 3000 - Administrative Requirements for submittal procedures.

o

B. Product Data: Provide data on fans and accessories, including fan curves with specified
operating point plotted, power, rpm, sound power levels at rated capacity, and electrical
characteristics and connection requirements.

PART 2 PRODUCTS
2.01 POWER VENTILATORS - GENERAL
A. Static and Dynamically Balanced: Comply with AMCA 204.
B. Performance Ratings: Comply with AMCA 210, bearing certified rating seal.

C. Sound Ratings: Comply with AMCA 301, tested to AMCA 300, bearing certified sound ratings
seal.

D. Fabrication: Comply with AMCA 99.

E. Electrical Components: Listed and classified by Underwriters Laboratories Inc. as suitable for
the purpose specified and indicated.

2.02 INLINE CENTRIFUGAL FANS AND BLOWERS
A. Manufacturers:
1. Greenheck Fan Corporation; _ : www.greenheck.com/#sle.
2. Loren Cook Company; _ : www.lorencook.com/#sle.
3. Twin City Fan & Blower; BSI: www.tcf.com/#sle.
4. Substitutions: See Section 01 6000 - Product Requirements.

B. Centrifugal Fan Unit: V-belt or direct driven, with galvanized steel housing lined with acoustic
insulation, resiliently-mounted motor, gravity backdraft damper in discharge.

C. Sheaves: Cast iron or steel, dynamically balanced, bored to fit shafts and keyed; variable and
adjustable pitch motor sheaves selected so required rpm gets reached with sheaves set at mid-
position; fan shaft with self-aligning prelubricated ball bearings.
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D. Performance Ratings: As indicated on drawings.

PART 3 EXECUTION
3.01 INSTALLATION
A. Install in accordance with manufacturer's instructions.
B. Extend ducts to roof exhausters into roof curb. Counterflash duct to roof opening.
C. Hung Cabinet Fans:
1. Install fans with resilient mountings and flexible electrical leads, see Section 23 0548.

2. Install flexible connections between fan and ductwork; see Section 23 3300. Ensure metal
bands of connectors are parallel with minimum 1 inch (25 mm) flex between ductwork and
fan while running.

D. Provide sheaves required for final air balance.
E. Install backdraft dampers on inlet to roof and wall exhausters.
END OF SECTION
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SECTION 23 3700

AIR OUTLETS AND INLETS

PART 1 GENERAL
1.01 SECTION INCLUDES

A. Diffusers:

1. Perforated ceiling diffusers.

B. Rectangular ceiling diffusers.

C. Registers/grilles:
Floor-mounted, linear supply register/grilles.
Floor-mounted, supply register/grilles.
Ceiling-mounted, egg crate exhaust and return register/grilles.

P oD~

Ceiling-mounted, exhaust and return register/grilles.
5.  Ceiling-mounted, supply register/grilles.
1.02 REFERENCE STANDARDS
A. ASHRAE Std 70 - Method of Testing the Performance of Air Outlets and Air Inlets 2023.
1.03 SUBMITTALS
A. See Section 01 3000 - Administrative Requirements for submittal procedures.

B. Product Data: Provide data for equipment required for this project. Review outlets and inlets as
to size, finish, and type of mounting prior to submission. Submit schedule of outlets and inlets
showing type, size, location, application, and noise level.

1.04 QUALITY ASSURANCE
A. Test and rate air outlet and inlet performance in accordance with ASHRAE Std 70.

B. Manufacturer Qualifications: Company specializing in manufacturing the type of products
specified in this section, with minimum three years of documented experience.

PART 2 PRODUCTS
2.01 MANUFACTURERS

A. Krueger-HVAC; __ : www.krueger-hvac.com/#sle.

B. Price Industries; . www.price-hvac.com/#sle.

C. Ruskin Company; _ : www.ruskin.com/#sle.

D. Titus, a brand of Air Distribution Technologies;  : www.titus-hvac.com/#sle.
E. Tuttle and Bailey;  : www.tuttleandbailey.com/#sle.

F. Substitutions: See Section 01 6000 - Product Requirements.
2.02 RECTANGULAR CEILING DIFFUSERS

A. Type: Provide rectangular and square formed adjustable, backpan stamped, core removable,
and multi-louvered ceiling diffusers constructed to maintain 360 degree discharge air pattern
with sectorizing baffles where indicated.

B. Connections: Round.

Air Outlets and Inlets 233700 -1



STATE OF IOWA OPN PROJECT NO.: 23.8160.01
5JD FRESH START WOMEN'S CENTER DAS PROJECT NO.: 9344.00
RESTROOM REMODEL RFB 934400-01
C. Frame: Provide surface mount, snap-in, inverted T-bar, and spline type. In plaster ceilings,
provide plaster frame and ceiling frame.

D. Fabrication: Aluminum with baked enamel finish.
E. Color: As indicated.

F. Accessories: Provide radial opposed blade, butterfly, and combination splitter volume control
damper; removable core, sectorizing baffle, safety chain, wire guard, equalizing grid, operating
rod extension, anti-smudging device, and gaskets for surface mounted diffusers with damper
adjustable from diffuser face.

2.03 PERFORATED FACE CEILING DIFFUSERS
A. Type: Perforated face with fully adjustable pattern and removable face.
B. Frame: Surface mount type. In plaster ceilings, provide plaster frame and ceiling frame.
C. Fabrication: Steel with aluminum frame and baked enamel finish.

2.04 CEILING SUPPLY REGISTERS/GRILLES

A. Type: Streamlined and individually adjustable curved blades to discharge air along face of
grille, one-way deflection.

Frame: 1-1/4 inch (32 mm) margin with countersunk screw mounting and gasket.
Construction: Made of aluminum extrusions with factory enamel finish.

Color: As indicated.

moow

Damper: Integral, gang-operated, opposed blade type with removable key operator, operable
from face.

2.05 CEILING EXHAUST AND RETURN REGISTERS/GRILLES

A. Type: Streamlined blades, 3/4 inch (19 mm) minimum depth, 3/4 inch (19 mm) maximum
spacing, with blades set at 45 degrees, vertical face.

B. Frame: 1-1/4 inch (32 mm) margin with countersunk screw mounting.

C. Fabrication: Steel with 20 gauge, 0.0359 inch (0.91 mm) minimum frames and 22 gauge,
0.0299 inch (0.76 mm) minimum blades, steel and aluminum with 20 gauge, 0.0359 inch (0.91
mm) minimum frame, or aluminum extrusions, with factory baked enamel finish.

D. Color: As indicated.

E. Damper: Integral, gang-operated, opposed blade type with removable key operator, operable
from face where not individually connected to exhaust fans.

2.06 CEILING EGG CRATE EXHAUST AND RETURN GRILLES
A. Type: Egg crate style face consisting of 1/2 by 1/2 by 1/2 inch (13 by 13 by 13 mm) grid core.

Fabrication: Grid core consists of aluminum with mill aluminum finish.

C. Frame: 1-1/4 inch (32 mm) margin with countersunk screw mounting.
D. Frame: Channel lay-in frame for suspended grid ceilings.
E. Accessories: Provide integral gang and face operated opposed blade damper, 2 inch filter

frame (50 mm), plaster frame, square mesh insect screen, square mesh debris screen,
prescored molded fiberglass back, and 45 degree angled eggcrate or other similar provisions
for visual blocking such as angled louver or 90 degree duct elbow.

2.07 FLOOR SUPPLY REGISTERS/GRILLES
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A. Individually adjustable blades, wide stamped border, single or double blade damper with set
screw adjustment.

B. Fabricate of steel, welded construction, with factory baked enamel finish.
PART 3 EXECUTION
3.01 INSTALLATION

A. Install in accordance with manufacturer's instructions.

B. Check location of outlets and inlets and make necessary adjustments in position to comply with
architectural features, symmetry, and lighting arrangement.

C. Install diffusers to ductwork with air tight connection.

D. Provide balancing dampers on duct take-off to diffusers and grilles and registers, despite
whether dampers are specified as part of diffuser, or grille and register assembly.

E. Paint ductwork visible behind air outlets and inlets matte black, see Section 09 9123.
3.02 PROTECTION

A. Protect installed products until completion of project.

B. Replace, repair, or touch-up damaged products before Substantial Completion.
END OF SECTION
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SECTION 26 0505

SELECTIVE DEMOLITION FOR ELECTRICAL

PART 1 GENERAL
1.01 SECTION INCLUDES
A. Electrical demolition.
PART 2 PRODUCTS
2.01 MATERIALS AND EQUIPMENT
A. Materials and equipment for patching and extending work: As specified in individual sections.
PART 3 EXECUTION
3.01 EXAMINATION
A. Verify that abandoned wiring and equipment serve only abandoned facilities.
B. Demolition drawings are based on casual field observation and existing record documents.
C. Report discrepancies to Engineer before disturbing existing installation.
D. Beginning of demolition means installer accepts existing conditions.
3.02 PREPARATION
A. Disconnect electrical systems in walls, floors, and ceilings to be removed.
B. Coordinate utility service outages with utility company.

1. Plan the installation of work so that interruptions of services to the building are kept to a
minimum, and such interruptions shall occur at owner's conveniance.

Interruptions shall be for as short of duration as possible.

Service shutdown shall not commence without owner approval. Contractor shall obtain
permission from the owner to shut off services to any location by notification in writing a
minimum of two weeks prior to shutdown. Notification shall include the reason for and
duration of the service shutdown.

C. Provide temporary wiring and connections to maintain existing systems in service during
construction. When work must be performed on energized equipment or circuits, use personnel
experienced in such operations.

D. Existing Electrical Service: Maintain existing system in service until new system is complete
and ready for service. Disable system only to make switchovers and connections. Minimize
outage duration.

E. Existing Fire Alarm System: Maintain existing system in service until new system is accepted.
Disable system only to make switchovers and connections. Minimize outage duration.

1. Notify local fire service.

F. Existing Communications Systems: Maintain existing system in service until new system is
complete and ready for service. Disable system only to make switchovers and connections.
Minimize outage duration.

3.03 DEMOLITION AND EXTENSION OF EXISTING ELECTRICAL WORK
A. Refer to electrical abbreviations on drawings for demolition tag descriptions: "E","R","RR", etc

B. Remove, relocate, and extend existing installations to accommodate new construction.
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C. Remove abandoned wiring to source of supply.

D. Remove exposed abandoned conduit, including abandoned conduit above accessible ceiling
finishes. Cut conduit flush with walls and floors, and patch surfaces.

E. Remove abandoned surface mounted raceway. Where existing surface mounted raceway is
installed and devices are shown to be removed, coordinate device removal with existing
devices to remain. If removal of a device will effect the installation of remaining devices, notify
the engineer prior to demolition.

F. Disconnect abandoned outlets and remove devices. Remove abandoned outlets if conduit
servicing them is abandoned and removed. Provide blank Stainless Steel cover for abandoned
junction boxes.

G. Disconnect and remove abandoned panelboards and distribution equipment.

H. Disconnect and remove electrical devices and equipment serving utilization equipment that has
been removed.

I.  Disconnect and remove abandoned luminaires. Remove brackets, stems, hangers, and other
accessories.

J.  Repair adjacent construction and finishes damaged during demolition and extension work.

K. Maintain access to existing electrical installations that remain active. Modify installation or
provide access panel as appropriate.

L. Extend existing installations using materials and methods compatible with existing electrical

installations, or as specified.

3.04 CLEANING AND REPAIR

A
B.

Clean and repair existing materials and equipment that remain or that are to be reused.

Panelboards: Clean exposed surfaces and check tightness of electrical connections. Replace
damaged circuit breakers and provide closure plates for vacant positions. Provide typed circuit
directory showing revised circuiting arrangement.

END OF SECTION
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SECTION 26 0519

LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES

PART 1 GENERAL

1.01 SECTION INCLUDES
A. Single conductor building wire.
B. Metal-clad cable.
C. Wiring connectors.

1.02 RELATED REQUIREMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

B. Section 07 8400 - Firestopping.

C. Section 26 0526 - GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS: Additional
requirements for grounding conductors and grounding connectors.

D. Section 26 0553 - Identification for Electrical Systems: Identification products and
requirements.

1.03 REFERENCE STANDARDS
A. ASTM B3 - Standard Specification for Soft or Annealed Copper Wire 2013 (Reapproved 2018).

B. ASTM B8 - Standard Specification for Concentric-Lay-Stranded Copper Conductors, Hard,
Medium-Hard, or Soft 2011 (Reapproved 2017).

C. ASTM B787/B787M - Standard Specification for 19 Wire Combination Unilay-Stranded Copper
Conductors for Subsequent Insulation 2004 (Reapproved 2020).

D. ASTM B800 - Standard Specification for 8000 Series Aluminum Alloy Wire for Electrical
Purposes - Annealed and Intermediate Tempers 2005 (Reapproved 2021).

E. ASTM B801 - Standard Specification for Concentric-Lay-Stranded Conductors of 8000 Series
Aluminum Alloy for Subsequent Covering or Insulation 2018.

F. ASTM D3005 - Standard Specification for Low-Temperature Resistant Vinyl Chloride Plastic
Pressure-Sensitive Electrical Insulating Tape 2017.

G. NECA 1 - Standard for Good Workmanship in Electrical Construction 2015.
H. NECA 104 - Standard for Installing Aluminum Building Wire and Cable 2012.

I.  NECA 120 - Standard for Installing Armored Cable (AC) and Type Metal-Clad (MC) Cable
2018.

J.  NEMA WC 70 - Power Cables Rated 2000 Volts or Less for the Distribution of Electrical Energy
2021.

NFPA 70 - National Electrical Code Most Recent Edition Adopted by Authority Having
Jurisdiction, Including All Applicable Amendments and Supplements.

A

UL 44 - Thermoset-Insulated Wires and Cables Current Edition, Including All Revisions.
UL 83 - Thermoplastic-Insulated Wires and Cables Current Edition, Including All Revisions.
UL 486A-486B - Wire Connectors Current Edition, Including All Revisions.

UL 486C - Splicing Wire Connectors Current Edition, Including All Revisions.

ozzr
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P. UL 510 - Polyvinyl Chloride, Polyethylene, and Rubber Insulating Tape Current Edition,
Including All Revisions.

Q. UL 1569 - Metal-Clad Cables Current Edition, Including All Revisions.
PART 2 PRODUCTS
2.01 CONDUCTOR AND CABLE APPLICATIONS

A. Do not use conductors and cables for applications other than as permitted by NFPA 70 and
product listing.

B. Provide single conductor building wire installed in suitable raceway unless otherwise indicated,
permitted, or required.

1. Exceptions:
C. Metal-clad cable is permitted only as follows:
1. Where not otherwise restricted, may be used:

a. Where concealed above accessible ceilings for final connections from junction boxes
to luminaires.

1) Maximum Length: 6 feet (1.8 m).
2.02 CONDUCTOR AND CABLE GENERAL REQUIREMENTS
A. Provide products that comply with requirements of NFPA 70.
B. Provide products listed, classified, and labeled as suitable for the purpose intended.

C. Unless specifically indicated to be excluded, provide all required conduit, boxes, wiring,
connectors, etc. as required for a complete operating system.

Comply with NEMA WC 70/ICEA S-95-658.

Thermoplastic-Insulated Conductors and Cables: Listed and labeled as complying with UL 83.
Thermoset-Insulated Conductors and Cables: Listed and labeled as complying with UL 44.
Conductors for Grounding and Bonding: Also comply with Section 26 0526.

r o mmo

Conductor Material:

1. Provide copper conductors except where aluminum conductors are specifically indicated
or permitted for substitution. Conductor sizes indicated are based on copper unless
specifically indicated as aluminum. Conductors designated with the abbreviation "AL"
indicate aluminum.

a. Substitution of aluminum conductors for copper is permitted only for the following:
1) Feeders: Copper conductors size #4 AWG and larger.
b. Where aluminum conductors are substituted for copper, comply with the following:

1)  Size aluminum conductors to provide, when compared to copper sizes
indicated, equivalent or greater ampacity and equivalent or less voltage
drop.

2) Increase size of raceways, boxes, wiring gutters, enclosures, etc. as
required to accommodate aluminum conductors.

2. Copper Conductors: Soft drawn annealed, 98 percent conductivity, uncoated copper
conductors complying with ASTM B3, ASTM B8, or ASTM B787/B787M unless otherwise
indicated.

Low-Voltage Electrical Power Conductors and
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3. Aluminum Conductors (only where specifically indicated or permitted for substitution):
AA-8000 series aluminum alloy conductors recognized by ASTM B800 and compact
stranded in accordance with ASTM B801 unless otherwise indicated.

I.  Minimum Conductor Size:
1. Branch Circuits: 12 AWG.
a. Exceptions:
1)  20A, 120 V circuit longer than 100 ft (30 m): 10 AWG. for voltage drop.
J.  Conductor Color Coding:

1. Color code conductors as indicated unless otherwise required by the authority having
jurisdiction. Maintain consistent color coding throughout project.

2. Color-code conductors and cables according to Section 260553 "Identification for
Electrical Systems."

2.03 SINGLE CONDUCTOR BUILDING WIRE
A. Description: Single conductor insulated wire.
B. Conductor Stranding:
1. Feeders and Branch Circuits:
a. Size 10 AWG and Smaller: Solid.
b. Size 8 AWG and Larger: Stranded.
C. Insulation Voltage Rating: 600 V.
D. Insulation:
1. Copper Building Wire: Type THHN/THWN or THHN/THWN-2.
2.04 METAL-CLAD CABLE

A. Description: NFPA 70, Type MC cable listed and labeled as complying with UL 1569, and listed
for use in classified firestop systems to be used.

B. Conductor Stranding:
1. Size 10 AWG and Smaller: Solid.
2. Size 8 AWG and Larger: Stranded.
C. Insulation Voltage Rating: 600 V.
D. Insulation: Type THHN, THHN/THWN, or THHN/THWN-2.
E. Grounding: Full-size integral equipment grounding conductor.
2.05 WIRING CONNECTORS

A. Description: Wiring connectors appropriate for the application, suitable for use with the
conductors to be connected, and listed as complying with UL 486A-486B or UL 486C as
applicable.

2.06 ACCESSORIES

A. Electrical Components, Devices, and Accessories: Listed and labeled as defined in NFPA 70,
by a qualified testing agency, and marked for intended location and application.

B. Electrical Tape:

1. Vinyl Insulating Electrical Tape: Complying with ASTM D3005 and listed as complying
with UL 510; minimum thickness of 7 mil (0.18 mm); resistant to abrasion, corrosion, and
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sunlight; conformable for application down to 0 degrees F (-18 degrees C) and suitable for
continuous temperature environment up to 221 degrees F (105 degrees C).

C. Oxide Inhibiting Compound: Listed; suitable for use with the conductors or cables to be
installed.

D. Wire Pulling Lubricant: Listed; suitable for use with the conductors or cables to be installed and
suitable for use at the installation temperature.

E. Cable Ties: Material and tensile strength rating suitable for application.
PART 3 EXECUTION
3.01 INSTALLATION
A. Circuiting Requirements:
1. Unless dimensioned, circuit routing indicated is diagrammatic.

2. When circuit destination is indicated without specific routing, determine exact routing
required.

3. Arrange circuiting to minimize splices.
Maintain separation of wiring for emergency systems in accordance with NFPA 70.

Common Neutrals: Unless otherwise indicated, sharing of neutral/grounded conductors
among up to three single phase branch circuits of different phases installed in the same
raceway is not permitted. Provide dedicated neutral/grounded conductor for each
individual branch circuit.

Install products in accordance with manufacturer's instructions.
Perform work in accordance with NECA 1 (general workmanship).
Install aluminum conductors in accordance with NECA 104.

Install metal-clad cable (Type MC) in accordance with NECA 120.

mmoow

Installation in Raceway:

1. Tape ends of conductors and cables to prevent infiltration of moisture and other
contaminants.

Pull all conductors and cables together into raceway at same time.

Do not damage conductors and cables or exceed manufacturer's recommended maximum
pulling tension and sidewall pressure.

4. Use suitable wire pulling lubricant where necessary, except when lubricant is not
recommended by the manufacturer.

G. Exposed Cable Installation (only where specifically permitted):
1. Route cables parallel or perpendicular to building structural members and surfaces.
2. Protect cables from physical damage.

H. Paralleled Conductors: Install conductors of the same length and terminate in the same
manner.

I.  Support cables according to Section 260529 "Hangers and Supports for Electrical Systems."
J. Terminate cables using suitable fittings.
1. Metal-Clad Cable (Type MC):
a. Use listed fittings.
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b. Cut cable armor only using specialized tools to prevent damaging conductors or
insulation. Do not use hacksaw or wire cutters to cut armor.

Install conductors with a minimum of 6-inches (15 cm) of slack at each outlet.

Neatly train and bundle conductors inside boxes, wireways, panelboards and other equipment
enclosures.

Group or otherwise identify neutral/grounded conductors with associated ungrounded
conductors inside enclosures in accordance with NFPA 70.

Make wiring connections using specified wiring connectors.

1. Make splices and taps only in accessible boxes. Do not pull splices into raceways or make
splices in conduit bodies or wiring gutters.

2.  Remove appropriate amount of conductor insulation for making connections without
cutting, nicking or damaging conductors.

3. Do not remove conductor strands to facilitate insertion into connector.

Connections for Aluminum Conductors: Fill connectors with oxide inhibiting compound
where not pre-filled by manufacturer.

Insulate splices and taps that are made with uninsulated connectors using methods suitable for
the application, with insulation and mechanical strength at least equivalent to unspliced
conductors.

Insulate ends of spare conductors using vinyl insulating electrical tape.

Install firestopping to preserve fire resistance rating of partitions and other elements, using
materials and methods specified in Section 07 8400.

Unless specifically indicated to be excluded, provide final connections to all equipment and
devices, including those furnished by others, as required for a complete operating system.

END OF SECTION
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SECTION 26 0533.13

CONDUIT FOR ELECTRICAL SYSTEMS

PART 1 GENERAL
1.01 SECTION INCLUDES

A. Galvanized steel rigid metal conduit (RMC).
Intermediate metal conduit (IMC).
Flexible metal conduit (FMC).
Liquidtight flexible metal conduit (LFMC).
Electrical metallic tubing (EMT).
Rigid polyvinyl chloride (PVC) conduit.
Surface Mounted Raceways

I G MmO O W

Conduit fittings.

I.  Accessories.
1.02 RELATED REQUIREMENTS

A. Section 03 3000 - Cast-in-Place Concrete: Concrete encasement of conduits.
Section 07 8400 - Firestopping.
Section 26 0519 - Low-Voltage Electrical Power Conductors and Cables.
Section 26 0526 - GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS.
1. Includes additional requirements for fittings for grounding and bonding.

O oW

Section 26 0529 - Hangers and Supports for Electrical Systems.
Section 26 0533.16 - Boxes for Electrical Systems.
Section 26 0533.23 - Surface Raceways for Electrical Systems.

L o mm

Section 26 0539 - Underfloor Raceways for Electrical Systems.

Section 26 0553 - Identification for Electrical Systems: Identification products and
requirements.

J.  Section 26 2100 - Low-Voltage Electrical Service Entrance: Additional requirements for
electrical service conduits.

K. Section 31 2316 - Excavation.

L. Section 31 2323 - Fill: Bedding and backfilling.
PART 2 PRODUCTS
2.01 CONDUIT APPLICATIONS

A. Do not use conduit and associated fittings for applications other than as permitted by NFPA 70
and product listing.

B. Unless otherwise indicated and where not otherwise restricted, use the conduit types indicated
for the specified applications. Where more than one listed application applies, comply with the
most restrictive requirements. Where conduit type for a particular application is not specified,
use galvanized steel rigid metal conduit.

C. Underground:
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N.

1. Under Slab on Grade: Use rigid PVC conduit.
2.  Exterior, Direct-Buried: Use rigid PVC conduit.

3. Where rigid polyvinyl (PVC) conduit is provided, transition to galvanized steel rigid metal
conduit where emerging from underground.

Concealed Within Masonry Walls: Use electrical metallic tubing (EMT).

Concealed Within Hollow Stud Walls: Use electrical metallic tubing (EMT).

Concealed Above Accessible Ceilings: Use electrical metallic tubing (EMT).

Interior, Damp or Wet Locations: Use intermediate metal conduit (IMC).

Exposed, interior, Located within finished spaces: Use Decorative Surface Mounted Raceway

Exposed, Interior, Not Subject to Physical Damage, Located within unfinished
spaces(mechanical rooms/storage rooms): Use electrical metallic tubing (EMT).

Exposed, Interior, Subject to Physical Damage: Use galvanized steel rigid metal conduit or
intermediate metal conduit (IMC).

Exposed, Exterior: Use galvanized steel rigid metal conduit or intermediate metal conduit
(IMC).

Concealed, Exterior, Not Embedded in Concrete or in Contact With Earth: Use galvanized
steel rigid metal conduit or intermediate metal conduit (IMC).

Connections to Vibrating Equipment:
1. Dry Locations: Use flexible metal conduit.
2 Damp, Wet, or Corrosive Locations: Use liquidtight flexible metal conduit.
3. Maximum Length: 6 feet (1.8 m) unless otherwise indicated.
4. Vibrating equipment includes, but is not limited to:
a. Transformers.
b. Motors.
c. Pneumatic Equipment
d. Electric Solenoids.
e. Hydraulic equipment.
Fished in Existing Walls, Where Necessary: Use flexible metal conduit.

2.02 CONDUIT REQUIREMENTS

A
B.
C.

Provide all conduit, fittings, supports, and accessories required for a complete raceway system.
Provide products listed, classified, and labeled as suitable for the purpose intended.

Where conduit size is not indicated, size to comply with NFPA 70 but not less than applicable
minimum size requirements specified.

2.03 GALVANIZED STEEL RIGID METAL CONDUIT (RMC)

A.

Description: NFPA 70, Type RMC galvanized steel rigid metal conduit complying with ANSI
C80.1 and listed and labeled as complying with UL 6.

Fittings:

1. Non-Hazardous Locations: Use fittings complying with NEMA FB 1 and listed and labeled
as complying with UL 514B.

2. Material: Use steel.
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3. Connectors and Couplings: Use threaded type fittings only. Threadless set screw and
compression (gland) type fittings are not permitted.

2.04 INTERMEDIATE METAL CONDUIT (IMC)

A.

Description: NFPA 70, Type IMC galvanized steel intermediate metal conduit complying with
ANSI C80.6 and listed and labeled as complying with UL 1242.

Fittings:

1. Non-Hazardous Locations: Use fittings complying with NEMA FB 1 and listed and labeled
as complying with UL 514B.

Material: Use steel.

Connectors and Couplings: Use threaded type fittings only. Threadless set screw and
compression (gland) type fittings are not permitted.

2.05 FLEXIBLE METAL CONDUIT (FMC)

A.

Description: NFPA 70, Type FMC standard wall steel flexible metal conduit listed and labeled
as complying with UL 1, and listed for use in classified firestop systems to be used.

Fittings:
1. Description: Fittings complying with NEMA FB 1 and listed and labeled as complying with
UL 514B.

2. Material: Use steel.

2.06 LIQUIDTIGHT FLEXIBLE METAL CONDUIT (LFMC)

A.

B.

Description: NFPA 70, Type LFMC polyvinyl chloride (PVC) jacketed steel flexible metal
conduit listed and labeled as complying with UL 360.

Fittings:
1. Description: Fittings complying with NEMA FB 1 and listed and labeled as complying with
UL 514B.

2. Material: Use steel.

2.07 ELECTRICAL METALLIC TUBING (EMT)

A.

B.

Description: NFPA 70, Type EMT steel electrical metallic tubing complying with ANSI C80.3
and listed and labeled as complying with UL 797.

Fittings:
1. Description: Fittings complying with NEMA FB 1 and listed and labeled as complying with
UL 514B.

Material: Use steel.
Connectors and Couplings: Use compression (gland) or set-screw type.
a. Do not use indenter type connectors and couplings.

2.08 RIGID POLYVINYL CHLORIDE (PVC) CONDUIT

A

Description: NFPA 70, Type PVC rigid polyvinyl chloride conduit complying with NEMA TC 2
and listed and labeled as complying with UL 651; Schedule 40 unless otherwise indicated,
Schedule 80 where subject to physical damage; rated for use with conductors rated 90 degrees
C.

Fittings:

1. Manufacturer: Same as manufacturer of conduit to be connected.
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2. Description: Fittings complying with NEMA TC 3 and listed and labeled as complying with
UL 651; material to match conduit.

2.09 SURFACE MOUNTED RACEWAYS

A.

mmo o w

Provide all components, fittings, supports, and accessories required for a complete raceway
system.

Provide products listed, classified, and labeled as suitable for the purpose intended.

Do not use raceways for applications other than as permitted by NFPA 70 and product listing.
Surface Metal Raceways: Listed and labeled as complying with UL 5.

Surface Nonmetallic Raceways: Listed and labeled as complying with UL 5A.

Multioutlet Assemblies: Listed and labeled as complying with UL 111.

1. Color: To be selected by architect prior to product order.

2. Accessory Device Boxes: Suitable for the devices to be installed; color to match raceway.

PART 3 EXECUTION
3.01 INSTALLATION

©mmoowp

Install products in accordance with manufacturer's instructions.

Perform work in accordance with NECA 1 (general workmanship).

Install galvanized steel rigid metal conduit (RMC) in accordance with NECA 101.
Install intermediate metal conduit (IMC) in accordance with NECA 101.

Install rigid polyvinyl chloride (PVC) conduit in accordance with NECA 111.

Do not install nonmetallic conduit where ambient temperature exceeds 120 deg F.
Conduit Routing:

1. Unless dimensioned, conduit routing indicated is diagrammatic.

2. When conduit destination is indicated without specific routing, determine exact routing
required.

3. Conceal all conduits unless specifically indicated to be exposed.
Install raceways square to enclosures and terminate with locknuts.
Conduits in the following areas may be exposed, unless otherwise indicated:
a. Electrical rooms.

b. Mechanical equipment rooms.
c.  Within joists in areas with no ceiling.

6. Unless otherwise approved, do not route conduits exposed:

a. Across floors.

b. Across roofs.

c. Across top of parapet walls.

d. Across building exterior surfaces.

7. Conduits installed underground or embedded in concrete may be routed in the shortest
possible manner unless otherwise indicated. Route all other conduits parallel or
perpendicular to building structure and surfaces, following surface contours where
practical.
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8. Arrange conduit to maintain adequate headroom, clearances, and access.
9. Arrange conduit to provide no more than the equivalent of three 90 degree bends between
pull points.
10. Arrange conduit to provide no more than 150 feet (46 m) between pull points.
11. Maintain minimum clearance of 6 inches (150 mm) between conduits and piping for other
systems.
12. Maintain minimum clearance of 12 inches (300 mm) between conduits and hot surfaces.
This includes, but is not limited to:
a. Heaters.
b. Hot water piping.
c. Flues.
13. arrange stub-ups so curved portions of bends are not visible above finished slab.

H. Conduit Support:

1.

4.

Secure and support conduits in accordance with NFPA 70 and Section 26 0529 using
suitable supports and methods approved by the authority having jurisdiction.

Provide independent support from building structure. Do not provide support from piping,
ductwork, or other systems.

Installation Above Suspended Ceilings: Do not provide support from ceiling support
system. Do not provide support from ceiling grid or allow conduits to lay on ceiling tiles.

Support conduits within 12 inches of connected enclosure.

I.  Connections and Terminations:

1.

Use approved conduit joint compound on field-cut threads of galvanized steel conduits
prior to making connections.

Where two threaded conduits must be joined and neither can be rotated, use three-piece
couplings or split couplings. Do not use running threads.

Use suitable adapters where required to transition from one type of conduit to another.

Provide drip loops for liquidtight flexible conduit connections to prevent drainage of liquid
into connectors.

Terminate threaded conduits in boxes and enclosures using threaded hubs for dry
locations and raintight hubs for wet locations.

Provide insulating bushings or insulated throats at all conduit terminations to protect
conductors.

Secure joints and connections to provide maximum mechanical strength and electrical
continuity.

Cut conduit perpendicular to the length. For conduits 2-inch trade size and larger, use roll
cutter or a guide to make cut straight and perpendicular to the length.

J. Penetrations:

1.

Do not penetrate or otherwise notch or cut structural members, including footings and
grade beams, without approval of Structural Engineer.

Make penetrations perpendicular to surfaces unless otherwise indicated.

Provide sleeves for penetrations as indicated or as required to facilitate installation. Set
sleeves flush with exposed surfaces unless otherwise indicated or required.
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4. Conceal bends for conduit risers emerging above ground.

5.  Seal interior of conduits entering the building from underground at first accessible point to
prevent entry of moisture and gases.

6. Where conduits penetrate waterproof membrane, seal as required to maintain integrity of
membrane.

7. Make penetrations for roof-mounted equipment within associated equipment openings
and curbs where possible to minimize roofing system penetrations. Where penetrations
are necessary, seal as indicated or as required to preserve integrity of roofing system and
maintain roof warranty.

8. Install firestopping to preserve fire resistance rating of partitions and other elements, using
materials and methods specified in Section 07 8400.

K. Underground Installation:

1. Provide trenching and backfilling in accordance with Section 31 2316 and Section 31
2323.

2. Provide underground warning tape in accordance with Section 26 0553 along entire
conduit length.

3. Install manufactured rigid steel conduit elbows for stub-ups at poles and equipment and at
building entrances through floor.

a. Couple steel conduits to ducts with adapters designed for this purpose, and encase
coupling with 3 inches of concrete for a minimum of 12 inches on each side of the
coupling.

b. For stub-ups at equipment mounted on outdoor concrete bases and where conduits
penetrate building foundations, extend steel conduit horizontally a minimum of 60
inches from edge of foundation or equipment base. Install insulated grounding
bushings on terminations at equipment.

L. Conduit Movement Provisions: Where conduits are subject to movement, provide expansion
and expansion/deflection fittings to prevent damage to enclosed conductors or connected
equipment. This includes, but is not limited to:

1. Where conduits cross structural joints intended for expansion, contraction, or deflection.

2. Where calculated in accordance with NFPA 70 for rigid polyvinyl chloride (PVC) conduit
installed above ground to compensate for thermal expansion and contraction.

3.  Where conduits are subject to earth movement by settlement or frost.

M. Condensation Prevention: Where conduits cross barriers between areas of potential
substantial temperature differential, provide sealing fitting or approved sealing compound at an
accessible point near the penetration to prevent condensation. This includes, but is not limited
to:

1. Where conduits pass from outdoors into conditioned interior spaces.
2. Where conduits pass from unconditioned interior spaces into conditioned interior spaces.
3.  Where conduits penetrate coolers or freezers.

N. Provide pull string in all empty conduits and in conduits where conductors and cables are to be
installed by others. Leave minimum slack of 12 inches (300 mm) at each end.

O. Provide grounding and bonding in accordance with Section 26 0526.

P. Surface Raceway Installation:
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1. Install surface raceway with a minimum 2-inch radius control at bend points.

2.  Secure surface raceway with screws or other anchor-type devices at intervals not
exceeding 48 inches and with no less than two supports per straight raceway section.

3.  Support raceway according to manufacturers written instructions. Tape and glue are not
acceptable support methods.

END OF SECTION
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SECTION 26 0533.16

BOXES FOR ELECTRICAL SYSTEMS

PART 1 GENERAL
1.01 SECTION INCLUDES

A.

C.
D.
E.

Outlet and device boxes up to 100 cubic inches (1,650 cu cm), including those used as junction
and pull boxes.

Cabinets and enclosures, including junction and pull boxes larger than 100 cubic inches (1,650
cucm).

Boxes and enclosures for integrated power, data, and audio/video.
Floor boxes.
Underground boxes/enclosures.

1.02 REFERENCE STANDARDS

A.
B.
C.

l.
J.

NECA 1 - Standard for Good Workmanship in Electrical Construction 2015.
NECA 130 - Standard for Installing and Maintaining Wiring Devices 2016.

NEMA FB 1 - Fittings, Cast Metal Boxes, and Conduit Bodies for Conduit, Electrical Metallic
Tubing, and Cable 2014.

NEMA OS 1 - Sheet-Steel Outlet Boxes, Device Boxes, Covers, and Box Supports 2013
(Reaffirmed 2020).

NEMA 250 - Enclosures for Electrical Equipment (1000 Volts Maximum) 2020.

NFPA 70 - National Electrical Code Most Recent Edition Adopted by Authority Having
Jurisdiction, Including All Applicable Amendments and Supplements.

UL 50 - Enclosures for Electrical Equipment, Non-Environmental Considerations Current
Edition, Including All Revisions.

UL 50E - Enclosures for Electrical Equipment, Environmental Considerations Current Edition,
Including All Revisions.

UL 508A - Industrial Control Panels Current Edition, Including All Revisions.
UL 514A - Metallic Outlet Boxes Current Edition, Including All Revisions.

1.03 SUBMITTALS

A.
B.

See Section 01 3000 - Administrative Requirements, for submittal procedures.

Product Data: Provide manufacturer's standard catalog pages and data sheets for floor boxes
and underground boxes/enclosures.

Manufacturer's Installation Instructions: Indicate application conditions and limitations of use
stipulated by product testing agency. Include instructions for storage, handling, protection,
examination, preparation, and installation of product.

Maintenance Materials: Furnish the following for Owner's use in maintenance of project.
1. See Section 01 6000 - Product Requirements, for additional provisions.

2. Keys for Lockable Enclosures: Two of each different key.

PART 2 PRODUCTS
2.01 BOXES

Boxes for Electrical Systems 26 0533.16 - 1



STATE OF IOWA OPN PROJECT NO.: 23.8160.01

5JD FRESH START WOMEN'S CENTER DAS PROJECT NO.: 9344.00

RESTROOM REMODEL RFB 934400-01
A. General Requirements:

1.

Do not use boxes and associated accessories for applications other than as permitted by
NFPA 70 and product listing.

Provide all boxes, fittings, supports, and accessories required for a complete raceway
system and to accommodate devices and equipment to be installed.

Provide products listed, classified, and labeled as suitable for the purpose intended.

Where box size is not indicated, size to comply with NFPA 70 but not less than applicable
minimum size requirements specified.

Provide grounding terminals within boxes where equipment grounding conductors
terminate.

B. Outlet and Device Boxes Up to 100 cubic inches (1,650 cu cm), Including Those Used as
Junction and Pull Boxes:

1.
2.

10.

1.

12.

13.

Use sheet-steel boxes for dry locations unless otherwise indicated or required.

Use cast aluminum boxes for damp or wet locations unless otherwise indicated or
required; furnish with compatible weatherproof gasketed covers.

Use suitable concrete type boxes where flush-mounted in concrete.
Use suitable masonry type boxes where flush-mounted in masonry walls.

Use raised covers suitable for the type of wall construction and device configuration where
required.

Use shallow boxes where required by the type of wall construction.
Do not use "through-wall" boxes designed for access from both sides of wall.

Sheet-Steel Boxes: Comply with NEMA OS 1, and list and label as complying with UL
514A.

Cast Metal Boxes: Comply with NEMA FB 1, and list and label as complying with UL
514A,; furnish with threaded hubs.

Boxes for Supporting Luminaires and Ceiling Fans: Listed as suitable for the type and
weight of load to be supported; furnished with fixture stud to accommodate mounting of
luminaire where required.

Boxes for Ganged Devices: Use multigang boxes of single-piece construction. Do not use
field-connected gangable boxes unless specifically indicated or permitted.

Minimum Box Size, Unless Otherwise Indicated:
a. 4 inch square by 1-1/2 inch deep (100 by 38 mm) trade size
Wall Plates: Comply with Section 26 2726.

C. Cabinets and Enclosures, Including Junction and Pull Boxes Larger Than 100 cubic inches
(1,650 cu cm):

1.

Comply with NEMA 250, and list and label as complying with UL 50 and UL 50E, or UL
508A.

NEMA 250 Environment Type, Unless Otherwise Indicated:

a. Outdoor Locations: Type 4 Stainless Steel.

b. Wet or Damp locations: Type 4 Stainless Steel.

Junction and Pull Boxes Larger Than 100 cubic inches (1,650 cu cm):
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a. Provide screw-cover or hinged-cover enclosures unless otherwise indicated.
4, Cabinets and Hinged-Cover Enclosures, Other Than Junction and Pull Boxes:

a. Provide lockable hinged covers, all locks keyed same as panelboards unless
otherwise indicated.

b. Back Panels: Painted steel, removable.

5.  Finish for Painted Steel Enclosures: Manufacturer's standard grey unless otherwise
indicated.

PART 3 EXECUTION
3.01 INSTALLATION

A
B.

® mmo

Install products in accordance with manufacturer's instructions.

Install boxes in accordance with NECA 1 (general workmanship) and, where applicable, NECA
130, including mounting heights specified in those standards where mounting heights are not
indicated.

Arrange equipment to provide minimum clearances in accordance with manufacturer's
instructions and NFPA 70.

Provide separate boxes for emergency power and normal power systems.
Unless otherwise indicated, provide separate boxes for line voltage and low voltage systems.
Flush-mount boxes in finished areas unless specifically indicated to be surface-mounted.

Unless otherwise indicated, boxes may be surface-mounted where exposed conduits are
indicated or permitted.

Box Locations:

1. Mount at heights indicated on drawings. If mounting heights are not individually indicated,
Locate boxes to be accessible. Provide access panels in accordance with Section 08
3100 as requiredwhere approved by the Architect.

Unless dimensioned, box locations indicated are approximate.
Locate boxes so that wall plates do not span different building finishes.
Locate boxes so that wall plates do not cross masonry joints.

o~ 0D

Unless otherwise indicated, where multiple outlet boxes are installed at the same location
at different mounting heights, install along a common vertical center line.

6. Do not install flush-mounted boxes on opposite sides of walls back-to-back. Provide
minimum 6 inches (150 mm) horizontal separation unless otherwise indicated.

7. Fire Resistance Rated Walls: Install flush-mounted boxes such that the required fire
resistance will not be reduced.

Box Supports:

1. Secure and support boxes in accordance with NFPA 70 and Section 26 0529 using
suitable supports and methods approved by the authority having jurisdiction.

2. Provide independent support from building structure. Do not provide support from piping,
ductwork, or other systems.

3. Installation Above Suspended Ceilings: Do not provide support from ceiling grid or ceiling
support system.

4.  Support boxes of three gangs or more from more than one side by spanning two framing
members or mounting on brackets specifically designed for the purpose.
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5. Do not support boses by conduit alone.
J. Install boxes plumb and level.
K. Flush-Mounted Boxes:

1. Install boxes in noncombustible materials such as concrete, tile, gypsum, plaster, etc. so
that front edge of box or associated raised cover is not set back from finished surface
more than 1/4 inch (6 mm) or does not project beyond finished surface.

2. Install boxes in combustible materials such as wood so that front edge of box or
associated raised cover is flush with finished surface.

3. Repair rough openings around boxes in noncombustible materials such as concrete, tile,
gypsum, plaster, etc. so that there are no gaps or open spaces greater than 1/8 inch (3
mm) at the edge of the box.

L. Install boxes as required to preserve insulation integrity.

M. Metallic Floor Boxes: Install box level at the proper elevation to be flush with finished floor.

N. Install firestopping to preserve fire resistance rating of partitions and other elements, using
materials and methods specified in Section 07 8400.

0. Close unused box openings.

P. Install blank wall plates on junction boxes and on outlet boxes with no devices or equipment
installed or designated for future use.

Q. Provide grounding and bonding in accordance with Section 26 0526.

R. Identify boxes in accordance with Section 26 0553.

END OF SECTION
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SECTION 26 0923

LIGHTING CONTROL DEVICES

PART 1 GENERAL
1.01 SECTION INCLUDES
A. Occupancy sensors.
1.02 RELATED REQUIREMENTS
A. Section 26 0533.16 - Boxes for Electrical Systems.

B. Section 26 2726 - Wiring Devices: Devices for manual control of lighting, including wall
switches, wall dimmers, and fan speed controllers.

1.

Includes finish requirements for wall controls specified in this section.

1.03 REFERENCE STANDARDS
A. 47 CFR 15 - Radio Frequency Devices current edition.
B. NECA 1 - Standard for Good Workmanship in Electrical Construction 2015.
C. NECA 130 - Standard for Installing and Maintaining Wiring Devices 2016.
1.04 ADMINISTRATIVE REQUIREMENTS

A. Coordination:

1.

Coordinate the placement of lighting control devices with millwork, furniture, equipment,
etc. installed under other sections or by others.

Coordinate the placement of wall switch occupancy sensors with actual installed door
swings.

Coordinate the placement of occupancy sensors with millwork, furniture, equipment or
other potential obstructions to motion detection coverage installed under other sections or
by others.

Coordinate the placement of photo sensors for daylighting controls with windows,
skylights, and luminaires to achieve optimum operation. Coordinate placement with
ductwork, piping, equipment, or other potential obstructions to light level measurement
installed under other sections or by others.

Notify Engineer of any conflicts or deviations from Contract Documents to obtain direction
prior to proceeding with work.

1.05 SUBMITTALS
A. See Section 01 3000 - Administrative Requirements, for submittal procedures.

B. Product Data: Include ratings, configurations, standard wiring diagrams, dimensions, colors,
service condition requirements, and installed features.

1.

Occupancy Sensors: Include detailed motion detection coverage range diagrams.

C. Shop Drawings:

1.

2.

Occupancy Sensors: Provide lighting plan indicating location, model number, and
orientation of each occupancy sensor and associated system component.

Daylighting Controls: Provide lighting plan indicating location, model number, and
orientation of each photo sensor and associated system component.

D. Field Quality Control Reports.
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E. Operation and Maintenance Data: Include detailed information on device programming and
setup.

F. Project Record Documents: Record actual installed locations and settings for lighting control
devices.

1.06 DELIVERY, STORAGE, AND PROTECTION

A. Store products in a clean, dry space in original manufacturer's packaging in accordance with
manufacturer's written instructions until ready for installation.

1.07 WARRANTY
A. Provide five year manufacturer warranty for all occupancy sensors.
PART 2 PRODUCTS
2.01 LIGHTING CONTROL DEVICES - GENERAL REQUIREMENTS
A. Provide products listed, classified, and labeled as suitable for the purpose intended.

B. Unless specifically indicated to be excluded, provide all required conduit, wiring, connectors,
hardware, components, accessories, etc. as required for a complete operating system.

2.02 OCCUPANCY SENSORS

A. Manufacturers: Subject to compliance with requirements, provide products by one of the
following:

1. Refer to drawings and controls schedules for listed manufacturers.
B. All Occupancy Sensors:

1. Description: Factory-assembled commercial specification grade devices for indoor use
capable of sensing both major motion, such as walking, and minor motion, such as small
desktop level movements, according to published coverage areas, for automatic control of
load indicated.

2. Sensor Technology:

a. Passive Infrared (PIR) Occupancy Sensors: Designed to detect occupancy by
sensing movement of thermal energy between zones.

b. Ultrasonic Occupancy Sensors: Designed to detect occupancy by sensing frequency
shifts in emitted and reflected inaudible sound waves.

c. Passive Infrared/Ultrasonic Dual Technology Occupancy Sensors: Designed to
detect occupancy using a combination of both passive infrared and ultrasonic
technologies.

d. Passive Infrared/Acoustic Dual Technology Occupancy Sensors: Designed to detect
occupancy using a combination of both passive infrared and audible sound sensing
technologies.

3. Provide LED to visually indicate motion detection with separate color LEDs for each
sensor type in dual technology units.

4. Operation: Unless otherwise indicated, occupancy sensor to turn load on when occupant
presence is detected and to turn load off when no occupant presence is detected during
an adjustable turn-off delay time interval.

5. Dual Technology Occupancy Sensors: Field configurable turn-on and hold-on activation
with settings for activation by either or both sensing technologies.

6. Passive Infrared Lens Field of View: Field customizable by addition of factory masking
material, adjustment of integral blinders, or similar means to block motion detection in
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selected areas.

Turn-Off Delay: Field adjustable, with time delay settings up to 30 minutes.
Sensitivity: Field adjustable.

Adaptive Technology: Field selectable; capable of self-adjusting sensitivity and time delay
according to conditions.

10. Integral Photocell: For field selectable and adjustable inhibition of automatic turn-on of
load when ambient lighting is above the selected level.

11. Compatibility (Non-Dimming Sensors): Suitable for controlling incandescent lighting, low-
voltage lighting with electronic and magnetic transformers, fluorescent lighting with
electronic and magnetic ballasts, and fractional motor loads, with no minimum load
requirements.

12. Load Rating for Line Voltage Occupancy Sensors: As required to control the load
indicated on drawings.

13. Where wired sensors are indicated, wireless sensors are not acceptable without prior
approval of Architect and Engineer.

14. Wireless Sensors:
a. RF Range: 30 feet (9 m) through typical construction materials.

b. Electromagnetic Interference/Radio Frequency Interference (EMI/RFI) Limits:
Comply with FCC requirements of 47 CFR 15, for Class B application.

c. Power: Battery-operated with minimum ten-year battery life.
C. Ceiling Mounted Occupancy Sensors:
1. All Ceiling Mounted Occupancy Sensors:
a. Description: Low profile occupancy sensors designed for ceiling installation.

b. Occupancy sensor to be field selectable as either manual-on/automatic-off or
automatic on/off.

c. Finish: White unless otherwise indicated.
D. Directional Occupancy Sensors:

1. All Directional Occupancy Sensors: Designed for wall or ceiling mounting, with integral
swivel for field adjustment of motion detection coverage.

a. Provide field selectable setting for disabling LED motion detector visual indicator.
b. Finish: White unless otherwise indicated.
E. Power Packs for Low Voltage Occupancy Sensors:

1. Description: Plenum rated, self-contained low voltage class 2 transformer and relay
compatible with specified low voltage occupancy sensors for switching of line voltage
loads.

2. Provide quantity and configuration of power and slave packs with all associated wiring and
accessories as required to control the load indicated on drawings.

3. Input Supply Voltage: Dual rated for 120/277 V ac.
4. Load Rating: As required to control the load indicated on drawings.
F. Power Packs for Wireless Occupancy Sensors:
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1. Description: Plenum rated, self-contained relay compatible with specified wireless
occupancy sensors for switching of line voltage loads.

2. Input Supply Voltage: Dual rated for 120/277 V ac.

3. Load Rating: As required to control the load indicated on drawings.
PART 3 EXECUTION
3.01 INSTALLATION

A. Install lighting control devices in accordance with NECA 1 (general workmanship) and, where
applicable, NECA 130.

B. Coordinate locations of outlet boxes provided under Section 26 0533.16 as required for
installation of lighting control devices provided under this section.

1. Mounting Heights: Unless otherwise indicated, as follows:
a. Wall Switch Occupancy Sensors: 48 inches (1.2 m) above finished floor.
b. In-Wall Interval Timers: 48 inches (1.2 m) above finished floor.

2. Orient outlet boxes for vertical installation of lighting control devices unless otherwise
indicated.

3. Locate wall switch occupancy sensors on strike side of door with edge of wall plate 3
inches (80 mm) from edge of door frame. Where locations are indicated otherwise, notify
Engineer to obtain direction prior to proceeding with work.

C. Install lighting control devices in accordance with manufacturer's instructions.

D. Unless otherwise indicated, connect lighting control device grounding terminal or conductor to
branch circuit equipment grounding conductor and to outlet box with bonding jumper.

Install lighting control devices plumb and level, and held securely in place.

F. Where required and not furnished with lighting control device, provide wall plate in accordance
with Section 26 2726.

G. Where applicable, install lighting control devices and associated wall plates to fit completely
flush to mounting surface with no gaps and rough opening completely covered without strain on
wall plate. Repair or reinstall improperly installed outlet boxes or improperly sized rough
openings. Do not use oversized wall plates in lieu of meeting this requirement.

H. Occupancy Sensor Locations:

1. Location Adjustments: Locations indicated are diagrammatic and only intended to
indicate which rooms or areas require devices. Provide quantity and locations as required
for complete coverage of respective room or area based on manufacturer's
recommendations for installed devices.

2. Install and aim sensors in locations to achieve not less than 90 percent coverage of areas
indicated. Do not exceed coverage limits specified in manufacturer's written instructions.

I.  Unless otherwise indicated, install power packs for lighting control devices above accessible
ceiling or above access panel in inaccessible ceiling near the sensor location.

J.  Where indicated, install separate compatible wall switches for manual control interface with
lighting control devices or associated power packs.

K. Where indicated or required, provide cabinet or enclosure in accordance with Section 26
0533.16 for mounting of lighting control device system components.

3.02 FIELD QUALITY CONTROL
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A. See Section 01 4000 - Quality Requirements, for additional requirements.

B. Manufacturer's Field Service: Engage a factory-authorized service representative to test and
inspect components, assemblies, and equipment installations, including connections.

C. Inspect each lighting control device for damage and defects.

D. Test occupancy sensors to verify proper operation, including time delays and ambient light
thresholds where applicable. Verify optimal coverage for entire room or area. Record test
results in written report to be included with submittals.

E. Correct wiring deficiencies and replace damaged or defective lighting control devices.
3.03 ADJUSTING

A. Adjustments: When requested within 12 months from date of Substantial Completion, provide
on-site assistance in adjusting sensors to suit actual occupied conditions. Provide up to two
visits to Project during other-than-normal occupancy hours for this purpose.

B. Adjust devices and wall plates to be flush and level.

C. Adjust position of directional occupancy sensors and outdoor motion sensors to achieve optimal
coverage as required.

3.04 CLOSEOUT ACTIVITIES

A. Training: Train Owner's personnel on operation, adjustment, programming, and maintenance
of lighting control devices.

1. Use operation and maintenance manual as training reference, supplemented with
additional training materials as required.

2. Instructor: Manufacturer's authorized service representative.
3. Location: At project site.
END OF SECTION
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SECTION 26 2726

WIRING DEVICES

PART 1 GENERAL
1.01 SECTION INCLUDES

A.

@ Mmoo W

Wall switches.

Wall dimmers.

Fan speed controllers.
Receptacles.

Wall plates.

Floor box service fittings.
Poke-through assemblies.

Access floor boxes.

1.02 RELATED REQUIREMENTS

A.

B.
C.

Section 26 0519 - Low-Voltage Electrical Power Conductors and Cables: Manufactured wiring
systems for use with access floor boxes with compatible pre-wired connectors.

Section 26 0533.16 - Boxes for Electrical Systems.

Section 26 0923 - Lighting Control Devices: Devices for automatic control of lighting, including
occupancy sensors, in-wall time switches, and in-wall interval timers.

1.03 REFERENCE STANDARDS

A.

®©mmo o

K.

FS W-C-596 - Connector, Electrical, Power, General Specification for 2014h, with Amendments
(2017).

FS W-S-896 - Switches, Toggle (Toggle and Lock), Flush Mounted (General Specification)
20149, with Amendment (2017).

NECA 1 - Standard for Good Workmanship in Electrical Construction 2015.

NECA 130 - Standard for Installing and Maintaining Wiring Devices 2016.

NEMA WD 1 - General Color Requirements for Wiring Devices 1999 (Reaffirmed 2020).
NEMA WD 6 - Wiring Devices - Dimensional Specifications 2021.

NFPA 70 - National Electrical Code Most Recent Edition Adopted by Authority Having
Jurisdiction, Including All Applicable Amendments and Supplements.

UL 20 - General-Use Snap Switches Current Edition, Including All Revisions.
UL 498 - Attachment Plugs and Receptacles Current Edition, Including All Revisions.

UL 514D - Cover Plates for Flush-Mounted Wiring Devices Current Edition, Including All
Revisions.

UL 943 - Ground-Fault Circuit-Interrupters Current Edition, Including All Revisions.

1.04 ADMINISTRATIVE REQUIREMENTS

A

Coordination:

1. Coordinate the placement of outlet boxes with millwork, furniture, equipment, etc. installed
under other sections or by others.
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2. Coordinate the placement of outlet boxes for wall switches with actual installed door
swings.

3. Coordinate the installation and preparation of uneven surfaces, such as split face block, to
provide suitable surface for installation of wiring devices.

4. Coordinate the core drilling of holes for poke-through assemblies with the work covered
under other sections.

5. Notify Engineer of any conflicts or deviations from Contract Documents to obtain direction
prior to proceeding with work.

1.05 SUBMITTALS

A. Product Data: Provide manufacturer's catalog information showing dimensions, colors, and
configurations.

1. Wall Dimmers: Include derating information for ganged multiple devices.
1.06 QUALITY ASSURANCE
A. Comply with requirements of NFPA 70.
B. Products: Listed, classified, and labeled as suitable for the purpose intended.
PART 2 PRODUCTS
2.01 WIRING DEVICE APPLICATIONS
A. Provide wiring devices suitable for intended use and with ratings adequate for load served.

B. Provide weather resistant GFCI receptacles with specified weatherproof in use covers for
receptacles installed outdoors or in damp or wet locations.

Provide tamper resistant receptacles.
Provide GFCI protection for receptacles installed within 6 feet (1.8 m) of sinks.
Provide GFCI protection for receptacles installed in commercial kitchens.

Provide GFCI protection for receptacles serving electric drinking fountains.

@ mmo o

. Unless noted otherwise, do not use combination switch/receptacle devices.
2.02 WIRING DEVICE FINISHES
A. Provide wiring device finishes as described below unless otherwise indicated.

B. Wiring Devices, Unless Otherwise Indicated: White with nylon wall plate, Verification during
submittal process.

C. Wiring Devices Connected to Emergency Power: Red with red nylon wall plate factory marked
"Emergency".

2.03 MODULAR CONNECTORS

A. Devices that are manufactured for use with modular plug-in connectors may be substituted
under the following conditions:

1. Connectors shall comply with UL 2459 and shall be made with stranding building wire.
2. Devices shall comply with the requirements in this Section.
2.04 MANUFACTURERS:
A. Hubbell Incorporated
B. Leviton Manufacturing Company, Inc

C. Pass & Seymour, a brand of Legrand North America, Inc
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D. Eaton(Arrow Hart).

E. Substitutions: See Section 01 6000 - Product Requirements.
2.05 SOURCE LIMITATIONS

A. Obtain each type of wiring device and associated wall plate from single source from single
manufacturer.

2.06 PRODUCT GRADE:
A. Receptacles: Unless indicated otherwise, Industrial specification grade.
B. Switches: Unless indicated otherwise, Industrial specification grade.
2.07 WALL SWITCHES
A. Wall Switches - General Requirements: AC only, quiet operating, general-use snap switches

with silver alloy contacts, complying with NEMA WD 1 and NEMA WD 6, and listed as
complying with UL 20 and where applicable, FS W-S-896; types as indicated on the drawings.

1. Wiring Provisions: Terminal screws for side wiring and screw actuated binding clamp for
back wiring with separate ground terminal screw.

B. Standard Wall Switches: A, 120/277 V with standard toggle type switch actuator and
maintained contacts; single pole single throw, double pole single throw, three way, or four way
as indicated on the drawings.

2.08 RECEPTACLES
A. Receptacles - General Requirements: Self-grounding, complying with NEMA WD 1 and NEMA

WD 6, and listed as complying with UL 498, and where applicable, FS W-C-596; types as
indicated on the drawings.

1. Wiring Provisions: Terminal screws for side wiring or screw actuated binding clamp for
back wiring with separate ground terminal screw.

2. NEMA configurations specified are according to NEMA WD 6.
B. Convenience Receptacles:
1. Standard Convenience Receptacles: 20A, 125V, NEMA 5-20R; single or duplex as
indicated on the drawings.
2. Tamper Resistant Convenience Receptacles: 20A, 125V, NEMA 5-20R, listed and labeled
as tamper resistant type; single or duplex as indicated on the drawings.
C. GFCI Receptacles:
1. GFCI Receptacles - General Requirements: Self-testing, with feed-through protection and

light to indicate ground fault tripped condition and loss of protection; listed as complying
with UL 943, class A.

a. Provide test and reset buttons of same color as device.

2. Standard GFCI Receptacles: Duplex, 20A, 125V, NEMA 5-20R, rectangular decorator
style.

3. Weather Resistant GFCI Receptacles: Duplex, 20A, 125V, NEMA 5-20R, rectangular
decorator style, listed and labeled as weather resistant type complying with UL 498
Supplement SE suitable for installation in damp or wet locations.

4. Tamper Resistant GFCI Receptacles:uplex, 20A, 125V, NEMA 5-20R, rectangular
decorator style, listed and labeled as tamper resistant type.

2.09 WALL PLATES
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A. Wall Plates: Comply with UL 514D.

1. Configuration: One piece cover as required for quantity and types of corresponding wiring
devices.

2. Size: Standard.
3. Screws: Metal with tamper-resistant heads finished to match wall plate finish.

B. Stainless Steel Wall Plates: Brushed satin finish, Type 302 stainless steel unless indicated
otherwise by architect during submittal process.

C. Galvanized Steel Wall Plates: Rounded corners and edges, with corrosion resistant screws.

D. Weatherproof Covers for Wet Locations: Gasketed, cast aluminum, with hinged lockable cover
and corrosion-resistant screws; listed as suitable for use in wet locations while in use with
attachment plugs connected and identified as extra-duty type.

2.10 FLOOR BOX SERVICE FITTINGS

A. Description: Service fittings compatible with floor boxes provided under Section 26 0533.16
with components, adapters, and trims required for complete installation.

B. Accessories:

1. Tile Rings: Finish to match covers; configuration as required to accommodate specified
covers.

2. Carpet Flanges: Finish to match covers; configuration as required to accommodate
specified covers.

2.11 POKE-THROUGH ASSEMBLIES
A. Manufacturers:
1. As indicated on drawings.

B. Description: Assembly comprising floor service fitting, poke-through component, fire stops and
smoke barriers, and junction box for conduit termination; fire rating listed to match fire rating of
floor and suitable for floor thickness where installed.

1. Comply with ul 514 scrub water exclusion requirements.
C. Accessories:

1. Closure Plugs: Size and fire rating as required to seal unused core hole and maintain fire
rating of floor.

PART 3 EXECUTION
3.01 INSTALLATION

A. Perform work in accordance with NECA 1 (general workmanship) and, where applicable, NECA
130.

B. Coordinate locations of outlet boxes provided under Section 26 0533.16 as required for
installation of wiring devices provided under this section.

1. Mounting Heights: Unless otherwise indicated, as follows:
a. Wall Switches: 48 inches (1200 mm) above finished floor.
b. Wall Dimmers: 48 inches (1200 mm) above finished floor.
c. Fan Speed Controllers: 48 inches (1200 mm) above finished floor.
d

Receptacles: 18 inches (450 mm) above finished floor or 6 inches (150 mm) above
counter where indicated.
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2. Orient outlet boxes for vertical installation of wiring devices unless otherwise indicated.

3.  Where multiple receptacles, wall switches, or wall dimmers are installed at the same
location and at the same mounting height, gang devices together under a common wall
plate.

4. Locate wall switches on strike side of door with edge of wall plate 3 inches (80 mm) from
edge of door frame. Where locations are indicated otherwise, notify Engineer to obtain
direction prior to proceeding with work.

5. Locate receptacles for electric drinking fountains concealed behind drinking fountain
according to manufacturer's instructions.

C. Install wiring devices in accordance with manufacturer's instructions.

D. Install permanent barrier between ganged wiring devices when voltage between adjacent
devices exceeds 300 V.

E. Conductors:

1. Do not strip insulation from conductors until right before they are spliced or terminated on
devices.

2.  Strip insulation evenly around the conductor using tools designed for the purpose. Avoid
scoring or nicking of solid wire or cutting strands from stranded wire.

3. Where required, connect wiring devices using pigtails not less than 6 inches (150 mm)
long. Do not connect more than one conductor to wiring device terminals.

4. The length of free conductors at outlets for devices shall meet provisions of NFPA 70,
Article 300, without pigtails.

5.  Existing Conductors:
a. Cut back and pigtail, or replace all damaged conductors.
b. Straighten conductors that remain and remove corrosion and foreign matter.
c. Pigtailing existing conductors is permitted, provided the outlet box is large enough.
d

When conductors larger than No. 12 AWG are installed on 15- or 20-A circuits, splice
No. 12 AWG pigtails for device connections.

F. Connect wiring devices by wrapping conductor clockwise 3/4 turn around screw terminal and
tightening to proper torque specified by the manufacturer. Where present, do not use push-in
pressure terminals that do not rely on screw-actuated binding.

G. Unless otherwise indicated, connect wiring device grounding terminal to branch circuit
equipment grounding conductor and to outlet box with bonding jumper.

H. Forisolated ground receptacles, connect wiring device grounding terminal only to identified
branch circuit isolated equipment grounding conductor. Do not connect grounding terminal to
outlet box or normal branch circuit equipment grounding conductor.

I.  Unless otherwise indicated, GFCI receptacles may be connected to provide feed-through
protection to downstream devices. Label such devices to indicate they are protected by
upstream GFCI protection.

J. Install non-feed-through-type GFCI receptacles where protection of downstream receptacles is
not required.

K. Install wiring devices plumb and level with mounting yoke held rigidly in place.

L. Install wall switches with OFF position down.
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M. Install vertically mounted receptacles with grounding pole on top and horizontally mounted
receptacles with grounding pole on left.

N. Install wall plates to fit completely flush to wall with no gaps and rough opening completely
covered without strain on wall plate. Repair or reinstall improperly installed outlet boxes or
improperly sized rough openings. Do not use oversized wall plates in lieu of meeting this
requirement.

O. Install blank wall plates on junction boxes and on outlet boxes with no wiring devices installed
or designated for future use.

P. Identify wiring devices in accordance with Section 26 0553.

1. Unless instructed differently by Architect, Identify each receptacle with panelboard
identification and circuit number. Use hot, stamped, or engraved machine printing with
black-filled lettering on face of plate, and durable wire markers or tags inside outlet boxes.

Q. Install poke-through closure plugs in each unused core holes to maintain fire rating of floor.
3.02 FIELD QUALITY CONTROL

A. See Section 01 4000 - Quality Requirements, for additional requirements.

B. Inspect each wiring device for damage and defects.

C. Operate each wall switch, wall dimmer, and fan speed controller with circuit energized to verify
proper operation.

D. Test each receptacle to verify operation and proper polarity.
1. Line voltage: Acceptable range is 105 to 132 V.
2. Ground Impedance: Values of up to 2 ohms are acceptable.
3. Voltage Drop: Under 15A load, a value of 6 percent or higher is unnacceptable.

E. Test each GFCI receptacle for proper tripping operation according to manufacturer's
instructions.

1. Test for tripping values specified in UL 1436 and UL 943
Correct wiring deficiencies and replace damaged or defective wiring devices.

m

Replace devices that have been in temporary use during construction and that were installed
before building finishing operations were complete

3.03 ADJUSTING
A. Adjust devices and wall plates to be flush and level.
3.04 CLEANING

A. Clean exposed surfaces to remove dirt, paint, or other foreign material and restore to match
original factory finish.

END OF SECTION
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SECTION 26 5100

INTERIOR LIGHTING

PART 1 GENERAL
1.01 SECTION INCLUDES

A.
B.
C.
D.

Interior luminaires.
Emergency lighting units.
Ballasts and drivers.

Accessories.

1.02 RELATED REQUIREMENTS

A.
B.

C.

Section 26 0533.16 - Boxes for Electrical Systems.

Section 26 0923 - Lighting Control Devices: Automatic controls for lighting including occupancy
sensors, outdoor motion sensors, time switches, outdoor photo controls, and daylighting
controls.

Section 26 2726 - Wiring Devices: Manual wall switches and wall dimmers.

1.03 REFERENCE STANDARDS

A.

IEC 60529 - Degrees of Protection Provided by Enclosures (IP Code) 1989 (Corrigendum
2019).

IES LM-79 - Approved Method: Optical and Electrical Measurements of Solid-State Lighting
Products 2019.

IES LM-80 - Approved Method: Measuring Maintenance of Light Output Characteristics of
Solid-State Light Sources 2021.

NECA/IESNA 500 - Standard for Installing Indoor Lighting Systems 2006.
NECA/IESNA 502 - Standard for Installing Industrial Lighting Systems 2006.

NEMA 410 - Performance Testing for Lighting Controls and Switching Devices with Electronic
Drivers and Discharge Ballasts 2020.

NEMA LE 4 - Recessed Luminaires, Ceiling Compatibility 2012 (Reaffirmed 2018).

NFPA 70 - National Electrical Code Most Recent Edition Adopted by Authority Having
Jurisdiction, Including All Applicable Amendments and Supplements.

NFPA 101 - Life Safety Code Most Recent Edition Adopted by Authority Having Jurisdiction,
Including All Applicable Amendments and Supplements.

UL 924 - Emergency Lighting and Power Equipment Current Edition, Including All Revisions.
UL 1598 - Luminaires Current Edition, Including All Revisions.

UL 8750 - Light Emitting Diode (LED) Equipment for Use in Lighting Products Current Edition,
Including All Revisions.

1.04 ADMINISTRATIVE REQUIREMENTS

A

Coordination:

1.  Coordinate the installation of luminaires with mounting surfaces installed under other
sections or by others. Coordinate the work with placement of supports, anchors, etc.
required for mounting. Coordinate compatibility of luminaires and associated trims with
mounting surfaces at installed locations.
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2. Coordinate the placement of luminaires with structural members, ductwork, piping,
equipment, diffusers, fire suppression system components, and other potential conflicts
installed under other sections or by others.

3. Notify Engineer of any conflicts or deviations from Contract Documents to obtain direction
prior to proceeding with work.

1.05 SUBMITTALS
A. Shop Drawings:

1. Indicate dimensions and components for each luminaire that is not a standard product of
the manufacturer.

2. Provide photometric calculations where luminaires are proposed for substitution upon
request.

B. Product Data: Provide manufacturer's standard catalog pages and data sheets including
detailed information on luminaire construction, dimensions, ratings, finishes, mounting
requirements, listings, service conditions, photometric performance, installed accessories, and
ceiling compatibility; include model number nomenclature clearly marked with all proposed
features.

1. LED Luminaires:
a. Include estimated useful life, calculated based on IES LM-80 test data.

2. LED Retrofit Luminaire Conversion Kits: Include list of compatible luminaires and/or
criteria for compatibility.

C. Project Record Documents: Record actual connections and locations of luminaires and any
associated remote components.

1.06 DELIVERY, STORAGE, AND PROTECTION

A. Receive, handle, and store products according to NECA/IESNA 500 (commercial lighting),
NECA/IESNA 502 (industrial lighting), and manufacturer's written instructions.

B. Keep products in original manufacturer's packaging and protect from damage until ready for
installation.

1.07 FIELD CONDITIONS

A. Maintain field conditions within manufacturer's required service conditions during and after
installation.

1.08 WARRANTY

A. Provide five year manufacturer warranty for LED luminaires, including drivers.
PART 2 PRODUCTS
2.01 LUMINAIRE TYPES

A. Furnish products as indicated in luminaire schedule included on the drawings.
2.02 LUMINAIRES

A. Provide products that comply with requirements of NFPA 70.

B. Provide products that are listed and labeled as complying with UL 1598, where applicable.
C. Provide products listed, classified, and labeled as suitable for the purpose intended.
D

Unless otherwise indicated, provide complete luminaires including lamp(s) and all sockets,
ballasts, reflectors, lenses, housings and other components required to position, energize and
protect the lamp and distribute the light.

Interior Lighting 26 5100 - 2



STATE OF IOWA OPN PROJECT NO.: 23.8160.01

5JD FRESH START WOMEN'S CENTER DAS PROJECT NO.: 9344.00
RESTROOM REMODEL RFB 934400-01
E. Unless specifically indicated to be excluded, provide all required conduit, boxes, wiring,

K.

connectors, hardware, supports, trims, accessories, etc. as necessary for a complete operating
system.

Provide products suitable to withstand normal handling, installation, and service without any
damage, distortion, corrosion, fading, discoloring, etc.

Recessed Luminaires:
1. Ceiling Compatibility: Comply with NEMA LE 4.

2. Luminaires Recessed in Insulated Ceilings: Listed and labeled as IC-rated, suitable for
direct contact with insulation and combustible materials.

3. Luminaires Recessed in Sloped Ceilings: Provide suitable sloped ceiling adapters.
LED Luminaires:

1. Components: UL 8750 recognized or listed as applicable.

2. Tested in accordance with IES LM-79 and IES LM-80.

3. LED Estimated Useful Life: Minimum of 50,000 hours at 70 percent lumen maintenance,
calculated based on IES LM-80 test data.

LED Tape Lighting Systems: Provide all power supplies, drivers, cables, connectors, channels,
covers, mounting accessories, and interfaces as necessary to complete installation.

1. LED Tape - General Requirements:
a. Listed.
b. Wet Location Applications: IEC 60529, IP 68 (waterproof) rated.

Track Lighting Systems: Provide track compatible with specified track heads, with all
connectors, power feed fittings, dead ends, hangers and canopies as necessary to complete
installation.

Luminaires Mounted in Continuous Rows: Provide quantity of units required for length
indicated, with all accessories required for joining and aligning.

2.03 EMERGENCY LIGHTING UNITS

A

Description: Emergency lighting units complying with NFPA 101 and all applicable state and
local codes, and listed and labeled as complying with UL 924.

Operation: Upon interruption of normal power source or brownout condition exceeding 20
percent voltage drop from nominal, solid-state control automatically switches connected lamps
to emergency power supply for minimum of 90 minutes of rated emergency
illumination.Batteries, where used, automatically recharge upon restoration of normal power
source.

Battery:

1. Size battery to supply all connected lamps, including emergency remote heads where
indicated.

Diagnostics: Provide power status indicator light and accessible integral test switch to manually
activate emergency operation.

Provide low-voltage disconnect to prevent battery damage from deep discharge.
Accessories:

1. Provide compatible accessory mounting brackets where indicated or required to complete
installation.
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2.04 BALLASTS AND DRIVERS

A. Ballasts/Drivers - General Requirements:
1. Provide ballasts containing no polychlorinated biphenyls (PCBs).

2. Minimum Efficiency/Efficacy: Provide ballasts complying with all current applicable federal
and state ballast efficiency/efficacy standards.

3.  Electronic Ballasts/Drivers: Inrush currents not exceeding peak currents specified in
NEMA 410.

B. Dimmable LED Drivers:

1. Dimming Range: Continuous dimming from 100 percent to ten percent relative light
output unless dimming capability to lower level is indicated, without flicker.

2. Control Compatibility: Fully compatible with the dimming controls to be installed.
a. Wall Dimmers: See Section 26 2726.
b. Daylighting Controls: See Section 26 0923 .
END OF SECTION
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SECTION 26 7010

ELECTRIC HAND DRYER

PART 1 GENERAL
1.01 SECTION INCLUDES
A. Compact high speed surface mount ADA-compliant hand dryer.
1.02 RELATED SECTIONS
A. Section 06100 - Rough Carpentry: Blocking in stud partitions for mounting hand dryers.
1.03 REFERENCES
A. Underwriter's Laboratory (UL): Labeled products.
1.04 SUBMITTALS
A. Submit under provisions of Division 01.
B. Product Data: Manufacturer's data sheets on each product to be used, including:
1. Preparation instructions and recommendations.
2. Installation methods.
C. Shop Drawings:
D. Manufacturer's installation and maintenance instructions.
E. Copy of warranty form for review by Architect.
1.05 QUALITY ASSURANCE

A. Product Requirements: Hand dryers shall be certified by Underwriters Laboratory (UL), Inc. and
shall bear UL labels.

1.06 DELIVERY, STORAGE, AND HANDLING
A. Store products in manufacturer's unopened packaging until ready for installation.

B. Store and dispose of solvent-based materials, and materials used with solvent-based materials,
in accordance with requirements of local authorities having jurisdiction.

1.07 PROJECT CONDITIONS

A. Maintain environmental conditions (temperature, humidity, and ventilation) within limits
recommended by manufacturer for optimum results. Do not install products under
environmental conditions outside manufacturer's absolute limits.

1.08 WARRANTY

A. Manufacturer's Warranty: 5 year limited warranty for electric hand dryers to cover defects in
material and workmanship.

PART 1 PRODUCTS
2.01 MANUFACTURERS

A. Acceptable Manufacturer: Excel Dryer, Inc., which is located at: P.O. Box 365, 357 Chestnut
Street; East Longmeadow, MA 01028; Toll Free Tel: 888-998-7025; Tel: 413-525-4531; Email:
request info (sales@exceldryer.com); Web: www.exceldryer.com .

B. Requests for substitutions will be considered in accordance with provisions of Division 01.
2.02 ELECTRIC HAND DRYER
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A. Type: Surface mounted high speed ADA-compliant hand dryer shall incorporate a vandal
resistant design that includes a metal cover with 2 vandal-proof locks screws and lock with
special speed flow wrench as manufactured by Excel Dryer, Inc.

a. Excel Hand Dryer Model No. TA-ABS
1)  World Dryer VERDEGdri Series
2)  Machflow Speedflow series

B. Performance Requirements:

1.

2B

Operation: The dryer shall start automatically, and operate with no interruption as long as
the hands are kept in the detection range of the sensor. The appliance shall stop 2
seconds after the hands are removed from the airflow.

Air Speed: 16,000 Ifm

Temperature at 4 inches, 101 degrees F.
Heating Element: 550 W

Drying Time: 10 to 15 sec

Safety: Automatic disconnection system after 60 seconds of continuous use. Self-
resetable thermal cut-off at 180 degrees F (82 degrees C) which disconnect the whole
appliance. Protection level against water splashes should be rating IP23.

Unit shall be UL and CSA approved, according to UL 499 and CSA C22.2 standards and
with ADA projection requirements.

Sound Pressure Level (SPL): Noise level at 79 inches. 68 to 75 dB dependant on fan
speed.

C. Construction:

1.

© ©®© N o g R~ 0D
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Cover: One-piece cover fabricated from 1/16 inch steel:

a. Finish: Steel sheet 1/16 inch thick complying with =STM A659 with white epoxy paint
finish.

b. Cover to be field attached to base with vandal proof screws and locked with special
key wrench.

c. Locate air outlet, intake, and operating sensor in bottom of cover.

d. Nominal Size: 8-29/32 inches wide by 13 11/16 inches high by 4 inches deep.

e. Weight: 8 pounds.

Base: Fire resistant UL VO plastic base, with (3) 7/8 inch holes for wall mounting.

Motor: Through-flow discharge vacuum motor/blower, 20000 rpm, A class.

P.M.: 20,000.

Voltage: 120 V.

Frequency: 60 Hz.

Power Consumption: 8A (120 V).

Isolation: Class | Grounding required.

Fully adjustable 2 inches to 8 inches infrared electronic detection sensor by means of a
potentiometer. Sensors shall have a polycarbonate viewing window.

Fan: Fire resistant plastic UL 94-VO0 fan scroll. Aluminum centrifugal double asymmetrical
inlet fan wheel.
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11.  White finish.

PART 1 EXECUTION
3.01 COORDINATION

A. Coordinate requirements for blocking to ensure adequate means for support and installation of
hand dryers.

B. Coordinate requirements for power supply, conduit, disconnect switches, and wiring.
C. Coordinate dryer installation with application of wall finishes.

3.02 EXAMINATION
A. Do not begin installation until substrates have been properly prepared.

B. If substrate preparation is the responsibility of another installer, notify Architect of unsatisfactory
preparation before proceeding.

3.03 INSTALLATION
A. Comply with manufacturer's written installation instructions and approved shop drawings.
B. Mount dryers at heights indicated on Drawings and approved shop drawings.

C. Install bases securely to supporting substrate so that dryers are level and aligned with each
other. Anchor with fasteners of type and size recommended by manufacturer for type of wall
substrate.

D. Install dryers with recess mounting kits such that maximum projection from wall surface is 4
inches in compliance with ICC/ANSI A117.1. Anchor box in rough wall opening with fasteners of
type and size recommended by manufacturer. When cover is installed over dryer, ensure that
joint between box and wall finish is concealed.

3.04 CLEANING, TESTING, AND DEMONSTRATING
A. Remove protective wrappings. Clean surfaces with mild soap solution. Do not use abrasives.

B. Inspect installed dryers to verify mounting is rigid and electrical connections are proper. Test
each dryer to verify operation and performance. Correct deficiencies.

C. Protect dryers from remaining construction activities. Immediately remove and replace dryers
that are damaged.

D. Demonstrate operation and maintenance to Owner's representative.
3.05 PROTECTION

A. Protect installed products until completion of project.

B. Touch-up, repair or replace damaged products before Substantial Completion.
END OF SECTION
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SECTION 27 0000

GENERAL REQUIREMENTS FOR COMMUNICATIONS SYSTEMS

PART 1 - GENERAL
1.01 SECTION INCLUDES

A.

Division 27 Specifications are provided to define the standards and criteria to be used to bid,
plan, furnish, install, test, and document communication systems for 23151 - DSM 5JD Fresh
Start Restroom Remodel. These specifications shall form the basis for implementation of the
procurement, installation, inspection, and close-out process.

Division 27 has been designed and developed based on NFPA 70 (NEC), National Electrical
Safety Code (NESC), Institute of Electronic and Electrical Engineers (IEEE), and a combination
of ANSI/TIA Telecommunication Standards, and BICSI| methodologies. The requirements within
those documents are not superseded herein unless specifically stated. NEC and NESC code
requirements are unable to be superseded by this document at any time. ANSI/TIA standards
and BICSI methodologies are guidelines and recommendations for best practices and may be
superseded, as specified, or may be made more stringent by this document.

Any use of the word “shall” marks a mandatory requirement. Use of the word “may” or “should”
suggests optional elements. All conflicts within this document shall be resolved by the General
Contractor in consultation with the Design Team. The standards of DAS shall take precedence
in the resolution of any dispute.

Unauthorized changes and/or deviations from these specifications, regardless of scale, may
result in re-design, reconstruction, or re-installation of communications elements at the
contractor’s expense. Contractors shall obtain formal written approval prior to bidding and prior
to installation in order to deviate from these specifications or from ANSI/TIA standards and
BICSI methodologies. Contractors shall not deviate from NEC and NESC requirements.

Division 27 Specifications address information transport pathways, multiple different types of
communication systems, spaces, media, grounding, identification, testing, and documentation
requirements in support of multiple information transport infrastructures.

Specific responsibilities of Division 27 include, but are not limited to:

1. Installation of the intra-building pathways, cabling, and coordinating space requirements
necessary to house the communication systems and associated electronic information
transport equipment. Pathways and spaces shall be provided to support the known
systems and cabling requirements, as well as provisions for those that may be required in
the future for growth purposes.

2. The procurement and installation of each communications system and the associated
components and cabling to create a fully functional system.

3.  Thorough testing shall be conducted of each individual communications system to
illustrate compliance with specific performance requirements.

4. Definition and establishment of administration and labeling schemes, conforming to
Owner’s requirements.

5. Securing all necessary permits and licenses, payment of all fees, and provision of all
construction work notifications.

6. Compliance with all applicable laws, ordinances, rules, and regulations.

GENERAL REQUIREMENTS FOR
COMMUNICATIONS SYSTEMS
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7. Mandatory project manager attendance at a weekly project status meeting with the

General Contractor.

It is the intent of the project drawings and specifications to provide complete and fully
functional Division 27 communication systems, ready for use. Any item, not specifically
shown in the project drawings or called for in the project specifications but normally
required for a complete system, is to be considered a part of this contract.

G. System Continuity:

1.

Reconnect all existing items that remain in use. Provide all materials and labor required to
retain continuity of existing circuits or systems that are disrupted by these alterations even
though not indicated on the drawings.

1.02 RELATED REQUIREMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 00 & 01 Specification Sections, apply to this Section.

B. The following documents shall also be considered as a part of and shall relate directly to this
section:

1.
2.

3.
4.

Section 27 0528 - PATHWAYS FOR COMMUNICATIONS SYSTEMS

Section 27 0544 - SLEEVES AND SLEEVE SEALS FOR COMMUNICATIONS
PATHWAYS AND CABLING

Section 27 0553 - IDENTIFICATION FOR COMMUNICATIONS SYSTEMS
Section 27 1500 - COMMUNICATIONS HORIZONTAL CABLING

1.03 ABBREVIATIONS AND ACRONYMS
A. The following definitions are applicable to the work as indicated and as shown herein:

®© N o o k0w N =
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12.
13.
14.
15.
16.
17.
18.

ACR: Attenuation-to-Crosstalk Ration

ADA: Americans with Disabilities Act

AFF: Above Finished Floor

ANSI: American National Standards Institute

ASTM: American Society for Testing & Materials (ASTM International)
AWG: American Wire Gauge

BET: Building Entrance Terminal

BICSI: Building Industry Consulting Service International, Inc.
BTU: British Thermal Unit

dB: Decibel

dBmV: Decibel Millivolt

EF: Entrance Facility

EIA: Electronic Industries Association

ELFEXT: Equal Level Far-End Crosstalk

EMC: Electromagnetic Compatibility

EMI: Electromagnetic Interference

EMT: Electrical Metallic Tubing

ER: Equipment Room

GENERAL REQUIREMENTS FOR
COMMUNICATIONS SYSTEMS
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19. FCC: Federal Communications Commission

20. FD: Floor Distributor

21. FEXT: Far-End Crosstalk

22. F/FTP: Overall foil screened cable with foil screened twisted pair.
23. F/UTP: Overall foil screened cable with unshielded twisted pair.
24. FTP: Shielded twisted pair.

25. Freq: Frequency

26. HC: Horizontal Cross-Connect

27. HH: Hand Hole

28. HVAC: Heating, Ventilation, and Air Conditioning

29. Hz: Hertz

30. IC: Intermediate Cross-Connect

31. IDC: Insulation Displacement Connector

32. IDF: Intermediate Distribution Frame

33. IMC: Intermediate Metal Conduit

34. IEEE: Institute of Electrical and Electronics Engineers

35. ISO: International Organization for Standardization

36. LAN: Local Area Network

37. LCD: Liquid Crystal Display

38. Mbps: Megabits per second

39. MC: Main Cross-Connect

40. MDF: Main Distribution Frame

41. MHz: Megahertz

42. NEC: National Electrical Code, NFPA 70

43. NESC: National Electric Safety Code

44. NFPA: National Fire Protection Association

45. NRTL: Nationally Recognized Testing Laboratory

46. OSHA: Occupational Safety and Health Administration

47. OSP: Outside cable Plant

48. PR: Pair

49. RCDD: Registered Communications Distribution Designer

50. RFI: Radio Frequency Interference

51. RH: Relative Humidity

52. RMC: Rigid Metallic Conduit

53. RNC: Rigid Non-Metallic Conduit

54. S/FTP: Overall braid screened cable with foil screened twisted pair
55. S/UTP: Overall braid screened cable with unshielded twisted pair

56. SE: Service Entrance

GENERAL REQUIREMENTS FOR
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STATE OF IOWA OPN PROJECT NO.: 23.8160.01

5JD FRESH START WOMEN'S CENTER DAS PROJECT NO.: 9344.00
RESTROOM REMODEL RFB 934400-01
57. SFP: Small Form-Factor Pluggable Transceiver

58.
59.
60.
61.
62.
63.
64.
65.
66.

TIA: Telecommunications Industry Association
TO: Telecommunications Outlet

TR: Telecommunications Room

TV: Television

UL: Underwriters Laboratory

UPS: Uninterruptible Power Supply

WAOQO: Work Area Outlet

WAP: Wireless Access Point

UTP: Unshielded Twisted Pair

1.04 DEFINITIONS
A. The following definitions are applicable to the work as indicated and as shown herein:

1.

10.

1.

Attenuation: The decrease in power of a signal, light beam, or light wave, either absolutely
or as a fraction of a reference value. Attenuation is the opposite of gain and is measured
in decibels (dB).

Backbone System: The cabling and connecting hardware that provides interconnection
between Telecommunications Rooms, Equipment Room, and Entrance Facilities.

BET: Building Entrance Terminal - Cable termination equipment used to terminate outside
plant (OSP) cables at or near the point of building entry.

Conduit Chase Pipe: Short section of bushed EMT conduit with sufficient size and
capacity to support horizontal cabling bundles from ceiling space, through ceiling tile, onto
the ladder tray system connecting wall to rack or cabinet.

Cross Connect: A facility enabling the termination of cable elements and their
interconnection or cross-connection.

Design Team: A group of individuals comprised of Architect(s) and Engineer(s) involved in
assembling the contract documents known as the drawings and specifications.

EF: Entrance facility - A location within a building for both public and private network
service cables. A facility that provides all necessary mechanical and electrical services for
the entry of telecommunications cables into a building and that complies with all relevant
regulations. Also referred to as SE: Service Entrance.

ER: Equipment Room - A centralized space designed for telecommunications equipment
that serves the occupants of a building. Equipment therein is considered distinct from an
IDF (Telecommunications Room) because of its nature or complexity. Also frequently
referred to as MCR or MDF.

Horizontal System: The cabling between, and including, the TO (Telecommunications
Outlet) connector and the HC (Horizontal Cross-connect) in the Telecommunications
Room.

HC: Horizontal Cross-Connect - A group of connectors, such as patch panel or punch
down block, that allows equipment and backbone cabling to be cross-connected with
patch cords or jumpers. Floor Distributor (FD) is the international term for HC. Also
frequently referred to as IDF.

Jack: Also commonly called an “outlet”, it is the fixed, female connector.

GENERAL REQUIREMENTS FOR
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12. J-Hook: A supporting device for horizontal cables that is shaped like a “J”. It is attached to

13.

14.

15.

16.
17.

18.
19.

20.

21.

22.
23.

some building structures. Horizontal cables are laid in the opening formed by the “J” to
provide support for cables.

Minor Pathway Support Hardware: Anchors, support brackets, clamps, clips, cable ties, D-
rings, rack screws, velcro straps and etc. used to dress and secure cabling, conduits and
surface raceways.

Plug: Also commonly called a “connector”, it is the removable, male telecommunications
connector.

RF: Radio Frequency - The area (or band) of the electromagnetic spectrum where most
radio communication takes place, typically from 100 KHz to 100 GHz. A frequency at
which coherent electromagnetic radiation of energy is useful for communication purposes.
Analog electrical signals sent on cable or over the air. Conventional (broadcast) television
and radio, as well as cable TV, deliver RF signals to your television/radio.

Screen: A metallic layer, either a foil or braid, placed around a pair or group of conductors.

SE: Service Entrance - An entrance to a building for both public and private network
service cables. A facility that provides all necessary mechanical and electrical services for
the entry of telecommunications cables into a building and that complies with all relevant
regulations. Also referred to as EF: Entrance Facility.

Shield: A metallic layer, either a foil or braid, placed around a group of conductors.

Splice: A joining of conductors meant to be permanent. A device that joins conducting or
transmitting media. Also referred to as straight splice.

TE: Telecommunications Enclosure - A case or housing for telecommunications cable
terminations and cross-connect cabling.

TO: Telecommunications Outlet - A device placed at the user workstation for termination
of horizontal media and for connectivity of network equipment. Also referred to as WAO
(Work Area Outlet).

Trafficways: Locations where vehicular or pedestrian traffic is a normal course of events.

WAO: Work Area Outlet - A device placed at the user workstation for termination of
horizontal media and for connectivity of network equipment. Also referred to as TO
(Telecommunications Outlet).

1.05 CODE REFERENCES AND STANDARDS
A. All work shall be in compliance with the following codes and agencies. Nothing contained within

these specifications shall be misconstrued to permit work not in conformance with the most
stringent of applicable codes and standards. It is assumed that bidders have access to, and
specific knowledge of, the listed reference materials in order to ensure conformity with them.

National Electrical Code (NEC)

National Electrical Safety Code (NESC)

National Fire Protection Association (NFPA)
International Building Code (IBC)

lowa Administrative Code

Federal, State, and Local Codes.

National Electronic Manufacturer's Association (NEMA)

© N ok 0D

Institute of Electronic and Electrical Engineers (IEEE)
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9. American National Standards Institute/ Industries Association Telecommunication/
Electronic Industries Association (ANSI/TIA/EIA)

10. Occupational Safety & Health Administration (OSHA)
11. Federal Communications Commission (FCC)

B. All new materials, equipment, and installation practices shall meet the requirements of the
following standards, unless specifically instructed otherwise by the Design Team.

1. TIA-568.0-D - Generic Telecommunications Cabling for Customer Premises (December
2015, July 2017 addendum)

2. TIA-568.1-D - Commercial Building Telecommunications Infrastructure Standard
(September 2015, March 2018 addendum)

3. TIA-568-C.2 - Balanced Twisted-Pair Telecommunications Cabling and Components
Standards (August 2009)

TIA-569-E - Telecommunications Pathways and Spaces (May 2019)

TIA-606-C - Administration Standard for Telecommunications Infrastructure (June 2017)
NFPA 70 - National Electric Code (NEC)

BICSI - Telecommunications Distribution Methods Manual 13th, or most recent, edition.
BICSI - Information Transport Systems Installation Manual 7th, or most recent, edition

© ©® N o o &~

Federal, State, and local codes, rules, regulations, and ordinances.

a. Perform all work in accordance with local jurisdiction requirements that is governing
the work and as fully part of the specifications attached.

1.06 ADMINISTRATIVE REQUIREMENTS

A. Coordination: Coordinate the installation of the telephone and internet service provider pathway
and entrance with the Electrical Contractor and the Owner's selected carrier.

B. Sequencing: Ensure that any wide area network, telephone service, and internet service
connectivity cutover is achieved in a coordinated and orderly manner.

C. All Division 27 Contractor Project Managers shall schedule and conduct a coordination meeting
with DAS Information Technology Department to confirm and coordinate scope of work
requirements prior to commencement of work. Project meetings shall be scheduled through the
General Contractor.

1.07 SUBMITTALS
A. Refer to Division 1 for exact submittal procedures.

B. The Division 27 Contractor shall provide for review, without exception prior to material
acquisition and installation, the following items. Failure to submit required items shall disqualify
the bidder.

1. Product Data Sheets (Catalog Cuts)
Backbone Diagram

Riser Diagram

Cabling Diagram

System Schematics

Signal Flow Diagram

i S T

Dimensioned plans, sections and elevations and fabrication details.
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8.  Specification Sheets for Test Equipment

9. Bill of Materials
10. Contracting Firm Qualifications and Certifications
11. Installation Team Qualifications by Individual
12.  Current Manufacturer Certifications
C. Provide prior to completion:

1. Cable data base listing patch panel station cable assignments. Database shall be
provided on compact disc or other electronic media format when requested by the
General Contractor, DAS or the Design Team. Database shall be submitted to the
requesting party within seven (7) calendar days.

2. Cable administration drawings, as requested to assist in the planning process. Drawings
will be requested prior to final documentation.

D. Provide at completion of each construction phase area:

1. Cable test and certification reports; summary hard copy or full test results on compact disc
when requested by the owner or design team. Reports shall be submitted to the
requesting party within seven (7) calendar days.

2. One (1) set of record drawings of the actual installation of the Division 27 systems.
Drawings shall be given as full size originals and on disk in AutoCAD format

E. Provide at final completion Closeout Submittals. This shall consist of three (3) bound sets of
O&M (Operating and Maintenance) Manuals formatted as defined by Division 1 and one (1)
electronic copy provided on a CD/DVD disc. Each copy of the O&M Manual shall include, at
minimum, items listed as follows:

1. Cable test and certification reports; summary hard copy and full test results on disc. Test
results shall be delivered at the completion of each project phase and at any time when
called for by the Owner.

2. Provide one (1) full-size hard copy set of record drawings (as-builts) to be submitted to the
Design Team for approval, immediately upon completion of the installation.

3. Instruction manuals including equipment and schedules, operating instructions, and
manufacturer's instructions.

4. Manufacturer Warranty Certificate.

a. Warranty contacts including but not limited to names, telephone numbers (office and
mobile).

5.  Networked Devices

a. Provide the owner a list of all networked devices including all IP addresses and
passwords for devices and managing software.

1.08 QUALITY ASSURANCE

A. Contracting firm shall constitute a company with a minimum of five (5) years successful
installation experience with projects utilizing infrastructure and systems work similar to that
required for this project.

B. Service Qualifications: Installing and servicing contractor shall have a permanent office within a
120-mile radius of the project site.

C. Cabling Contractor shall have at least one (1) Registered Communications Distribution
Designer and installers with Installer-level BICSI Certifications on staff responsible for this

GENERAL REQUIREMENTS FOR
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D.

project. Provide copies of these certificates in the submittal process.

Work crew, not involved in installing cable elements (e.g. laborers delivering/moving materials,
installing grounding by an electrician, or workers installing pathway elements) do not require
BICSI or manufacturer certification or registration.

Contractor shall provide a Manufacturer Certification for the system solution bid, issued directly
in the bidder's company name, valid for the time frame in which the installation will be
completed. Contractor shall be manufacturer certified in order to participate in the bid event.

The contractor shall be knowledgeable in local, state, regional, and national codes and
regulations. All work shall comply with the latest revision of codes or regulations. When conflict
exists between local or national codes or regulations, the most stringent codes or regulations
shall apply.

Only installers trained and certified by the proposed manufacturer shall be allowed to install
products. Installers must possess the highest level of certification available by the manufacturer
for the specific solution being installed.

Only installers trained and certified by the proposed manufacturer shall be allowed to install
firestop products.

Before bidding, the contractor shall study and compare all contract documents and promptly
notify the Design Team of any discrepancies or deficiencies discovered by or made known to
the contractor.

Discrepancies: Whenever a discrepancy or inconsistency exists between related information
indicated on the contract drawings and/or specifications, this contractor shall obtain additional
clarification and direction from the Design Team before proceeding. For bidding purposes, this
contractor shall include the labor and materials necessary to comply with the solution that
results in the greatest cost to the contract.

1. If there is a conflict between applicable documents, then the more stringent requirement
shall apply.

2. The failure to question any controversial item will constitute acceptance by the bidder who
shall execute it to the satisfaction of the owner after being awarded the contract.

Deficiencies: The contractor and associated subcontractors shall resolve all known deficiencies
and omissions, including non-compliance with applicable codes, with the Design Team prior to
ordering materials or proceeding with the work. Any work performed prior to receipt of
instructions from the Design Team will be done so at the contractor’s risk.

1. If mention has been omitted pertaining to details, items or related accessories required for
the completion of any system, it is understood such item and accessories are included in
the contract. After the contract is awarded, claims based on insufficient data or incorrectly
assumed conditions, or claims based on misunderstanding the nature of the work, will not
be recognized.

2. All devices, symbols and work illustrated shall be new work provided under this contract
except work labeled existing to remain and equipment labeled to be furnished (or
supplied) by others but installed by this contractor.

1.09 DELIVERY, STORAGE, AND HANDLING

A

B.

Equipment, materials, and supplies shall be shipped, handled and stored in ways that shall
prevent damage to the items.

All items shall be handled and stored as recommended by the manufacturer.

GENERAL REQUIREMENTS FOR
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C. Arrange storage in a manner to provide easy access for inspection. Make periodic inspections
of stored products to assure that products are maintained under manufacturer's specified
conditions, and free from damage or deterioration.

D. Equipment, materials, and supplies to be incorporated in the area of work shall be new unless
otherwise specified.

Equipment, materials, and supplies shall be produced in a good workmanlike manner.

F. When the quality of a material, process, or article is not specifically set forth in the Drawings or
Specifications, the best available quality of the material, process, or article shall be provided.

1.10 PROJECT CONDITIONS

A. Conditions and Measurements: Visit the jobsite to verify installation conditions and confirm
measurements for all required systems and associated cabling connectivity.

1.11 WARRANTY

A. The Contractor shall submit, in the bid documents, any additional contractor-specific warranties
or guarantees to be offered on the project.

B. The Contractor shall supply any and all necessary documentation needed to process and
record the warranty(s) and to verify the installation solution.

C. Data Cabling System Warranty

1. All cabling systems shall include a minimum ten (10) year application assurance warranty
as a manufacturer registered system installation. During the warranty period, and for non-
conformities of which contractor has notice, contractor shall take all necessary and
appropriate action; free of charge, to correct any non-conformity with the warranties
contained in the manufacturer agreement. During the warranty period, contractor shall
provide to the Owner, free of costs and charges, all support necessary to ensure that the
cabling system meets the requirements specified in this document and performance
guarantees provided by the contractors. During the warranty period, contractors shall
furnish, or cause to be furnished, all maintenance, service, parts and replacements
necessary to maintain the cabling system in good working condition, at no cost to the
Owner.

2. The contractor shall supply a full manufacturer’s application assurance warranty for all
new installations, to include approved termination hardware and cabling media from the
proposed manufacturer’s list of approved materials. Services to be provided by this
contractor to the Owner during the warranty period shall include, without limitation, the
following:

a. Remedial Maintenance

1)  Contractor shall provide service on the Owner's site as necessary including,
but not limited to, fault isolation, diagnosis, and repair.

b. Maintenance Records

1)  Contractor shall maintain, at the jobsite, a current record of the cabling
system configuration.

c. Replacement Parts

1)  Contractor shall provide and install replacement parts, including new
components.

D. All Other Communications Systems Warranty

GENERAL REQUIREMENTS FOR
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1. Unless listed elsewhere within these specifications, a warranty shall be provided for a

minimum of one (1) year for all other communications systems listed. One year shall begin
from the date of Substantial Completion. This warranty shall cover both product and
service to address remedial maintenance and replacement parts as is appropriate to keep
each system complete and fully functional.

PART 2 - PRODUCTS
2.01 MANUFACTURERS

A. If a Bidder proposes to Substitute an article, device, material, equipment, form of construction,
fixture, or item other than the approved manufacturers and part numbers, listed and named in
the Specifications, the Bidder shall certify that the proposed item is equal in quality and all
aspects of performance and appearance, to the items specified. The Bidder shall submit a
request for Substitution to the Design Team by following the instruction in Specification Section
01 6000, which must include:

1. The name and complete description of the proposed Substitution including Drawings,
performance and test data, and other information necessary for a complete evaluation;
and

2. A statement setting forth any changes that the Proposed Substitution will require in the
Contract Documents or the project.

B. If the Design Team approves the Proposed Substitution, the Design Team shall issue an
Addendum. If the Design Team does not approve the substitution, the Design Team shall
inform the Bidder of its decision, which is final. The Design Team may reject a proposed
Substitution because the Bidder failed to provide sufficient information to enable the Design
Team to completely evaluate the Proposed Substitution without causing a delay in the
scheduled bid opening.

1. Proposed Substitutions received by the Design Team after the allotted time allowed by
Section 01 6000 shall not be considered.

C. Bidder shall confirm all reference part numbers, listed within Division 27, as current and suitable
for the items described and specified and shall file a formal RFI for all perceived discrepancies
prior to bidding.

1. All materials associated with reference parts shall be included so as to constitute a
complete and functional system, whether or not specifically identified and itemized.

2.02 ASSEMBLIES
A. Sleeves and Pathways for Cabling:

1. Where additional conduits are needed beyond those shown on the drawings to
accommodate the installation of systems cabling, this contractor (Division 27) shall include
such provisions in this contract. Provide conduit suitable for its application and sized in
accordance with industry standards. Include nylon bushings at conduit ends and
firestopping as required around conduits wherever building barriers are penetrated. If
necessary, this contractor shall hire a qualified contractor to perform this work.

PART 3 - EXECUTION
3.01 CLEANING

A. Division 27 Contractor shall thoroughly clean all assemblies within the telecommunications
room’s space before they are turned over to the DAS IT Services for operation. Cleaning shall
include, but not be limited to, all ladder tray, racks and wire managers (both inside and out),
copper and optical fiber panels (both inside and out). Should any telecommunications room or
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closet be completed prior to the balance of the floor space construction that it serves, racks,
cabinets, and wall frames shall be covered with plastic sheeting to repel dust and other
contaminants to which they will be subjected.

At the end of each workday or shift, the Contractor shall be required to clean-up the work area
and remove all construction debris such that the site is clean and usable without hazard to
workers.

3.02 PROJECT CONDITIONS

A.

D.

E.

The Owner shall not be responsible for delays in work because of shutdowns due to unsafe
working practices by Contractors.

The active information transport system and cabling associated with specific work beyond the
construction area shall not be disrupted at any time.

Contractor shall clean work areas each day and remove debris properly and legally from the
project site. Materials and supplies stored for use in the project shall be neatly stacked outside
the circulation areas. All exits and paths shall be cleaned so as to prevent dirt from being
tracked into the site.

It shall be the responsibility of the Contractor to secure any parking permits prior to the first day
of work on-site.

Work outside of normal operating hours and days shall be coordinated with DAS.

3.03 SAFETY REQUIREMENTS

A.

All contract work shall be performed in accordance with the policies, procedures, and standards
established by the Owner.

In construction areas, all Contractor personnel shall wear personnel protection devices, as
deemed appropriate by the General Contractor and as required by OSHA for the work location
and work operation being performed. Devices shall include, but not be limited to hardhats, work
boots, safety eye protection, reflective vests, etc.

All exposed holes, pits, pipes, etc., either inside or outside the project site, shall be barricaded
or plated and adequately secured when Contractor personnel are not present. All ladders,
hanging wires, pipes, and other items protruding at a pedestrian level travel way most be
removed or secured following the final shift of the day.

During breaks or when only a portion of work has been completed, tools shall not be left
exposed where others may risk injury or attempt to use them. Windows and doors shall not be
left unsecured or propped open during breaks. At the completion of the final shift each day,
doors, windows, or other openings shall be adequately secured.

When driving on the Owner's property, Contractor personnel shall observe all traffic safety
regulations and pay particular attention to pedestrians. All loose material and debris on vehicles
shall be adequately secured and tied down.

END OF SECTION
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SECTION 27 0528

PATHWAYS FOR COMMUNICATIONS SYSTEMS

PART 1 GENERAL
1.01 SECTION INCLUDES
A. Conduit and fittings.
B. Surface pathways.
C. Hooks.
D. Junction Boxes
E. Devices Boxes
1.02 RELATED REQUIREMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

B. The following documents shall also be considered as a part of and shall relate directly to this
section:

1. Section 26 0526 - GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS

2. Section 27 0000 - GENERAL REQUIREMENTS FOR COMMUNICATIONS SYSTEMS

3.  Section 27 0526 - GROUNDING AND BONDING FOR COMMUNICATIONS SYSTEMS
1.03 ABBREVIATIONS AND ACRONYMS

A. Reference Section 27 0000 - GENERAL REQUIREMENTS FOR COMMUNICATIONS
SYSTEMS

1.04 DEFINITIONS

A. Reference Section 27 0000 - GENERAL REQUIREMENTS FOR COMMUNICATIONS
SYSTEMS

1.05 CODE REFERENCES AND STANDARDS

A.  Comply with Section 27 0000 - GENERAL REQUIREMENTS FOR COMMUNICATIONS
SYSTEMS

1.06 SUBMITTALS

A.  Comply with Section 27 0000 - GENERAL REQUIREMENTS FOR COMMUNICATIONS
SYSTEMS

1.07 QUALITY ASSURANCE

A.  Comply with Section 27 0000 - GENERAL REQUIREMENTS FOR COMMUNICATIONS
SYSTEMS

1.08 DELIVERY, STORAGE, AND HANDLING

A. Reference Section 27 0000 - GENERAL REQUIREMENTS FOR COMMUNICATIONS
SYSTEMS

PART 2 PRODUCTS
2.01 CONDUIT AND FITTINGS
A. Approved Manufacturers:
1. Allied Tube & Conduit
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2. Western Tube & Conduit Corp.
3.  Wheatland Tube Company
4,  Substitutions: See Section 27 0000 - GENERAL REQUIREMENTS FOR

COMMUNICATIONS SYSTEMS

B. Conduit types:

1.

5.

EMT shall be steel, hot-dipped galvanized or electro-galvanized, with an inner coating to
protect cables and aid pulling, UL listed, and meeting the requirements of UL 797 and
ANSI C80.3.

RMC shall be steel, hot-dipped galvanized inside and outside with factory threaded ends
full cut and galvanized after threading, UL listed, and meeting the requirements of UL 6
and ANSI C80.1.

RNC shall be PVC Schedule 40 rigid plastic unless otherwise noted on the Drawings,
shall be rated for use with 90 degree C wire, and shall conform to UL 651, WC-1094C and
NEMA TC2.

Flexible (flex) conduit: Flex conduit is not approved and not acceptable. Where, in rare
instances, flex conduit is the only remaining viable option, the Contractor shall notify the
Engineer and await the Engineer's direction prior to procurement and installation.

Conduit bodies (LB's): Conduit bodies (LB's) are not approved and are not acceptable.

C. Fittings:

1.

Provide fittings as follows:

a. EMT fittings shall be steel compression type with a nylon insulated throat for rain-tight
and concrete-tight applications, steel set screw type or steel compression type for all
other connections. Conduit ends shall be fitted with bushings - bushings shall be
threaded type for RMC and IMC, set screw type for EMT, and have a nylon insulated
throat.

b. RMC fittings shall be threaded galvanized steel. Conduit ends shall be fitted with
bushings - shall be threaded and have a nylon insulated throat.

c. RNC fittings shall be of same material and manufacturer as the conduit and shall be
UL listed and conform to UL 514.

Expansion fittings shall be provided across structural joints, shall be of a design to
compensate for expansion and contraction, and shall be sealed to prevent entrance of
water and moisture, and shall safely deflect and expand up to twice the distance of the
structural movement. Expansion fittings shall be approved for grounding duty.

Minimum Trade Size:

a. Communication systems conduit: 1 inch.

D. Joint Compound for EMT, RMC, or RNC: Approved, as defined in NFPA 70, by authorities
having jurisdiction for use in conduit assemblies, and compounded for use to lubricate and
protect threaded conduit joints from corrosion and to enhance their conductivity.

2.02 SURFACE PATHWAYS

A. Approved Manufacturers:

1.
2.
3.

Wiremold/Legrand
Hubbell
Panduit
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4, Substitutions: See Section 27 0000 - GENERAL REQUIREMENTS FOR
COMMUNICATIONS SYSTEMS

B. Pathway types:

1. Metallic Surface Pathways shall be galvanized steel with snap-on covers, complying with
UL 5.

2. Non-metallic surface pathways shall be two or three-piece construction, complying with UL
5A and manufactured of rigid PVC. Product shall comply with UL 94 V-0 requirements for
self-extinguishing characteristics.

C. Description: Galvanized steel with snap-on covers, complying with UL 5.

D. Finish: Manufacturer's standard finish in color selected by Architect.

E. Listed and labeled as defined in NFPA 70, by an NRTL, and marked for intended location and
application.

F. Comply with TIA-569-D.

2.03 HOOKS

A. Approved Manufacturers:

1. Caddy/Erico

2. Cooper B-Line

3. Thomas & Betts

4. Substitutions: See Section 27 0000 - GENERAL REQUIREMENTS FOR
COMMUNICATIONS SYSTEMS

B. Description: Prefabricated sheet metal cable supports for telecommunications cable.

C. Listed and labeled as defined in NFPA 70, by an NRTL, and marked for intended location and
application.

D. Comply with TIA-569-D.

E. Galvanized steel.

F. Jshape.

2.04 JUNCTION BOXES

A. Approved Manufacturers:

1. Hubbell/Raco

2. Garvin Industries

3.  Substitutions: See Section 27 0000 - GENERAL REQUIREMENTS FOR
COMMUNICATIONS SYSTEMS

B. Junction boxes shall be provided to serve as a transition point between pathways/raceways.
Junction boxes shall be galvanized stamped steel, deep drawn one piece (without welds or tab
connections), with knockouts for conduit entrances, meeting NEMA OS 1.

C. Junction boxes shall not be placed in non-accessible ceiling locations unless specifically shown
on the Communications Construction Drawings or approved in writing by the Engineer prior to
rough-in and installation.

D. Junction boxes in locations other than walls shall be sized according to the NEC.

E. Junction boxes in walls:

PATHWAYS FOR COMMUNICATIONS SYSTEMS 27 0528 - 3



STATE OF IOWA OPN PROJECT NO.: 23.8160.01
5JD FRESH START WOMEN'S CENTER DAS PROJECT NO.: 9344.00
RESTROOM REMODEL RFB 934400-01
1. Unless otherwise shown on the Drawings, junction boxes shall be 4-11/16 inch by 4-11/16
inch by 2-1/8 inch deep with blank cover, and knockouts pre-manufactured to support the
conduit size serving the junction box.

2.  Size according to the NEC and provide the larger of the minimum size mentioned above
or the NEC requirements.
2.05 DEVICE BOXES
A. Approved Manufacturers:
1. Hubbell/Raco
2. Garvin Industries

3. Substitutions: See Section 27 0000 - GENERAL REQUIREMENTS FOR
COMMUNICATIONS SYSTEMS

B. Device boxes shall be galvanized stamped steel, deep drawn one piece (without welds or tab
connections), with knockouts for conduit entrances, meeting NEMA OS 1, and equipped with
extension rings to suit construction and application.

C. Device Box Types:

1. Device Box: Typically installed as an empty box with faceplate, conduit and pull string for
future use, unless specifically noted otherwise on the Communications Construction
Drawings.

a. Shall be a minimum 4-11/16 inch by 4-11/16 inch by 2-1/8 inch deep capable of
accepting a minimum of (2) 1 inch conduits.

b. Shall be equipped with a minimum single-gang mud ring unless otherwise noted on
the Drawings.

c. Provide a blank faceplate to match the material, style and color being used on the
Electrical Wiring Devices

2. Outlet Box: Outlet boxes shall be provided to house Communications System outlets and
connectors. Unless otherwise noted in the Communications Construction Drawings the
typical Outlet Box(es) shall be as follows:

a. Shall be a minimum 4-11/16 inch by 4-11/16 inch by 2-1/8 inch deep capable of
accepting a minimum of (2) 1 inch conduits.

b. Shall be equipped with a minimum single-gang mud ring unless otherwise noted on
the Drawings.

c. Provide a cover plate in lieu of a single-gang mud ring at Wireless Access Point
locations.

PART 3 EXECUTION
3.01 INSTALLATION

A. Comply with the following standards for installation requirements except where requirements on
Drawings or in this Section are stricter:

1. NECA1.

2. NECA/BICSI 568.
3. TIA-569-D.

4. NECA 101

5. NECA 102.
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m

6. NECA 105.
7. NECA111.

Comply with NFPA 70 limitations for types of pathways allowed in specific occupancies and
number of floors.

Comply with requirements in Section 07 8413 "Penetration Firestopping" for firestopping
materials and installation for penetrations through fire-rated walls, ceilings, and assemblies.

Comply with requirements in Section 27 0544 - SLEEVES AND SLEEVE SEALS FOR
COMMUNICATIONS PATHWAYS AND CABLING.

Keep pathways at least 6 inches away from parallel runs of flues and steam or hot-water pipes.
Install horizontal pathway runs above water and steam piping.

Complete pathway installation before starting conductor installation.
Arrange stub-ups so curved portions of bends are not visible above finished slab.

Install no more than the equivalent of two 90-degree bends in any pathway run. Support within
12 inches (300 mm) of changes in direction. Utilize long radius ells for all optical-fiber cables.

Conceal rigid conduit within finished walls, ceilings, and floors unless otherwise indicated.
Install conduits parallel or perpendicular to building lines.

Support conduit within 12 inches of enclosures to which attached.
Pathways Embedded in Slabs:

1. Run conduit larger than 1-inch trade size, parallel or at right angles to main reinforcement.
Where at right angles to reinforcement, place conduit close to slab support. Secure
pathways to reinforcement at maximum 10-foot intervals.

2. Arrange pathways to cross building expansion joints at right angles with expansion fittings.
Comply with requirements for expansion joints specified in this article.

3. Arrange pathways to keep a minimum of 2 inches of concrete cover in all directions.

Do not embed thread-less fittings in concrete unless specifically approved by Architect for
each specific location.

5.  Change from nonmetallic conduit and fittings to RNC, Type EPC-40-PVC and fittings
before rising above floor.

Stub-ups to Above Recessed Ceilings:
1.  Use EMT, IMC, or RMC for pathways.

2. Use a conduit bushing or insulated fitting to terminate stub-ups not terminated in hubs or
in an enclosure.

Threaded Conduit Joints, Exposed to Wet, Damp, Corrosive, or Outdoor Conditions: Apply
listed compound to threads of pathway and fittings before making up joints. Follow compound
manufacturer's written instructions.

Coat field-cut threads on PVC-coated pathway with a corrosion-preventing conductive
compound prior to assembly.

Terminate threaded conduits into threaded hubs or with locknuts on inside and outside of boxes
or cabinets. Install insulated bushings on conduits terminated with locknuts.

Install pathways square to the enclosure and terminate at enclosures with locknuts. Install
locknuts hand tight plus one additional quarter-turn.

PATHWAYS FOR COMMUNICATIONS SYSTEMS 27 0528 - 5



STATE OF IOWA OPN PROJECT NO.: 23.8160.01
5JD FRESH START WOMEN'S CENTER DAS PROJECT NO.: 9344.00
RESTROOM REMODEL RFB 934400-01
Q. Do not rely on locknuts to penetrate nonconductive coatings on enclosures. Remove coatings
in the locknut area prior to assembling conduit to enclosure, to assure a continuous ground
path.

R. Cut conduit perpendicular to the length. For conduits of 2-inch trade size and larger, use roll
cutter or a guide to ensure cut is straight and perpendicular to the length.

S. Install pull wires in empty pathways. Use polypropylene or monofilament plastic line with not
less than 200-Ib tensile strength. Leave at least 12 inches of slack at each end of pull wire.
Secure pull wire, so it cannot fall into conduit. Cap pathways designated as spare alongside
pathways in use.

T. Surface Pathways:

1. Install surface pathway for surface telecommunications outlet boxes only where indicated
on Drawings.

Install surface pathway with a minimum 2-inch radius control at bend points.

Secure surface pathway with screws or other anchor-type devices at intervals not
exceeding 48 inches and with no less than two supports per straight pathway section.
Support surface pathway according to manufacturer's written instructions. Tape and glue
are not acceptable support methods.

U. Install pathway-sealing fittings at accessible locations according to NFPA 70 and fill them with
listed sealing compound. For concealed pathways, install each fitting in a flush steel box with a
blank cover plate having a finish similar to that of adjacent plates or surfaces. Install pathway-
sealing fittings according to NFPA 70.

V. Install devices to seal pathway interiors at accessible locations. Locate seals, so no fittings or
boxes are between the seal and the following changes of environments. Seal the interior of all
pathways at the following points:

1. Where conduits pass from warm to cold locations, such as boundaries of refrigerated
spaces.

2. Where an underground service pathway enters a building or structure.

3.  Where otherwise required by NFPA 70.
W. Comply with manufacturer's written instructions for solvent welding PVC conduit and fittings.
X. Expansion-Joint Fittings:

1. Install in each run of aboveground RNC that is located where environmental temperature
change may exceed 30 deg F, and that has straight-run length that exceeds 25 feet.
Install in each run of aboveground RMC that is located where environmental temperature
change may exceed 100 deg F, and that has straight-run length that exceeds 100 feet.

2. Install type and quantity of fittings that accommodate temperature change listed for each
of the following locations:

a. Outdoor Locations Not Exposed to Direct Sunlight: 125 deg F temperature change.
b. Outdoor Locations Exposed to Direct Sunlight: 155 deg F temperature change.

c. Indoor Spaces Connected with Outdoors without Physical Separation: 125 deg F
temperature change.

d. Attics: 135 deg F temperature change.

3. Install fitting(s) that provide expansion and contraction for at least 0.00041 inch per foot of
length of straight run per deg F of temperature change for PVC conduits. Install fitting(s)
that provide expansion and contraction for at least 0.000078 inch per foot of length of
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straight run per deg F of temperature change for metal conduits.

4. Install expansion fittings at all locations where conduits cross building or structure
expansion joints.

5. Install each expansion-joint fitting with position, mounting, and piston setting selected
according to manufacturer's written instructions for conditions at specific location at time of
installation. Install conduit supports to allow for expansion movement.

Y. Hooks:
1.  Size to allow a minimum of 25 percent future capacity without exceeding design capacity
limits.
2. Shall be supported by dedicated support wires. Do not use ceiling grid support wire or
support rods.

3. Hook spacing shall allow no more than 6 inches of slack. The lowest point of the cables
shall be no less than 6 inches adjacent to ceilings, mechanical ductwork and fittings,
luminaires, power conduits, power and telecommunications outlets, and other electrical
and communications equipment.

4. Space hooks no more than 5 feet o.c.
5. Provide a hook at each change in direction.

Z. Mount boxes at heights indicated on Drawings. If mounting heights of boxes are not individually
indicated, give priority to ADA requirements. Install boxes with height measured to center of box
unless otherwise indicated.

AA. Recessed Boxes in Masonry Walls: Saw-cut opening for box in center of cell of masonry block
and install box flush with surface of wall. Prepare block surface to provide a flat surface for a
raintight connection between box and cover plate or supported equipment and box.

BB. Horizontally separate boxes mounted on opposite sides of walls, so they are not in the same
vertical channel.

CC. Support boxes of three gangs or more from more than one side by spanning two framing
members or mounting on brackets specifically designed for the purpose.

DD. Fasten junction and pull boxes to or support from building structure. Do not support boxes by
conduits.

EE. Set metal floor boxes level and flush with finished floor surface.
FF. Set nonmetallic floor boxes level. Trim after installation to fit flush with finished floor surface.
3.02 SLEEVE AND SLEEVE-SEAL INSTALLATION FOR COMMUNICATIONS PENETRATIONS

A. Install sleeves and sleeve seals at penetrations of exterior floor and wall assemblies. Comply
with requirements in Section 27 0544 - SLEEVES AND SLEEVE SEALS FOR
COMMUNICATIONS PATHWAYS AND CABLING.

3.03 FIRESTOPPING

A. Install firestopping at penetrations of fire-rated floor and wall assemblies. Comply with
requirements in Section 078413 "Penetration Firestopping."

3.04 PROTECTION
A. Protect coatings, finishes, and cabinets from damage or deterioration.
1. Repair damage to galvanized finishes with zinc-rich paint recommended by manufacturer.

2. Repair damage to PVC coatings or paint finishes with matching touchup coating
recommended by manufacturer.
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SECTION 27 0529

HANGERS AND SUPPORTS FOR COMMUNICATIONS SYSTEMS

PART 2 PRODUCTS
1.01 SUPPORT AND ATTACHMENT COMPONENTS
A. General Requirements:
1. Comply with the following. Where requirements differ, comply with most stringent.
a. TIA-569.
b. NFPA70.
c. Requirements of authorities having jurisdiction.

2. Provide required hangers, supports, anchors, fasteners, fittings, accessories, and
hardware as necessary for complete installation of communications work.

3. Provide products listed, classified, and labeled as suitable for purpose intended, where
applicable.

4. Where support and attachment component types and sizes are not indicated, select in
accordance with manufacturer's application criteria as required for load to be supported.
Include consideration for vibration, equipment operation, and shock loads where
applicable.

5. Do not use products for applications other than as permitted by NFPA 70 and product
listing.

6. Steel Components: Use corrosion-resistant materials suitable for environment where
installed.

a. Zinc-Plated Steel: Electroplated in accordance with ASTM B633.

b. Galvanized Steel: Hot-dip galvanized after fabrication in accordance with ASTM
A123/A123M or ASTM A153/A153M.

B. Conduit Supports: Straps and clamps suitable for conduit to be supported.

1. Conduit Straps: One-hole or two-hole type; steel or malleable iron.

2. Conduit Clamps: Bolted type unless otherwise indicated.
C. Outlet Box Supports: Hangers and brackets suitable for boxes to be supported.
D. Metal Channel/Strut Framing Systems:

1. Description: Factory-fabricated, continuous-slot, metal channel/strut and associated
fittings, accessories, and hardware required for field assembly of supports.

2. Comply with MFMA-4.
Hanger Rods: Threaded, zinc-plated steel unless otherwise indicated.
F. Anchors and Fasteners:

1. Unless otherwise indicated and where not otherwise restricted, use anchor and fastener
types indicated for specified applications.

END OF SECTION
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SECTION 27 0553

IDENTIFICATION FOR COMMUNICATIONS SYSTEMS

PART 1 GENERAL
1.01 SECTION INCLUDES
A. Color and legend requirements for labels and signs.

B. Labels.

C. Bands and tubes.
D. Signs.

E. Cable ties.

1.02 RELATED REQUIREMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

B. The following documents shall also be considered as a part of and shall relate directly to this
section:

1. Section 27 0000 - GENERAL REQUIREMENTS FOR COMMUNICATIONS SYSTEMS
2. Section 27 1500 - COMMUNICATIONS HORIZONTAL CABLING
1.03 ABBREVIATIONS AND ACRONYMS

A. Reference Section 27 0000 - GENERAL REQUIREMENTS FOR COMMUNICATIONS
SYSTEMS.

1.04 DEFINITIONS

A. Reference Section 27 0000 - GENERAL REQUIREMENTS FOR COMMUNICATIONS
SYSTEMS.

1.05 CODE REFERENCES AND STANDARDS

A.  Comply with Section 27 0000 - GENERAL REQUIREMENTS FOR COMMUNICATIONS
SYSTEMS.

1.06 SUBMITTALS

A. Comply with Section 27 0000 - GENERAL REQUIREMENTS FOR COMMUNICATIONS
SYSTEMS.

1.07 QUALITY ASSURANCE

A. Comply with Section 27 0000 - GENERAL REQUIREMENTS FOR COMMUNICATIONS
SYSTEMS.

1.08 DELIVERY, STORAGE, AND HANDLING

A. Reference Section 27 0000 - GENERAL REQUIREMENTS FOR COMMUNICATIONS
SYSTEMS.

PART 2 PRODUCTS
2.01 PERFORMANCE REQUIREMENTS
A. Comply with NFPA 70 and TIA 606-B.
B. Comply with ANSI Z535.4 for safety signs and labels.

IDENTIFICATION FOR COMMUNICATIONS
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C. Adhesive-attached labeling materials, including label stocks, laminating adhesives, and inks

used by label printers, shall comply with UL 969.

2.02 COLOR AND LEGEND REQUIREMENTS

A. Identification Labels:

1.  Black letters on a white field.
2.03 LABELS

A. Vinyl Wraparound Labels: Preprinted, flexible labels laminated with a clear, weather- and
chemical-resistant coating and matching wraparound clear adhesive tape for securing label
ends.

B. Self-Adhesive Wraparound Labels: Preprinted, 3-mil-thick, polyester flexible labels with acrylic
pressure-sensitive adhesive.

1. Self-Lamination: Clear; UV-, weather- and chemical-resistant; self-laminating protective
shields over the legend. Labels sized such that the clear shield overlaps the entire printed
legend.

C. Self-Adhesive Labels: Polyester, thermal, transfer-printed, 3-mil-thick, multicolor, weather- and

UV-resistant, pressure-sensitive adhesive labels, configured for intended use and location.
1. Minimum Nominal Size:

a. 1-1/2 by 6 inches for raceway and conductors.

b. 3-1/2 by 5 inches for equipment.

c. Asrequired by authorities having jurisdiction.

2.04 BANDS AND TUBES

A. Snap-Around, Color-Coding Bands: Slit, pretensioned, flexible, solid-colored acrylic sleeves, 2
inches long, with diameters sized to suit diameters of raceway or cable they identify, that stay in
place by gripping action.

2.05 SIGNS
A. Baked-Enamel Signs:
1. Preprinted aluminum signs, punched or drilled for fasteners, with colors, legend, and size
required for application.
2. 1/4-inch grommets in corners for mounting.
3.  Nominal Size: 7 by 10 inches.
B. Laminated-Acrylic or Melamine-Plastic Signs:

1. Engraved legend.
2. Thickness:
a. For signs up to 20 sq. in., minimum 1/16 inch thick.
b. For signs larger than 20 sq. in., 1/8 inch thick.
c. Engraved legend with black letters on white face.
d

Punched or drilled for mechanical fasteners with 1/4-inch grommets in corners for
mounting.

e. Framed with mitered acrylic molding and arranged for attachment at applicable
equipment.

2.06 CABLETIES

IDENTIFICATION FOR COMMUNICATIONS
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A. General-Purpose Cable Ties: Fungus inert, self-extinguishing, one piece, self-locking, and Type

6/6 nylon.

1. Minimum Width: 3/16 inch.
2. Tensile Strength at 73 deg F according to ASTM D 638: 12,000 psi .
3. Temperature Range: Minus 40 to plus 185 deg F.
4. Color: Black, except where used for color-coding.
B. Plenum-Rated Cable Ties: Self-extinguishing, UV stabilized, one piece, and self-locking.
1. Minimum Width: 3/16 inch.
Tensile Strength at 73 deg F according to ASTM D 638: 7000 psi.
UL 94 Flame Rating: 94V-0.
Temperature Range: Minus 50 to plus 284 deg F.
. Color: Black.
PART 3 EXECUTION
3.01 PREPARATION

A. Self-Adhesive Identification Products: Before applying communications identification products,
clean substrates of substances that could impair bond, using materials and methods
recommended by manufacturer of identification product.

3.02 INSTALLATION

A. Verify and coordinate identification names, abbreviations, colors, and other features with
requirements in other Sections requiring identification applications, Drawings, Shop Drawings,
manufacturer's wiring diagrams, and operation and maintenance manual. Use consistent
designations throughout Project.

SN

B. Install identifying devices before installing acoustical ceilings and similar concealment.

o

Verify identity of each item before installing identification products.

D. Coordinate identification with Project Drawings, manufacturer's wiring diagrams, and operation
and maintenance manual.

Apply identification devices to surfaces that require finish after completing finish work.

F. Install signs with approved legend to facilitate proper identification, operation, and maintenance
of communications systems and connected items.

G. Elevated Components: Increase sizes of labels, signs, and letters to those appropriate for
viewing from the floor.

H. Polyester Wraparound Labels:

1. Secure tight to surface of raceway or cable at a location with high visibility and
accessibility.

2. Attach labels that are not self-adhesive type with clear tape, with adhesive appropriate to
the location and substrate.

3. Provide label 6 inches from cable end.

I.  Self-Adhesive Wraparound Labels:
1. Secure tight to surface at a location with high visibility and accessibility.
2. Provide label 6 inches from cable end.

J. Self-Adhesive Labels:

IDENTIFICATION FOR COMMUNICATIONS
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K.

1. On each item, install unique designation label that is consistent with wiring diagrams,
schedules, and operation and maintenance manual.

2. Unless otherwise indicated, provide a single line of text with 1/2-inch-high letters on 1-1/2-
inch-high label; where two lines of text are required, use labels 2 inches high.

Cable Ties: General purpose, except as listed below:
1. Outdoors: UV-stabilized nylon.
2. In Spaces Handling Environmental Air: Plenum rated.

3.03 IDENTIFICATION SCHEDULE

A

Install identification materials and devices at locations for most convenient viewing without
interference with operation and maintenance of equipment. Install access doors or panels to
provide view of identifying devices.

Identify conductors, cables, and terminals in enclosures and at junctions, terminals, pull points,
and locations with high visibility. Identify by system and circuit designation.

Accessible Fittings for Raceways and Cables within Buildings: Identify covers of each junction
and pull box with self-adhesive labels containing wiring system legend.

1. System legends shall be as follows:
a. Telecommunications.
b. Audio Visual.
c. CATV.
d. Public Address.
e. Nurse Call.

Faceplates: Label individual faceplates with self-adhesive labels. Place label at top of faceplate.
Each faceplate shall be labeled with its individual, sequential designation, composed of the
following, in the order listed:

1. Wiring closet designation.
2. Dash.

3. Work area outlet number.
Equipment Room Labeling:

1. Racks, Frames, and Enclosures: Identify front and rear of each with self-adhesive labels
containing equipment designation.

2. Patch Panels: Label individual rows in each rack, starting at top and working down, with
self-adhesive labels.

3. Data Outlets: Label each outlet with a self-adhesive label using the same scheme defined
under Faceplates.

Horizontal Cables: Label each cable with a polyester self-adhesive wraparound label indicating
the following, in the order listed:

1. Room number.
2. Colon.
3. Faceplate number.

Instructional Signs: Self-adhesive labels.

IDENTIFICATION FOR COMMUNICATIONS
SYSTEMS
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H.

Warning Labels for Indoor Cabinets, Boxes, and Enclosures: Baked-enamel warning signs or
metal-backed butyrate.

1. Apply to exterior of door, cover, or other access.
Equipment Identification Labels:

1. Indoor Equipment: Baked-enamel signs, Metal-backed butyrate, laminated-acrylic or
melamine-plastic sign.

2. Equipment to Be Labeled:
a. Communications racks/cabinets.
b. Uninterruptible power supplies.

c. Power distribution components.

END OF SECTION

IDENTIFICATION FOR COMMUNICATIONS
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SECTION 27 1500

COMMUNICATIONS HORIZONTAL CABLING

PART 1 GENERAL

1.01 SECTION INCLUDES
A. Category Cabling
B. Twisted Pair Cable Hardware
C. Labeling

1.02 DESCRIPTION

A. Horizontal cable cabling system shall provide interconnections between the floor distributor and
the equipment outlet, otherwise known as "Cabling Subsystem," in the telecommunications
cabling system structure. Cabling system consists of horizontal cables, intermediate and main
cross-connects, mechanical terminations, and patch cords or jumpers used for horizontal-to-
horizontal cross-connection.

1. TIA-568-C.1 requires that a minimum of two equipment outlets be installed for each work
area.

2. Horizontal cabling shall contain no more than one transition point or consolidation point
between the horizontal cross-connect and the telecommunications equipment outlet.

3. Bridged taps and splices shall not be installed in the horizontal cabling.

B. A work area is approximately 100 sq. ft. and includes the components that extend from the
equipment outlets to the station equipment.

C. The maximum allowable horizontal Category cable length is 295 feet (90 m). This maximum
allowable length does not include an allowance for the length of 16 feet (4.9 m) to the
workstation equipment or in the horizontal cross-connect.

D. Provide category cable terminated to a biscuit jack at each interior video surveillance camera.
Refer to site plan for cabling requirements for site cameras.

1.03 DEFINITIONS

A. Reference Section 27 0000 - GENERAL REQUIREMENTS FOR COMMUNICATIONS
SYSTEMS

1.04 CODE REFERENCES AND STANDARDS

A. Reference Section 27 0000 - GENERAL REQUIREMENTS FOR COMMUNICATIONS
SYSTEMS

1.05 SUBMITTALS

A. Reference Section 27 0000 - GENERAL REQUIREMENTS FOR COMMUNICATIONS
SYSTEMS

1.06 QUALITY ASSURANCE

A. Reference Section 27 0000 - GENERAL REQUIREMENTS FOR COMMUNICATIONS
SYSTEMS

1.07 DELIVERY, STORAGE, AND HANDLING

A. Reference Section 27 0000 - GENERAL REQUIREMENTS FOR COMMUNICATIONS
SYSTEMS

COMMUNICATIONS HORIZONTAL CABLING 27 1500 -1



STATE OF IOWA OPN PROJECT NO.: 23.8160.01
5JD FRESH START WOMEN'S CENTER DAS PROJECT NO.: 9344.00
RESTROOM REMODEL RFB 934400-01
1.08 WARRANTY

A. Reference Section 27 0000 - GENERAL REQUIREMENTS FOR COMMUNICATIONS
SYSTEMS

PART 2 PRODUCTS
2.01 CATEGORY CABLING
A. General Cable Characteristics:

1. General Performance: Horizontal cabling system shall comply with transmission standards
in TIA-568-C.1, when tested according to test procedures of this standard.

Telecommunications Pathways and Spaces: Comply with TIA-569-D.
Grounding: Comply with TIA-607-C.

Listed and labeled by an NRTL acceptable to authorities having jurisdiction as complying
with the applicable standard and NFPA 70 for the following types:

a. Communications, Plenum Rated: Type CMP complying with UL 1685 or Type CMP in
listed plenum communications raceway or Type CMP in listed cable routing
assembly.

b. Communications, Plenum Rated: Type CM, Type CMG, Type CMP, Type CMR, or
Type CMX in metallic conduit installed according to NFPA 70, Article 300.22, "Wiring
in Ducts, Plenums, and Other Air-Handling Spaces."

Communications, Non-plenum: Type CMR complying with UL 1666.

Communications, Non-plenum: Type CMP or Type CMR in listed plenum or riser
communications raceway.

e. Communications, Non-plenum: Type CMP or Type CMR in metallic conduit installed
according to NFPA 70, Article 300.22, "Wiring in Ducts, Plenums, and Other Air-
Handling Spaces."

5.  Surface-Burning Characteristics: Comply with ASTM E 84; testing by a qualified testing
agency. Identify products with appropriate markings of applicable testing agency.

a. Flame-Spread Index: 25 or less.
b. Smoke-Developed Index: 50 or less.
6. RoHS compliant.
B. Category 6 Twisted Pair Cable
1. Approved Manufacturers:
Commscope Systimax GigaSPEED XL
Panduit TX6000
Belden 3600
General Cable GenSPEED 6000
Berk-Tek LANMark 1000
Superior Essex DataGain 6+

Substitutions: See Section 27 0000 - GENERAL REQUIREMENTS FOR
COMMUNICATIONS SYSTEMS

2. Description: Four-pair, balanced-twisted pair cable, certified to meet transmission
characteristics of Category 6 cable at frequencies up to 250MHz.

@ ~ 0 a0 T
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3. Standard: Comply with NEMA WC 66/ICEA/ICEA S-116-732 and TIA-568-C.2 for
Category 6 cables.

Conductors: 100-ohm, 23-AWG solid copper.
Shielding/Screening: Unshielded twisted pairs (UTP).

o o &

Cable Rating: Riser and Plenum
7. Jacket: Blue thermoplastic.
2.02 TWISTED PAIR CABLE HARDWARE

A. Description: Hardware designed to connect, splice, and terminate twisted pair copper
communications cable.

B. General Requirements for Twisted Pair Cable Hardware:
1. Comply with the performance requirements of Category 6.
2. Comply with TIA-568-C.2, IDC type, with modules designed for punch-down caps or tools.
3. Cables shall be terminated with connecting hardware of same category or higher.

C. Source Limitations: Obtain twisted pair cable hardware from same manufacturer as twisted pair
cable, from single source.

D. Connecting Blocks:

1. 110-style IDC for Category 5e.
66-style IDC for Category 5e.
110-style IDC for Category 6.
110-style IDC for Category 6a.

ok~ 0D

Provide blocks for the number of cables terminated on the block, plus 25 percent spare,
integral with connector bodies, including plugs and jacks where indicated.

E. Cross-Connect: Modular array of connecting blocks arranged to terminate building cables and
permit interconnection between cables.

1. Number of Terminals per Field: One for each conductor in assigned cables.

F. Patch Panel: Modular panels housing numbered jack units with IDC-type connectors at each
jack location for permanent termination of pair groups of installed cables.

1. Features:
a. Universal T568A and T568B wiring labels.
b. Labeling areas adjacent to conductors.
c. Replaceable connectors.
d. 24 or 48 ports.
Construction: 16-gauge steel and mountable on 19-inch (483 mm) equipment racks.

Number of Jacks per Field: One for each four-pair cable indicated, plus spares and blank
positions adequate to suit specified expansion criteria.

G. Patch Cords: Factory-made, four-pair cables in 48-inch (1200-mm) lengths; terminated with an
eight-position modular plug at each end.

1. Patch cords shall have bend-relief-compliant boots and color-coded icons to ensure
performance. Patch cords shall have latch guards to protect against snagging.

2. Patch cords shall have color-coded boots for circuit identification.
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H. Plugs and Plug Assemblies:

1. Male; eight position; color-coded modular telecommunications connector designed for
termination of a single four-pair, 100-ohm, unshielded or shielded twisted pair cable.

2. Standard: Comply with TIA-568-C.2.
3. Marked to indicate transmission performance.
I. Jacks and Jack Assemblies:

1. Female; eight position; modular; fixed telecommunications connector designed for
termination of a single four-pair, 100-ohm, unshielded or shielded twisted pair cable.

2. Designed to snap-in to a patch panel or faceplate.
3. Standard: Comply with TIA-568-C.2.
4. Marked to indicate transmission performance.
J.  Legend:
1. Machine printed, in the field, using adhesive-tape label.
2.  Snap-in, clear-label covers and machine-printed paper inserts.
2.03 IDENTIFICATION PRODUCTS

A.  Comply with requirements in Section 27 0553 - IDENTIFICATION FOR COMMUNICATIONS
SYSTEMS.

B. Comply with TIA-606-B and UL 969 for a system of labeling materials, including label stocks,
laminating adhesives, and inks used by label printers.

PART 3 EXECUTION
3.01 WIRING METHODS

A. Wiring Method: Install cables in raceways and cable trays, except within consoles, cabinets,
desks, and counters and except in accessible ceiling spaces, attics, and gypsum board
partitions where unenclosed wiring method may be used. Conceal raceway and cables, except
in unfinished spaces.

1. Install plenum cable in environmental air spaces, including plenum ceilings.

2. Comply with requirements for raceways and boxes specified in Section 27 0528 -
PATHWAYS FOR COMMUNICATIONS SYSTEMS.

B. Wiring Method: Conceal conductors and cables in accessible ceilings, walls, and floors where
possible.

C. Wiring within Enclosures: Bundle, lace, and train cables within enclosures. Connect to terminal
points with no excess and without exceeding manufacturer's limitations on bending radii.
Provide and use lacing bars and distribution spools. Install conductors parallel with or at right
angles to sides and back of enclosure.

3.02 INSTALLATION OF PATHWAYS
A. Comply with Section 27 0528 - PATHWAYS FOR COMMUNICATIONS SYSTEMS.
B. Comply with Section 27 0536 - CABLE TRAYS FOR COMMUNICATIONS SYSTEMS.
C. Drawings indicate general arrangement of pathways and fittings.
3.03 INSTALLATION OF TWISTED-PAIR AND COAXIAL HORIZONTAL CABLES
A. Comply with NECA 1 and NECA/BICSI 568.
B. General Requirements for Cabling:
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1. Comply with TIA-568-C.0, TIA-568-C.1, and TIA-568-C.2.

2. Comply with BICSI's "Information Transport Systems Installation Methods Manual
(ITSIMM), Ch. 5, "Copper Structured Cabling Systems," "Cable Termination Practices"
Section.

3. Install 110-style IDC termination hardware unless otherwise indicated.

4. Do not untwist twisted pair cables more than 1/2 inch from the point of termination to
maintain cable geometry.

5. Terminate all conductors; no cable shall contain unterminated elements. Make
terminations only at indicated outlets, terminals, cross-connects, and patch panels.

6. Consolidation points may be used only for making a direct connection to equipment
outlets:

a. Do not use consolidation point as a cross-connect point, as a patch connection, or for
direct connection to workstation equipment.

b. Locate consolidation points for twisted-pair cables at least 49 feet from
communications equipment room.

7. Cables may not be spliced. Secure and support cables at intervals not exceeding 30
inches and not more than 6 inches from cabinets, boxes, fittings, outlets, racks, frames,
and terminals.

8. Install lacing bars to restrain cables, prevent straining connections, and prevent bending
cables to smaller radii than minimums recommended by manufacturer.

9. Bundle, lace, and train conductors to terminal points without exceeding manufacturer's
limitations on bending radii, but not less than radii specified in BICSI Information Transport
Systems Installation Methods Manual, Ch. 5, "Copper Structured Cabling Systems,"
"Cable Termination Practices" Section. Use lacing bars and distribution spools.

10. Do not install bruised, kinked, scored, deformed, or abraded cable. Do not splice cable
between termination, tap, or junction points. Remove and discard cable if damaged during
installation and replace it with new cable.

11. Cold-Weather Installation: Bring cable to room temperature before unreeling. Heat lamps
shall not be used for heating.

12. In the communications equipment room, install a 10-foot- long service loop on each end of
cable.

13. Pulling Cable: Comply with BICSI Information Transport Systems Installation Methods

Manual, Ch. 5, "Copper Structured Cabling Systems," "Pulling and Installing Cable"
Section. Monitor cable pull tensions.

C. Open-Cable Installation:

1.

2.

3.

Install cabling with horizontal and vertical cable guides in telecommunications spaces with
terminating hardware and interconnection equipment.

Suspend twisted pair cabling, not in a wireway or pathway, a minimum of 8 inches above
ceilings by cable supports not more than 60 inches apart.

Cable shall not be run through structural members or in contact with pipes, ducts, or other
potentially damaging items.

D. Installation of Cable Routed Exposed under Raised Floors:

1.

Install plenum-rated cable only.
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2. Install cabling after the flooring system has been installed in raised floor areas.
3. Cail cable 6 feet long not less than 12 inches in diameter below each feed point.
Group connecting hardware for cables into separate logical fields.

Separation from EMI Sources:

1. Comply with recommendations from BICSI's "Telecommunications Distribution Methods
Manual" and TIA-569-D for separating unshielded copper communication cable from
potential EMI sources, including electrical power lines and equipment.

2.  Separation between open communications cables or cables in nonmetallic raceways and
unshielded power conductors and electrical equipment shall be as follows:

a. Electrical Equipment Rating Less Than 2 kVA: A minimum of 5 inches.
b. Electrical Equipment Rating between 2 and 5 kVA: A minimum of 12 inches.
c. Electrical Equipment Rating More Than 5 kVA: A minimum of 24 inches.

3.  Separation between communications cables in grounded metallic raceways and
unshielded power lines or electrical equipment shall be as follows:

a. Electrical Equipment Rating Less Than 2 kVA: A minimum of 2-1/2 inches.
b. Electrical Equipment Rating between 2 and 5 kVA: A minimum of 6 inches.
c. Electrical Equipment Rating More Than 5 kVA: A minimum of 12 inches.

4. Separation between communications cables in grounded metallic raceways, power lines,
and electrical equipment located in grounded metallic conduits or enclosures shall be as
follows:

a. Electrical Equipment Rating Less Than 2 kVA: No requirement.
b. Electrical Equipment Rating between 2 and 5 kVA: A minimum of 3 inches.
c. Electrical Equipment Rating More Than 5 kVA: A minimum of 6 inches.

5. Separation between Communications Cables and Electrical Motors and Transformers, 5
kVA or HP and Larger: A minimum of 48 inches.

6. Separation between Communications Cables and Fluorescent Fixtures: A minimum of 5
inches.

3.04 FIRESTOPPING

A.
B.
C.

Comply with requirements in Section 078413 "Penetration Firestopping."
Comply with TIA-569-D, Annex A, "Firestopping.”

Comply with "Firestopping Systems" Article in BISClI's "Telecommunications Distribution
Methods Manual."

3.05 IDENTIFICATION

A.

Identify system components, wiring, and cabling complying with TIA-606-B. Comply with
requirements for identification specified in Section 270553 "Identification for Communications
Systems."

1. Administration Class: Class 1, Class 2, Class 3, and Class 4.

2. Color-code cross-connect fields and apply colors to voice and data service backboards,
connections, covers, and labels.

Paint and label colors for equipment identification shall comply with TIA-606-B for Class 2,
Class 3, and Class 4 level of administration.
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C. Cable Schedule: Install in a prominent location in each equipment room and wiring closet. List

incoming and outgoing cables and their designations, origins, and destinations. Protect with
rigid frame and clear plastic cover. Furnish an electronic copy of final comprehensive schedules
for Project.

Cabling Administration Drawings: Show building floor plans with cabling administration-point
labeling. Identify labeling convention and show labels for telecommunications closets, terminal
hardware and positions, horizontal cables, work areas and workstation terminal positions,
grounding buses and pathways, and equipment grounding conductors.

Cable and Wire Identification:

1. Label each cable within 4 inches of each termination and tap, where it is accessible in a
cabinet or junction or outlet box, and elsewhere as indicated.

2. Each wire connected to building-mounted devices is not required to be numbered at the
device if wire color is consistent with associated wire connected and numbered within
panel or cabinet.

3. Exposed Cables and Cables in Cable Trays and Wire Troughs: Label each cable at
intervals not exceeding 15 feet.

4. Label each terminal strip, and screw terminal in each cabinet, rack, or panel.

a. Individually number wiring conductors connected to terminal strips, and identify each
cable or wiring group, extended from a panel or cabinet to a building-mounted device,
with the name and number of a particular device.

b. Label each unit and field within distribution racks and frames.

5. Identification within Connector Fields in Equipment Rooms and Wiring Closets: Label each
connector and each discrete unit of cable-terminating and -connecting hardware. Where
similar jacks and plugs are used for both voice and data communication cabling, use a
different color for jacks and plugs of each service.

Labels shall be preprinted or computer-printed type, with a printing area and font color that
contrast with cable jacket color but still comply with TIA-606-B requirements for the following:

1. Cables use flexible vinyl or polyester that flexes as cables are bent.

3.06 FIELD QUALITY CONTROL

A.
B.

Testing Agency: Engage a qualified testing agency to perform tests and inspections.

Manufacturer's Field Service: Engage a factory-authorized service representative to test and
inspect components, assemblies, and equipment installations, including connections.

Perform tests and inspections.
1. Tests and Inspections:

a. Visually inspect jacket materials for NRTL certification markings. Inspect cabling
terminations in communications equipment rooms for compliance with color-coding
for pin assignments and inspect cabling connections for compliance with TIA-568-
C.1.

b. Visually inspect cable placement, cable termination, grounding and bonding,
equipment and patch cords, and labeling of all components.

c. Test twisted pair cabling for DC loop resistance, shorts, opens, intermittent faults, and
polarity between conductors. Test operation of shorting bars in connection blocks.
Test cables after termination but not cross-connection.
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1) Test instruments shall meet or exceed applicable requirements in TIA-568-

C.2. Perform tests with a tester that complies with performance
requirements in "Test Instruments (Normative)" Annex, complying with
measurement accuracy specified in "Measurement Accuracy (Informative)"
Annex. Use only test cords and adapters that are qualified by test
equipment manufacturer for channel or link test configuration.

D. Data for each measurement shall be documented. Data for submittals shall be printed in a
summary report that is formatted similarly to Table 10.1 in BICSI's "Telecommunications
Distribution Methods Manual," or shall be transferred from the instrument to the computer,
saved as text files, printed, and submitted.

E. Remove and replace cabling where test results indicate that they do not comply with specified
requirements.

F. End-to-end cabling will be considered defective if it does not pass tests and inspections.
END OF SECTION
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SECTION 28 4600

FIRE DETECTION AND ALARM SYSTEM

PART 1 GENERAL
1.01 SECTION INCLUDES

A. System smoke detectors.

B. Audio and Visual Notification appliances.
1.02 DESCRIPTION

A. Extend the existing fire alarm system in to the addition or renovated area. The existing system
is addressible, and has capacity to support the finished building. Provide all necessary
components to extend system and comply with NFPA.

1.03 DEFINITIONS

A. See Section 28 0000 - GENERAL REQUIREMENTS FOR ELECTRONIC SAFETY &
SECURITY SYSTEMS.

B. FACP: Fire Alarm Control Panel.
C. NICET: National Institute for Certification in Engineering Technologies.
1.04 PROJECT CONDITIONS

A. Perform a full test of the existing system prior to starting work. Document any equipment or
components not functioning as designed.

B. Interruption of Existing Fire-Alarm Service: Do not interrupt fire-alarm service to facilities
occupied by Owner or others unless permitted under the following conditions and then only
after arranging to provide temporary guard service according to requirements indicated:

1. Notify Owner no fewer than seven days in advance of proposed interruption of fire-alarm
service.

2. Do not proceed with interruption of fire-alarm service without Owner's written permission.

C. Use of Devices during Construction: Protect devices during construction unless devices are
placed in service to protect the facility during construction.

1.05 SEQUENCING AND SCHEDULING

A. Existing Fire-Alarm Equipment: Maintain existing equipment fully operational until new
equipment has been tested and accepted. As new equipment is installed, label it "NOT IN
SERVICE" until it is accepted. Remove labels from new equipment when put into service, and
label existing fire-alarm equipment "NOT IN SERVICE" until removed from the building.

PART 2 PRODUCTS
2.01 SYSTEM DESCRIPTION

A. Source Limitations for Fire-Alarm System and Components: Provide system manufacturer's
certification that all components provided have been tested as, and will operate as, a system.

B. UL-certified addressable system, with multiplexed signal transmission and voice/strobe
evacuation.

C. Automatic sensitivity control of certain smoke detectors.
D. All components provided shall be listed for use with the selected system.
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E. Electrical Components, Devices, and Accessories: Listed and labeled as defined in NFPA 70,
by a qualified testing agency, and marked for intended location and application.

2.02 SYSTEMS OPERATIONAL DESCRIPTION
A. Fire-alarm signal initiation shall be by one or more of the following devices:

o gk~ 0w N =

Manual stations.

Heat detectors.

Smoke detectors.

Duct smoke detectors.

Automatic sprinkler system water flow.

Fire standpipe system.

B. Fire-alarm signal shall initiate the following actions:

1.
2.

® N o o ko

9.
10.
1.

Continuously operate alarm notification appliances including voice evacuation notices.

Identify alarm and specific initiating device at fire-alarm control unit, connected network
control panels, and remote annunciators.

Transmit an alarm signal to the remote alarm receiving station.

Unlock electric door locks in designated egress paths.

Release fire and smoke doors held open by magnetic door holders.

Activate voice/alarm communication system.

Switch heating, ventilating, and air-conditioning equipment controls to fire-alarm mode.
Close smoke dampers in air ducts of designated air-conditioning duct systems.

Recall elevators to primary or alternate recall floors.

Activate elevator power shunt trip.

Record events in the system memory.

C. Supervisory signal initiation shall be by one or more of the following devices and actions:

1.
2.
3.
4.

Valve supervisory switch.

Elevator shunt-trip supervision.

User disabling of zones or individual devices.

Loss of communication with any panel on the network.

D. System trouble signal initiation shall be by one or more of the following devices and actions:

1.
2.

© N o g A

Open circuits, shorts, and grounds in designated circuits.

Opening, tampering with, or removing alarm-initiating and supervisory signal-initiating
devices.

Loss of communication with any addressable sensor, input module, relay, control module,
remote annunciator, printer interface, or Ethernet module.

Loss of primary power at fire-alarm control unit.

Ground or a single break in internal circuits of fire-alarm control unit.
Abnormal ac voltage at fire-alarm control unit.

Break in standby battery circuitry.

Failure of battery charging.
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9. Abnormal position of any switch at fire-alarm control unit or annunciator.

10. Voice signal amplifier failure.
E. System Supervisory Signal Actions:
1. Initiate notification appliances.

2. Identify specific device initiating the event at fire-alarm control unit, connected network
control panels, and remote annunciators.

3. Record the event on system printer.

After a time delay of 200 seconds, transmit a trouble or supervisory signal to the remote
alarm receiving station.

5. Transmit system status to building management system.
2.03 SYSTEM SMOKE DETECTORS
A. Manufacturers: Subject to compliance with requirements, provide products by the following:
1. Source from the same manufacturer as the control unit.
B. General Requirements for System Smoke Detectors:
1. Comply with UL 268; operating at 24-V dc, nominal.

2. Integral Addressable Module: Arranged to communicate detector status (normal, alarm, or
trouble) to fire-alarm control unit.

3. Base Mounting: Detector and associated electronic components shall be mounted in a
twist-lock module that connects to a fixed base. Provide terminals in the fixed base for
connection to building wiring.

4. Self-Restoring: Detectors do not require resetting or readjustment after actuation to
restore them to normal operation.

Integral Visual-Indicating Light: LED type, indicating detector has operated.

Remote Control: Unless otherwise indicated, detectors shall be digital-addressable type,
individually monitored at fire-alarm control unit for calibration, sensitivity, and alarm
condition and individually adjustable for sensitivity by fire-alarm control unit.

a. Rate-of-rise temperature characteristic of combination smoke- and heat-detection
units shall be selectable at fire-alarm control unit for 15 or 20 deg F per minute.

b. Fixed-temperature sensing characteristic of combination smoke- and heat-detection
units shall be independent of rate-of-rise sensing and shall be settable at fire-alarm
control unit to operate at 135 or 155 deg F.

c. Multiple levels of detection sensitivity for each sensor.
d. Sensitivity levels based on time of day.
C. Photoelectric Smoke Detectors:

1. Detector address shall be accessible from fire-alarm control unit and shall be able to
identify the detector's location within the system and its sensitivity setting.

2. An operator at fire-alarm control unit, having the designated access level, shall be able to
manually access the following for each detector:

a. Primary status.
b. Device type.

c. Present average value.
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d. Present sensitivity selected.

e. Sensor range (normal, dirty, etc.).
D. lonization Smoke Detector:

1. Detector address shall be accessible from fire-alarm control unit and shall be able to
identify the detector's location within the system and its sensitivity setting.

2. An operator at fire-alarm control unit, having the designated access level, shall be able to
manually access the following for each detector:

a. Primary status.
b. Device type.
c. Present average value.
d. Present sensitivity selected.
e. Sensor range (normal, dirty, etc.).
E. Duct Smoke Detectors: Photoelectric type complying with UL 268A.

1. Detector address shall be accessible from fire-alarm control unit and shall be able to
identify the detector's location within the system and its sensitivity setting.

2. An operator at fire-alarm control unit, having the designated access level, shall be able to
manually access the following for each detector:

a. Primary status.
Device type.
Present average value.

Present sensitivity selected.

® a0 T

. Sensor range (normal, dirty, etc.).

3.  Weatherproof Duct Housing Enclosure: NEMA 250, Type 4X; NRTL listed for use with the
supplied detector for smoke detection in HVAC system ducts.

Each sensor shall have multiple levels of detection sensitivity.

5. Sampling Tubes: Design and dimensions as recommended by manufacturer for specific
duct size, air velocity, and installation conditions where applied.

6. Relay Fan Shutdown: Fully programmable relay rated to interrupt fan motor-control circuit.
2.04 NOTIFICATION APPLIANCES
A. Manufacturers: Subject to compliance with requirements, provide products by the following:
1. Source from the same manufacturer as the control unit.

B. General Requirements for Notification Appliances: Connected to notification-appliance signal
circuits, zoned as indicated, equipped for mounting as indicated, and with screw terminals for
system connections.

1. Combination Devices: Factory-integrated audible and visible devices in a single-mounting
assembly, equipped for mounting as indicated, and with screw terminals for system
connections.

C. Strobes: Xenon strobe lights complying with UL 1971, with clear or nominal white
polycarbonate lens mounted on an aluminum faceplate. The word "FIRE" shall be printed in
minimum 1-inch-high letters on the device.

1. Rated Light Output:
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a. 15/30/75/110 cd, selectable in the field.

b. 177 cd high candela for gymnasium or where noted high candela on plans.
Mounting: Wall or ceiling mounted as indicated.

For units with guards to prevent physical damage, light output ratings shall be determined
with guards in place.

4. Flashing shall be in a temporal pattern, synchronized with other units.
5. Strobe Leads: Factory connected to screw terminals.
6. Mounting Faceplate: Factory finished, red.

PART 3 EXECUTION

3.01 EXAMINATION

A. Examine areas and conditions for compliance with requirements for ventilation, temperature,
humidity, and other conditions affecting performance of the Work.

1. Verify that manufacturer's written instructions for environmental conditions have been
permanently established in spaces where equipment and wiring are installed, before
installation begins.

B. Examine roughing-in for electrical connections to verify actual locations of connections before
installation.

C. Proceed with installation only after unsatisfactory conditions have been corrected.
3.02 EQUIPMENT INSTALLATION

A. Comply with NFPA 72, NFPA 101, and requirements of authorities having jurisdiction for
installation and testing of fire-alarm equipment. Install all electrical wiring to comply with
requirements in NFPA 70 including, but not limited to, Article 760, "Fire Alarm Systems."

1. Devices placed in service before all other trades have completed cleanup shall be
replaced.

2. Devices installed but not yet placed in service shall be protected from construction dust,
debris, dirt, moisture, and damage according to manufacturer's written storage
instructions.

B. Connecting to Existing Equipment: Verify that existing fire-alarm system is operational before
making changes or connections.

1. Connect new equipment to existing control panel in existing part of the building.
2. Connect new equipment to existing monitoring equipment at the supervising station.

3. Expand, modify, and supplement existing control and monitoring equipment as necessary
to extend control and monitoring functions to the new points. New components shall be
capable of merging with existing configuration without degrading the performance of either
system.

C. Install wall-mounted equipment, with tops of cabinets not more than 78 inches above the
finished floor.

1. Comply with requirements for seismic-restraint devices specified in Section 270548.16
"Seismic Controls for Communications Systems."

D. Manual Fire-Alarm Boxes:

1. Install manual fire-alarm box in the normal path of egress within 60 inches of the exit
doorway.
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2. Mount manual fire-alarm box on a background of a contrasting color.

3. The operable part of manual fire-alarm box shall be between 42 inches and 48 inches
above floor level. All devices shall be mounted at the same height unless otherwise
indicated.

E. Smoke- or Heat-Detector Spacing:

1. Comply with the "Smoke-Sensing Fire Detectors" section in the "Initiating Devices"
chapter in NFPA 72, for smoke-detector spacing.

2. Comply with the "Heat-Sensing Fire Detectors" section in the "Initiating Devices" chapter
in NFPA 72, for heat-detector spacing.

Smooth ceiling spacing shall not exceed 30 feet.

Spacing of detectors for irregular areas, for irregular ceiling construction, and for high
ceiling areas shall be determined according to Annex A in NFPA 72.

5.  HVAC: Locate detectors not closer than 60 inches from air-supply diffuser or return-air
opening.

6. Lighting Fixtures: Locate detectors not closer than 12 inches from any part of a lighting
fixture and not directly above pendant mounted or indirect lighting.

F. Install a cover on each smoke detector that is not placed in service during construction. Cover
shall remain in place except during system testing. Remove cover prior to system turnover.

G. Duct Smoke Detectors: Comply with NFPA 72 and NFPA 90A. Install sampling tubes so they
extend the full width of duct. Tubes more than 36 inches long shall be supported at both ends.

1. Do not install smoke detector in duct smoke-detector housing during construction. Install
detector only during system testing and prior to system turnover.

H. Air-Sampling Smoke Detectors: If using multiple pipe runs, the runs shall be pneumatically
balanced.

I.  Remote Status and Alarm Indicators: Install in a visible location near each smoke detector,
sprinkler water-flow switch, and valve-tamper switch that is not readily visible from normal
viewing position.

J. Device Location-Indicating Lights: Locate in public space near the device they monitor.
3.03 PATHWAYS
A. Pathways above recessed ceilings and in non-accessible locations may be routed exposed.
1. Exposed pathways located less than 96 inches above the floor shall be installed in EMT.
B. Pathways shall be installed in EMT.
C. Exposed EMT shall be painted red enamel.
3.04 CONNECTIONS

A. For fire-protection systems related to doors in fire-rated walls and partitions and to doors in
smoke partitions, comply with requirements in Section 087100 "Door Hardware." Connect
hardware and devices to fire-alarm system.

1. Verify that hardware and devices are listed for use with installed fire-alarm system before
making connections.

B. Make addressable connections with a supervised interface device to the following devices and
systems. Install the interface device less than 36 inches from the device controlled. Make an
addressable confirmation connection when such feedback is available at the device or system
being controlled.
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1. Smoke dampers in air ducts of designated HVAC duct systems.

2. Magnetically held-open doors.

3. Electronically locked doors and access gates.

4.  Supervisory connections at valve supervisory switches.
3.05 IDENTIFICATION

A. ldentify system components, wiring, cabling, and terminals. Comply with requirements for
identification specified in Section 27 0553 - IDENTIFICATION FOR COMMUNICATIONS
SYSTEMS.

B. Install framed instructions in a location visible from fire-alarm control unit.
3.06 GROUNDING

A. Ground fire-alarm control unit and associated circuits; comply with IEEE 1100. Install a ground
wire from main service ground to fire-alarm control unit.

B. Ground shielded cables at the control panel location only. Insulate shield at device location.
3.07 FIELD QUALITY CONTROL
A. Field tests shall be withessed by authorities having jurisdiction.

B. Manufacturer's Field Service: Engage a factory-authorized service representative to test and
inspect components, assemblies, and equipment installations, including connections.

C. Perform tests and inspections.
D. Perform the following tests and inspections:
1. Visual Inspection: Conduct visual inspection prior to testing.

a. Inspection shall be based on completed record Drawings and system documentation
that is required by the "Completion Documents, Preparation" table in the
"Documentation” section of the "Fundamentals" chapter in NFPA 72.

b. Comply with the "Visual Inspection Frequencies" table in the "Inspection" section of
the "Inspection, Testing and Maintenance" chapter in NFPA 72; retain the
"Initial/Reacceptance" column and list only the installed components.

2. System Testing: Comply with the "Test Methods" table in the "Testing" section of the
"Inspection, Testing and Maintenance" chapter in NFPA 72.

3. Test audible appliances for the public operating mode according to manufacturer's written
instructions. Perform the test using a portable sound-level meter complying with Type 2
requirements in ANSI S1.4.

4. Test audible appliances for the private operating mode according to manufacturer's written
instructions.

5. Test visible appliances for the public operating mode according to manufacturer's written
instructions.

6. Factory-authorized service representative shall prepare the "Fire Alarm System Record of
Completion" in the "Documentation" section of the "Fundamentals" chapter in NFPA 72
and the "Inspection and Testing Form" in the "Records" section of the "Inspection, Testing
and Maintenance" chapter in NFPA 72.

E. Reacceptance Testing: Perform reacceptance testing to verify the proper operation of added or
replaced devices and appliances.

F. Fire-alarm system will be considered defective if it does not pass tests and inspections.
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G. Prepare test and inspection reports.
H. Maintenance Test and Inspection: Perform tests and inspections listed for weekly, monthly,
quarterly, and semiannual periods. Use forms developed for initial tests and inspections.

I.  Annual Test and Inspection: One year after date of Substantial Completion, test fire-alarm
system complying with visual and testing inspection requirements in NFPA 72. Use forms
developed for initial tests and inspections.

3.08 MAINTENANCE SERVICE

A. Initial Maintenance Service: Beginning at Substantial Completion, maintenance service shall
include 12 months' full maintenance by skilled employees of manufacturer's designated service
organization. Include preventive maintenance, repair or replacement of worn or defective
components, lubrication, cleaning, and adjusting as required for proper operation. Parts and
supplies shall be manufacturer's authorized replacement parts and supplies.

1. Include visual inspections according to the "Visual Inspection Frequencies" table in the
"Testing" paragraph of the "Inspection, Testing and Maintenance" chapter in NFPA 72.

2. Perform tests in the "Test Methods" table in the "Testing" paragraph of the "Inspection,
Testing and Maintenance" chapter in NFPA 72.

3. Perform tests per the "Testing Frequencies" table in the "Testing" paragraph of the
"Inspection, Testing and Maintenance" chapter in NFPA 72.

3.09 SOFTWARE SERVICE AGREEMENT
A. Comply with UL 864.

B. Technical Support: Beginning at Substantial Completion, service agreement shall include
software support for two years.

C. Upgrade Service: At Substantial Completion, update software to latest version. Install and
program software upgrades that become available within two years from date of Substantial
Completion. Upgrading software shall include operating system and new or revised licenses for
using software.

1. Upgrade Notice: At least 30 days to allow Owner to schedule access to system and to
upgrade computer equipment if necessary.

3.10 DEMONSTRATION
A. Train Owner's maintenance personnel to adjust, operate, and maintain fire-alarm system.
END OF SECTION
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	B. 08 1416 Flush Wood Doors
	C. 08 7100 Door Hardware
	1.10 DIVISION 09 – FINISHES
	A. 09 2116 Gypsum Board Assemblies
	B. 09 3000 Tiling
	C. 09 6700 Fluid-Applied Flooring
	D. 09 9123 Interior Painting
	1.11 DIVISION 10 – SPECIALTIES
	A. 10 2113.19 Plastic Toilet Compartments
	B. 10 2123 Cubicle Curtains
	C. 10 2800 Toilet, Bath, and Laundry Accessories
	1.12 DIVISION 11 – EQUIPMENT (NOT USED)
	1.13 DIVISION 12 – FURNISHINGS (NOT USED)
	1.14 DIVISION 13 – SPECIAL CONSTRUCTION (NOT USED)
	1.15 DIVISION 14 – CONVEYING EQUIPMENT (NOT USED)
	1.16 DIVISION 21 – FIRE SUPPRESSION (NOT USED)
	1.17 DIVISION 22 – PLUMBING
	A. 22 0529 Hangers and Supports for Plumbing Piping and Equipment
	B. 22 0553 Identification for Plumbing Piping and Equipment
	C. 22 0719 Plumbing Piping Insulation
	D.  22 1005 Plumbing Piping
	E. 22 1006 Plumbing Piping Specialties
	F.  22 4000 Plumbing Fixtures
	1.18 DIVISION 23 – HEATING, VENTILATING, AND AIR-CONDITIONING (HVAC)
	A. 23 0593 Testing, Adjusting, and Balancing for HVAC
	B. 23 0713 Duct Insulation
	C. 23 3100 HVAC Ducts and Casings
	D.  23 3423 HVAC Power Ventilators
	E. 23 3700 Air Outlets and Inlets
	1.19 DIVISION 24 – RESERVED (NOT USED)
	1.20 DIVISION 25 – INTEGRATED AUTOMATION (NOT USED)
	1.21 DIVISION 26 – ELECTRICAL
	A. 26 0505 Selective Demolition for Electrical
	B. 26 0519 Low-Voltage Electrical Power Conductors and Cables
	C. 26 0533.13 Conduit for Electrical Systems
	D.  26 0533.16 Boxes for Electrical Systems
	E. 26 0923 Lighting Control Devices
	F. 26 2726 Wiring Devices
	G. 26 5100 Interior Lighting
	H. 26 7010 Electric Hand Dryer
	1.22 DIVISION 27 – COMMUNICATIONS
	A. 27 0000 General Requirements for Communications Systems
	B. 27 0528 Pathways for Communications Systems
	C. 27 0529 Hangers and Supports for Communications Systems
	D.  27 0553 Identification for Communications Systems
	E. 27 1500 Communications Horizontal Cabling
	1.23 DIVISION 28 – ELECTRONIC SAFETY AND SECURITY
	A. 28 4600 Fire Detection and Alarm System
	1.24 DIVISION 29 – RESERVED (NOT USED)
	1.25 DIVISION 30 – RESERVED (NOT USED)
	1.26 DIVISION 31 – EARTHWORK (NOT USED)
	1.27 DIVISION 32 – EXTERIOR IMPROVEMENTS (NOT USED)
	1.28 DIVISION 33 – UTILITIES (NOT USED)
	END OF SECTION
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	SECTION 00 1113
	NOTICE TO BIDDERS
	RFB #934400-01
	The Iowa Department of Administrative Services will be receiving bids for the remodel of two restrooms at the Fresh Start Women’s Center, 1917 Hickman Rd., Des Moines, IA 50314. Work includes but is not limited to general construction, demolition, concrete, rough carpentry, HM Doors, Wood Doors, Gypsum Board, Tiling, Fluid-Applied Flooring, Painting, Specialties, Plumbing, HVAC, Electrical, Communications, and Electronic Safety and Security
	The Iowa Department of Administrative Services anticipates construction to begin on April 1, 2024 and end on July 31, 2024.
	Bids must be received no later than 2:00 pm, Thursday, January 11, 2024. Late bids will not be considered. Bids shall be submitted on IMPACS Electronic Procurement System. The Bid shall be accompanied by a Bid Security as set forth in the Instructions to Bidders in the amount of 5% of the total bid amount. Each bid shall be accompanied by a bid bond, cashier’s check or a certified check drawn upon a solvent bank chartered under the laws of the United States of America.
	Bid Opening
	The time and place of bid opening will be held at meet.google.com/ysr-rogg-ruk and teleconference number 435-731-4950 Pin: 567087571 at 3:00 pm on January 11, 2024.
	The Iowa Department of Administrative Services reserves the right to reject any and all bids, and to waive irregularities and to accept a bid that is deemed in the best interest of the State of Iowa.
	Bidders must comply with all affirmative action/equal employment opportunity provisions of the State of Iowa and the Federal Government.
	This project is exempt from Iowa Sales Tax. Davis Bacon Wages will not apply to this project.
	Questions must be submitted by 2:00 pm, December 21, 2023, to the Issuing Officer noted below.
	Bidding documents may stipulate a specific product. Substitute product will be considered if a written request is received by 2:00 pm, December 21, 2023, prior to bid opening.  Substitution requests will be considered for all products per Section 01 2500 Substitution Procedures, even if the specification does not include a statement such as “or equal,” “equal to,” “equivalent to,” or “basis of design,” unless otherwise noted.
	An optional Pre-Bid meeting will be held on Monday, December 18, 2023 at 1:00 am at Fresh Start Women’s Center, 1917 Hickman Rd., Des Moines, IA 50314. This meeting is not mandatory but is highly recommended.
	Bidding Documents, including drawing sheets bearing the project name DOC DSM 5JD Fresh Start Women’s Center RR Remodel RFB 934400-01, Dated 12/04/2023 and the Project Manual prepared by OPN Architects dated 12/04/2023, may be obtained from Beeline & Blue by visiting www.beelineandblue.com or by calling (515) 244-1611 on Monday, December 11, 2023.
	For further information regarding this project contact:
	Michael Bradbury – Issuing Officer
	Phone: (515) 823-9327
	E-Mail:  construction.procurement@iowa.gov
	END OF SECTION
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	SECTION 00 2113
	INSTRUCTIONS TO BIDDERS
	RFB #934400-01
	PART 1 -  GENERAL
	1.01 SECTION INCLUDES
	A. Project Description
	B. Owner
	C. State Agency Representatives and Contacts
	D. Proposal Form and Submissions
	E. Taxes
	F. Alternate Bids
	G. Drawings
	H. Bid Security
	I. Due Date and Time for Receipt of Bids
	J. Commencement and Completion Date
	K. Site Visit
	L. Pre-bid Meeting
	M. Questions
	N. Addenda and Interpretations of the Contract Documents
	O. Substitutions
	P. Obligation of Bidder
	Q. Public Records and Requests for Confidential Treatment
	R. Withdrawal of Bid
	S. Bid Closing
	T. Basis of Bids
	U. Informalities/Rejection of Bids
	V. Consideration of Bids
	W. Preference
	X. Qualifications
	Y. Insurance
	Z. Form of Agreement between Owner and Contractor
	AA. Execution of Contract
	BB. Laws and Regulations
	CC. Contract Documents and Order of Precedence
	DD. Conditions of the Work
	EE. Subcontracts
	FF. Project Manual/Drawings
	1.02 PROJECT DESCRIPTION
	A. Project Description: Remodel of two restrooms at the Fresh Start Women’s Center, 1917 Hickman Rd., Des Moines, IA 50314.  Work includes but is not limited to demolition, concrete, HM Doors, Gypsum Board, Tiling, Fluid-Applied Flooring, Painting, Specialties, Electrical, Communications, and Mechanical
	1.03 OWNER
	A. State of Iowa, Department of Administrative Services, 109 SE 13th St, Des Moines, IA  50319
	1.04 STATE AGENCY REPRESENTATIVES AND CONTACTS
	A. PURCHASING AGENT:  Michael Bradbury – Issuing Officer, State of Iowa, Department of Administrative Services, Hoover State Office Building, 3rd floor, 1305 East Walnut Street, Des Moines, IA  50319-0105, Phone: 515-823-9327; email: construction.procurement@iowa.gov
	B. OWNER REPRESENTATIVE:  James Trower, State of Iowa, Department of Administrative Services, 109 SE 13th Street, Des Moines, IA 50319, Phone: 515-725-4150; email: james.trower@iowa.gov
	C. ON-SITE COORDINATOR: Taylor Cook, Division Manager - Administration, 1000 Washington Ave., Des Moines, IA 50314, Phone:  515-242-6627; email:  taylor.cook@iowa.gov
	D. ON-SITE COORDINATOR (Secondary):  Lance Wignall, Residential Manager, 68 Thayer Street, Des Moines, IA 50315, Phone:  515-250-4864; email:  lance.wignall@iowa.gov
	E. CONSTRUCTION MANAGER CONTACT:  Jerry Dehnke, Project Manager, The Samuels Group, 2929 Westown Parkway, Suite 200, West Des Moines, IA 50266, Phone: 515-661-7142; email: jdehnke@samuelsgroup.net
	F. DESIGN PROFESSIONAL CONTACT:  Nate Stieler, Project Architect, OPN Architects, 100 Court Ave., Suite 100, Des Moines, Iowa, 50309, Phone 515-309-0722; email: nstieler@opnarchitects.com
	G. DESIGN PROFESSIONAL CONTACT:  Andy Versluys, Electrical Engineer, KCL Engineering, 300 4th Street, West Des Moines, IA 50265, Phone 515-724-7938: email; aversluys@kclengineering.com
	PART 2 -  PRODUCTS – NOT USED
	PART 3 -  EXECUTION
	3.01 PROPOSAL FORM AND SUBMISSION
	A. A properly prepared and submitted bid is the bidder’s responsibility.  Bids are to be made in accordance with these Instructions to Bidders and items included on the Bid submission.  Failure to comply may be cause for rejection.
	B. The Bid is to consist of the required Bid information, together with the other information specified below to be submitted with the Bid, in which copies are included with these Bidding Documents.
	1. The total bid package submitted is required to include the following:
	a. An online submission including:
	1) Required Bid Form (To be uploaded online)
	2) Required Non-discrimination Clause Information
	3) Required Targeted Small Business Pre-bid Contact Information
	4) Bid Security (documentation provided by Bidder) (To be uploaded online) (Required)
	5) Certification of Site Visit (To be uploaded online if Pre-Bid is Mandatory)
	C. Include the amount for performing all work described in the drawings and specifications for Base Bid and for each Alternate Bid requested.
	D. Acknowledge receipt of all Addenda issued, where so indicated on the Bid Form
	E. All required information to be submitted, by an officer of the company having authority to bind the company in a contract.
	F. Commencement of the work of the contract shall begin with the Contractor’s receipt of a fully executed contract (signed by both parties).
	G. The Owner reserves the right to award a contract for Base Bid only, or for Base Bid in combination with any, or all, identified Alternate Bids.  The Owner reserves the right to award a contract for individual Bid Packages, or any combination of Bid Packages.  Each Bidder must comply with all of the General Requirements of the project and any requirements of the Project manual that apply to their scope of work.
	H. The company's Federal I.D. Number and the Iowa Contractors Registration Number shall be included in the Bid Form.
	I. Unless indicated otherwise, the Bid shall be for a single responsibility contract for all work as indicated on the Drawings and specified in the Project Manual, and shall be a lump sum amount.     If no change in the Base Bid amount is required with respect to consideration of a particular Alternate Bid, enter “No Change” in the blank for that Alternate Bid.
	J. Where so requested, provide Unit Prices for the designated types of work and in the units specified, in which the Unit Prices would be used as adjustments to the quantities described in the instructions as the basis for the Base Bid and any Alternate Bid work.  A Unit Price would be applicable in the event the Owner should request additional work of that type beyond the extent and quantity that has been established as the scope of the work by graphic delineation and notations on the Drawings, or by otherwise stipulating in the Bidding Documents a numerical quantity of the work, for the Bidder’s use in determining the lump sum bid amount for the Base Bid and any requested Alternate Bid containing such work.  The Unit Prices shall also be used to adjust the Contract Amount for actual quantities of work involved when the work subject to Unit Price adjustment differs by being less in quantity than that contemplated by the original scope of work for the respective Base Bid or Alternate Bid.
	K. Completed State of Iowa Nondiscrimination Clause information and Subcontractor Targeted Small Business Enterprise Pre-Bid Contact Information, included in these Bidding Documents, are to accompany the Bid submission.  Bidders shall comply with all affirmative action/equal opportunity provisions of State and Federal laws.  The Owner seeks to provide opportunities for Targeted Small Businesses in accordance with the provisions of Chapter 73 of the Code of Iowa.
	L. All Bid information is to be submitted online.  Any required Bid Security shall be provided, in the form and amount specified elsewhere in these Instructions to Bidders, at the time of submission of the Bid.  When a site visit is mandatory as specified elsewhere in these Instructions to Bidders, and a Certificate of Site Visit is required to be submitted with the Bid as evidence of such visit having occurred for purposes of observing the conditions of the site and the work proposed therein, the Certificate shall be uploaded with the bid submission.
	3.02 TAXES
	A. In accordance with Section 423 of the Code of Iowa and 701-19 of the Iowa Administrative Rules, Iowa Construction Sales Tax Exemption Certificates for this project will be issued.  Do not include Iowa sales tax or use tax, or any local option sales tax, on construction materials in determining your bid prices.  The successful Contractor will be required to notify the Department of Administrative Services project manager of all Subcontractors within forty-eight (48) hours after the published date and time by which bids must be submitted.  Information on the Contractor and each Subcontractor shall include the firms' name, address, contact person, federal tax identification number, and the Iowa contractor registration number. For the Contractor and each Subcontractor, designate the type of trade or category of work that is to be provided on the project.  The Construction Manager for the Department of Administrative Services must be informed when any Subcontractor is added to the project.  Following receipt of the information, the Construction Manager for the Department of Administrative Services will arrange to have an authorization letter and certificate (please see sample, included in the Project Manual) issued on behalf of the Contractor and each Subcontractor and will forward the documents to the Contractor for distribution and use by each in purchasing construction materials for this project.  Certificates issued for this project shall be used for tax-exempt purchasing construction materials for this project only.
	3.03 ALTERNATE BIDS
	A. Bidders are to bid all Alternates requested on the Bid Form.  Alternates quoted will be reviewed and accepted or rejected at the option of the Department of Administrative Services.  Accepted Alternates will be identified in the Owner-Contractor agreement.  Indicate the price for Alternates described, as shown on the Drawings and specified in the Project Manual, and identify in the correct location on the Bid Form.
	3.04 DRAWINGS AND PROJECT MANUAL
	A. Drawings and Project Manual are specified in the Notice to Bidders or any extension thereof made by Addendum.
	3.05 BID SECURITY
	A. Each Bid shall be accompanied by Bid Security.
	B. The Bid Security shall be in the form of a Bid Bond, Certified check, or Cashier’s check  in an amount not less than five percent (5%) of the maximum value of the Bid, including any additive Alternates.  NOTE:  Checks other than Certified checks and Cashier’s checks will not be accepted.  Bonds shall be issued by a bonding company licensed to transact business in the State of Iowa.  The Attorney in Fact who signs the Bond shall file with the Bond a certified and effectively dated copy of their Power of Attorney.  The Bid Security shall be made payable to the Iowa Department of Administrative Services, and shall accompany the Bid.  If a Bid Bond is not used, copies of Certified checks or Cashier’s checks must be uploaded and  hand delivered, in a sealed envelope, or mailed upon request. The Bid Security shall serve as a guarantee that a Bidder who is offered a contract will enter into an Agreement with the State of Iowa and will file an approved surety company’s Performance Bond, Payment Bond and the Insurance Certificates as evidence of the required Insurance prior to execution of the contract.  Upon failure to comply, the Bid Security shall be forfeited as liquidated damages. The governmental entity shall retain the bid security furnished by the successful bidder until the approved contract form has been fully executed, a bond has been filed by the bidder guaranteeing the performance of the contract, and the contract and bond have been approved by the governmental entity.  The provisions of chapter 573, where applicable, apply to contracts awarded under this chapter. The governmental entity shall promptly return the checks or bidder's bonds of unsuccessful bidders to the bidders once the Notice of Intent to Award is issued.
	3.06 DUE DATE AND TIME FOR RECEIPT OF BIDS
	A. Properly completed Bids shall be submitted online through IMPACS Electronic Procurement System, no later than the time and date specified in the Notice to Bidder or any extension thereof made by Addendum.  Written, emailed, oral or telephonic Bids are invalid, and will not receive consideration.  The Bidder shall assume full responsibility for the timely online submission of the Bid. Late bids will not be accepted.
	3.07 COMMENCEMENT AND COMPLETION DATES
	A. Commencement of the Work of the Contract shall be the day of receipt by the selected Contractor of the fully-executed contract.  Final completion of the Work of the contract shall be acknowledged as a part of the Contractor’s proposal.
	3.08 SITE VISIT
	A. A site visit by the prospective bidder is highly recommended at the time of the Pre-Bid Meeting of this project.
	3.09 PRE-BID MEETING
	A. Pre-Bid Meeting will be specified in the Notice to Bidders or any extension thereof made by Addendum.
	3.010 QUESTIONS
	A. Questions on this project may be raised and discussed at the time of the Pre-Bid Meeting or by submitting in writing to the issuing officer as specified in the Notice to Bidders or any extension thereof made by Addendum.
	3.011 ADDENDA AND INTERPRETATIONS OF THE CONTRACT DOCUMENTS
	A. Any person contemplating submitting a proposal for the proposed Contract, who is in doubt as to the true meaning of any part of the Bidding Documents, shall submit a written request for an interpretation thereof.  The person submitting a request will be responsible for its prompt delivery.  Every request for such interpretation should reference the Bid Number specified in the Bidding Documents, and shall be made in writing (email preferred).  Questions shall be submitted to the previously identified Purchasing Agent for the Department of Administrative Services.  To be given consideration, requests shall be received as specified in the Notice to Bidders or any extension thereof made by Addendum.  Replies, which revise or correct the Bidding Documents, or provide necessary clarifications, will be issued in the form of a written Addendum to the Bidding Documents.  Interpretations, corrections or changes of the Bidding Documents made in any other manner will not be binding, and Bidders shall not rely upon such interpretations, corrections, or changes.  The Bidder is to include any resultant cost changes in the Bid Sum.  Addenda will be posted electronically at the respective bid site where the bid is initially posted.  Acknowledgment by the Bidder of each issued Addendum shall be noted in the location so indicated on the Bid. All Addenda issued shall become part of the Contract Documents.
	3.012 SUBSTITUTIONS
	A. Where the Bidding Documents stipulate a specific product be provided by naming one or more manufacturer and model, a substitute product will be considered when a written request is received as specified in the Notice to Bidders or any extension thereof made by Addendum prior to bid opening.  Substitution requests will be considered for all products per Section 01 2500 Substitution Procedures, even if the specification does not include a statement such as “or equal,” “equal to,” “equivalent to,” or “basis of design,” unless otherwise noted. Substitution requests shall be emailed to the Issuing Officer at the email address provided in Instructions to Bidders Section 1.04.
	3.013 OBLIGATION OF BIDDER
	A. It shall be the responsibility of each Bidder contemplating the submission of a Bid for the proposed Contract to fully acquaint himself/herself with conditions at the work site, project requirements, and to become acquainted thoroughly with the work, and all conditions that may be related to it.  No considerations or revision in the contract price or scope of the project will be considered by the Owner for any item that could have been revealed by a thorough on-site inspection and examination.
	B. By submission of a Bid, it shall be understood that the Bidder assures that he/she has reviewed and is thoroughly familiar with the project requirements, contract conditions and supplementary conditions, the drawings, specifications, addenda, and that the bidder is aware of the conditions existing at the site that may relate to the work of this project.  Failure of any Bidder to examine any form, document, or other instrument shall in no way relieve the Bidder from any obligation in respect to his/her Bid.
	3.014 PUBLIC RECORDS AND REQUESTS FOR CONFIDENTIAL TREATMENT
	A. The Agency’s release of public records is governed by Iowa Code chapter 22.  Contractors are encouraged to familiarize themselves with Chapter 22 before submitting a Proposal.  The Agency will copy and produce public records upon request as required to comply with Chapter 22 and will treat all information submitted by a Contractor as non-confidential records unless Contractor requests specific parts of the Proposal be treated as confidential at the time of the submission as set forth herein AND the information is confidential under Iowa or other applicable law.
	B. A Contractor requesting confidential treatment of specific information must: (1) fully complete Form 22 (Available at https://das.iowa.gov/sites/default/files/procurement/pdf/Form%2022-ConfidentialityRequest-RFB.pdf), (2) identify the request in the transmittal letter with the Contractor’s Proposal, (3) conspicuously mark the outside of its Proposal as containing confidential information, (4) mark each page upon which confidential information appears, and (5) submit a “Public Copy” from which the confidential information has been excised.
	C. Form 22 will not be considered fully complete unless, for each confidentiality request, the Contractor:  (1) enumerates the specific grounds in Iowa Code chapter 22 or other applicable law that supports treatment of the material as confidential, (2) justifies why the material should be maintained in confidence, (3) explains why disclosure of the material would not be in the best interest of the public, and (4) sets forth the name, address, telephone, and e-mail for the person authorized by Contractor to respond to inquiries by the Agency concerning the confidential status of such material.
	D. The Public Copy from which confidential information has been excised is in addition to the number of copies requested in Section 3 of this RFP.  The confidential material must be excised in such a way as to allow the public to determine the general nature of the material removed and to retain as much of the Proposal as possible.
	E. Failure to request information be treated as confidential as specified herein shall relieve Agency and State personnel from any responsibility for maintaining the information in confidence.  Contractors may not request confidential treatment with respect to pricing information and transmittal letters.  A contractor’s request for confidentiality that does not comply with this section or a contractor’s request for confidentiality on information or material that cannot be held in confidence as set forth herein are grounds for rejecting contractor’s Proposal as non-responsive.  Requests to maintain an entire Proposal as confidential will be rejected as non-responsive.
	F. If Agency receives a request for information that Contractor has marked as confidential and if a judicial or administrative proceeding is initiated to compel the release of such material, Contractor shall, at its sole expense, appear in such action and defend its request for confidentiality.  If Contractor fails to do so, Agency may release the information or material with or without providing advance notice to Contractor and with or without affording Contractor the opportunity to obtain an order restraining its release from a court possessing competent jurisdiction.  Additionally, if Contractor fails to comply with the request process set forth herein, if Contractor’s request for confidentiality is unreasonable, or if Contractor rescinds its request for confidential treatment, Agency may release such information or material with or without providing advance notice to Contractor and with or without affording Contractor the opportunity to obtain an order restraining its release from a court possessing competent jurisdiction.
	3.015 WITHDRAWAL OF BID
	A. A Bid may be modified or withdrawn only before the time and date for receipt of Bids.  Said request for modification or withdrawal of a bid must be completed online through IMPACS Electronic Procurement System.  A Bid shall remain valid for consideration by the Owner for the following period(s) of time after the date specified for receipt of Bids, or until such time following that period that the apparent low bidder requests in writing that the Bid be withdrawn, after which the Bid may be withdrawn without forfeiture of any required Bid Security.  The Bid shall be valid for not less than thirty (30) calendar days after the date Bids are specified to be due. With the approval of the Department of Administrative Services, a bid may be withdrawn after opening, but only if the bidder provides prompt written notification that adequately documents the commission of an honest error that may cause undue financial loss.
	3.016 BID OPENING
	A. All bids received on or before the due date and time specified in the Notice to Bidder or any extension thereof made by Addendum will be opened and the name of the Bidder and the amount of their Bid will be announced.
	3.017 BASIS OF BIDS
	A. The Bidder shall include all additional documents or appendices that are requested to be submitted concurrent with the Bid submission; failure to comply may be cause for rejection.
	B. In accordance with Iowa law, Section 8A.311: A bidder, to be considered for an award of a state construction contract, shall disclose to the state agency awarding the contract the names of all subcontractors and suppliers who will work on the project being bid, within  forty-eight (48) hours after the published date and time by which bids must be submitted. A bidder shall not replace a subcontractor or supplier disclosed without the approval of the state agency awarding the contract.
	1. A bidder, prior to an award or who is awarded a state construction contract, shall disclose all of the following, as applicable:
	a. If a subcontractor or supplier disclosed (under the preceding) by a bidder is replaced, the reason for replacement and the name of the new subcontractor or supplier;
	b. If the cost of work to be done by a subcontractor or supplier is changed or if the replacement of a subcontractor or supplier results in a change in the cost, the amount of the change in cost.
	c. Any reduction in subcontractor or supplier price as a result of the change, if the change is approved by the Owner, shall be deducted from the Trade Contract via a deductive Change Order. Any such changes, if approved by the Owner, which result in an increase in the Trade Contract Price shall be borne by the Trade Contractor.
	C. The Bidder is specifically advised that any person, firm or other party to whom it is proposed to award a subcontract under this contract must:
	1. Be registered in the State of Iowa and have an Iowa Contractor’s Registration number, and
	2. Be acceptable to the Owner.
	3.018 INFORMALITIES/ REJECTION OF BIDS
	A. The Iowa Department of Administrative Services reserves the right to waive any irregularities or informalities and to enter into a Contract with a Bidder, or to reject any or all bids as it deems to be in the best interest of the State, without penalty.
	3.019 CONSIDERATION OF BIDS
	A. It is the intent of the Department of Administrative Services to award a Contract to the lowest responsible Bidder, provided the Bid has been submitted in accordance with the requirements of the Bidding Documents and is determined to be compliant with all Bidding Requirements, and does not exceed the funds available for construction.
	B. Bidder is to bid on each Alternate Bid requested. Failure to do so may result in disqualification of the bid.  The Department of Administrative Services reserves the right to accept any, or no, Alternate Bid.  Alternate Bids may be considered in any order or combination, and the low successful Bidder will be determined on the basis of the sum of the Base Bid and the Alternate(s) accepted at the time of the Contract award.
	C. In evaluating Bids, any proposal offered by a Bidder for an alternate design, or for materials other than those shown or specified for the Base Bid or for Alternate Bid construction under the proposed Construction Documents or called for by any issued Addenda to those Construction Documents, will not be considered in determining the low successful Bidder.  However, the Department of Administrative Services reserves the right to consider any such Bidder-proposed (Contractor’s Alternate) alternate designs or materials with the low successful Bidder, after the low successful Bidder is determined in the manner described above (A and B).
	D. Notice of Intent to Award the Bid(s) will be sent to all Respondents submitting a timely Bid and may be posted at the website shown on the RFB cover sheet.  Negotiation and execution of the Contract(s) shall be completed no later than fifteen (15) days from the date of the Notice of Intent to Award or such other time as designated by Agency.  If the successful Bidder fails to negotiate and deliver an executed Contract, including all required documents such as payment and performance bonds and insurance certificate, by that date, the Agency, in its sole discretion, may cancel the award and award the Contract to the remaining Bidder the Agency believes will provide the best value to the State.
	3.020 PREFERENCE
	A. By virtue of statutory authority, a preference shall be given to Iowa domestic labor, products produced and provisions grown within the state of Iowa, in accordance with the provisions of Chapter 73, Code of Iowa and any amendments thereto.
	B. Enforcement of reciprocal resident bidder preference and resident labor force preference codified at Iowa Code Section 73A.21.
	1. NOTICE: Failure on the part of the bidder to carefully read the following paragraphs and to provide the information requested below may make the bidder's bid materially nonresponsive and therefore ineligible for contract award. Violations of Iowa Code Section 73A.2l may, among other things, result in civil penalties assessed by the Commissioner of the Division of Labor of Iowa Workforce Development. The bidder should seek out the advice of an attorney if he or she has questions about Iowa Code Section 73A.21. As a part of the competitive procurement of contracts for Public Improvements that must be awarded to the low bidder (if the bid is responsive and the bidder is deemed responsible), Public Bodies shall allow a preference to Resident Bidders if a Nonresident Bidder places a bid for the contract for the Public Improvement and that Nonresident Bidder's state or foreign country gives resident bidders of that state or foreign country a preference (including a labor force preference or any type of preferential treatment). The preference allowed, or reciprocally applied, shall be equal to the preference given or required by the state or foreign country in which the Nonresident Bidder is a resident bidder.
	"Public Body" means the State of Iowa (and its agencies) and any of its political subdivisions, including school districts, public utilities, and the state board of regents.
	"Public Improvement" means a building or other construction work to be paid for in whole or in part by the use of funds of the State of Iowa, its agencies, and any of its political subdivisions and includes road construction, reconstruction, and maintenance projects.
	"Resident Bidder" means a person or entity authorized to transact business in of the State of Iowa and having a place of business for transacting business within the State of Iowa at which it is conducting and has conducted business for at least three years prior to the date of the first advertisement for the public improvement. Note, however, that if a nonresident bidder's state or foreign country has a more stringent definition of a resident bidder, the more stringent definition is applicable as to bidders from that state or foreign country.
	"Nonresident Bidder" means a person or entity who does not meet the definition of a resident bidder.
	C. Nonresident bidders shall be required to certify on the Bid submission, where so indicated, the state or foreign country in which the firm is a resident, and if that state or foreign country uses a percentage for in-state bidders and the amount of the preference.
	D. If it is determined that this may cause denial of federal funds which would otherwise be available, or would otherwise be inconsistent with requirements of federal law, this section shall be suspended, but only to the extent necessary to prevent denial of the funds or to eliminate the inconsistency with federal requirements.
	3.021 QUALIFICATIONS
	A. In accordance with Iowa Code 26.9(2) and 26.16, no potential bidder shall be required to provide confidential or proprietary information or meet any class requirements as a precondition to submitting a responsive bid.  However, as noted in Iowa Code 26.9(2), the lowest responsive bidder may be required to provide additional information to verify responsibility prior to and as a condition of obtaining final award of the contract.  Any qualification requirements contained in any bid document indicates only preferred qualifications, not a precondition to bid, and the lowest responsive bidder’s qualifications will be evaluated individually based on all information provided.
	B. The Owner may make such investigations as he or she deems necessary to determine the ability of the awarded Bidder to perform the required work, and the awarded Bidder shall furnish to the Owner all such information and data for this purpose.  The Owner reserves the right to rescind any awarded Bid if the evidence submitted by, or in investigation of, such Bidder fails to satisfy the Owner that the Bidder is properly qualified to carry-out the obligations of the Contract and to complete the Work contemplated therein.
	C. Bidders shall be registered as a Construction Contractor with the Labor Commissioner, Iowa Workforce Development Department, as required by Chapter 91C of the Code of Iowa.  Bidder’s Iowa Contractor Registration Number shall be included in the location provided in the Bid Form.
	D. Non-resident corporations submitting bids must be in compliance with Section 490.1501 of the Code of Iowa and legally authorized thereby to carry-on such business in the State of Iowa as is required by the Contract Documents.
	E. An out-of-state Bidder, if awarded a contract, will be required to submit evidence of authorization to do business in the State of Iowa.
	3.022 INSURANCE
	A. Insurance Requirements
	1. The Contractor shall maintain in effect, with insurance companies of recognized responsibility, at its expense, insurance covering its work of the type and in amounts required by this Contract.  The Contractor’s insurance shall, among other things, insure against any loss or damage resulting from the Contractor’s performance of this Contract.  All such insurance policies shall remain in full force and effect for the entire life of this Contract and shall not be canceled or changed except after thirty (30) days written notice to the Owner.
	2. Amounts of Insurance Required – Refer to ConsensusDOCS 802 (see template in Project Manual)
	B. Certificates of Coverage
	1. Certificates of the insurance described above shall be submitted to the Owner before starting any construction activities and shall be subject to approval by the Owner.  The Contractor shall provide certificates for the insurance required.  The insurer shall state in the certificate that no cancellation of the insurance will be made without at least thirty (30) days prior written notice to the Contractor.  Upon receipt of any notice of cancellation or alteration, Contractor shall within ten (10) days procure other policies of insurance, similar in all respects to the policy or policies, about to be canceled or altered, and, if the Contractor fails to provide, procure, and deliver acceptable policies of insurance, or satisfactory evidence thereof, in accordance with the terms hereof then, at the Owner’s option, Owner may obtain such insurance at the cost and expense of Contractor, without the need of any notice to Contractor.
	C. No Limitation of Liability
	1. Acceptance of the insurance certificates by the Owner shall not act to relieve the Contractor of any obligation under this Contract.  All insurance policies and certificates shall be issued only by companies authorized to transact business in the State of Iowa.  It shall be the responsibility of the Contractor to keep the respective insurance policies and coverage’s current and in force during the life of this agreement.
	2. A Sample Certificate of Insurance is attached for reference following this Section.
	3.023 FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR
	A. The Agreement for the Work will be written on ConsensusDOCS 802 Form of Agreement between Owner and Contractor (sample of the document with modifications incorporated is bound in this Project Manual).
	3.024 EXECUTION OF CONTRACT
	A. Contract documents shall mean and include the following:
	1. Contract: ConsensusDOCS 802
	2. Performance and Payment Bonds
	3. Project Manual
	4. Drawings
	5. Numbered Addenda issued after initial publication of Bid Documents
	6. Numbered Modifications (Change Orders) issued after Contract is signed
	3.025 LAWS AND REGULATIONS
	A. The Bidder’s attention is directed to the fact that all applicable laws and regulations of Federal and State agencies having jurisdiction over the construction of this project shall apply to any contract resulting from this proposal, and it shall be deemed that those rules and regulations are made a part of such contract the same as if set forth in their entirety therein.  By submitting a Bid, the Bidder confirms that he/she is familiar with and understands the Contractor’s responsibility under all Federal and State of Iowa laws and regulations with respect to the Work described by the proposed Contract Documents.
	3.026 CONTRACT DOCUMENTS AND ORDER OF PRECEDENCE
	A. Where an irreconcilable conflict exists among Applicable Legal Requirements, this Contract, the specifications in the Materials and the Drawings, the earliest item mentioned in this sentence involving a conflict shall control over any later mentioned item or items subject to such conflict unless doing so would result in reducing the Bidder’s duty of care or obligations under this Contract, in which case the terms resulting in the highest requirements for Bidder performance shall control.
	3.027 CONDITIONS OF THE WORK
	A. Each bidder must fully inform him/herself of the conditions under which the work is to be performed at the site of the work, the obstacles which may be encountered, and all other relevant matters concerning the work to be performed.  Failure to do so will not relieve a successful bidder of the obligation to furnish all material and labor necessary to carry out the provisions of the contract.  When a site visit is required by provisions located elsewhere in these Instructions to Bidders, as a site tour in conjunction with a mandatory Pre-Bid Meeting, it shall be the Bidder’s responsibility to fulfill this obligation as a condition of bidding the Work described in the Bidding Documents.
	B. No allowance will be made for any additional compensation by reason of any matter or condition with which the bidder might have fully informed him/herself, but failed to do so prior to bidding.  Insofar as possible, the Contractor and all subcontractors shall employ such methods or means in carrying out the work so as not to cause any interruption of, or interference with, the work of any other subcontractor or trade.
	3.028 SUBCONTRACTS
	A. The Prime Contractor shall be responsible for notifying all subcontractors and suppliers and informing them that they are bound in each case by all applicable provisions of the bidding information and those of the proposed Form of Agreements as defined in the Contract Documents.
	END OF SECTION
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	PART 1 -  GENERAL
	1.01 DESCRIPTION
	A. The Owner and Contractor shall utilize Procore Technologies, Inc. Procore system for electronic submittal of all data and documents (unless specified otherwise by the owner’s representative) throughout the duration of the Contract. Procore is a web-based electronic media site that is hosted by Procore Technologies, Inc., utilizing their Procore web solution. Procore will be made available to all contractors’ project personnel, subcontractor personnel, suppliers, consultants and the Designer of Record. The joint use of this system is to facilitate; electronic exchange of information, automation of key processes, and overall management of the contract. Procore shall be the primary means of project information submission and management. When required by the Owners representative, paper documents will also be provided. In the event of discrepancy between the electronic version and paper documents, the paper documents will govern. Procore is a registered trademark of Procore Technologies, Inc.

	1.02 USER ACCESS LIMITATIONS
	A. The Owner’s Representative/Construction Manager will control the Contractor's access to Procore by allowing access and assigning user profiles to accepted Contractor personnel. User profiles will define levels of access into the system, determine assigned function-based authorizations (determines what can be seen) and user privileges (determines what they can do). Sub-contractors and suppliers will be given access to Procore through the Contractor. Entry of information exchanged and transferred between the Contractor and its sub-contractors and suppliers on Procore shall be the responsibility of the Contractor.

	1.03 AUTOMATED SYSTEM NOTIFICATION AND AUDIT LOG TRACKING
	A. Review comments made (or lack thereof) by the Owner on Contractor submitted documentation shall not relieve the Contractor from compliance with requirements of the Contract Documents. The Contractor is responsible for managing, tracking, and documenting the Work to comply with the requirements of the Contract Documents. Owner’s acceptance via automated system notifications or audit logs extends only to the face value of the submitted documentation and does not constitute validation of the Contractor's submitted information.

	1.04 SUBMITTALS
	A. See Section 01 3300 SUBMITTAL PROCEDURES:
	B. Preconstruction Submittals

	1.05 COMPUTER REQUIREMENTS
	A. The Contractor shall use computer hardware and software that meets the requirements of the Procore system as recommended by Procore Technologies, Inc. to access and utilize Procore. As recommendations are modified by Procore, the Contractor will upgrade their system(s) to meet the recommendations or better. Upgrading of the Contractor's computer systems will not be justification for a cost or time modification to the Contract. The contractor will ensure that connectivity to the Procore system (whether at the home office or job site) is accomplished through DSL, cable, T-1 or wireless communications systems. The minimum bandwidth requirement for using the system is 128kb/s. It is recommended a faster connection be used when uploading pictures and files into the system. Procore supports the current and prior two major versions of Chrome, Firefox, Internet Explorer, and Safari.
	B. The Contractor shall be responsible for the validity of their information placed in Procore and for the abilities of their personnel. Accepted users shall be knowledgeable in the use of computers, including Internet Browsers, email programs, cad drawing applications, and Adobe Portable Document Format (PDF) document distribution program. The Contractor shall utilize the existing forms in Procore to the maximum extent possible. If a form does not exist in Procore the Contractor must include a form of their own or provided by the Owner representative as an attachment to a submittal. Adobe PDF documents will be created through electronic conversion rather than optically scanned whenever possible. The Contractor is responsible for the training of their personnel in the use of Procore (outside what is provided by the owner) and the other programs indicated above as needed.
	C. User Access Administration: Provide a list of Contractor's key Procore personnel for the Owner's Representative acceptance. Contractor is responsible for adding and removing users from the system.  The Owners Representative reserves the right to perform a security check on all potential users. The Contractor will be allowed to add additional personnel and sub-contractors to Procore.

	1.06 CONNECTIVITY PROBLEMS
	A. Procore is a web-based environment and therefore subject to the inherent speed and connectivity problems of the Internet. The Contractor is responsible for its own connectivity to the Internet. Procore response time is dependent on the Contractor's equipment, including processor speed, Internet access speed, etc. and current traffic on the Internet. The Owner will not be liable for any delays associated from the usage of Procore including, but not limited to: slow response time, down time periods, connectivity problems, or loss of information. The contractor will ensure that connectivity to the Procore system (whether at the home office or job site) is accomplished through DSL, cable, T-1 or wireless communications systems. The minimum bandwidth requirement for using the system is 128kb/s. It is recommended a faster connection be used when uploading pictures and files into the system. Under no circumstances shall the usage of the Procore be grounds for a time extension or cost adjustment to the contract.

	1.07 TRAINING
	A. The Construction Manager shall provide the necessary training to the Prime Contractor.


	PART 2 -  PRODUCTS
	2.01 DESCRIPTION
	A. Procore project management application (no equal) Provided by Procore Technologies, Inc. www.Procore.com


	PART 3 -  EXECUTION
	3.01 PROCORE UTILIZATION
	A. Procore shall be utilized in connection with submittal preparation and information management required by Sections:
	B. Design Document Submittals
	C. Shop Drawings
	D. Product Data
	E. Samples
	F. Administrative Submittals
	G. Compliance Submittals
	H. Record and Closeout Submittals
	I. Financial Submittals
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