Addendum 01 for RFB951700-01

Project Name: DVA IVC Columbarium and Irrigation System Expansion
DAS RFB#: 951700-01

DAS Project #: 9517.00

Date: 7/23/26

Bids Due: July 30th at 2:00 pm

Contents:
e Cover Page, Clarifications and Questions (3 pages)
e Pre-Bid meeting minutes and sign in sheet (8 pages)
e Specification Section 00 0700 - Davis Bacon Prevailing Wage & Related Acts (23 pages)
e Specification Section 01 6001 — Product Requirements Build America, Buy America Act (BABAA) (9

pages)
Clarifications:

e None at this time.
Questions:

e On page A101 detail B4 show a elevation view on a typical side of a columbarium wall. The
length of niches of each wallis 36 niches long. | just wanted to make sure that it would be
possible to use 4 units that would have the configuration of 5 niches high and 9 niches
long, which would be 36 niches long.

o Itis permissible to utilize multiple smaller precast columbarium panels to achieve
the required wall length. Panels may be configured as 5 niches high by 9 niches
long, resulting in four panels for a typical 36-niche-long wall, or 5 niches high by 6
niches long, resulting in 6 panels for a typical 36-niche-long wall, subject to
compliance with the Contract Documents. The Contractor shall provide and install
backer rod and sealant at all vertical precast panel joints in accordance with the
manufacturer's recommendations and project specifications. The Contractor is
responsible for coordinating and accommodating any dimensional impacts
associated with the use of additional panel joints and shall ensure that the overall
wall dimensions, niche layout, and alignment remain consistent with the design
intent. The layout of metal signage and niche numbering may require adjustment
during the shop drawing process to coordinate with final limestone and precast
panel joint locations. Any such adjustments shall maintain the overall design intent
and be submitted for review and approval.

e Do you know who provided the precast columbarium units on the original phase of this
project area? We just want to be sure we don’t leave the original supplier out of our invites
as they should understand how to build the precast units.

o The Tribute Companies, 352 Cottonwood Ave., Hartland, WI, 53029 for Walls 7-12
and Koppenberg Enterprises, Inc. Monroe, WA, provided the precast columbaria
niches for walls 1-6 at the Veterans Cemetery.



e Isthere aspec on the stainless rosettes for the niche covers? I’m assuming these need to
exactly match the existing rosettes.

o Niche cover attachment hardware shall meet the requirements of the VA National
Cemetery Administration’s standard for stainless-steel rosette, mounting brackets,
and bolts for complete attachment of the niche covers to the precast columbarium
units. The rosettes are to be ASTM Type 316 stainless steel sheet goods, 2.7mm
thick. Die stamp, producing an eight-petal flower pattern as shown on drawings, 25
mm (one-inch) diameter with slight convex; center hole of 5.5 mm (0.218"),
concentric to outer edge, with shoulder recess of 10 mm (0.400") in diameter and
Tmm (0.035") in depth. Rosettes shall match existing in place at the site in color,
finish, and design.

e What should be done with the existing irrigation mainlines that are anticipated to be
impacted by construction?

o Contractor should anticipate that the existing N-S irrigation mainline on the east
edge of the existing columbarium walls will be impacted by the project. Contractor
should include removal and replacement of the existing 2” mainline piping and
salvage and/or replace all existing isolation vales, electric valves, quick coupler
valves, control wires, grounds and associated irrigation system as required by
construction. This work includes reconnection of all existing lateral lines and
associated control wiring.

e What should be done with the existing irrigation mainlines that is anticipated to be
impacted by extension of the storm sewer?

o Contractor should anticipate that a portion of the south irrigation mainline and
lateral line connections on the southeast edge of the existing columbarium walls
will be impacted by the proposed storm sewer extension. Contractor should
include removal and replacement of the existing 2” mainline piping and salvage
and/or replace all existing isolation vales, electric valves, quick coupler valves,
control wires, grounds and associated irrigation system as required by
construction. This includes all lateral line connections and existing sprinkler heads
which may be impacted by construction.

e Should sleeves be utilized in locations where irrigation will be under paving?

o Contractor shallinstall minimum 4” sleeves in all locations where irrigation piping
will be located under paving. The two (2) existing sleeves long the east edge of the
existing columbarium walls shall be extended under the proposed sidewalk
widening areas.

e C3/A101 calls out 8" CMU but does not provide the vertical reinforcing
requirements. Please provide this information so that we can provide a proper bid.

o Provide and install #5 vertical reinforcing bars at 24 inches on center in fully grouted
CMU cells.

e While flashing is called out in the spec's, itis not shown on A101. Please verify what will be
required.



o Provide flashing at the top of all CMU walls. Install flashing continuously beneath
the limestone cap and extend it through the wall thickness to direct any moisture to
the exterior, preventing water intrusion into the CMU wall cavity.

Please confirm the elevation of the footing under the end cap walls. All we know for certain
at this time is that the limestone is to extend a minimum of 6" below grade while the
bottom of the columbarium should be kept 6" above grade. This does not provide definitive
information on the overall height of the end cap wall.

o PerSheet C201, the top of concrete elevation is 981.16. The bottom of the
columbarium is to be maintained 6 inches above the top of concrete, resulting in an
elevation of 981.66. The limestone is required to extend a minimum of 6 inches
below grade; therefore, the bottom of the limestone shall be at an elevation of
980.66 or lower.

A4 and B4 show the extent of the columbarium footing apparently extending into the back
of the stone on the end cap walls. Please clarify the proper extents / locations of the
respective systems here.

o Provide a footing ledge that allows the limestone to bear directly on the foundation.
Maintain all required elevations, dimensions, and structural support of the
limestone assembly. Provide sufficient limestone thickness and anchorage, as
required, to ensure durability and prevent cracking, spalling, or other premature
damage. Start #4 rebar stirrup minimum 1’-6” from edge of footing to provide ample
coverage from the ledge.

We just noticed the cast stone jambs called outin C3/A101. This materialis notincluded
in the masonry specifications — please provide this information ASAP.

o The cast stone jambs indicated at Detail C3/A101 shall be limestone, not cast
stone. Provide limestone jambs in accordance with the requirements shown on the
drawings.



State of lowa - Department of Administrative Services Project: 9517.00 DVA IVC Columbarium and Irrigation

I WA 109 SE 13th St. System Expansion

Des Moines, lowa 50319 34024 Veterans Memorial Dr

Depactment of =~ P: (515) 281-7260 Van Meter, lowa 50003
Administrative Services

RFB Pre-Bid Minutes: Meeting #1

Meeting Date Jul 16, 2026 Meeting Time 10:30 am - 11:30 am Central Time (US & Canada)
Meeting Location

Overview Meeting to allow prospective bidders to visit the site, when possible, and learn more about the project.

Notes

Attachments

Scheduled Attendees

Name Company Phone Number Email Attendance
Travis Hoyle DCI Group P: (515) 244-5043 travish@dcigroup-us.com Present
David Haines lowa Veterans Home P: (641) 753-4411 david.haines@ivh.state.ia.us Present
Chris Bauer Shive Hattery Inc. P: (515) 223-8104 cbauer@shive-hattery.com Absent
Brad Tonyan State of lowa - Department of P: 515-360-7718 brad.tonyan@iowa.gov Present

Administrative Services

Introduction

No. Mtg Origin  Title Assignment Due Date Priority = Status
1.1 1 Introductions Open
Description
Attendees

Official Documented Meeting Minutes
Ben Dekruyf - Shive Hattery

Michael Kleene - Shive Hattery

Shane Laycock - IVC

Project Overview

No. Mtg Origin  Title Assignment Due Date Priority Status
21 1 Project Description Open
Description

1. Bid Package #01 — Columbarium and Irrigation Expansion:
1. General

1. 1t will be this Contractor’s responsibility for protecting all areas to remain. This Contractor shall
repair or replace any existing conditions that are damaged as part of this scope or work.
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Meeting #1 - RFB Pre-Bid Project: 9517.00 DVA IVC Columbarium and Irrigation System
Expansion

No. Mtg Origin  Title Assignment Due Date Priority Status

2. This Contractor is responsible for coordinating required soil inspections/testing with the Owner’s
third party provider.

3. Contractor shall provide and maintain all required SWPPP controls.

4. This Contractor is responsible to haul spoils to designated area on site.

5. This Contractor will be responsible for providing traffic control as needed for one’s work.
Coordinate all traffic control with the cemetery staff.

6. This contractor shall provide 6’ tall chain link construction fence with opaque netting securely
attached for the duration of construction as outlined in the contract documents.

7. This contractor shall provide temporary construction entrance, with signage for no public access,
and 6” of stone over geotextile fabric. Upon completion of the project this shall be removed and
salvaged clean granular material to the owner. Owner to provide stockpile location onsite at the
end of construction. This area shall be prepped for a minimum depth of 6” for sod restoration

8. This contractor shall provide and maintain temporary restroom facilities for this project for the
duration of construction.

9. Contractor shall utilize the area to the east and south of the project site for construction parking,
laydown, and temp restroom facilities.

10. This Contractor shall provide and maintain a concrete “wash-out” container in accordance with
State regulations for one’s work.

11. This contractor shall provide two new cast iron benches, these will be placed at Columbarium
Wall #13 as outlined in the contract documents.

12. This contractor shall provide new Space Force Service plaque and new bronze backer plaque
with 1”7 stand-off mounts for the Committal Shelter at the lowa Veterans Cemetery.

13. Contractor shall remove, salvage, clean and polish the five (5) existing plaques for reinstallation
on new bronze backer plaque. These shall be remounted with new %" standoffs.

14. This Contractor is responsible for installation of furnishings supplied by the Owner as indicated in
the contract documents.

2. Demolition

1. This Contractor is responsible for complete removal of existing trees per the drawings. Contractor
shall remove stump and root ball along with each tree. Contractor shall backfill holes as needed.

2. This contractor shall remove and cap existing irrigation lines at project extents.

3. This contractor shall relocate existing isolation valve quick couple valve and ground to new turf
area.

4. This contractor shall protect existing paving, curbs, storm structures & piping columbarium walls,
and trees called to remain as outlined in the contract documents.

1. Site Work

1. This Contractor is responsible for all excavation, placement and backfill of the complete storm sewer
scope including, but not limited to, new structures and HDPE piping.

This Contractor is responsible for rough grading and subgrade prep per the drawings.

This Contractor is responsible for providing all erosion control measures.

This Contractor shall strip and stock topsoil that is removed as part of the rough grading.

This Contractor is responsible for final grading to include spreading of existing top soil. Contractor shall
supplement existing top soil as need to achieve 6” of top soil for all new areas of vegetation.

SIS N

2. Concrete
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Meeting #1 - RFB Pre-Bid Project: 9517.00 DVA IVC Columbarium and Irrigation System
Expansion

No. Mtg Origin  Title Assignment Due Date Priority Status

1. This Contractor is responsible for alll PCC curbs and paving.

This Contractor is responsible for the foundations at the columbaria. This includes, but is not limited to,

excavation, reinforcement, concrete, subdrains and backfill.

This Contractor shall ensure all exposed foundation concrete is finished per the contract documents.

This Contractor shall supply and install subdrain at foundations.

This Contractor shall include the cost of concrete pumping in their bid as required.

This Contractor shall include any/all costs to provide pumping and dewatering all footing excavations.

This Contractor is responsible to provide expansion, control, and isolation joints as indicated on the

drawings. This shall include joints sealants as required.

This Contractor shall provide and install concrete curing as indicated on the drawings.

9. This Contractor shall provide and install all granular subbase as required under all PCC paving.

10. This Contractor is responsible for any/all formwork and steel reinforcing. This shall also include epoxy
anchors and wall sleeves.

1. This Contractor is responsible for any/all vapor barriers, waterproofing, and sealers as indicated in the
contact documents.

N o o~ n

©

3. Masonry

1. This Contractor is responsible for completing all masonry work including, but not limited to, all CMU,
brick, limestone, stone masonry, grouting, mortar and anchors.

2. This Contractor to furnish and install all steel reinforcing scheduled for masonry work.

3. This Contractor is responsible for all backer rod and sealant that is in contact with the material
provided by this bid package.

4. This Contractor shall clean one’s work in accordance with the contract documents.

4. Columbarium Structures

1. Contractor to furnish and install all precast columbarium structures.

2. This Contractor shall provide and install drainage weeps at base of columbarium structures.

3. This Contractor to furnish and install all metal signage for columbarium wall numbers scheduled for
installation on masonry items.

4. Contractor to install all niche covers as supplied by the Owner. This Contractor to coordinate delivery
of niche covers with the Owner. This Contractor to provide all hardware for installation.

5. Contractor shall coordinate the installation of niche covers with lowa Veterans Cemetery
Representatives. Contractor shall provide a mock up on a section of the new columbarium wall with 5
rows and 5 column for review by the team. Approval by IVC, Architect and Construction Manager is
required for final horizontal and vertical alignment of niche covers before installation can be considered
complete.

1. Irrigation

1. This Contractor is responsible for the complete site irrigation package. Irrigation system shall tie into
the existing system. Including, sprinkler lines & heads, pressure filter refurbishment, chemical dosing
pump, and backwash pump

2. This Contractor shall remove and dispose of existing filter media, influent header and underdrain in
each filter. as outlined in the contract documents.

3. This contractor shall supply and install new influent distribution header and under drain in each filter
and place new media in each filter as outlined in the contract documents.
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Meeting #1 - RFB Pre-Bid Project: 9517.00 DVA IVC Columbarium and Irrigation System
Expansion

No. Mtg Origin  Title Assignment Due Date Priority Status

4. This Contractor shall remove and salvage existing backwash pump to the owner and supply and install
new backwash pump.

5. This contractor shall provide a minimum of 1 day for start-up testing of filters, backwash and chemical
pumps. This shall be coordinated with owner and control panel integrator/contractor

2. Landscaping

1. This Contractor shall supply and install sod per the drawings. Contractor shall prep and scarify all
disturbed areas and remove debris prior to sod installation.
2. This Contractor shall supply and install all plants and trees as noted on the drawings including mulch.

1. Owner Furnished Products: The State of lowa will provide the following materials for installation by the
contractor:

1. Niche covers for columbarium walls
2. Controls scope for Irrigation System.

Official Documented Meeting Minutes

» Davis Bacon Will apply to this project as well as Build America Buy America. Spec Sections updates to be included with Addendum #1

No. Mtg Origin  Title Assignment Due Date Priority Status
2.2 1 Project Schedule Open
Description

» Submit for Grant Approval: August 2026

* NOI and Contracts Issued: Week of August 31st 2026
» Submittals: September - October 2026

« Construction: April 2027

» Closeout: June 2027

A pull-plan session will be held with the successful bid package contractors to finalize the construction schedule.

State Holidays: New Year's Day, Martin Luther King Day, Memorial Day, 4th of July, Labor Day, Veterans Day, Thanksgiving and day after
Thanksgiving, Christmas Day

No. Mtg Origin  Title Assignment Due Date Priority = Status
2.3 1 Site Rules Open
Description

» Onsite supervision by Prime Contractor is required at all times when work by that contractor or their subcontractors/suppliers is taking
place.

+ Contractors shall provide daily logs for each day they are on site.

» Construction progress meeting will be established once construction starts.

« Itis of the utmost importance to show respect and courtesy to all staff at all times.

+ Clean all debris, materials, and bring all finishes back to existing conditions in the area they were working in prior to moving to the next
area.

» No smoking, vaping or smokeless tobacco use onsite.
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Meeting #1 - RFB Pre-Bid Project: 9517.00 DVA IVC Columbarium and Irrigation System
Expansion

No. Mtg Origin  Title Assignment Due Date Priority Status
» Temporary facilities
o To be provided by Bid Package #01 for use by all the contractors for the duration of construction.

» Tool control

o All tools and equipment shall be monitored and secured at all times. No vehicles shall be left unlocked when unattended at at no
times shall keys be left in vehicles when unoccupied.

» Work hours
o Typical hours are 7 AM - 5 PM Monday-Friday. Other hours can be arranged on an as needed basis.
« View Specification 01 120

» View Specification 01 1200 - Contract Summary for more information. 011201 - General Work Requirements 01 1202 - Special Work
Requirements

RFB Overview
No. Mtg Origin  Title Assignment Due Date Priority =~ Status
3.1 1 Bid Submission Open
Description

* Bids are due 2:00 pm, Thursday July 30th, 2026
» The Bid shall be submitted to the Issuing Officer through the IMPACS Electronic Procurement System.

o Link and information is in the project manual

o Contractors will need to register prior to bidding

o Bidders will need to register regardless of whether it has already done business with the State of lowa.

o Bidders should complete the registration process and ensure the ability to log in as soon as possible to ensure Bids can be
submitted on the due date.

o Please make sure the electronic documents submitted contain any required signatures. Digital signatures will be accepted.

* Bid Opening will be held via conference call on 3:30 pm, Thursday July 30th, 2026
« Contractor shall reference section 00 0116 for the bid submittal checklist

o Bid Proposal Information

° Non Discrimination Clause Information

o Contractor Targeted Small Business Enterprise Pre-Bid Contract Information
o Bid Security — 5% of total Bid amount

» Apparent low bidder will be required to submit subcontractor/supplier list 48hrs after the bid opening

No. Mtg Origin  Title Assignment Due Date Priority = Status
3.2 1 Bid Schedule Open
Description

+ Questions/Substitutions Due in Writing to Construction.Procurement@das.iowa.gov: Monday July 20th, 2026
» Addendum Issued: Final by July 28th

» Bids Due: July 30th at 2:00 pm

» Grant Approval with VCGP: August 3-August 28th 2026

» Tentative NOI Issued: August 31st 2026
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Meeting #1 - RFB Pre-Bid Project: 9517.00 DVA IVC Columbarium and Irrigation System

Expansion
No. Mtg Origin  Title Assignment Due Date Priority Status
3.3 1 Administrative Details Open

Description

» Contractors will sign a modified ConsensusDocs 802. Example in the project manual.

» Project-specific Certificate of Insurance must be provided prior to contract execution. Follow example in the project manual and limits in
the 802.

» Project-specific P&P bonds must be provided prior to contract execution.

» Successful contractor must turn in their list of subcontractors and suppliers within 48 hours of the bid.

» DAS will provide tax exempt certificates upon request.

» Procore will be used for all project management, at no cost to the trade contractor.

o Submittals, Invoicing, RFls, ASIs, PRs, RFQs
o Contracts, Change Orders and Certificates of Substantial and Final Completion will also use Docusign

» Contractor Schedule of Values shall be broken out as specified in the project manual.

o SOV must contain a closeout line item for at least 1% of the total contract value.
o This line item can only be invoiced once the certificate of final completion has been signed by all parties.

» DCI Group will also schedule OAC and contractor coordination meetings to occur weekly during construction

No. Mtg Origin  Title Assignment Due Date Priority Status
3.4 1 Pre-Bid Site Visits Open
Description

Pre-Bid Site Visits
Official Documented Meeting Minutes

» Contractors can walk the sight at the conclusion of the meeting.

Questions

No. Mtg Origin  Title Assignment Due Date Priority = Status

4.1 1 Questions Open
Description

Submit all questions in writing to construction.procurement@das.iowa.gov

Official Documented Meeting Minutes

» On page A101 detail B4 show a elevation view on a typical side of a columbarium wall. The length of niches of each wall is 36 niches
long. |just wanted to make sure that it would be possible to use 4 units that would have the configuration of 5 niches high and 9 niches
long, which would be 36 niches long.

° It is permissible to utilize multiple smaller precast columbarium panels to achieve the
required wall length. Panels may be configured as 5 niches high by 9 niches long,
resulting in four panels for a typical 36-niche-long wall, or 5 niches high by 6 niches
long, resulting in 6 panels for a typical 36-niche-long wall, subject to compliance with
the Contract Documents. The Contractor shall provide and install backer rod and
sealant at all vertical precast panel joints in accordance with the manufacturer's
recommendations and project specifications. The Contractor is responsible for
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Meeting #1 - RFB Pre-Bid Project: 9517.00 DVA IVC Columbarium and Irrigation System
Expansion

No. Mtg Origin  Title Assignment Due Date Priority Status

coordinating and accommodating any dimensional impacts associated with the use of
additional panel joints and shall ensure that the overall wall dimensions, niche layout,
and alignment remain consistent with the design intent. The layout of metal signage
and niche numbering may require adjustment during the shop drawing process to
coordinate with final limestone and precast panel joint locations. Any such
adjustments shall maintain the overall design intent and be submitted for review and
approval.

» Do you know who provided the precast columbarium units on the original phase of this project area? We just want to be sure we don't
leave the original supplier out of our invites as they should understand how to build the precast units.

° The Tribute Companies, 352 Cottonwood Ave., Hartland, WI, 53029 for Walls 7-12 and Koppenberg Enterprises, Inc. Monroe,
WA, provided the precast columbaria niches for walls 1-6 at the Veterans Cemetery.

+ Is there a spec on the stainless rosettes for the niche covers? I’'m assuming these need to exactly match the existing rosettes.

° Niche cover attachment hardware shall meet the requirements of the VA National
Cemetery Administration’s standard for stainless-steel rosette, mounting brackets,
and bolts for complete attachment of the niche covers to the precast columbarium
units. The rosettes are to be ASTM Type 316 stainless steel sheet goods, 2.7mm
thick. Die stamp, producing an eight-petal flower pattern as shown on drawings, 25
mm (one-inch) diameter with slight convex; center hole of 5.5 mm (0.218"),
concentric to outer edge, with shoulder recess of 10 mm (0.400") in diameter and
1mm (0.035") in depth. Rosettes shall match existing in place at the site in color,
finish, and design.

These meeting minutes are believed to be an accurate reflection of those items discussed and the conclusions that were reached during the referenced meeting.
Please contact State of lowa - Department of Administrative Services if there are any discrepancies or questions with the content of these minutes.
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Section 00 0700

DAVIS BACON PREVAILING WAGE AND RELATED ACTS

Trade Contractors and Subcontractors will be required to comply with prevailing labor rate
requirements for this project (Davis-Bacon and Related Acts (40 USC §276a; 29 CFR
Parts 1, 3, 5, 6 and 7) Trade Contractor is responsible to understand all requirements
related to Davis-Bacon and Related Acts. Information provided in this section is for general
guidance only.

The Davis-Bacon and Related Acts (DBRA) are administered by the Wage and Hour Division.
These Acts apply to contractors and subcontractors performing on federally funded or assisted
contracts in excess of $2,000 for the construction, alteration, or repair (including painting and
decorating) of public buildings or public works.

Basic Provisions/Requirements

The Davis-Bacon Act requires that all contractors and subcontractors performing on federal
contracts (and contractors or subcontractors performing on federally assisted contracts under
the related Acts) in excess of $2,000 pay their laborers and mechanics not less than the
prevailing wage rates and fringe benefits listed in the contract’s Davis-Bacon wage
determination for corresponding classes of laborers and mechanics employed on similar
projects in the area. Davis-Bacon labor standards clauses must be included in covered
contracts.

Apprentices may be employed at less than predetermined rates if they are in an
apprenticeship program registered with the Department of Labor or with a state
apprenticeship agency recognized by the Department. Trainees may be employed at less than
predetermined rates if they are in a training program certified by the Department.

Contractors and subcontractors on prime contracts in excess of $100,000 are required,
pursuant to the Contract Work Hours and Safety Standards Act, to pay employees one and
one-half times their basic rates of pay for all hours over 40 worked on covered contract work
in a workweek. Covered contractors and subcontractors are also required to pay employees
weekly and to submit weekly certified payroll records to the contracting agency.

Employee Rights

The Davis-Bacon and Related Acts provide laborers and mechanics on covered federally
financed or assisted construction contracts the right to receive at least the locally prevailing
wage rate and fringe benefits, as determined by the Department of Labor, for the type of work
performed. The Wage and Hour Division and respective federal contracting agencies accept
complaints of alleged Davis-Bacon violations.

All Trade Contractors are responsible for ensuring they use the most current rates as
applicable in their respective bid(s).
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Recordkeeping, Reporting, Notices and Posters

Notices and Posters

Every employer performing work covered by the labor standards of the DBRA must post the
WH-1321 “Employee Rights Under the Davis-Bacon Act” poster at the site of the work in a
prominent and accessible place where it may be easily seen by employees. There is no
particular size requirement. The wage determination must be similarly posted.

Recordkeeping

Under the DBRA, covered contractors must maintain payroll and basic records for all laborers
and mechanics during the course of the work and for a period of three years thereafter.
Records to be maintained include:

Name, address, and Social Security number of each employee

Each employee's work classifications

Hourly rates of pay, including rates of contributions or costs anticipated for fringe
benefits or their cash equivalents

Daily and weekly numbers of hours worked

Deductions made

Actual wages paid

If applicable, detailed information regarding various fringe benefit plans and programs,
including records that show that the plan or program has been communicated in
writing to the laborers and mechanics affected

e If applicable, detailed information regarding approved apprenticeship or trainee
programs

Some of the records required to be kept under the law are also required under the Fair Labor
Standards Act. See Wage and Hour Division Fact sheet #21: Recordkeeping Requirements
under the Fair Labor Standards Act (FLSA).

Reporting

Each covered contractor and subcontractor must, on a weekly basis, provide the federal
agency a copy of all payrolls providing the information listed above under “Recordkeeping” for
the preceding weekly payroll period. Each payroll submitted must be accompanied by a
“Statement of Compliance.” The contractor, subcontractor or the authorized officer or
employee of the contractor or subcontractor who supervises the payment of wages must sign
the weekly statement. Statements of Compliance are to be made on the form WH-347 "Payroll
(For Contractors Optional Use)" or on any form with identical wording. This must be completed
within seven days after the regular pay date for the pay period.

Contractors may also be asked to submit, via survey, wage data that may be used by the
Wage and Hour Division to determine the locally prevailing wage rates that will apply to
workers on Davis-Bacon and DBRA-covered projects. The submission of wage data is

PROJECT 9517.00 DAVIS BACON PREVAILING WAGE & RELATED ACTS 00 7000 - 2


http://www.dol.gov/whd/programs/dbra/wh1321.htm
http://www.dol.gov/whd/regs/compliance/whdfs21.pdf
http://www.dol.gov/whd/regs/compliance/whdfs21.pdf
http://www.dol.gov/whd/forms/wh347instr.htm
http://www.dol.gov/whd/forms/wh347instr.htm

encouraged, but voluntary. Contractors and others may use the WD-10 Form, Report of
Construction Contractor’s Wage Rates.

Penalties/Sanctions

Contractors or subcontractors found to have disregarded their obligations to employees, or to
have committed aggravated or willful violations while performing work on Davis-Bacon
covered projects, may be subject to contract termination and debarment from future contracts
for up to three years. In addition, contract payments may be withheld in sufficient amounts to
satisfy liabilities for unpaid wages and liquidated damages that result from overtime violations
of the Contract Work Hours and Safety Standards Act (CWHSSA).

Contractors and subcontractors may challenge determinations of violations and debarment
before an Administrative Law Judge. Contractors and subcontractors may appeal decisions by
Administrative Law Judge's with the Department's Administrative Review Board. Final Board
determinations on violations may be appealed to and are enforceable through the federal
courts.

Falsification of certified payroll records or the required kickback of wages may subject a
contractor or subcontractor to civil or criminal prosecution, the penalty for which may be fines
and/or imprisonment.

Relation to State, Local, and Other Federal Regulations:

The Work of this Contract and those providing services or materials to
this Project shall comply with the following Federal Regulations:

1. Title VI of the Civil Rights Act of 1964 (P.L. 88-352)

2. Iowa Civil Rights Act of 1965 (Iowa Executive Orders 15 & 34)

3. The Housing and Community Development Act of 1974, Section
109, Title 1 as amended (42 U.S.C 5309)

4. The Age Discrimination Act of 1975 as amended (42 U.S.C.
1601 et seq)

5. The Rehabilitation Act of 1973, Section 504, as amended (P.L.
93-112, 29 U.S.C. 794)

6. The Americans with Disabilities Act (P.L 101-336, 42 U.S.C.
12101-12213)

7. The Housing and Urban Development Act of 1968, Section 3, as
amended (12 U.S.C. 1701u)

8. Federal Executive Order 11063, as amended by Executive Order
12259

9. Federal Executive Order 11246, as amended

10.Intergovernmental Personnel Act of 1970 (42 U.S.C. 4728-
4763)
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11.Lead-Based Paint Poisoning Prevention Act (42 U.S.C. 4801 et
seq)

12.Title IX of the Education Amendments of 1972, as amended (20
U.S.C 16811683. And 1685-1686)

13.The Drug Abuse Office and Treatment Act of 1972 (P.L 92-255)
as amended

14.The Comprehensive Alcohol Abuse and Alcoholism Prevention
Treatment and Rehabilitator act of 1970 (P.L. 91-616) as
amended.

15.523-527 of the Public Health Service Act of 1972 (42 U.S.C 290
dd-3 and 290 sc3) as amended.

16.Title VIII of the Civil Rights Act of 1968 (42 U.S.C. 3601 et seq.)
as amended.

17.Titles II and III of the Uniform Relocation Assistance and Real
Property Acquisition Policies Act of 1970 (P.L. 91-646)

18.The Davis Bacon Act (40 U.S.C 276m to 276m-7)

19.The Copeland Act (40 U.S.C. 276c¢ and 8 U.S.C. 874)

20.The Contract Work Hours and Safety Standards Act (40 U.S.C.
327333)

21.Any other nondiscrimination provisions in the specific statute(s)
under which application for Federal assistance is being made.

22.The requirements of any other nondiscrimination statutes that
may apply to the application.

Compliance Assistance Available

The Department of Labor provides employers, workers, and others with clear and easy-
to-access information and assistance on how to comply with the Davis-Bacon and
Related Acts, such as the DBRA Forms page. Other compliance assistance related to the
Act — including the Davis-Bacon and Related Acts (DBRA) Web Page and regulatory and
interpretive materials — is available on the Compliance Assistance "By Law" Web

page. Also, the Wage Determinations OnLine (WDOL) Web site provides a single location
for federal contracting officers to obtain Davis-Bacon wage determinations for use in
covered contracts. The WDOL Web site library provides a variety of links that relate to
compliance with the prevailing wage laws that apply to federal and federally assisted
contracts.
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"General Decision Number: 1A20240064 10/04/2024
Superseded General Decision Number: 1A20230064
State: lowa

Construction Type: Building

County: Dallas County in Iowa.

BUILDING CONSTRUCTION PROJECTS (does not include single family

homes or apartments up to and including 4 stories).

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are

subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,

including those set forth at 29 CFR 5.1(a)(1).

|If the contract is entered |. Executive Order 14026 |
linto on or after January 30, | generally applies to the |

|2022, or the contractis | contract. |
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[renewed or extended (e.g., an |. The contractor must pay |
loption is exercised) on or | all covered workers at |
lafter January 30, 2022: | least $17.20 per hour (or |

| | the applicable wage rate |

| | listed on this wage |

| | determination, if itis |

| | higher) for all hours |

| | spent performing on the |

| | contract in 2024. |

|If the contract was awarded on|. Executive Order 13658 |
lor between January 1, 2015 and| generally applies to the |
|January 29, 2022, and the | contract. |
|contract is not renewed or |. The contractor must pay all|
lextended on or after January | covered workers at least |
130, 2022: | $12.90 per hour (or the |

| | applicable wage rate listed|

| | on this wage determination,|

| | if it is higher) for all |

| | hours spent performing on |

| | that contract in 2024. |
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The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a

conformance request.

Additional information on contractor requirements and worker

protections under the Executive Orders is available at

http://www.dol.gov/whd/govcontracts.

Modification Number Publication Date

0 01/05/2024
1 01/12/2024
2 03/01/2024
3 04/12/2024
4 05/17/2024
5 05/31/2024
6 06/07/2024
7 06/28/2024
8 07/05/2024
9 07/12/2024
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10 07/19/2024

11 08/02/2024
12 08/16/2024
13 10/04/2024

BOIL0083-009 01/01/2021

Rates Fringes

BOILERMAKER...................... $41.52 30.36

BRIA0003-020 05/01/2024

Rates Fringes

TILE SETTER...................... $36.00 18.69

BRIA0003-042 05/01/2024

Rates Fringes

Bricklayer and Stonemason........ $36.00 18.69
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CARP0106-001 05/01/2024

Rates Fringes

CARPENTER (Includes Drywall

Hanging)...........coevvveene... $34.10 20.25

ELEC0347-001 06/01/2024

Rates Fringes

ELECTRICIAN........c.cceueene. $ 44.45 19.40

ELEV0033-002 01/01/2024

Rates Fringes

ELEVATOR MECHANIC................ $ 53.94 37.885+atb

FOOTNOTES:

A. Employer contributes 8% of regular basic hourly rate as

vacation pay credit for employees with more than 5 years of
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service, and 6% for employees with less than 5 years of

service.

B. PAID HOLIDAYS: New Year's Day; Memorial Day; Independence
Day; Labor Day; Veteran's Day; Thanksgiving Day; Day after

Thanksgiving; & Christmas Day.

ENGI0234-005 05/01/2024

Rates Fringes

POWER EQUIPMENT OPERATOR
Class 1
Backhoe/Excavator/Trackhoe.$ 34.10 20.75
Class 2
Bulldozer; Forklift(On
steel erection and
machinery moving or
hoisting above one
complete story); Loader....$ 33.80 20.75
Class 3

Loader(under 35 h.p.)
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with or without
attachments;
Forklift(other than
above); Paver(All Types);

Roller........ccccueee. $31.81 20.75

IRON0067-003 05/01/2024

Rates Fringes

IRONWORKER (Structural).......... $35.85 23.24

* JRON0089-003 05/01/2024

Rates Fringes

IRONWORKER (Ornamental).......... $33.41 23.88

IRONO0111-002 07/01/2024

Rates Fringes

IRONWORKER (Reinforcing)......... $37.50 30.99
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LABOO0177-002 05/01/2024

Rates Fringes

LABORER (Mason Tender - Brick)...$ 28.61

16.80

LABOO0177-010 05/01/2024

Rates Fringes

LABORER (Common or General)......$ 28.61

16.80

PAIN0246-001 05/01/2024

Rates Fringes

PAINTER (Brush and Roller).......$ 30.98

15.58

PLAS0021-001 05/01/2023

Rates Fringes
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CEMENT MASON/CONCRETE FINISHER...$ 29.94 23.35

PLUMO0033-002 06/01/2024

Rates Fringes

PIPEFITTER (HVAC Pipe

Installation Only)............... $43.20 23.25

PLUMO0033-004 05/23/2024

Rates Fringes

PLUMBER.........c.ccceenennn. $43.20 23.25

ROOF0142-001 06/01/2024

Rates Fringes

ROOFER........ccceviinnnn. $31.50 15.28

SFIA0669-002 04/01/2024
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Rates Fringes

SPRINKLER FITTER (Fire

Sprinklers).........cccceueues $ 43.04 25.83

SHEE0045-002 06/01/2024

Rates Fringes

SHEET METAL WORKER (Includes
HVAC Duct and Unit

Installation).................... $39.38 24.95

* UAVG-IA-0003 01/01/2024

Rates Fringes

OPERATOR: Bobcat/Skid

Steer/Skid Loader................ $32.39 19.25

* SUIA2016-039 07/19/2016

Rates Fringes
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DRYWALL FINISHER/TAPER........... $21.87 10.32

INSULATOR: Mechanical (Duct,

Pipe and Mechanical System

Insulation)...................... $ 18.45 4.04
LABORER: Pipelayer.............. $16.11 ** 0.00
OPERATOR: Crane................. $25.70 9.13
PAINTER: Spray........cc...... $19.77 6.64

WELDERS - Receive rate prescribed for craft performing

operation to which welding is incidental.

** Workers in this classification may be entitled to a higher
minimum wage under Executive Order 14026 ($17.20) or 13658
($12.90). Please see the Note at the top of the wage

determination for more information. Please also note that the
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minimum wage requirements of Executive Order 14026 are not
currently being enforced as to any contract or subcontract to
which the states of Texas, Louisiana, or Mississippi, including

their agencies, are a party.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information

on contractor requirements and worker protections under the EO
is available at

https://www.dol.gov/agencies/whd/government-contracts.
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Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after

award only as provided in the labor standards contract clauses

(29CFR 5.5 (a) (1) (iii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate

(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed

in dotted lines beginning with characters other than ""SU"" or
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""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUMO0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this

classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number

where applicable, i.e., Plumbers Local 0198. The next number,

005 in the example, is an internal number used in processing

the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,

2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing

this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that

classification. As this weighted average rate includes all

PROJECT 9517.00 DAVIS BACON PREVAILING WAGE & RELATED ACTS 00 7000 - 18



rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average

calculation of rates and are not majority rates. LA indicates

the State of Louisiana. 2012 is the year of survey on which

these classifications and rates are based. The next number, 007

in the example, is an internal number used in producing the

wage determination. 5/13/2014 indicates the survey completion

date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a

new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those

classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage

determination. 08/29/2014 indicates the survey completion date

PROJECT 9517.00 DAVIS BACON PREVAILING WAGE & RELATED ACTS 00 7000 - 19



for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is

based.

State Adopted Rate Identifiers

Classifications listed under the ""SA"" identifier indicate that

the prevailing wage rate set by a state (or local) government

was adopted under 29 C.F.R 1.3(g)-(h). Example: SAME2023-007
01/03/2024. SA reflects that the rates are state adopted. ME

refers to the State of Maine. 2023 is the year during which the

state completed the survey on which the listed classifications

and rates are based. The next number, 007 in the example, is an
internal number used in producing the wage determination.
01/03/2024 reflects the date on which the classifications and

rates under the 7SA? identifier took effect under state law in

the state from which the rates were adopted.
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WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can

be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described

in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal

process described here, initial contact should be with the

Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
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Wage and Hour Division
U.S. Department of Labor
200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N.W.

Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,

etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative

Review Board (formerly the Wage Appeals Board). Write to:
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SECTION 01 6001

PRODUCT REQUIREMENTS - BUILD AMERICA BUY AMERICA ACT (BABAA)

1107.06 FEDERAL Requirement.

A. The attention of the Contractor is directed to the provisions of an act of Congress known as
Title 23, United States Code, Section 1 and any other acts of Congress providing construction
improvements. When the Federal Government is to pay all or any portion of the cost of an
improvement or project, the construction work, although it is under the supervision of the
Department and subject to laws of the State of lowa, is also subject to the above-mentioned acts
of Congress and to all authorities. This construction work shall be subject to inspection by duly
authorized agents of the Federal Government, but this inspection will not make the Federal
Government a party to the contract.

B. Build America, Buy America.

1.  On Federal aid contracts or on contracts where the Department is the Contracting
Authority, all products of iron and steel, manufactured products, and construction materials,
which are permanently incorporated into the work, shall comply with the Build America, Buy
America Act (BABA) and
a.  All products of iron and steel shall be of domestic origin and shall be melted and
manufactured in the United States. All coatings of iron and steel products shall be applied in the
US. Minimal amounts of these materials from foreign sources may be allowed, provided the cost
does not exceed 0.1% of the contract sum or $2,500, whichever is greater. This amount shall
include transportation, assembly, and testing as delivered cost of foreign products to the project.
b.  All manufactured products shall be produced, including final assembly, in the US. For
projects let on or after October 1, 2026, the cost of the components of the manufactured product
that are mined, produced, or manufactured in the US shall be greater than 55% of the total cost of
all components of the manufactured product.
¢.  All construction materials shall be produced in the US. Construction materials are defined
as an article, material, or supply that is or consists primarily of:

non-ferrous metals;

Plastic and polymer-based products (including polyvinylchloride, composite building
materials, and polymers used in fiber optic cables);
: Glass (including optic glass);

Fiber-optic cable (including drop cable);

Optical fiber;

Lumber;

Engineered wood; or

Drywall.

GENERAL

This IM is intended to provide additional instruction to Buy America,

(see https://www.gpo.gov/fdsys/pkg/cfr-2013-title23-voll/xml/cfr-2013-title23-vol1-sec635-
410.xml), and Build America, Buy America (BABA) requirements under the Infrastructure
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Investment and Jobs Act (IIJA) (see https://www.ecfr.gov/current/title-2/part-184) and Standard
Specification 1107.06.

With the exception of the excluded items listed below, the IIJA requires the following
three BABA preferences. An article, material, or supply shall only be classified into one of these
categories, and not multiple categories.

1. Products of Iron and Steel
Iron or steel products means articles, materials, or supplies that consist wholly or predominately
of iron or steel or a combination of both.

All iron and steel permanently incorporated into the project must be produced in the United
States, including all manufacturing processes, from the initial melting stage through the
application of coatings.

The contractor shall order with a domestic preference and submit a Certificate of Buy America
Compliance Iron and Steel, IM 107 Appendix B, or an approved alternate, from the
producer/supplier certifying all construction materials are in compliance with Buy America. The
Contractor shall submit all product specific information identified in the pertinent IM. Additional
documentation shall be made available to the Engineer upon request.

The following lists of Iron and Steel products, at a minimum, are subject to Build America
requirements.

Group 1 Products requiring mill test reports with shipments to projects
IM 440 Trenchless Steel Casing and/or Carrier Pipe
[M 451 Steel Reinforcement
IM 451.02 Galvanized Steel Bars
IM 451.03B Epoxy-Coated Steel Reinforcement
IM 452 Deformed and Plain Stainless Steel Bars for Concrete Reinforcement
IM 453.06B High Strength Fasteners
IM 453.07 Stainless Steel Fasteners
[M 453.08 Anchor Bolts
IM 467 Steel Piles
IM 467.01 Steel H-Piles
IM 467.02 Steel Sheet Piles
IM 467.03 Steel Pipe Piles
IM 468 Pile Points for Steel H-Piles
IM 557 Qualification of Steel Fabrication Shops & Plants including:
Steel structures with main members per Section 2408.02.
Other steel items are as follows:
o Bridge Components as noted in the AWS D1.5, Chapter 1, General Provisions 1.3.7 Welding
of Ancillary Products. This includes, sole plates, pintle plates, masonry plates, curved sole plates,
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finger joint devices, floor drains, drain pipe, bearing assemblies-castings, disc bearings, steel
laminated elastomeric bearing pads, and tread plates.

o Traffic Signal Components

o Sign Support Components

o Lighting Structure Components high mast lighting tower shall require procedure qualification
reports (PQR) for verification of the weld procedure specifications.

o Pre-engineered Steel Truss Trail Bridges

Group 2 Products not requiring mill test reports with shipments to projects, when the
product is from an approved fabricator/supplier

IM 441 Corrugated Metal Culvert Pipe

IM 444 Corrugated Zinc-Coated Steel Plates for Pipes & Arches

[M 445 Precast Concrete

IM 445.01 Concrete Pipe & Special Sections

IM 445.02 Precast Box Culverts

IM 445.03 Mechanically-Stabilized Earth (MSE) Retaining Wall Panels

IM 445.06 Precast Concrete Noise Walls

IM 449.05 Inspection & Acceptance of Utility Access Adjustment Rings

IM 453.04 Steel Castings (Carbon), Gray Iron Castings, and Ductile Iron Castings

IM 453.09 Concrete Anchors

IM 453.10 Shear Stud Connectors

IM 455.01 High Tension Cable Guardrail

IM 455.02 Formed Steel Beam Railing, Cable Rail, Anchor Cable & Steel Post for Guardrail
IM 558 Structural Field Welding & Inspection

IM 565 Steel Fabrication Shop Documentation

IM 570 Precast & Prestressed Concrete Bridge Units

IM 571 Plants for Production of Precast Concrete Barrier

Group 3 Products not requiring mill test reports with shipments to projects and products
requiring a letter certifying products comply with BABA.

IM 411 Truncated Domes/Detectable Warning Systems

IM 441.01 Coupling devices for corrugated metal culvert pipe

IM 443.01 Rodent Guards

IM 443.02 Safety Grates

IM 451.01 Reinforcing Steel Supports

IM 454.10 Chain-Link Fence and Field Fence

IM 455 Crash Cushions

IM 485 Light Pole Bases

IM 485.10 Inspection & Acceptance of Rigid Steel Conduit

IM 486.10 Perforated Square Steel Tube Post and Anchor

Standard Specification Section 4149 Sanitary and Storm Sewer Pipe and Structures Materials
Standard Specification Section 4150 Water Main, Valve, Fire Hydrant, and Appurtenance
Materials

Standard Specification Section 4185 Junction boxes, control cabinets and control boxes
Standard Specification Section 4189 Traffic Signal Equipment
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Required Documentation for Products of Iron and Steel
If a product of iron and steel is not identified as a group 2 or group 3 product, then the product is
classified as a group 1 product of iron and steel.

Group 1 Products.

The required documentation for all group 1 products of iron and steel incorporated in a project
will be at a minimum the mill test report and materials identification in addition to all product
specific information identified in the pertinent IM.

The mill test report must include the following information: Steel mill name and location,
material heat number, material grade, product specifications met, material dimensions,
mechanical properties, chemical analysis, heat treatment (if applicable), certified mill signature.

The materials identification must provide traceability by heat number, grade, and type. As an
example, the bill of lading may help provide this traceability.

Additionally, mill test reports must contain a certification statement indicating all steel or iron
has been melted and manufactured in the USA in accordance with the Buy America
requirements. All coated steel or iron must have a certification statement indicating all coatings
have been applied in the USA.

Group 2 Products.

Products from Approved Fabricators/Suppliers

The approved fabricator/supplier is required to maintain a file containing all required
documentation for a minimum of seven years from the time the products are shipped for
incorporation into a project. The required documentation will be at a minimum the information
indicated above plus anything product specific identified in the pertinent IM.

Project Documentation from Approved Fabricators/Suppliers

For Group 2 Products, the fabricator/supplier must provide a letter certifying all of the materials
are in compliance with BABA and the necessary supporting documentation will be retained as
indicated above. Documentation shall be made available to the Engineer upon request.

Products from Unapproved Fabricators/Suppliers
All documentation from unapproved fabricators/suppliers must be provided at the time of
shipment and prior to incorporation.

Group 3 Products.

For Group 3 Products, the fabricator/supplier must provide a letter certifying all of the materials
are in compliance with BABA and the necessary supporting documentation will be retained as
indicated in Group 2 products from an approved fabricator/supplier. Documentation shall be
made available to the Engineer upon request.

2. Manufactured Products
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Manufactured products mean: Articles, materials, or supplies that have been: Processed into a
specific form and shape; or combined with other articles, materials, or supplies to create a
product with different properties than the individual articles, materials, or supplies. If an item is
classified as an iron or steel product, a construction material, or otherwise excluded, (see below),
then it is not a manufactured product.

A manufactured product that is predominantly steel or iron shall be treated as an item of iron and
steel.

Note: Predominantly of iron or steel means that the cost of the iron and steel content exceeds 50
percent of the total cost of all its components. The cost of iron and steel is the cost of the iron or
steel mill products (such as bar, billet, slab, wire, plate, or sheet), castings, or forgings utilized in
the manufacture of the product and a good faith estimate of the cost of iron or steel components.

The contractor shall order with a domestic preference and submit a Certificate of Build America
Buy America Compliance for Construction Material or Manufactured Product, IM 107 Appendix
A, or an approved alternate, from the producer/supplier certifying all manufactured products are
in compliance with BABA. The contractor shall submit all product specific information
identified in the pertinent IM. Additional documentation shall be made available to the Engineer
upon request.

3. Construction Materials
Construction materials means articles, materials, or supplies that consist of only one of the items
listed below:

non-ferrous metals;

plastic and polymer-based products (including polyvinylchloride, composite building
materials, and polymers used in fiber optic cables);

glass (including optic glass);

fiber-optic cable (including drop cable);

optical fiber;

lumber;

engineered wood; or

drywall.

Note: Minor additions of articles, materials, supplies, or binding agents to a construction material
do not change the categorization of the construction material.

All construction materials must be produced in the United States.
The definition of produced in the United States is shown below for each listed construction
material:

Non-ferrous metals. All manufacturing processes. From initial smelting or melting or
through final shaping, coating, and assembly, occurred in the United States.
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Plastic and polymer-based products: All manufacturing processes, from initial combination
of constituent plastic or polymer-based inputs, or, where applicable, constituent composite
materials, until the item is in its final form, occurred in the United States.

Glass. All manufacturing processes, from initial batching and melting of raw materials
through annealing, cooling, and cutting, occurred in the United States.

Fiber optic cable (including drop cable). All manufacturing processes, from the initial
ribboning (if applicable), through buffering, fiber stranding and jacketing, occurred in the United
States. All manufacturing processes also include the standards for glass and optical fiber, but not
for non-ferrous metals, plastic and polymer-based products, or any others.

Optical fiber. All manufacturing processes, from the initial preform fabrication stage
through the completion of the draw, occurred in the United States.

Lumber. All manufacturing processes, from initial debarking through treatment and planing,
occurred in the United States.

Drywall. All manufacturing processes, from initial blending of mined or synthetic gypsum
plaster and additives through cutting and drying of sandwiched panels, occurred in the United
States.

Engineered wood. All manufacturing processes from the initial combination of constituent
materials until the wood product is in its final form, occurred in the United States.

The following lists of Construction Materials, at a minimum, are subject to the BABA
requirements.

IM 410.01 Galvanizers, Zinc coating

[M 443 Corrugated Polyethylene Tubing

IM 446 Plastic Pipe

[M 451.01 Reinforcing Steel Support

IM 486.06 Modular Glare Screens

Standard Specification Section 4162 Untreated Timber and Lumber

Required Documentation for Construction Materials

The contractor shall order with a domestic preference and submit a Certificate of Build America
Buy America Compliance for Construction Material or Manufactured Product, IM 107 Appendix
A, or an approved alternate, from the producer/supplier certifying all construction materials are
in compliance with BABA. The Contractor shall submit all product specific information
identified in the pertinent IM. Additional documentation shall be made available to the Engineer
upon request.

4. Excluded items The following items are excluded from the requirements of BABA:
cement and cementitious materials
asphalt binders
chemical admixtures
aggregates such as stone, sand, or gravel
asphalt release agents
aggregate binding agents
additives
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Tracking Non-Compliant Materials

Should any item not comply with BABA, the value of this item shall be tracked by the Prime
Contractor. Prior to incorporation, the Prime Contractor shall notify the Engineer of all products
not in compliance. The Prime Contractor shall verify that the value of all non-BABA compliant
material remains below the de minimus level set by the lowa DOT for BABA.

Failure to disclose non-BABA compliant pertinent information may disqualify the entire product
from payment on the contract and may require removal of the product from the project.

PROJECT 9517.00 BUILD AMERICA, BUY AMERICA ACT (BABAA) 016001 -7



Company Name: Project Name: |VC Columbarium & Irrigation Expansion

Address: Address: 34024 Veterans Memorial Dr.

Van Meter, IA 50003

Contact Name: Bid Package:

As an authorized representative, a part or on behalf, of the manufacturer providing material to the above
mentioned project, | certifythatthe material(s) provided are in compliance with the Build America, Buy America
requirements as mandated by the Infrastructure Investmentand Jobs Act (IIJA - Public Law No. 117-58). If any
provided products do not meet the Build America, Buy America requirements, | have specified as such in the
Exceptions section below, with associated costs.

Compliant Materials

Manufacturer List of Materials Provided BABA Category* Origin Location (City, State)
Exceptions
Manufacturer List of Materials Provided BABA Category* Cost

*BABA Category options are: (1) Iron and steel, (2) Construction material, or (3) Manufactured material

| certify that the above information is accurate to the best of my knowledge.

Signed by Authorized Manufacturer Representative Date

Printed Name Title

DART Operations & Maintenance — Phase Build America, Buy America Manufacturer Certification



DVA IVC Columbarium and Irrigation System Expansion
BUILD AMERICA, BUY AMERICA ACT

CERTIFICATION REQUIREMENT
The bidder hereby certifies that it will meet the requirements of 49 U.S.C. 5323(j)(1) and the applicable
regulations in 49 CFR Part 661.5 and 2 CFR 200.322. The contractor agrees to comply with 49 U.S.C.
5323(j) and 49 C.F.R. part 661 and 2 CFR § 200.322 Domestic preferences for procurements, which
provide that Federal funds may not be obligated unless all steel, iron, and manufactured products,
unless a waiver has been granted by FTA or the product is subject to a general waiver. General
waivers are listed in 49 C.F.R. § 661.7.

The bidder hereby certifies that it will meet the requirements Build America, Buy America Act, Pub. L.
117-58, div. G, tit. IX, §§ 70911 — 70927 (2021) including the standards of 49 CFR Part 661 to iron,
steel, and manufactured products. The contractor agrees to comply with Build America, Buy
America Act. Construction materials used in the Project which are subject to the domestic
preference requirement of the Build America, Buy America Act, Pub. L. 117-58, div. G, tit. IX, §§
70911 — 70927 (2021), as implemented by the U.S. Office of Management and Budget’s “Buy
America Preferences for Infrastructure Projects,” 2 CFR Part 184.

Date

Signature

Company Name

Title

Certificate of Non-Compliance with 49 U.S.C. 5323(j)(1)

The bidder or offeror hereby certifies that it cannot comply with the requirements of 49 U.S.C.
5323(j)(1) and 49 C.F.R. 661.5, but it may qualify for an exception pursuant to 49 U.S.C. 5323(j)(2)(A),
5323(j)(2)(B), or 5323(j)(2)(D), and 49 C.F.R. 661.7.

Date

Signature

Company Name

Title




Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W.

Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION"
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