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 ADDENDUM NO. 1  

    to 
Specifications and Contract Documents 

for 
 

WQI Wetland Project, CAL883416C 
Calhoun County, Iowa 

 
 

FROM: WHKS & Co.  
February 20, 
2025 

 
The bidder shall make the following changes, modifications and additions to the pertinent sheets, 
pages and paragraphs of the specifications and drawings, and shall take the same into 
consideration in the bid prices: 
 
SPECIFICATION ITEMS: 
 
Special Provisions: Lift Station 
 

1. Bidders shall replace the first two sentences of Section 1.1 Scope with the following: 
 

“The basis of design for the lift station is submersible pump model 6NNT by Cornell Pump 
Company, Clackamas, Oregon. The lift station shall be capable of providing a minimum 
of 1,350 gallons per minute at 22.3 feet of total dynamic head that allows for variable pump 
rates."  

 
2. In the last line of the second paragraph of Section 2.1 Submersible Pumps, bidders shall 

remove the words "pre-approved". 
 

3. Bidders shall replace Section 2.2 Electrical with the following: 
 

"All electrical devices called for in these plans and specifications shall be furnished and 
installed and connected for operation by the Contractor. The Contractor should bid the 
electrical such that the landowner will work with the power company to bring the three 
phase, 480 volt power supply to the control panel for the pumps. Electrical devices shall 
meet the requirements specified herein." 

 
4. Bidders shall replace Item 2.3.J in Section 2.3 Supervisory and Pump Controls with the 

following: 
 

“J. One alarm system consisting of an automatic telephone dialer and relays. Upon 
detection of any alarm condition, the unit shall commence dialing the first of four user 
selected phone numbers and deliver a message describing the alarm condition.  The 
message shall be delivered in an electronic synthesized voice.  The unit shall contain 
an adjustable delay of 0-40 seconds.  If the alarm or trouble condition is cleared within 
the delay time, no calls will be made. An alarm acknowledge push button shall be 
included in the dialer. 
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The dialer unit shall continue to call the phone numbers in succession until 
acknowledged by calling the unit back or by depressing a touch-tone key. Once 
acknowledged, the unit shall enter a programmable intercall delay to allow the alarm 
condition to be attended to before beginning notification again. All communications 
shall utilize standard telephone lines; no leased or dedicated lines shall be required.  
Alarm systems using cellular or radio communication systems shall not be permitted.   
 
Power requirements for the dialer are 115 VAC, 60 Hz. with rechargeable battery 
backup and a recharging circuit. The standby capacity shall be sufficient to sustain the 
system for 4 hours after power failure. 
 
The Contractor shall furnish and install relays to convey each alarm signal listed above 
from the existing control panel to the dialer. The contractor shall provide a schematic 
wiring diagram of proposed control panel and relay modifications for review by the 
Engineer prior to installation.  
 
Junction boxes and other enclosures inside the lift station dry well shall be housed in 
a wall mounted NEMA 4X enclosure, minimum 12-gauge stainless steel construction, 
tamperproof and provided with padlock.  
 
Dialer shall be Microtel 4 Channel Dialstat, or equal.” 

 
5. Bidders shall replace Item 2.3.K in Section 2.3 Supervisory and Pump Controls with the 

following: 
 

“K. The following alarms, as a minimum, shall be made available for connection to the 
monitoring equipment: 

 
Utility Power Fail 
Control System Fail 
Pump 1 Seal Fail 
Pump 1 High Temp 
Pump 2 Seal Fail 
Pump 2 High Temp 
High Wet Well Level 
Low Wet Well Level “ 
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6. In the third line of the third paragraph in Section 2.3 Supervisory and Pump Controls, 
bidders shall remove the words "as well as a 200 amp automatic transfer switch". 

 
7. Bidders shall add item 2.3.N to Section 2.3 Supervisory and Pump Controls as follows: 

 
"N. Equipment pad for control panel shall be incidental to the bid unit price. Control panel 

shall be located within a 15-ft radius of the lift station, and all components must be 
installed above the minimum protection elevation of 1199.50'.” 

 
PLAN ITEMS: 
 
Sheet C-6: Wet Well Lift Station Plan & Profile 
 

1. Bidders shall add the following Item 5 to the Wet Well Lift Station Detail Notes: 
 
“5.  Junction box shown shall be installed above ground. Electrical contractor to coordinate 

exact location.” 
 

2. Bidders shall replace “12" DISCHARGE” label with "6IN DISCHARGE" label at the bottom 
of the Wet Well Lift Station Detail. 
 

3. Bidders shall replace "12” 90 ELBOW" label with "6IN x 12IN 90 REDUCING ELBOW" 
label at the bottom of the Wet Well Lift Station Detail. 

 
ADDITIONAL BIDDER QUESTIONS: 
 

1. Question: Required feeder and conduit size supplying control panel equipment? Does the 
contractor source the control panel? If so, is there a preferred manufacturer? 

 
Response: These items are not specified, and it is up to the electrical contractor to 
determine. 
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I hereby certify that this engineering document was prepared by me or under my direct 
personal supervision and that I am a duly licensed Professional Engineer under the 
laws of the State of Iowa. 
 

 P.E.  2-20-2025 

Meghan M. Funke  Date 

 

License Number: 27166  

  
My license renewal date is:  December 31, 2026  

  
Pages or sheets covered by this seal: ALL 

   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
WHKS JOB NO. 9394.00 
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CALHOUN COUNTY WETLAND PROJECT 
CAL883416C - BID NO. 25-02 

PREBID MEETING 
February 11, 2025 - 1:30 PM 

 
Introduction:  
 

1. Tracy Bruun, Division of Soil Conservation and Water Quality (Division) opened the meeting and 
introduced: 

• Mike Bourland, Engineer with Division 

• Jess Dunagan, WHKS & Co 

• Jeff Kestel, Wetland Field Specialist-IDDA 

• TJ Lynn, IDALS & Jeremy Viles, USDA-NRCS 

• Mark Schleisman, landowner 

• Others: See sign-in sheet attached 
   

2. This wetland project is part of the Water Quality Initiative that is being used to help implement the Iowa 
Nutrient Reduction Strategy.  
 

3.    There are four projects being bid on at this time. In addition to this one, there is one in Wright County, 
and two in Kossuth County. 

 
Bidder's Qualifications: 

All Bidders shall meet the following qualifications: 
1. Contractors are required to be registered with the Iowa Department of Inspections, Appeals & 

Licensing (formerly Division of Labor.) 
 

2. Bidders shall, upon request of the Division, submit a statement of Bidder’s qualifications including 
experience, any contracts that are in default, available equipment, personnel, and financial ability 
to perform the work as outlined in Section 2 of Document BB.  

 
Method of Bidding: 

This is a unit price contract and bidders shall submit unit price bids as required for the work items covered 
by the specifications. Prices shall cover complete work and include all costs incidental thereto unless 
otherwise indicated. The base bid includes all items 1 through 24, note that item 24 is for Crop Damages 
and is a place holder.  Do not enter an amount here when submitting your bid. A separate Document CC 
was provided with the bid package that is to be used for submitting the bid.  

 
Any questions that should be considered as part of an addendum must be submitted to us by February 19, 
2025. The Division will make every attempt to issue any necessary addenda no later than the day after the 
last date for questions. If an addendum is sent, please make sure to note on Page CC-2 that you have 
received and acknowledged the addendum.  

 
If work is added to the contract by the Division after the contract execution which is not covered by a bid 
price set forth in the Proposal and Schedule of Prices (Document CC), a Change Order or Contract 
Amendment will be issued as required. If the additional work requires an extension of the contract 
completion date(s), a Contract Amendment will be issued. 
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Submission of Bids and Bid Security: 

Bids should be submitted in two sealed envelopes. One envelope should include the Proposal and Schedule 
of Prices (Document CC) that must be signed by a legally authorized representative of the Bidder and 
notarized. All issued addendum shall be acknowledged as received by the Bidder. Do not submit Plans or 
Specifications with the bid. If this form is not accurately completed, this shall prevent the reading of that 
Bidder's bid. 

 
A separate envelope attached (taped) to the front of the envelope containing the bid shall contain the Bid 
Security or bid bond, which is in the amount of ten percent (10%) of the base bid. It should be noted that 
the bid number, Bid 25-02, and the Bidder's name and address must appear on the exterior of both 
envelopes. If the Bidder elects to use a bid bond, the bidder shall complete Proposal Guarantee Bond 
(Document EE) and include it in the smaller envelope. 

 
All bids, for all 4 sites, are due no later than 3:00 PM at the Wallace State Office Building, 502 E. 9th Street, 
Des Moines, Iowa, Division of Soil Conservation and Water Quality on March 5, 2025. Bids must be dated 
and time stamped by a representative of the Division. Bids received after this time will be rejected and 
returned unopened to the Bidder. On that same day in Conference Room 2 of the Wallace State Office 
Building we will begin opening bids at 3:10.   

3:10  Wri912431B 25-01 Cummins 
3:30 Cal883416C 25-02 Schleisman 
3:50 Kos952921C 25-03 Kohlhaas 
4:10 Kos953027D 25-04 Laubenthal 

• You may withdraw a bid until the scheduled bid opening time. 
 

Bids may be mailed or hand delivered. Visitors are allowed into the Wallace Building, and should contact 
Tracy Bruun, (515) 344-6279 to be met in the lobby. We ask that you seal envelopes with tape instead of 
wetting the seal with saliva. If you are mailing a bid, be aware that it can take 2 days for next day deliveries. 

 
 
Evaluation of bids and award of Construction Contract: 

This Calhoun County Nutrient Reduction Wetland Project shall be awarded to the lowest responsible 
responsive bidder as determined by the Division. In evaluating the bids, the Division may consider such 
factors as alternates, bid price, experience, contracts in default, responsibility of the Bidder, and similar 
factors in determining which bid it deems to be in the best interest of the Division for the project. In 
comparing bid prices, the total bids of the various Bidders shall be determined by applying the unit prices 
bid for each work item against the estimated work item quantities set forth in the Proposal and Schedule 
of Prices (Document CC). 
 
Bid tabulations for this Calhoun County Nutrient Reduction Wetland Project will be prepared the week 
following the Bid Opening and distributed to all Bidders. Other plan holders or interested parties must 
request bid tabulations. 
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Execution of Contract: 

1. The party to whom this Calhoun County Nutrient Reduction Wetland Project is awarded shall be 
required to:  

✓ execute the Contract;  
✓ obtain the appropriate insurance coverage and Performance/Payment Bond;  
✓ provide their Iowa Division of Labor Public Registration Number;  
✓ and submit the Construction Progress Schedule (Document JJ)  

 within fourteen (14) calendar days from the date of receipt of the Notice-of-Award. In case of failure of 
the Bidder to execute the Contract, the Division may, at its option, consider the Bidder in default, in 
which case the bid security accompanying the bid shall become the property of the Division. 

 
2. The Division, within fourteen (14) days of receipt of an acceptable and properly executed 

Performance/Payment Bond, certification of acceptable insurance coverage, and properly executed 
Contract; shall sign the Contract and return to such party an executed copy of the Contract. Should the 
Division not execute the Contract within such period, the Contractor may, by submitting written notice, 
withdraw the signed Contract. Such notice of withdrawal shall be effective upon receipt of the notice.  

 
3. The Notice-to-Proceed shall be issued within five (5) days of the execution of the Contract by the Division, 

provided that the Construction Progress Schedule has been accepted by the Division. Should there be 
additional time required to make adjustments to the Construction Progress Schedule, the time to issue 
the Notice-to-Proceed may be extended to allow for this. If the Notice-to-Proceed has not been issued 
within a thirty (30) day period, or within a greater period mutually agreed upon, the Contractor may 
terminate the Contract without further liability on the part of either party. 

 
Taxes: 

Since this is state contract, there is no sales tax for materials purchased. We will be providing a tax 
exemption certificate to the awarded contractor as indicated in the last page of the appendix of 
construction contract documents. This should be considered when determining the unit prices submitted 
in the bid. 

 
Measurement and Payment: 

The specifications describing the work to be accomplished under each particular work item, also describe 
the method to be used in measuring and calculating the payment quantities for each work item set forth 
in the proposal. Payments will be made on the basis of monthly estimates in amounts equal to ninety-five 
percent (95%) of the value of work completed. Mobilization will be paid at a percentage of the lump sum 
bid amount for this item equal to the overall percent complete of the project (less retainage). In preparing 
monthly estimates, advancement will be made therein for ninety-five percent (95%) of the cost of materials 
stored on site. 

 
Time of Completion: 

The final date for completion of all work except for seeding is set for November 1, 2025. The final date for 
completion of seeding is December 15, 2025.  
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Liquidated Damages: 
There are liquidated damages provisions on this project. These damages reflect additional administrative, 
design, and inspection costs, as well as continued costs to the natural environment. If all work except for 
seeding is not completed by November 1, 2025 absent a No-Fault Extension, the Contactor may be assessed 
damages in the amount of $175 per day. If the seeding is not subsequently completed by December 15, 
2025 absent a No-Fault Extension, the Contractor may be assessed damages in the amount of $125 per 
day. 

 
Questions and Addenda: 

Questions concerning interpretation or intent of the Plans and Construction Specifications should be 
directed to 1412 6th Street SW, P.O. Box 1467: mfunke@whks.com with WHKS & Co and must copy Tracy 
Bruun: tracy.bruun@iowaagriculture.gov with the Division. All other questions concerning the Contract 
Documents should be addressed to Tracy Bruun, Division: 515 344-6279 or 
tracy.bruun@iowaagriculture.gov. 
 
Any oral interpretations given shall be valid only if confirmed by written addendum. All interpretation 
requests should be addressed in writing and received no later than 3:00 PM February, 19 2025. 
 
The Division reserves the right to revise or amend the Contract Documents prior to the date set forth for 
receipt of bids. Such revisions and amendments, if any, shall be announced by an addendum or addenda 
to the Contract Documents. Copies of such addenda, as may be issued, shall be furnished to all plan holders. 
Bidders are required to acknowledge receipt of any addenda by listing such addenda in the Proposal and 
Schedule of Prices (Document CC). 

 
 
Engineer’s Discussion by Jess Dunagan, WHKS & Co 
 

Portions of the plans and specifications are being highlighted but the contractor should carefully review 
the plans and specifications prior to bidding and note all incidental items.   

 
Plan Sheet R-1 

Note the existence of farm tile lines within the project. Locations and elevations of existing tiles have 

been determined by field investigation during the preparation of the plans. Tile investigations occurred 

at the approximate locations where the proposed tiles will connect to the existing tiles. 

 
Plan Sheet C-1 

Note the presence of the deep pools within the wetland. These pools will be utilized by the Owner for 

the purposes of irrigation. It is intentional that these pools remain separated due to requirements with 

the Topeka shiner.   

 
Note the existing channel maintenance spoil berm at the top of both banks along the Northern portion 

of the drainage channel. This spoil pile shall be spread evenly within the flood plain during construction. 

 

As required by floodplain permitting, the proposed project spoil pile in the northeast portion of the 
project must be set back 150ft from the edge of the existing drainage channel. Additionally, the 
proposed embankment must be set back 100ft from the edge of the existing drainage channel. 
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Plan Sheet C-3 
Note the presence of the aluminum toe wall structure. It is the intent of this structure to function as a 
multi-stage weir to allow the passage of normal and flood flows. Details for this structure are located 
on sheets S-4 to S-6. 

 
Plan Sheet C-4 

Armoring for the channel just downstream of the aluminum toe wall shall extend the full length of the 
channel including wrapping around the outer bank of the existing channel for erosion 
protection. 
The proposed channel is intended to discharge with the flow direction of the stream and shall not be 
constructed to discharge at a 90-degree angle. 
Property on both sides of the drainage channel is owned by the same Owner. 

 
Plan Sheet C-6 

Note the reference to maintaining 2ft of ground cover above the pipe in the upper right corner of Sheet 
C-6. 

 
Note that the pump control panel must be set at the designated elevation to be maintained above 
flood elevations. 

 
The inlet pipe for the wet well structure shall be installed as directed by the engineer. The exact 
conditions of the stream at the tie-in location are not well known, and installation may involve the 
excavation of a small pool and minor deviations from the detail. 

 
Construction Spec IA-1 

Note that the bid item for Crop Damage is blocked out. Crop damage will be measured by the engineer 
in the field.  The contractor will make payment to the landowner as determined by Division.  This 
payment will be added as a change order to the contract. 

 
Construction Spec IA-6 

Note the seeding windows for the individual seed mixes required for the project. 

 
Note that weed control will be determined when needed and added as a change order to the contract.  
The landowner plans to seed the portion of the easement area that is typically row cropped with oats 
this spring.   

 
Construction Spec IA-8 

Note that sign installation is incidental to this item. 
 

Construction Spec IA-11 
Note that all dewatering required for the project is incidental. 
 

Construction Spec IA-21 
Note which items are considered incidental: Borrow Excavation & Structure Excavation 

 
Construction Spec IA-23 

The excavation items (Topsoil, Embankment, and Excavation) are all plan quantities. The basis of 
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calculation and the assumed shrinkage factors can be found on sheet A-2 in the plans 
 
Note that “Backfill Required Excavation” for backfilling of items, including piping or structures, is 
incidental. 

 
Construction Spec IA-31 

All concrete work required for the project is incidental. 

 
Construction Spec IA-46 

Incidental items include the drain tile for both the tile reconstructions and the 4” toe drain for the 
embankment, as well as the stop log structure. 

 
Construction Spec IA-51 

Incidental items include CMP aprons, bends, water-tight coupling bands, and the drainage 
diaphragm. 

 
Construction Spec IA-81 

Note Item 6 for the special provisions regarding the aluminum toe wall 
 
PRE-BID MEETING QUESTIONS AND ANSWERS: 
Question: Does IDALS have a specification for how the sign on plan sheet S-7 shall be fabricated? 

Answer: The sign will be provided by IDALS to the Contractor for installation. The sign must not be 
placed within the right-of-way, and the location of the sign will be determined during construction. 
 

Question: Is there a specific stop log structure supplier desired for the project? 
Answer: There is no specific supplier required.  Past suppliers have been Contech and Midwest Culvert.   
 

Question: Is the pump for the wet well pump station included in the cost? 
Answer: There are two pumps required for the wet well pump station, and they are included as part of 
the cost of lump sum item 21, “Wet Well Lift Station.” Refer to the special provisions in the construction 
specifications on the type of pump, capacity, etc. 

 
Question: Where is the excess material to be spoiled, and can it be spoiled in a different location than 
planned? 

Answer: Contractors shall bid on the project with the anticipation that the spoil material will be placed 
at the Northeast portion of the project as indicated on sheet C-1. IDALS indicated to the Owner that if 
the material is desired in an alternate location, this may be worked out in the field between the Owner 
IDALS and the Contractor. 
 

Question: What will need to be provided to the landowner and the NRCS field office? 
Answer: As-built documentation will be provided to the Owner and the NRCS field office following the 
completion of construction.  As-built drawings are to be completed by Engineer.   

 
 
 





2/20/2025

11:26 AM

Division of Soil Conservation and Water Quality

Plan Holders List for Bid:  Cal883416C                                Bid #  Project ID 25-02
1 of 1

X Aaron Crane Aaron Crane Construction LLC 1833 120th St Manchester IA 52057 563-920-1250 arcrane1250@gmail.com

X Larry Landfair Allied Systems Inc 2200 Douglas Ave Des Moines IA 50313 515-238-7554 larry@asidsm.com

X Brice Blair B & S Tiling and Excavation 3260 Fletcher Ave Lake City IA 51449 712.210.3049 briceblair08@gmail.com

X Lenea Jennings Central Specialties Inc 6325 County Rd 87 SW Alexandria MN 56308 320-762-7289 x 280 leneaj@centralspecialties.com

X Ryan Kipp CJ Moyna & Sons, LLC 24412 Hwy 13 Elkader IA 52043 563-245-1442 RKIPP@cjmoyna.com

X Jeremy Cole Cole Excavating, LLC 122 N. 2nd Street, P.O. Box 617 Greene IA 50636 641-823-4700 office@coleexcavating.com

X Randy Sines Doyle Construction 516 N 6th St Fort Dodge IA 50501 319.215.8959 rsines@doyleconstruction.net

X Michael Erpelding Engineered Farm Drainage 1602 210th St Algona IA 50511 515-341-6280 engineeredfarmdrainage@gmail.com

X Kalvin Flenker Flenker Excavtion, LLC 203 W 1st ST Long Grove IA 52756 563.370.3291 kpflenker@gmail.com

X Randy Fahr Gehrke, Inc 1405 21st Ave Eldora IA 50627 641-858-3821 rfahr@gehrkeinc.com

X Bryce Dooley Ground Solutions Seeding 3280 230th St Sac City IA 50583 712.210.6432 groundsolutionsseeding@gmail.com

X Jess Hausman Hausman Dozing LLC 24860 230th ST Carroll IA 51401 515-419-5727 jess_hausman24@hotmail.com

X John Healy Healy Excavating 3483 Perkins Avenue Lakeview IA 51450 712-830-9179 johnhealy@netins.net

X Mason Tieskoetter JB Holland 2092 State Highway 9 Decorah IA 52101 563-382-2901 mtieskoetter@jbhc.biz

X Chris Grose JNC Construction LLC 609 3rd St PO Box 46 Clearfield IA 50840 515.577.2066 cgrosegnc@gmail.com

X Louis Guynn Laser Precision 5415 19th Ave Mt Auborn IA 52313 319-560-4419 guynnllc@hotmail.com

X Bruce Vonnahme Leroy and Sons, Inc. 405 Dunlap Street Arcadia IA 51430 712-790-9956 vonateam@netins.net

X Cindy Adams Master Builders of Iowa 221 Park Street Des Moines IA 50309 515-288-7339 Cadams@mbi.build

X Julie Knutson Master Builders of Iowa 4100 Westwon Pkwy West Des Moines IA 50266 712-276-3681 jknudson@mbi.build

X McCarty McCarty Custom Tiling & Excavation 1760 440th Street Linn Grove IA 51033 712.260.2773 mccartycustominc@gmail.com

X Jesse Merryman Merryman Bridge Co 2019 Irvington Rd Algona IA 50511 515.341.4740 jd51merryman@hotmail.com

X Quinten Pfeiffer Newt Marine Service 5 Jones St Dubuque IA 52001 563.542.8832 qpfeiffer@newtmarine.com

X Matt Bohlen Peterson Contractors Inc. 104 Blackhawk Street Reinbeck IA 50669 319-245-2713 x217 matt@pcius.com

X Samantha Millang Peterson Contractors Inc. 104 Blackhawk Street Reinbeck IA 50669 319-245-2713 x217 sam@pcius.com

X Kelly Connors Three Oaks Inc PO Box 757, 515 S Flynn St North Sioux City SD 57049 712.251.1767 kelly@threeoaksinc.com

X Kyle Groves Three Oaks Inc PO Box 757, 515 S Flynn St North Siour City SD 57049 712-223-6809 kyle@threeoaksinc.com

X Adam Vonnahme Vonnahme Construction LLP 23087 110th St Carroll IA 51401 712.830.4453 adamvon4382@gmail.com

X Logan Van Dyke Iowa Earth Doctor iowaearthdoctor@gmail.com

X Meghan Funke WHKS Engineering 612.558.3574 mfunke@whks.com

X Jess Dunagan WHKS Engineering 319-230-0548 Jdunagan@WHKS.com

X Tracy Bruun IA Dept of Ag & Land Stewardhsip 502 E 9th St Des Moines IA 50319 515-344-6279 tracy.bruun@iowaagriculture.gov

X Mike Bourland IA Dept of Ag & Land Stewardhsip 502 E 9th St Des Moines IA 50319 515-242-6130 mike.bourland@iowaagriculture.gov




