IOWA DEPARTMENT OF NATURAL RESOURCES ADDENDUM No. 1
LAND & WATERS BUREAU
WALLACE STATE OFFICE BUILDING

TRIBOJI DOCK MANAGEMENT AREA (DMA)
TRIBOJI DMA SHORELINE REPAIR & STABILIZATION
COUNTY, IOWA

PROJECT NUMBER: 25-01-30-12

July 16, 2025

This Addendum is issued to modify, explain or correct the original Drawings and Specifications, and is hereby made a
part of the Contract Documents. Please attach this Addendum to the Project Manual in your possession. Insert the
number and issue date of this Addendum in the blank space provided on the Proposal Form (Attachment A).

Plans:
A. Replace Sheet D.01 with the attached revised sheet dated 7/16/25
a. The reference notes to the detail sheet were incorrect on the original plan and have been
corrected.

Specifications:
A. NONE

General:
A. The trees planned for removal have been marked with a painted “X” visible from the sidewalk so contractors can
better understand the scope of that work.
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SITE PLAN

SHORELINE REPAIR & STABILIZATION FOR:

ENGINEERING SERVICES
6200 PARK AVE, STE 200,
DES MOINES, IA 50312
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