Addendum 2 for RFB926700-01

Project Name: CHMHI CCUSO Door and Intercom Control Conversion

DAS RFB #: 926700-01 DAS Project #: 9267.00 Date: 06/15/2022

Bids Due: June 23, 2022 at 2:00pm

CHANGES TO BID SUBMITTAL AND OPENING

Due to the circumstances surrounding COVID-19, the State is amending the bid submittal and public opening procedures of the above RFB.

BID SUBMITTAL

Per addendum #1, issued on 6/10/2022, bids shall be submitted via email to construction.procurement@iowa.gov by the due date and time for bids.

PUBLIC OPENING

The public opening will be held via conference call only. The call details are below.

Call time: 3:00pm on (June 23, 2022) Call number: +1 317-978-0202

Pin: 847-740-206#

QUESTIONS FROM CONTRACTORS

Q1. What is the engineer's estimate for this project?

A1. \$150,000.00

ATTACHMENTS

- 1. Attendees to pre-bid meeting held on June 7, 2022, at the Cherokee Mental Health Institute.
- 2. Drawing T-101C South C ADD door lock and intercom to door as shown.


END OF ADDENDUM

June 7, 2022



Sign-in Sheet

Name	Company	Email Address	Telephone
Jeffrey Reams	Story Construction Co.	jreams@storycon.com	515-291-8185
Sam Vorrie	Story Construction Co.	sam.vorrie@storycon.com	515-291-4483
Doug Carper	DAS	douglas.carper@iowa.gov	515-745-3244
Brad Wittrode	DHS -CCUSO	bwittro a dhs. state.ig. Us	712-225-6920
Jason Pigatt	DHS - CMHI	ipipott @dhs. state. io.u,	712-225-6949
	Story Construction	jhande stonganium	515-241-8814
Inavis Wiese	DHS-CMHI/CCUSO	Twiese@dhs. State.ia.vs	712-225-6936
JASOM ZNONE	Bluestine Engin	Zagar je bluestone mje com	515- 681-0549
	·	8	
			1



FIRST FLOOR TECHNOLOGY PLAN

SCALE: 1/8"=1'-0"

5518 Northwest 88th Str.
Johnston, IA 50131
515-727-0700
515-727-0777
515-727-0777
515-727-0777
515-727-0777
515-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777
615-727-0777

PROJECT NO.

122-036

SHEET SET:
CONSTRUCTION
DOCUMENTS

DEPARTMENT OF ADMINISTRATIVE SERVICES

PROJECT:
CHMHI ACCESS CONTROL
AND INTERCOM
REPLACEMENT

FIRST FLOOR TECHNOLOGY PLAN 1251 W CEDAR LOOP CHEROKEE, IOWA 51012

ISSUE DATE: 05.05.2022

SHEET **T-101C**