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August 21, 2026 
 
Division of Soil Conservation and Water Quality 
1305 E Walnut Street 
Des Moines, IA 50319 
 
TO: Prospective Bidders 
 
Subject:  Addendum No. 1 to Bid Documents 
   CAL883432B Nutrient Reductionl Wetland Project – Bid No. 26-8 
   Calhoun County, Iowa 
 
This addendum forms a part of the bidding contract documents and modifies the original bidding documents 
posted July 31, 2026. An updated bidding form, Document CC.– Proposal and Schedule of Prices is attached with 
the addendum acknowledged. This updated bidding form must be used for 26-8 and all bidders must 
acknowledge this addendum on Page CC-2. FAILURE TO DO SO WILL SUBJECT BIDDER TO DISQUALIFICATON. 
 
Description: 
 
DOCUMENT CC– PROPOSAL AND SCHEDULE OF PRICES, 26-8 (See Attachment No.1) 

 Please use the updated Document CC, to acknowledge Addendum No. 1 (See Attachment No. 1): 
 

Plans (See Attachment No. 2) 
 Bid Item #25 “Silt fence” has been added; details of the Water Control Structure and CMP slotted riser 

installation have been  modified; clarification of the easement boundary and total easement area are 
included and the material of the drawdown pipe has been revised to include dual wall HDPE. Attached 
are the revised set of Plans. 

 
Specifications (See Attachment No. 3) 

 The Technical Specifications booklet has also been revised to include the revisions noted in the plans, 
including the addition of Bid Item #25 “Silt fence” to Specifications IA CS-005 “Pollution Control” and 
details of the sign installation to be provided by IDALS. Attached are the revised set of Technical 
Specifications. 

 
Sincerely, 
 
 
Sara Smith, P.E. 
Water Resources Bureau 
 
Attachment No. 1 – Updated Document CC 
Attachment No. 2 – Revised set of Plans  
Attachment No. 3 – Revised set of Technical Specifications  

End of Addendum No. 1 
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Time and Date for Bid Submissions:  3:00 PM, 08/26/2026 
 BIDDER LOGIN –  
 https://solutions.sciquest.com/apps/Router/SupplierLogin?CustOrg=DASIowa 
 
Time and Date of Bid Opening:   3:00 PM, August 26, 2026 
  
Bid Opening TEAMS:     +1 469-998-7627,,352050218# 
 
Project Description and Location:   Cal883432B Nutrient Reduction Wetland Project 
          Section 32, Township 88 North, Range 34 West 
          Calhoun County, Iowa 
 

 
PROPOSAL AND SCHEDULE OF PRICES 

 
Proposal of 
____________________________________________________________________________________________ 
      (PRINT Name of Bidder: COMPANY & CONTACT) 
 
Located at                                                                                           
    (FULL Address)  

   

(                        )                                                                     
  (Telephone Number) 

 

Amount of 

Proposal Guarantee 

 

Description of Work Specified Completion Date Liquidated Damages 

 

10% of Base Bid 

 
All Work Except Seeding 

 
June 15, 2027 

 

 
$175.00 Per Day 

Seeding - Buffer 
Seeding – Structure 

06/30/2027 
09/15/2027 

$125.00 Per Day 

 Seeding must be done within the respective seeding period 

 
The undersigned hereby agrees, if awarded the contract, to execute the proposed contract and to furnish satisfactory 
Performance Bond in an amount not less than one hundred percent (100%) of the contract award within fourteen (14) days 
from the date when Notice-of-Award is received, and to provide all supervision, labor, materials, and equipment required to 
complete the project designated above, for the prices hereinafter set forth, in strict compliance with the Contract Documents 
prepared by the Division. 
 
Further, the parties agree and acknowledge as follows: 

 The amount of loss or damages likely to be incurred by Division are uncertain and said loss is incapable or 
very difficult to quantify and estimate; 

 The amount specified for liquidated damages herein bear a reasonable relationship to, and are not plainly or 
grossly disproportionate to, the probable loss likely to be incurred by Division in connection with any delay 
on part of the Contractor; 

 The amount of liquidated damages fixed herein bears a reasonable relationship to Division’s anticipated 
losses and/or actual losses; 

 The amount of liquidated damages herein fairly approximates Division’s loss at the time of making of this 
Agreement; 
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 The amount of liquidated damages fixed herein are fair and reasonable and it approximates to the extent 
possible the actual loss to Division as a result of any delay on the part of Contractor; and 

 Division and Contractor are sophisticated parties and negotiated this Agreement at arm’s length. 
 
Now therefore, in consideration of the mutual obligations set forth herein, the receipt and sufficiency of which is hereby 
acknowledged, the parties agree as follows: 

 Contractor will commence the work after the Preconstruction Conference and by the Construction Start 
Date approved by Division in the Construction Progress Schedule. 

 Contractor will complete the work within the specified time period identified in the contract, or as 
amended, or be responsible for liquidated damages per day as set forth in the above table. 

 The liquidated damages may be withheld from payments made to the Contractor by the Division upon 
written notice that liquidated damages have begun to accrue, and such damages are in addition to other 
remedies available as provided for in this contract and applicable law. 

 
A Proposal Guarantee in the amount stipulated herein is included with this proposal, to be forfeited to the Division, if the 
undersigned fails or refuses to execute the contract and furnish satisfactory Performance Bond, if awarded the contract. 
 
 
            By _______________________________________________ 
              (Signed) 

 

            __________________________________________________ 
                 (PRINT NAME) 

 

__________________________________________________ 

              (Title)    (Date) 

 

 

 

 

 
In executing this proposal, Bidder acknowledges receipt of Addendum Number _____ dated ____________________ 
 
In executing this proposal, Bidder acknowledges receipt of Addendum Number _____ dated ____________________ 
 
In executing this proposal, Bidder acknowledges receipt of Addendum Number _____ dated ____________________ 
 

 
 
  

08/21/20261



CAL883432B Nutrient Reduction Wetland Project  DOCUMENT CC – Attachment 1 
Bid No. 26-8  PROPOSAL AND SCHEDULE OF PRICES 

 

 
 
 
 

THE FOLLOWING AFFIDAVIT MUST BE COMPLETED AND NOTARIZED, OR THIS BID WILL BE REJECTED 
 

AFFIDAVIT 
 

The signatory, being duly sworn, does depose and say that the undersigned is an authorized representative of: 
 
____________________________________________________________________________________________ 
      (Name of Firm) 
 
Located at ____________________________________________________________________________________ 
 
hereinafter referred to as “Bidder” and does hereby affirm to have personal knowledge that said Bidder has thoroughly 
examined the Contract Documents, carefully prepared the Proposal and Schedule of Prices form, and has checked the same in 
detail before submitting; and that said Bidder, or the agents, officers, or employees thereof, have not, either directly or 
indirectly, entered into any agreement, participated in any collusion or fraud, or otherwise taken any action in restraint of free 
competitive bidding in connection with this bid. 
 
 

       __________________________________________ 
 (Signed) 
 

__________________________________________ 
 (PRINT name) 
  
Subscribed and sworn to before me this _________ day 

of ________________________________, 20____ 

 

____________________________________________ 
  (Signed, Notary) 
 
 
My Commission Expires _______________, 20______ 

 
 
 
 
 
 

Must include notary stamp 
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SCHEDULE OF PRICES 
Cal883432B Project 
Contract No. 26-08 
Section 32, Township 88 North, Range 34 West, Calhoun County, Iowa 

 
Name of Bidder: 

IMPACS 
Item No. 

Eng's 
Item 
No. Work or Material Spec No. Est Qty Unit 

Unit 
Price Total 

1.1 1 Site Stripping and Preparation (Wetland) IA-CS-001 1 LS     
1.2 2 Site Stripping and Preparation (Wasting) IA-CS-001 1 LS     
1.2 3 Crop Damage IA-CS-001 0 AC     
1.3 4 Structure, waterway & channel seeding IA-CS-006 1 AC     
1.4 5 Buffer Seeding IA-CS-006 3 AC     
1.5 6 Temporary Seeding IA-CS-006 1 AC     
1.6 7 Mobilzation & Demobilization CS-008 1 LS     
1.7 8 Drain Tile Investigation  IA-CS-009 2 HR     
1.8 9 Connecting to Existing Tile IA-CS-009 1 EA     
1.9 10 Cap Existing Tile IA-CS-009 1 EA     
1.10 11 Excavation (General) IA-CS-021 4,269 CY     
1.11 12 Earthfill (General) IA-CS-023 2,551 CY     
1.12 13 Earthfill (Wasting) IA-CS-023 1,889 CY     
1.13 14 Drainfill IA-CS-024 18 TN     
1.14 15 Topsoil Placement IA-CS-026 5,174 CY     
1.15 16 Tied Concrete Block Mat IA-CS-031 2,750 SF     
1.16 17 Water Control Structure Assembly IA-CS-045 1 EA     
1.17 18 Trench Drain IA-CS-046 1 EA     
1.18 19 Corrugated Polyethylene Pipe (Non-perforated) IA-CS-046         
1.18 19A            12-inch Diameter IA-CS-046 581 LF     
1.19 19B            10-inch Diameter IA-CS046 148 LF     
1.20 20 Slotted 18-inch CMP Riser Structure IA-CS-051 1 EA     
1.22 21 CMP Tile Outlets with Animal Guard  IA-CS-051         
1.21 21A      15-inch diameter by 20 feet  IA-CS-051 1 EA     
1.22 21B      12-inch diameter by 20 feet IA-CS-051 1 EA     
1.23 22 Riprap. IDOT Class E IA-CS-061 15 TN     
1.24 23 Erosion Stone IA-CS-061 16 TN     
1.25 24 Straw Wattle IA-CS-005 100 LF   

1.26 25 Silt Fences IA-CS-005 1325 LF   

 
TOTAL BASE BID………………………………………………………………………………………$________________              

 
Worksheet purposes only. Bids will only be accepted through the on-line Iowa Management of Procurement & Contracts  System (IMPACS). 
To register and learn about IMPACS, go to: 
https://solutions.sciquest.com/apps/Router/SupplierLogin?CustOrg=DASIowa 

 
END OF DOCUMENT CC 
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Attachment No. 2 
 

Revised set of Plans 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



30402-C0-TITLE

DATE
REVISION SCHEDULE

DESCRIPTION BY

SHEET

TITLE

PROJECT

WITHOUT PRIOR WRITTEN CONSENT.
INC. AND MAY NOT BE USED, COPIED OR DUPLICATED 
THIS DOCUMENT IS THE PROPERTY OF I & S GROUP,

PROJECT NO.

FILE NAME

DESIGNED BY

ORIGINAL ISSUE DATE

DRAWN BY

CLIENT PROJECT NO.

REVIEWED BY

D
W

G
 L

O
C

AT
IO

N
:  

S:
\P

R
O

JE
C

TS
\3

00
00

 P
R

O
J\

30
40

0-
30

49
9\

30
40

2 
ID

AL
S 

C
AL

88
34

32
B-

C
AL

H
O

U
N

 C
O

U
N

TY
 IA

\3
04

02
 P

R
O

D
U

C
TI

O
N

 F
IL

ES
\3

04
02

 C
IV

IL
 3

D
\P

R
O

D
U

C
TI

O
N

 D
W

G
S\

30
40

2-
C

0-
TI

TL
E.

D
W

G
   

SA
VE

D
 B

Y:
 L

U
KE

.C
AR

PE
N

TE
R

SHEET NOT VALID UNLESS THIS TEXT IS COLOR.

NUTRIENT REDUCTION WETLAND
CALHOUN COUNTY, IOWA                    

PROJECT INDEX:
OWNER:

IDALS
WATER RESOURCES BUREAU
HOOVER STATE OFFICE BUILDING
1305 E. WALNUT STREET
DES MOINES, IA 50319

PROJECT
ADDRESS / LOCATION:

SECTION 32/T88N/R34W

GARFIELD TWP
LYTTON, IA

PROJECT MANAGER: CALEB RASMUSSEN
EMAIL: CALEB.RASMUSSEN@ISGINC.COM

IDALS CAL883432B

ISG PROJECT # 24-30402

B.M. ELEVATION=1216.76
CUT "X" IN TOP OF RCP CULVERT SOUTH
SIDE OF FIELD DRIVE ALONG DURANT AVE
AND SOUTH PROPERTY LINE.

MANAGING OFFICE:

          TOPOGRAPHIC SURVEY

THIS PROJECT'S TOPOGRAPHIC SURVEY CONSISTS
OF DATA COLLECTED IN APRIL 2024 BY ISG.

PROJECT GENERAL NOTES

GIS DISCLAIMER:

INFORMATION FOR THE BOUNDARY / LOT LINES, AND UNDERGROUND UTILITIES SHOWN WAS DERIVED
FROM DIGITAL DATABASES AND IS FOR INFORMATIONAL PURPOSES ONLY.  DATA MAY NOT HAVE BEEN
PREPARED FOR, OR BE SUITABLE FOR: LEGAL, ENGINEERING, OR SURVEYING PURPOSES.

LOCATION MAP

N

S

W E

                           PROJECT DATUM

HORIZONTAL COORDINATES HAVE BEEN REFERENCED TO THE
NORTH AMERICAN DATUM OF 1983 (NAD83), ON THE IOWA
REGIONAL ZONE 4 COORDINATE SYSTEM, IN U.S. SURVEY FEET.
ELEVATIONS HAVE BEEN REFERENCED TO THE NORTH
AMERICAN VERTICAL DATUM OF 1988 (NAVD 88).
RTK GPS METHODS WERE USED TO ESTABLISH HORIZONTAL AND
VERTICAL COORDINATES FOR THIS PROJECT.

                  SPECIFICATIONS REFERENCE

ALL CONSTRUCTION SHALL COMPLY WITH CALHOUN COUNTY'S
REQUIREMENTS AND WITH THE MOST RECENT NRCS
CONSTRUCTION SPECIFICATION, UNLESS DIRECTED
OTHERWISE.

®

1. ALL WORK SHALL CONFORM TO THE CONTRACT
DOCUMENTS, WHICH INCLUDE, BUT ARE NOT LIMITED TO,
THE OWNER - CONTRACTOR AGREEMENT, THE PROJECT
MANUAL (WHICH INCLUDES GENERAL SUPPLEMENTARY
CONDITIONS AND SPECIFICATIONS), DRAWINGS OF ALL
DISCIPLINES AND ALL ADDENDA, MODIFICATIONS, AND
CLARIFICATIONS ISSUED BY ARCHITECT/ENGINEER.

2. CONTRACT DOCUMENTS SHALL BE ISSUED TO ALL
SUBCONTRACTORS BY THE GENERAL CONTRACTOR IN
COMPLETE SETS IN ORDER TO ACHIEVE THE FULL EXTENT
AND COMPLETE COORDINATION OF ALL WORK.

3. WRITTEN DIMENSIONS TAKE PRECEDENCE OVER SCALED
DIMENSIONS. NOTIFY ARCHITECT/ENGINEER OF ANY
DISCREPANCIES OR CONDITIONS REQUIRING INFORMATION
OR CLARIFICATION BEFORE PROCEEDING WITH THE WORK.

4. FIELD VERIFY ALL EXISTING CONDITIONS AND DIMENSIONS.
NOTIFY ARCHITECT/ENGINEER OF ANY DISCREPANCIES OR
CONDITIONS REQUIRING INFORMATION OR CLARIFICATION
BEFORE PROCEEDING WITH THE WORK.

5. DETAILS SHOWN ARE INTENDED TO BE INDICATIVE OF THE
PROFILES AND TYPE OF DETAILING REQUIRED
THROUGHOUT THE WORK. DETAILS NOT SHOWN ARE
SIMILAR IN CHARACTER TO DETAILS SHOWN. WHERE
SPECIFIC DIMENSIONS, DETAILS, OR DESIGN INTENT
CANNOT BE DETERMINED, NOTIFY ARCHITECT/ENGINEER
BEFORE PROCEEDING WITH THE WORK.

6. ALL MANUFACTURED ARTICLES, MATERIALS, AND
EQUIPMENT SHALL BE APPLIED, INSTALLED, CONNECTED,
ERECTED, CLEANED, AND CONDITIONED ACCORDING TO
MANUFACTURERS' INSTRUCTIONS. IN CASE OF
DISCREPANCIES BETWEEN MANUFACTURERS'
INSTRUCTIONS AND THE CONTRACT DOCUMENTS, NOTIFY
ARCHITECT/ENGINEER BEFORE PROCEEDING WITH THE
WORK.

7. ALL DISSIMILAR METALS SHALL BE EFFECTIVELY ISOLATED
FROM EACH OTHER TO AVOID GALVANIC CORROSION.

8. THE LOCATION AND TYPE OF ALL EXISTING UTILITIES
SHOWN ON THE PLANS ARE FOR GENERAL INFORMATION
ONLY AND ARE ACCURATE AND COMPLETE TO THE BEST
OF THE KNOWLEDGE OF I & S GROUP, INC. (ISG). NO
WARRANTY OR GUARANTEE IS IMPLIED.  THE
CONTRACTOR SHALL VERIFY THE SIZES, LOCATIONS, AND
ELEVATIONS OF ALL EXISTING UTILITIES PRIOR TO
CONSTRUCTION.  CONTRACTOR SHALL IMMEDIATELY
NOTIFY ENGINEER OF ANY DISCREPANCIES OR
VARIATIONS FROM PLAN.

9. THE CONTRACTOR IS TO CONTACT "IOWA ONE CALL" FOR
UTILITY LOCATIONS A MINIMUM OF 2 BUSINESS DAYS
PRIOR TO ANY EXCAVATION / CONSTRUCTION
(1-800-292-8989).
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CONSTRUCTION PLANS

CALHOUN COUNTY IOWA

1725 LAKE AVE. NORTH
STORM LAKE, IA 50588
PHONE: 712.732.7745

STORM LAKE OFFICE
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Printed or typed name

(signature) (date)

License number

SEAL

WIO A

LI
CE

NS
ED

 PROFESS IONAL  ENGINEER

I hereby certify that this engineering document was prepared by me or under direct personal
supervision and that I am a duly licensed Professional Engineer under the laws of the State of
Iowa.

My license renewal date is December 31,

Pages or sheets covered by this seal:

CALEB
RASMUSSEN

25713

CALEB RASMUSSEN

2026

All Sheets

25713

2-13-2025

C0-10 TITLE
C0-20 NOTES AND QUANTITIES
C0-30 DETAILS
C0-31 DETAILS
C0-32 DETAILS
C0-33 DETAILS
C1-10 SITE RESTORATION PLAN
C2-10 EXISTING SITE - WATERSHED
C3-10 SITE PLAN
C3-20 INLET PLAN & PROFILE
C3-21 OUTLET PLAN & PROFILE
C4-10 GRADING PLAN
C4-20 CUT - FILL
C4-30 CROSS SECTION

LYTTON, 2 MILES

PROJECT LOCATION

0

SCALE IN FEET

500 1000

TO THE BEST OF MY PROFESSIONAL KNOWLEDGE, JUDGEMENT, AND BELIEF, THESE PLANS MEET THE APPLICABLE
NRCS STANDARDS AND APPLICABLE LAWS AND REGULATIONS.

TO THE BEST OF MY PROFESSIONAL KNOWLEDGE, JUDGEMENT,
BELIEF, THE PLANS MEET APPLICABLE NRCS STANDARDS.

__________________________________________________________
ENGINEER'S SIGNATURE                                                    DATE

I HAVE REVIEWED AND AGREE WITH THE CONTENTS OF THE
PLAN AND SPECIFICATIONS AS PREPARED.

__________________________________________________________
LANDOWNER SIGNATURE                                                    DATE

CONTRACTOR IS RESPONSIBLE FOR CALLING IOWA ONE CALL

__________________________________________________________
ONE CALL TICKET NO.

IF A CULTURAL RESOURCE IS IDENTIFIED DURING
CONSTRUCTION, WORK WILL STOP IMMEDIATELY AND THE
LOCAL NRCS FIELD OFFICE WILL BE NOTIFIED.

I CERTIFY THAT THIS PRACTICE HAS BEEN CONSTRUCTED IN
ACCORDANCE WITH THE PLANS AND SPECIFICATIONS.

__________________________________________________________
CONTRACTORS SIGNATURE                                                    DATE

__________________________________________________________
ENGINEER'S REP. SIGNATURE                                                  DATE

IA NRCS JOB CLASS III

Printed or typed name

(signature) (date)

License number

SEAL

WIO A

LI
CE

NS
ED

 PROFESS IONAL  ENG INEER

I hereby certify that this engineering document was prepared by me or under direct personal
supervision and that I am a duly licensed Professional Engineer under the laws of the State of
Iowa.

My license renewal date is December 31,

Pages or sheets covered by this seal:

SPENCER
DEAN PECH

P28161

SPENCER DEAN PECH

2026

REVISIONS ON SHEETS C0-10, C0-20, C0-30, C0-31, C1-10, C3-10, AND  C3-21

25713

8-19-2026

8-18-2026 REVISIONS FOLLOWING PRE-BID MEETING HLC8-18-2026 REVISIONS FOLLOWING PRE-BID MEETING HLC
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 ---- ---- C0-20

CALHOUN COUNTY IOWA

NOTES AND
QUANTITIES

JAT

HPT

CDR

IDALS
CAL883432B
NUTRIENT
REDUCTION
WETLAND

CONSTRUCTION NOTES:
GENERAL NOTES
1. ACCESS - CONTRACTOR IS TO ARRANGE ACCESS WITH LANDOWNER PRIOR TO CONSTRUCTION. CONTRACTOR IS RESPONSIBLE TO SECURE PERMISSION OF THE

COUNTY ENGINEER TO CONSTRUCT TEMPORARY ACCESS IF NECESSARY.
2. EQUIPMENT STAGING: CONTRACTOR TO DESIGNATE EQUIPMENT STAGING AREA AT PRE-CONSTRUCTION MEETING.

2.1. REFER TO THE PLANS FOR FLOOD PLAIN EXTENTS. THE CONTRACTOR IS RESPONSIBLE FOR MONITORING WEATHER AND REMOVING EQUIPEMENT FROM THE
FLOODPLAIN IF AN ADVERSE EVENT IS EXPECTED.

3. WORK LIMITS ARE CONFINED TO THE EASEMENT AREA EXCEPT WHERE INDICATED ON PLANS. CONTRACTOR SHALL TRY TO MINIMIZE DISTURBANCE FOOTPRINT.
4. UTILITIES: CONTRACTOR IS RESPONSIBLE FOR CALLING IOWA ONE CALL (1-800-292-8989) AND MUST PROVIDE VERIFICATION (TICKET NO.) TO THE ENGINEER PRIOR

TO MOBILIZATION. CONTRACTOR RESPONSIBLE FOR PROTECTION OF ALL UTILITIES AND IS RESPONSIBLE TO VERIFY LOCATION/ELEVATION OF ALL UTILITIES IN
WORK AREA PRIOR TO EXCAVATION. A DESIGN ONE CALL WAS PERFORMED ON DECEMBER 31, 2024.

4.1. EXPECTED WETLAND UTILITIES: NONE.
4.2. EXPECTED FIELD ENTRANCE UTILITIES:

4.2.1. MID-AMERICAN ELECTRIC
4.2.2. MID-AMERICAN GAS
4.2.3. WINDSTREAM COMMUNICATIONS

5. DEWATERING: CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING REASONABLE DRY WORKING CONDITIONS DURING CONSTRUCTION.  ANY TEMPORARY
DEWATERING IS TO BE AT CONTRACTOR'S DISCRETION AND INCIDENTAL TO ITEMS OF WORK.

6. TOPSOIL STRIPPING (CS-IA-01):
a. STRUCTURE AND BORROW AREAS SHALL BE STRIPPED OF NO LESS THAN TWELVE (12) INCHES.
b. AREAS FOR TILE WORK SHALL BE STRIPPED NO LESS THAN TWELVE (12) INCHES.
c. ALL OTHER AREAS TO BE STRIPPED TO NINE (9) INCHES.

7. TOPSOIL STOCKPILE: CONTRACTOR IS RESPONSIBLE FOR SEGREGATION TOPSOIL FROM EXCAVATION SPOILS THROUGHOUT CONSTRUCTION. CONTRACTOR IS TO
DESCRIBE TOPSOIL MANAGEMENT AT PRECONSTRUCTION MEETING.

8. TOPSOIL SPREADING: ALL AREAS RECEIVING TOPSOIL DRESS SHALL BE UNDERCUT 6 INCHES AND TOPSOIL SHALL BE SPREAD AT LEAST 6 INCHES THICK TO THE
DESIGN SURFACE, OR AS INDICATED ON PLANS.

9. EARTHFILL: ALL STRUCTURAL EARTHFILL SHALL BE PLACED AND COMPACTED IN LOOSE LIFTS NO THICKER THAN NINE (9) INCHES. ENGINEER MAY DIRECT THINNER
LIFTS BASED ON AVAILABLE COMPACTION EQUIPMENT.

10. AREAS UNDER FILL SHALL BE SCARIFIED LIGHTLY BEFORE FIRST LIFT TO A DEPTH OF SIX (6) INCHES AND RECOMPACTED IN ACCORDANCE WITH SPECIFICATION
IA-23, SECTION 6, METHOD 1.

11. CONSTRUCT CORE TRENCH UNDER ENTIRE DIKE ALIGNMENT AT CENTERLINE.
12. TESTING: CONTRACTOR TO ENSURE ADEQUATE MOISTURE AND DENSITY THROUGHOUT CONSTRUCTION. COMPACTION IS TO BE PERFORMED IN ACCORDANCE

WITH SPECIFICATION IA-23 EARTHFILL. CONTRACTOR IS RESPONSIBLE FOR ENSURING SOILS MEET ADEQUATE MOISTURE REQUIREMENTS.
13. WEED CONTROL IA CS-06: CONTRACTOR IS REQUIRED TO CONTROL WEED GROWTH WITHIN THE WORK LIMITS AS NEEDED WITHIN THE CONSTRUCTION LIMITS, FOR

THE APPROVED CONSTRUCTION WINDOW.
14. RUBBISH DISPOSAL IA CS-01: ROCKS, FENCE, AND RUBBISH ENCOUNTERED WITHIN THE EASEMENT AREA ARE TO BE DISPOSED OF BY BURIAL OR OTHER

APPROVED MEANS. MISCELLANEOUS ROCKS AND RUBBISH ENCOUNTERED DURING EXCAVATION ARE TO BE INCLUDED FOR BURIAL AS WELL. A MINIMUM OF THREE
(3) FEET OF COVER OVER BURIED RUBBISH IS REQUIRED. CONTACT ENGINEER PRIOR TO REMOVING ANY FENCE.

15. WORKMANSHIP: CONTRACTOR SHALL PERFORM ALL WORK WITH CRAFTSMAN-LIKE APPEARANCE AND LEAVE NO TRASH/DEBRIS AFTER DEMOBILIZATION.
16. SAFETY - CONTRACTOR IS RESPONSIBLE FOR SAFETY ON THE WORK SITE, INCLUDING THE BRACING OF, SHORING OF, SHAPING OF, AND/OR USE OF TRENCH BOX IN

THE EXCAVATIONS. THIS INCLUDES KNOWLEDGE AND COMPLIANCE WITH ALL RULES AND REGULATIONS INTENDED TO PROTECT THE HEALTH AND SAFETY OF THE
CONTRACTOR, ENGINEERS,  AND OWNER'S PERSONNEL. ALL TRENCHING SHALL BE DONE ACCORDING TO OSHA STANDARDS FOR THE PROTECTION OF LIFE.

17. FLOODPLAIN: PROJECT WORK LIMITS RESIDE IN A MAPPED FLOODPLAIN. MATERIALS, EQUIPMENT, AND EXCESS SPOIL MAY NOT BE STOCKPILED OR STORED WITHIN
THE FLOODPLAIN. FINAL GRADING SHOULD BE DONE TO ENSURE ANY SPOIL PLACEMENT AND FILL WITHIN THE FLOODPLAIN DOES NOT DEVIATE SIX (6) INCHES
FROM EXISTING GRADE.

18. VEGETATION CLEARING & TREATMENT: VEGETATION MANAGEMENT TO BE DETERMINED BASED ON CONSTRUCTION SCHEDULE AND AVAILABLE SEEDING WINDOWS.
CONTRACTOR IS EXPECTED TO BE ABLE TO PERFORM, MOWING/HAYING WITH REMOVAL (SUCH AS BIG ROUND BALES), CONTROL FIRE BURN, CHEMICAL BURN  (BY
LICENSED APPLICATOR), AND DISCING-HARROWING. FOR THE PURPOSES OF BIDDING, A CONTROL FIRE BURN, FOLLOWED BY 2 APPLICATIONS FOR CHEMICAL
TERMINATION, FOLLOWED BY LIGHT DISCING WITH DRAG HARROW FOLLOWER IS EXPECTED.

19. IDALS AND ISG DO NOT GUARANTEE THE WETLAND WILL FILL OR REMAIN FILLED WITH WATER.

TILE INSTALLATION
20. WORK LIMITS - OUTSIDE OF EASEMENT AREA, CONTRACTOR SHALL LIMIT CONSTRUCTION ACTIVITY TO WITHIN A 90 FOOT WIDE CORRIDOR ALONG THE LENGTH OF

THE TILE ALIGNMENTS AS SHOWN ON THE PLANS.
21. TILE INVESTIGATION - VERIFY LOCATIONS AND ELEVATIONS OF EXISTING TILE PRIOR TO CONSTRUCTION. TILE INVESTIGATION INCLUDES TIME  NECESSARY TO

LOCATE AND DIG EXISTING TILES. EXPLORATION FOR DESIGN FOR TILE ENCOUNTERED, BUT NOT SHOWN ON THE PLANS WILL BE PAID UNDER THIS ITEM.
22. CONTRACTOR SHALL NOTIFY THE ENGINEER OF ALL TILE FOUND DURING THE TILE INVESTIGATION AND DURING WETLAND EXCAVATION.
23. CONTRACTOR SHALL MAKE EFFORT TO SEGREGATE ORGANIC TOPSOIL TO MINIMUM DEPTH OF 12 INCHES FOR ALL TILE WORK OUTSIDE OF EXCAVATION AND FILL

AREAS.
24. FIELD TILE CONNECTIONS - CONNECTIONS TO INTERCEPTED FIELD TILE 12" DIAMETER AND LESS SHALL BE MADE AND ENCASED IN A PORTLAND CEMENT

CONCRETE (PCC) COLLAR AT LEAST TWELVE (12) INCHES WIDE AND FOUR (4) INCHES THICK, CONTINUOUS AROUND THE JOINTS. ALTERNATIVE CONNECTIONS MUST
BE APPROVED BY THE ENGINEER.

25. ALL TILE SHALL BE BLINDED WITH NATIVE SOILS OR ASTM CLASS 2 MATERIAL WHEN REQUIRED IN REGULAR INTERVALS AS INSTALLATION PROCEEDS. TILE FOUND
TO BE FLOATING IN THE TRENCH SHALL BE REMOVED, THE TRENCH DEWATERED, AND THE TILE IMMEDIATELY INSTALLED AND BLINDED.

26. TILE SHALL BE INSTALLED ACCORDING TO MANUFACTURERS' SPECIFICATIONS USING EITHER A SPOON TRENCH CONFORMING TO THE CURVE OF THE PIPE UP TO
THE HAUNCH/SPRING LINE. FOR A BLAT BOTTOM TRENCH THE PIPE SHALL BE BEDDED AND BACKFILLED WITH AGGREGATE TO THE SPRING LINE.

RISER INLET & CONTROL STRUCTURE NOTES
27. STRUCTURE SHOP DRAWINGS ARE REQUIRED FOR ENGINEER'S REVIEW AND APPROVAL BEFORE FABRICATION OF STRUCTURES, REFER TO INSPECTION TABLE.
28. DRAIN BASIN TO BE CUSTOM MANUFACTURED ACCORDING TO PLAN DETAILS.
29. DRAINAGE CONNECTION STUB JOINT TIGHTNESS SHALL CONFORM TO ASTM D3212 FOR CORRUGATED HDPE.
30. USE ASTM CLASS 2 MATERIAL TO BED AND LEVEL STRUCTURE. LOOSE EARTH FILL IS NOT PERMITTED AS BACKFILL TO LEVEL THE STRUCTURE.
31. CHECK TO ENSURE STRUCTURE IS LEVEL PRIOR TO BACKFILLING. PLACE BACK FILL MATERIAL AROUND STRUCTURE IN 6" LIFTS AND COMPACT BY HAND. DO NOT

USE POWERED EQUIPMENT.
32. BACKFILL AROUND STRUCTURES SHALL BE COMPACTED BY HAND. NO MECHANICAL PACKING METHODS MAY BE USED.

ITEMS OF WORK TABLE

INSPECTION TABLE

CONSERVATION PRACTICE STANDARDS
PRIMARY

656: CONSTRUCTED WETLAND
SUPPORTING

327: CONSERVATION COVER
342: CRITICAL AREA PLANTING
356: DIKE OR LEVEE
587: STRUCTURE FOR WATER CONTROL
606: SUBSURFACE DRAIN
620: UNDERGROUND OUTLET

8-13-2026 ADD SILT FENCE TO IOW & INSPC HLC



30402-C0-DETAILS

DATE
REVISION SCHEDULE

DESCRIPTION BY

SHEET

TITLE

PROJECT

WITHOUT PRIOR WRITTEN CONSENT.
INC. AND MAY NOT BE USED, COPIED OR DUPLICATED 
THIS DOCUMENT IS THE PROPERTY OF I & S GROUP,

PROJECT NO.

FILE NAME

DESIGNED BY

ORIGINAL ISSUE DATE

DRAWN BY

CLIENT PROJECT NO.

REVIEWED BY

D
W

G
 L

O
C

AT
IO

N
:  

S:
\P

R
O

JE
C

TS
\3

00
00

 P
R

O
J\

30
40

0-
30

49
9\

30
40

2 
ID

AL
S 

C
AL

88
34

32
B-

C
AL

H
O

U
N

 C
O

U
N

TY
 IA

\3
04

02
 P

R
O

D
U

C
TI

O
N

 F
IL

ES
\3

04
02

 C
IV

IL
 3

D
\P

R
O

D
U

C
TI

O
N

 D
W

G
S\

30
40

2-
C

0-
D

ET
AI

LS
.D

W
G

   
SA

VE
D

 B
Y:

 L
U

KE
.C

AR
PE

N
TE

R

SHEET NOT VALID UNLESS THIS TEXT IS COLOR.

   
C0-30

-

2-13-2025

24-30402

C0-30 DETAILS

 ---- ---- C0-30

CALHOUN COUNTY IOWA

DETAILS

JAT

HPT

CDR

IDALS
CAL883432B
NUTRIENT
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SECTION VIEW

PLAN VIEW
NOTE:
NUMBER OF RODS AND SIZE OF GRATE
VARY W/ SIZE OF TILE INTAKES.  PAINT
WITH TWO (2) COATS RUST INHIBITING
PAINT FOLLOWING FABRICATION.

CMP SLOTTED INTAKE RISER
NTS

BEEHIVE INLET GRATE (STEEL BARS)
NTS

9040.110

RIP RAP FOR PIPE OUTLET
ONTO FLAT GROUND

SUDAS Standard Specifications

Section A-A

2

1

To
e 

of
 S

lo
pe

min.

8'

8'

4'

T

Slope = 0%

Stable Ground

Thickness, T Construct notch
at end of apron.
Depth = 2T

PLAN

PROFILE

4'

4'

1'

18" DIA CMP

TOP VIEW

3 F
T

POOL EL=1181.50

I=1178.00

WATER CONTROL STRUCTURE
NTS

18" MIN.12" - 18"

2'

78"
2" MIN.

7.25' MIN.
8' MAX.

ELEV = 1184.50

1/4" STEEL ROD MINIMUM

BEEHIVE INLET GRATE
(SEE DETAIL)

SLOTTED PERFORATIONS
2" X 6" SLOTS SPACED 8" HORIZ. & 6"
VERT. OFFSET COLUMNS 4" AND 8"
FROM TOP OF STRUCTURE

30° TYPICAL

SEAM

℄ SLOT

2' WELDED STUB, 10" DIA.

SURROUND
RISER WITH 16
TON EROSION

STONE

CORRUGATED
ALUMINIZED 16
GAUGE  METAL

RISER W/
PERFORATIONS

CONNECT TO HDPE WITH
REINFORCED CONCRETE COLLAR OR
MANUFACTURED COUPLER FOR
DISSIMILAR MATERIALS
(BUTT JOINT)

BERM
SLOPE

EXISTING GROUND

54" CMP RISER

8" CONCRETE BASE
15" CMP 15" CMP

10" HDPE10" HDPE

2-CHAMBER WCS

LOCKABLE LID

#4 DEFORMED BAR @ 12" OCEW
EMBED 1 1/2 CORRUGATIONS

2'

24"

SURROUND WITH 4 TN CRUSHED
STONE, ASTM D2321
CLASS 2 MATERIAL

HDPE SPOON TRENCH
NTS

PIPE IDUNDISTURBED SOIL

BACKFILL WITH TRENCH MATERIAL

SPOON EXTENTS

PLACE 1.5 TN/100LF ASTM CLASS 2
MATERIAL (MECHANICALLY
COMPACT TO TOP OF PIPE IN 6"
LIFTS), WHERE SHOWN ON PLANS

NOTES:
1. ASTM CLASS 2 AND BACKFILL SHALL BE INCIDENTAL TO CONSTRUCTION.
2. SPOON DIMENSIONS SHALL COMPLY WITH PIPE MANUFACTURER'S SPECIFICATIONS.
3. THE FIRST LIFT OF BACKFILL SHALL BE PLACED WITH AN EXCAVATOR WITH NO MORE

THAN 2' OF DROP.
4. CRUSHED CONCRETE, MEETING THE REQUIREMENTS OF ASTM CLASS 2 MATERIAL

MAY BE USED. ENGINEER TO AUTHORIZE USE, PRIOR TO MATERIAL STAGING.

FIL
L H

EI
GH

T
(V

AR
IE

S)

Modified for project use.

CONNECT TO HDPE WITH
REINFORCED CONCRETE COLLAR OR
MANUFACTURED COUPLER FOR
DISSIMILAR MATERIALS

CONNECT TO HDPE WITH
REINFORCED CONCRETE COLLAR OR

MANUFACTURED COUPLER FOR
DISSIMILAR MATERIALS

INLET AND
OUTLET

INVERT=1177.55

NOTE:
DO NOT USE ENGINEERING FABRIC TO
INSTALL RISER OR PLACE SURROUND
STONE.

8"
SUPPORT STUB ON CONCRETE BASE

6'

18"

PLAN VIEW

ENSURE INTERNAL
STRUCTURE LID
CAN BE REMOVED
WITHOUT
REMOVING
EXTERNAL
STRUCTURE LID

LID HINGE

SECTION VIEW

6" MIN6" MIN

NOTE: IN LIEU OF FABRIC USE 1.5TN ASTM CLASS 2, 6 INCH THICK

PLACE 6" OF CRUSHED ROCK

42" CONCRETE PAD

8-19-2026 ADDED CONCRETE BASE TO SLOTTED INTAKE RISER, ADD GAUGE
TO SLOTTED INTAKE RISER CALL OUT

HLC
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OPTION 1 WCS SPECIFIC:
1. FLASH BOARDS SHALL BE PVC.
2. ALL RIVETS SHALL BE STAINLESS STEEL.
3. FLASHBOARD CHANNEL SHALL BE ANODIZED ALUMINUM.
4. FLASHBOARDS WILL REMAIN IN STRUCTURE DURING INSTALLATION.
5. FLASHBOARDS SHALL BE LUBRICATED UPON REMOVAL.

WCS GENERAL NOTES:
1. TOOL TO REMOVE FLASHBOARDS/ACTUATE VALVE IS TO REMAIN IN WCS FOLLOWING INSTALLATION.
2. FOR INLET ADAPTER, MAX SIZE IS TWO SIZES DOWN FROM STRUCTURE SIZE (I.E. 8" ADAPTER ON 12"

STRUCTURE.
3. CHECK TO ENSURE THE STRUCTURE IS LEVEL PRIOR TO BACKFILLING. PLACE THE BACKFILL MATERIAL AROUND

THE STRUCTURE IN 6" LIFTS AND COMPACT BACKFILL BY HAND ONLY. DO NOT USE POWERED EQUIPMENT TO
COMPACT THE BACKFILL.

4. WATER CONTROL STRUCTURES WILL HAVE A MINIMUM OF 20' NONPERFORATED PIPE BETWEEN WATER
CONTROL STRUCTURE AND DITCH.

5. ONE ANTISEEP COLLAR WILL BE INSTALLED ON THE 20' OF NONPERFORATED PIPE BETWEEN THE WATER
CONTROL STRUCTURE AND DITCH.

6. FOLLOW MANUFACTURER'S RECOMMENDATIONS FOR INSTALLATION OF WATERTIGHT TEE, INCLUDING MINIMUM
ANGLE OF SEPARATION.

7. WATER TIGHT TEE, QUANTITY, AND INSTALLATION METHOD DEPENDENT ON WCS MANUFACTURER.
8. FINAL CONFIGURATION OF WATER CONTROL STRUCTURES WILL BE DETERMINED BY AVAILABILITY FROM THE

MANUFACTURER.
9. COMPONENTS OF WATER CONTROL STRUCTURES MAY BE PRICED SEPARATELY DEPENDING ON THE SUPPLIER.

NRCS NOTES*:
1. WATER CONTROL STRUCTURE (WCS) MATERIALS AND INSTALLATION SHALL BE IN CONFORMANCE WITH IOWA

NRCS CONSTRUCTION SPECIFICATION (CS) IA-45, PLASTIC (PVC, PE) PIPE.
2. CONNECTING PIPE MATERIALS AND INSTALLATION SHALL BE IN CONFORMANCE WITH CS IA-45; IA-46, TILE

DRAINS FOR LAND DRAINAGE; IA-51, CORRUGATED METAL PIPE CONDUITS; OR IA-52, STEEL PIPE CONDUITS.
3. WCS SHALL BE FABRICATED OF PVC WITH INTEGRAL UPSTREAM AND DOWNSTREAM WATER-TIGHT COUPLING

CONNECTIONS, CORROSION-RESISTANT STOP BOARDS, ALUMINUM EXTRUSIONS AND STAINLESS STEEL
FASTENERS AND APPURTENANCES. ACCEPTABLE MODELS INCLUDE AGRI DRAIN, NYLOPLAST, OR APPROVED
EQUAL.

4. WCS SHALL PROVIDE FLOW CAPACITY EQUAL TO OR GREATER THAN THAT OF ADJACENT PIPE UNDER
EXPECTED FLOW CONDITIONS.

5. STOP BOARDS SHALL PROVIDE A WATER-TIGHT SEAL UNDER 4 FT OF PRESSURE HEAD (MIN.).
6. IN SITUATIONS WHERE WATER LEVELS HIGHER THAN MAXIMUM DESIGN ELEVATION WOULD IMPACT

NEIGHBORING PROPERTIES OR OTHER ASPECTS OF THE SITE DESIGN, CONSIDER A CUSTOM-ORDER BOX
WHICH LIMITS EXTENT OF STOP BOARD TRACKS TO THE MAXIMUM DESIGN WEIR ELEVATION.

7. STOP BOARD REMOVAL TOOL SHALL BE PROVIDED.
8. AS AN ALTERNATIVE TO A STOP BOARD STRAIGHT WEIR STRUCTURE, A CIRCULAR INNER STANDPIPE MAY BE

PROVIDED WHICH MEETS THE DESIGN FLOW REQUIREMENTS, WITH APPROVAL OF THE ENGINEER (NYLOPLAST
STANDPIPE WCS OR EQUAL).

9. ALL CONNECTIONS SHALL BE WATER-TIGHT.
10. STRUCTURE LID SHALL BE PROVIDED WITH LOCKING MECHANISM.
11. BACKFILL AROUND THE WCS SHALL MEET THE REQUIREMENTS OF CS IA-45. NORMAL STOP BOARD OPERATION

SHALL BE VERIFIED FOLLOWING BACKFILL.
12. MARK LOCATION OF EACH STRUCTURE USING POST OR MANUFACTURED MARKER FLAG FOR SAFETY IN THE

FIELD *FROM USDA-NRCS IA-1530 STANDARD DRAWING
STRIKEOUT ITEMS ARE NOT REQUIRED FOR THIS SET

FLOW FLOW

WATER TIGHT FITTING
FOR UPSTREAM

CONNECTING PIPE

LID TO BE FURNISHED WITH STRUCTURE

WATER TIGHT FITTING
FOR DOWNSTREAM
CONNECTING PIPE

ALL FLASH BOARDS SHALL BE FITTED
WITH LIFTING HOOKS AND EDPM SEAL

(NOT SHOWN)

EXTRA FLASH BOARDS TO BE
PULLED ABOVE SET WEIR ELEVATION

FOR STORAGE

FLASH BOARD GUIDE CHANNEL

OPTION 1
WATER CONTROL STRUCTURE DETAIL
NTS

AUXILIARY SPILLWAY 
WITH CONCRETE EROSION MAT
NTS

WETLAND NWL = 1181.50

EXISTING GROUND

PROPOSED GRADE FLOW TIED CONCRETE BLOCK EROSION MAT
INSTALLED PER MANUFACTURER RECOMMENDATIONS FOR
PERPENDICULAR FLOW FOR SPILLWAYS AND OVERFLOWS

8:1

9040.119

SILT FENCE

SUDAS Standard Specifications

Foreslope Back
slo

pe

1

Post Spacing

(5'-0" max.)

Post Spacing

(5'-0" max.)

Fabric

Variable (20'-0" for a normal 10'-0" wide ditch.)

2" min.

20" min.

Post

Wire or
Cable Ties

Insert 12 inches of fabric a minimum
of 6 inches deep (fabric may be
folded below the ground line).

1

TYPICAL SILT FENCE DITCH CHECK

ATTACHMENT TO POST

8-13-2026 ADDED SILT FENCE DETAIL HLC
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9040.105

WATTLE

SUDAS Standard Specifications

Disturbed Area

Area to be
Protected

Space as specified in
the contract documents.

4'
-0

" m
ax

.

Wattle

Dire
ctio

n of F
low

3'-0"

4'-0" max.

Stakes

2-4" Trench

Compact trench spoil
against uphill side of wattle.

9" (nominal) dia.
or as specified.

Joint Wrap

Turn uphill.

9040.111

RIP RAP APRON FOR PIPE
OUTLET INTO CHANNEL

SUDAS Standard Specifications

Top of Bank

Stable Channel

Edge of Channel

Top of Bank

Section A-A

W
id

th
, W

T
min.

Slope = 0%

Construct notch
at end of apron.
Depth = 2T.

CROSS-SECTION

Thickness, T

PROFILE

PLAN

4'

10' 10'

12
"

6:1

1:1

8'

4'

CENTERLINE

TOPSOIL SPREAD

TOPSOIL STRIPPING

CORE TRENCH

EARTHEN DIKE

DIKE AND CORE TRENCH
TYPICAL SECTION
NTS

PROPOSED GROUND

EXISTING
GROUND

TRENCH DAM
NTS

2'

NOTES:
1. BETONITE SHALL BE EITHER IN 

GRANULAR OR CHIP FORM, WITH A
MAXIMUM NOMINAL SIZE OF 3

8" 
MIXED WITH NO MORE THAN 80%
SAND (C33).

2. THE TRENCH DAM (ANTI-SEEP COLLAR)
SHALL EXTEND AT LEAST 6 INCHES
BEYOND THE STANDARD PIPE 
TRENCH.

3. PLACEMENT OF THE COLLAR SHALL NOT
BE WITHIN 2 FEET OF A PIPE JOINT.

4. MINMUM DISTANCE FROM EDGE OF PIPE
IS 3x PIPE DIAMETER OR 6" BEYOND
TRENCH EXTENTS, WHICHEVER IS
GREATER, TYP

BENTONITE/SAND MIX (25:75)

2.5'
SEE NOTE 4

2.5'
SEE NOTE 410"

CARRIER PIPE

2' 
MI

N
2'

PLACE 6" OF CRUSHED ROCK
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C0-33
   

IOWACALHOUN COUNTY

CDR

HPT

JAT

DETAILS

WIDTH VARIES TO TOP WIDTH OF
EMERGENCY OVERFLOW

MINIMUM 6" OF FREEBOARD

EXTEND TIED CONCRETE BLOCK MAT
MINIMUM 5'
BELOW NPE

NPE

IF EDGE OF TIED CONCRETE BLOCK MAT IS
EXPOSED TO SHEET FLOW,
RECESS THE OUTSIDE 2
BLOCKS INTO THE SLOPE AT
45 DEGREE ANGLE

EDGE NOT
EXPOSED TO
FLOW DOES

NOT NEED TO
BE RECESSED

UP CHANNEL MAT
DOWN CHANNEL MAT

FLOW

5' BELOW NPE (FOR
EMERGENCY

SPILLWAYS SEE
CONSTRUCTION

NOTE #3)

OVERFLOW DIKE

OVERFLOW ELEVATION

OUTFALL CHANNEL

FLOW

6" STANDARD
UNDERLAYMENT EXTENSION

12" GEOGRID EXTENSION

FLO
W

MAT SEAM PARALLEL
WITH FLOW

PANELWITH
GEOGRID AND STANDARD
UNDERLAYMENT EXTENSIONS

18" U-ANCHORS OR STAINLESS STEEL
ZIP TIES INSTALLED IN 2' INCREMENTS
ACROSS OVERLAP. INSTALL ANCHOR
BEHIND FIRST ROW BLOCK

EMERGENCY SPILLWAY - ISOMETRIC VIEW
OVERFLOW DIKE - PROFILE VIEW

1.  OVERLAP METHOD FOR SEAMS PERPENDICULAR TO FLOW 2. OVERLAP METHOD FOR SEAMS PARALLEL TO FLOW

TIED CONCRETE BLOCK MAT - OVERFLOW CHANNEL PARALLEL TO FLOW
CONSTRUCTION NOTES:

1. AN ENGINEER OR MANUFACTURERS REPRESENTATIVE SHALL BE ONSITE FOR THE START OF THE INSTALLATION.
2. ALL SUBGRADE SURFACES PREPARED FOR PLACEMENT OF MATS SHALL BE SMOOTH AND FREE OF ALL ROCKS, STICKS, ROOTS, OTHER PROTRUSIONS, OR DEBRIS OF ANY KIND. THE

PREPARED SURFACE SHALL PROVIDE A FIRM UNYIELDING SUBGRADE FOR THE MATS.
3. PRIOR TO THE TIED CONCRETE BLOCK MAT INSTALLATION SEED AND FERTILIZE SUBGRADE WITH SITE SPECIFIC SEED MIX IN ACCORDANCE WITH THE PROJECT PLANS AND SPECIFICATIONS.
4. MAT SHALL EXTEND 5' BELOW NORMAL POND ELEVATION. (FOR EMERGENCY OVERFLOW INSTALLATIONS EXTEND THE MAT 3' DOWN THE INSIDE FACE OF THE OVERFLOW DIKE.)
5. INSTALL TIED CONCRETE BLOCK MAT ROLLS. MANUFACTURER RECOMMENDS INSTALLING THE WIDEST MAT POSSIBLE FOR SPILLWAY APPLICATIONS.

5.1. FOR WIDTHS WIDER THAN 16', INSTALL 15.5' WIDE MATS WITH GEOGRID AND STANDARD UNDERLAYMENT EXTENSIONS. INSTALL ADJACENT MAT OVER THE 12" GEOGRID
AND 6" STANDARD UNDERLAYMENT EXTENSIONS OF THE ADJACENT MATS. ENSURE THE GEOGRID AND STANDARD UNDERLAYMENT EXTENSIONS ARE LAYING FLAT ON THE
SUBGRADE BEFORE INSTALLING ADJACENT MAT OVER THE EXTENSIONS. INSTALL #3 REBAR 18" U-ANCHORS IN 2' INCREMENTS ACROSS THE GEOGRID AND STANDARD
EXTENSION ABUTMENT. INSTALL ANCHORS PERPENDICULAR TO THE FLOW DIRECTLY BEHIND FIRST ROW OF BLOCKS ON THE ADJACENT MAT.

5.2. FOR ADDITIONAL SECTIONS OF MAT, OVERLAP THE DOWNSTREAM SECTION 18" WITH UPSTREAM SECTION OF MAT. PRIOR TO INSTALLING OVERLAP, FLIP UPSTREAM MAT
BACK 24". EXCAVATE 2.25" OF SOIL 18" FROM THE END OF THE UPSTREAM MAT. DOWNSTREAM SECTION IS THEN LAID IN THE SHALLOW TRENCH. RETURN AND TAMP SOIL
OVER INITIAL EDGE AND SEED AREA. FLIP END OF UPSTREAM MAT OVER THE SOIL COVERED INITIAL LEADING EDGE. SEED AND FERTILIZE SOIL INFILL PRIOR TO FLIPPING END
OF UPSTREAM MAT OVER THE SOIL COVERED INITIAL LEADING EDGE OF DOWNSTREAM MAT. SECURE PERPENDICULAR OVERLAP SEAMS BY INSTALLING #3 REBAR - 18" U
ANCHORS PERPENDICULAR TO FLOW IN 2' INCREMENTS.

6. AT THE END OF THE ARMORED SPILLWAY, EMBED THE MAT 18" IN A TERMINATION TRENCH. FILL AND COMPACT TERMINATION TRENCH WITH SUITABLE FILL. (AS SPECIFIED BY EOR.)

SEED AND FERTILIZE PREPARED
SUBGRADE PRIOR TO
INSTALLING TIED CONCRETE BLOCK MAT
STANDARD

TIED CONCRETE BLOCK MAT
STANDARD

ADJACENT
TIED CONCRETE BLOCK MAT PANEL

FL
OW

SOIL INFILL AND SEED
OVERLAP SEAM

OVERLAP SEAM: INSTALL ENDING
EDGE OF UP CHANNEL MAT 18"
OVER THE LEADING EDGE OF THE
DOWN CHANNEL MAT. SECURE
OVERLAP SEAM BY INSTALLING
18" U-ANCHORS IN 2'
INCREMENTS BEHIND THE FIRST
BLOCK OF THE UP CHANNEL MAT

CURLEX II ECB

5-PICK LENO
WEAVE

STANDARD UNDERLAYMENT

IDALS
CAL883432B
NUTRIENT
REDUCTION
WETLAND
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C1-10 SITE RESTORATION PLAN

0

SCALE IN FEET

50 100

TOP OF BANK (TYP)

WEST FORK CAMP CREEK
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SITE
RESTORATION

PLAN

JAT
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CDR

CALHOUN COUNTY IOWA

EROSION CONTROL LEGEND
SYMBOL DESCRIPTION

RIP RAP, CLASS E OR EROSION STONE

BUFFER SEEDING

STRUCTURE, WATERWAY, & CHANNEL SEEDING

COVER CROP SEEDING

STRAW WATTLE

PURPOSED SILT FENCE

EXISTING CONTOUR (MINOR INTERVAL)

EXISTING CONTOUR (MAJOR INTERVAL)

PROPOSED CONTOUR (MINOR INTERVAL)

PROPOSED CONTOUR (MAJOR INTERVAL)

101

100

101

100

TEMPORARY WORK LIMITS

APPROXIMATE PARCEL LINE (TYP)

INSTALL NATIVE
BUFFER SEED MIX
3.0 ACRES

INSTALL CRIMPED STRAW
MULCH OVER DIKE
0.6 ACRES

STRAW WATTLE, 50FT EACH

INSTALL WATERWAY SEEDING,
0.2 ACRES

FINAL RESTORATION OF CROP GROUND
OUTSIDE EASEMENT AREA TO BE

DETERMINED DURING CONSTRUCTION

COVER CROP SEEDING
1.2 ACRES

INSTALL 397 LF SILT FENCE

SF

INSTALL 15 LF SILT FENCE

INSTALL 453 LF SILT FENCE

ADDED SILT FENCE OUTLINES AND ANNOTATIONS HLC8-13-2026

INSTALL 460 LF SILT FENCE



>>

>>

>>

>>
>> >> >> >>

>>
>>

>>
>>

>>

>>

>>

>>

>>

>>

>>

>>

>>

>>

>> >>
>>

>>

>> >> >> >> >>

>>

>>

>>

>>
>>

>>

>>

>>

>>

>>

WILLIAMS, ROBERT R

GRODAHL FARMS INC
40

GRODAHL FARMS INC
39.15

RILEY, MINDY ANN
0

GRODAHL FARMS INC
20

GRODAHL FARMS INC
20

>>

>>

>>

>>

>>

>>

>>

>>

>>

>>

>>

>>

>>

XXXXXXXX

TEMPORARY ENTRANCE

CONSTRUCTION ACCESS
(25FT ASSUMED WIDTH) TO
UTILIZE GRASSED WATERWAY

ERODING BANK MAY WARRANT
ENCROACHING INTO CROP
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 ---- ---- C2-10

C2-10 EXISTING SITE - SITE ACCESS

0

SCALE IN FEET

100 200

EXISTING WATERSHED

EXISTING 12" HDPE TILE (TYP)

WEST FORK CAMP CREEK
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EXISTING SITE -
SITE ACCESS

JAT

HPT

CDR

CALHOUN COUNTY IOWA

270TH STREET

APPROXIMATE PARCEL LINE (TYP)

SITE ACCESS TO BE DECOMPACTED AND RESEEDED
WITH STRUCTURE, WATERWAY, & CHANNEL SEEDING.

0.8 ACRES ASSUMED TO BE RESTORED



>>

>>

>>

>>
>> >> >> >>

>>
>>

>>
>>

>>

>>

>>

>>

>>

>>

>>

>>

>>

>>

GRODAHL FARMS INC
20

>>

>>

>>

>>

>>

>>

>>

>>

>>

>>

>>

>>

>>

FP100
FP100

FP100
FP100

FP100
FP100

FP100

FP100

FP100
FP100

FP100

FP100
FP100

FP100

FP100

FP100

FP100

FP100FP100FP100

FP100FP100FP100FP100FP100FP100

FP
10

0

FP
10

0

FP
10

0
FP

10
0

FP
10

0
FP

10
0

FP
10

0

FP
10

0

FP
10

0
FP

10
0

FP
10

0

FP100 FP100 FP100

XXXXXXXX

1179

1180

1181

1182

1183

1183

1182

1178
8'

11
8711

8811
89

11
90

11
91

11
92

11
9311

94

11
95

11
96

11
97

11
98

IDALS
CAL883432B
NUTRIENT
REDUCTION
WETLAND

30402-C3-SITE

DATE
REVISION SCHEDULE

DESCRIPTION BY

SHEET

TITLE

PROJECT

WITHOUT PRIOR WRITTEN CONSENT.
INC. AND MAY NOT BE USED, COPIED OR DUPLICATED 
THIS DOCUMENT IS THE PROPERTY OF I & S GROUP,

PROJECT NO.

FILE NAME

DESIGNED BY

ORIGINAL ISSUE DATE

DRAWN BY

CLIENT PROJECT NO.

REVIEWED BY

D
W

G
 L

O
C

AT
IO

N
:  

S:
\P

R
O

JE
C

TS
\3

00
00

 P
R

O
J\

30
40

0-
30

49
9\

30
40

2 
ID

AL
S 

C
AL

88
34

32
B-

C
AL

H
O

U
N

 C
O

U
N

TY
 IA

\3
04

02
 P

R
O

D
U

C
TI

O
N

 F
IL

ES
\3

04
02

 C
IV

IL
 3

D
\P

R
O

D
U

C
TI

O
N

 D
W

G
S\

30
40

2-
C

3-
SI

TE
.D

W
G

  S
AV

ED
 B

Y:
 L

U
KE

.C
AR

PE
N

TE
R

SHEET NOT VALID UNLESS THIS TEXT IS COLOR.

 ---- ---- C3-10

C3-10 SITE PLAN

0

SCALE IN FEET

50 100

CONTAINMENT DIKE
TOP ELEV = 1183.0
6:1 SIDE SLOPES

EDGE OF FIELD (TYP)

TOP OF BANK (TYP)

PROPOSED CONTOUR (TYP)

EXISTING 12" HDPE TILE (TYP)

EASEMENT AREA

NORMAL POOL
ELEV = 1181.5

AREA = 2.35 ACRES

WATER CONTROL STRUCTURE

10' SUBMERGED BERM (TYP)

EXCAVATED AREA

AUXILIARY SPILLWAY
INSTALL 2,750 SF OF TIED CONCRETE BLOCK MATTING,
2 FT DIMENSIONAL OVERRUN INCLUDED FOR
MANUFACTURE VARIABILITY

WEST FORK CAMP CREEK

UNSTABLE BANK

FAILED TILE OUTLET
MODELED FLOODPLAIN EXTENTS

SPOIL WASTING AREA.
ALL SPOIL MUST BE PLACED
OUTSIDE OF FLOODPLAIN.

   
C3-10

-

2-13-2025

24-30402

SITE PLAN

JAT

HPT

CDR

CALHOUN COUNTY IOWA

DIVERTED TILE
SEE SHEET C3-20

PRINCIPAL SPILLWAY
SEE SHEET C3-21

BERM STORAGE AREA
ELEV = 1182.4

SLOTTED RISER
SEE SHEET C3-21

TEMPORARY WORK LIMITS

APPROXIMATE PARCEL
LINE (TYP)

CORRECTED EASEMENT ANNOTATION/ SITE CHARACTERISTIC
TABLE VALUE HLC8-13-2026
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INSTALL 15" CMP
WITH FES & ANIMAL GUARD

20 LF @ 0.69%
STA: 0+00 TO 0+20

INSTALL 12" DUAL WALL HDPE
581 LF @ 0.69%

STA: 0+20 TO 6+01

ST
A 

= 0
+0

0.0
0

EL
EV

 = 
 11

82
.50

ST
A 

= 0
+2

0.0
0

EL
EV

 = 
 11

82
.64

ST
A 

= 6
+0

0.9
0

EL
EV

 = 
 11

86
.65

NOTE:
XXXX.X - EXISTING GROUND  L
XXXX.XX - PROPOSED TILE GRADE

C

EXISTING GROUND

NWL=1181.5'

ASTM CLASS 2 BACKFILL
STA: 2+00 TO 4+40

DISSIMILAR PIPE CONNECTION
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 ---- ---- C3-20

C3-20 INLET PLAN & PROFILE

0

SCALE IN FEET

50 100

EXISTING 12" HDPE TILE (TYP)

FIELD VERIFY LOCATION AND DEPTH;
CONNECT TO EXISTING TILE AND CAP

DOWNSTREAM, INSTALL 12" CPT @0.69%MIN
OUTLET ELEV = 1182.5

10 TN OF RIPRAP
(SUDAS 9040.110)
SEE SHEET C0-30
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INLET PLAN &
PROFILE

JAT

HPT

CDR

CALHOUN COUNTY IOWA
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INSTALL 12" CMP
WITH FES & ANIMAL GUARD

20 LF @ 1.16%
STA: 0+00 TO 0+20

INSTALL 10"  DUAL WALL HDPE
(NON-PERF)

153 LF @ 1.16%
STA: 0+20 TO 1+73

ST
A 

= 0
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0
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 = 
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ST
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0
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 = 
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NOTE:
XXXX.X - EXISTING GROUND  L
XXXX.XX - PROPOSED TILE GRADE

C

WCS
R=1184.50
I=1177.55 (10'')
I=1177.55 (10'')

SLOTTED 18" CMP
RISER

R=1181.00
I=1178.00 (10'')

1183.00

117
8.0

0

1178.50

NWL=1181.5'

TRENCH DAM
WATER
LEVEL
04/2024
1176.83

DISSIMILAR PIPE
CONNECTION
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 ---- ---- C3-21

C3-21 OUTLET PLAN & PROFILE

0

SCALE IN FEET

50 100

TOP OF BANK (TYP)

INSTALL 5TN CLASS E RIPRAP
(SEE SHEET C0-32)

2-CHAMBER, 10"x6' WATER CONTROL STRUCTURE
WITH 54" DIA CMP SLEEVE WITH GRATED LID
CMP RIM ELEV = 1185.0

SLOTTED 18" CMP RISER
RIM ELEV = 1181.0

INVERT ELEV = 1178.0
SEE SHEET C0-30

TRENCH DAM
SEE SHEET C0-32

WEST FORK CAMP CREEK
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CORRECTED PIPE TO "DUAL WALLED"8-13-2026 HLC
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C4-20 CUT - FILL
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CAL883432B COUNTY WETLAND PROJECT 
CAL883432B - BID NO. 26-08 

PREBID MEETING 
August 12, 2026 - 10:00 AM 

Calhoun County Conservation, 905 W High St, Rockwell City 
 

Opening date and time: Wednesday, August 26, 2026, beginning at 3:00 PM 
 
Tracy Blocker, Division of Soil Conservation and Water Quality (Division) opened the meeting. 
 
A) Introductions  

Luke Arpenter, ISG Jesse Crutcher, ISG  Owen  Oeltjenbruns, ISG 
Mark Hungate, ISG Zach Mercer, ISG Sara Smith, IDALS  
Tracy Blocker, IDALS Jeff Grodahl,  landowner Jim Frederick 
Ty Fittje, Rise Up Construction
 

• There are three projects being bid at this time: 
1. This one 
2. One in Hardin 
3. One in Floyd 

 
• This wetland project is funded as part of the Water Quality Initiative that is being 

used to help implement the Iowa Nutrient Reduction Strategy.  
 

A) Bidding 
1. Time of Completion: 

a) All work except for seeding:  June 15, 2027 
b) STRUCTURE seeding: 09/15/2027 
c) BUFFER seeding: 06/30/2027 
d) Note seedings must be done in the seeding window as specified in the Construction 

Specification IA-006 Seeding and Mulching for Protective Cover. 
 

2. Liquidated Damages: 
a) There are liquidated damages provisions in the contract, absent a No-Fault 

Extension. 
b) All work except for seeding - damages $175 per day  
c) Structure seeding - damages $125 per day 
d) Buffer seeding - damages $125 per day 

 
3. Taxes: 

No sales tax for materials purchased  
 

4. Measurement and Payment: 
a) Measuring & Calculating: The specifications describe the method to be used in 

measuring and calculating the payment quantities for each work item 
b) Payments will be made on the basis of monthly estimates from the engineer 
c) Mobilization will be paid as a percentage of the lump-sum bid amount, prorated 

based on the percentage of work completed. 
d) Materials stored on site; 97% of cost with invoice 
e) Payments will be made in amounts equal to ninety-seven percent (97%) of the 

value of work completed. (In most cases) 
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5. Method of Bidding: 

UNIT PRICE:  
a) This is a unit price contract  
b) Bidders shall submit unit price for each bid item covered by the specifications. 

Prices shall cover complete work and include all costs incidental thereto unless 
otherwise indicated.  

c) The base bid includes all items 1 through 23 Eng / 1 through 24 IMPACS 
d) A separate Document CC Schedule of Prices WORKSHEET was provided 
e) Any questions that should be considered as part of an addendum must be 

submitted in writing by August 19, 2026 by 3:00 PM.  
f) The Division will make every attempt to issue any necessary addenda no later than 

the day after the last date for questions. If an addendum is sent, you must 
acknowledge that you received it on page 2 Document CC Proposal-
Acknowledgement-Affidavit 

g) Scope of Work: If the Scope of Work changes, this will be addressed with an 
Amendment or Change Order 

 
6. Submission of Bids, Proposal-Acknolwedgment-Affidavit and Bid Security: 

a) Bids must be submitted within IMPACS no later than 3:00 PM 08/26/2026 
https://bids.sciquest.com/apps/Router/PublicEvent?CustomerOrg=DASIowa&tab=
PHX_NAV_SourcingOpenForBid&tmstmp=1786368048168 
 

b) Upload under Vendor Attahments 
1. Proposal-Acknolwedgment-Affidavit (Document CC pages 1-3) and 

must be signed by a legally authorized representative of the Bidder, 
notarized with stamp and Addedum acknowledged 

2. Bid Bond (Document EE, including POA) 
3. Certified checks must be delivered to IDALS 3 hours in advance of the 

opening. 
 

c) If forms are not accurately completed, this shall prevent the reading of that 
Bidder's bid. 
 

d) Multiple bids: If you submit bids for multiple projects but do not wish to accept all 
projects for which you are the apparent low bidder, you must notify Tracy Blocker 
by email at tracy.blocker@iowaagriculture.gov at least 30 minutes prior to bid 
closing and follow up with a phone call. 

 
NOTE: If an addedum is issued after you enter susmbit your bid, IMPACS will withdraw your 
bid. 

e) All Water Resources wetland bids closing that day will be opened beginning at 3:00 
PM.  
 

f) To hear the bids read aloud dial in by phone +1 469-998-7627, 352050218# 
 

g) Bids may NOT be mailed nor hand delivered.  
 

7. Evaluation of bids and award of Construction Contract: 
a) Nutrient Reduction Wetland Project shall be awarded to the lowest, responsible, 

responsive bidder as determined by the Division. 

mailto:tracy.blocker@iowaagriculture.gov
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b)  In evaluating the bids:  
1. alternates,  
2. bid price,  
3. experience,  
4. contracts in default,  
5. responsibility of the Bidder,  
6. and similar factors in determining which bid it deems to be in the best 

interest of the Division for the project 
7. Bid tabulations for this Nutrient Reduction Wetland Project will be prepared 

the week following the Bid Opening and distributed to all Bidders and plan 
holders 

 
8. Bidder's Qualifications: 

All Bidders shall meet the following qualifications: 
1. Contractors are required to be registered with the Iowa Division of Labor (14 days) 
 
2. Bidders shall submit a statement of Bidder’s qualifications: 

a) including experience,  
b) contracts that are in default,  
c) available equipment,  
d) personnel,  
e) and financial ability to perform the work (Section 2 of Document BB)  

 
9. Execution of Contract: 

1. Within fourteen (14) calendar days from the date of receipt of the Notice-of-Award, 
the party to whom the Project is awarded shall be required to:  

 execute the Contract;  
 obtain the appropriate insurance coverage and Performance/Payment 

Bond;  
 provide their Iowa Division of Labor Public Registration Number;  
 and submit the Construction Progress Schedule (Document JJ)  

 Failure of the Bidder to execute the Contract, the Division may, at its option, consider 
the Bidder in default, in which case the bid security accompanying the bid shall become 
the property of the Division. 

 
3. The Division, within fourteen (14) days of receipt of an acceptable and properly 

executed  
a) Performance/Payment Bond,  
b) certification of acceptable insurance coverage,  
c) and properly executed Contract;  

  shall sign the Contract and return to such party an executed copy of the Contract. 
Should the Division not execute the Contract within such period, the Contractor may, 
by submitting written notice, withdraw the signed Contract, effective upon receipt of 
the notice.  

 
4. The Notice-to-Proceed shall be issued within five (5) days of the execution of the 

Contract by the Division, provided that the Construction Progress Schedule has been 
accepted by the Division.  

a) May not purchase materials until you receive a Notice to Proceed 
b) Pre-construction meeting must be held no more than 14 days in advance of 

construction starting. 
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10. Questions and Addenda: 

a) Any oral interpretations given shall be valid only if confirmed by written 
addendum. All interpretation requests should be addressed in writing and 
received no later than 3:00 PM August, 19 2026. 
 
 

b) Questions concerning interpretation or intent of the Plans and Construction 
Specifications should be directed to: 

0: 0 with ISG Inc and must copy  
Tracy Blocker: tracy.Blocker@iowaagriculture.gov with the Division.  

 
c) All other questions concerning the Contract Documents should be addressed to  

Tracy Blocker, Division: 515 344-6279 or tracy.Blocker@iowaagriculture.gov. 
 

The Division reserves the right to revise or amend the Contract Documents prior to the date set forth 
for receipt of bids. Such revisions and amendments, if any, shall be announced by an addendum or 
addenda to the Contract Documents.  

• Copies of such addenda shall be furnished to all plan holders.  
• Bidders are required to acknowledge receipt of any addenda by listing such 

addenda in the Proposal (Document CC). 
 
B) Engineer’s Discussion:

• Note that we have made revisions to the Cal883432B (Grodahl) Wetland plans, specifications, and cost 
estimate discussed in the pre-bid meeting on Wednesday 8-12-2026 . They are included in Addendum 
No. 1. 

• Addendum is being issued because of an old set of plans was accidentally posted. In addition, the 
following changes has been made to the engineering plans: 

o Change WCS to 2 chambers 
o Add wattles for erosion control. 
o Add 6 tons of drain fill  
o Add silt fence for erosion control. 
o Add sign to the project site  
o Correct easement area callout and table   

  
• ISG staff provided overview of the project and design details, and highlighted the following: 

o Technical guidance of plans 
o Highlighted bid items and their intent in the bid 
o Explain the specifications and anything out of the ordinary 

 
• IDALS staff recommended interested contractors to read the technical specifications and plans. 

 
• Dewatering of the site is subsidiary to the work to construct the project, and no additional payment will 

be made. 



Division of Soil Conservation & Water Quality - Water Resources Bureau Plan Holders List for Bid

as of Project ID

08/21/2026 Pre-Bid held 08/11/26 Bid Opening

Name Email Company Street Address City State Zip code Phone

26-07 Flo971628B

PB Chris Wicks CedarRidgePrecision@gmail.com Cedar Ridge Precision (CRP) Nashua IA 319-415-8494

PB Jim Rausch Rausch Construction jim@rauschconstinc.com 2725 HWY 24 Fort Atkinson IA 52144 563-419-1775

PB Brent Mehmert brent@mehmerttiling.biz Mehmert Tiling 8635 HWY 9 Limesprings IA 52155 563-547-5115

PH Eric Deters edeters@melleninc.com Mellen and Associates 3404 S 11th ST CO BLUFFS IA 51501 712-322-9333

PH Lacey quotes@coleexcavating.com Cole Excavating, LLC 641.823.4700

PH Dalton Kinzel dalton.kinzel@coreandmain.com Core & Main 2500 SE Enterprise Dr Grimes IA 50111 515-259-8042

Division of Soil Conservation & Water Quality - Water Resources Bureau Plan Holders List for Bid

as of Project ID

08/21/2026 Pre-Bid held 08/12/26 Bid Opening

Name Email Company Street Address City State Zip code Phone

26-08 Cal892022C

PB Ty Fittje constructionriseabove@gmail.com Rise Above Construction 641-529-9671

PH Jacob Franz jacob.franz@metalculverts.com Metal Culverts Inc 573-681-2707

PH Eric Deters edeters@melleninc.com Mellen and Associates 3404 S 11th ST CO BLUFFS IA 51501 712-322-9333

PH Lacey quotes@coleexcavating.com Cole Excavating, LLC 641.823.4700

PH Rob Rasmussen Robert.Rasmussen@coreandmain.com Core & Main 2500 SE Enterprise Dr Grimes IA 50111 515-259-8056

Division of Soil Conservation & Water Quality - Water Resources Bureau Plan Holders List for Bid

as of Project ID

08/21/2026 Pre-Bid held 08/13/26 Bid Opening

Name Email Company Street Address City State Zip code Phone

26-09 Har892022C

PB Evan Hurd evan.hurd@hls-co.com Heritage Land Solutions (Iron Heritage Properites LLC 302 Broad St Story City IA 50248 515.520.0711

PB Will Halstead will.halstead@hls-co.com Heritage Land Solutions (Iron Heritage Properites LLC 302 Broad St Story City IA 50248 515.954.0187

PB Brett Schipper brett@mcdowellandsons.com McDowell & Sons Contractors, Inc. 641-640-2216

PB Casey Staley staley146@hotmail.com Weidemann Inc 105 Tracy St Dows IA 50071 641-373-2269

PB Blair Weidermann blairweidemann@yahoo.com Weidemann Inc 104 Tracy St Dows IA 50071 641-425-6956

PH Lacey quotes@coleexcavating.com Cole Excavating, LLC 641.823.4700

PH Darin Eastvold bids@larsonscontracting.com Larson Contracting Central LLC 508 W Main St PO Box 7 Lake Mills IA 50450 406.890.4211

PH Dustin Wallis dustin.wallis@armodus.com Armodus PO Box 1 Mondamin IA 51557 402-669-1898

PH Dalton Kinzel dalton.kinzel@coreandmain.com Core & Main 2500 SE Enterprise Dr Grimes IA 50111 515-259-8042

KEY

X on plan holders list, did NOT sumit bid

Y on plan holders list, submitted bid

NP not on plan holders list, submitted bid

PB attended pre-bid

PH on plan holders list

IDALS staff

PR Plan Room

E Engineer of Record

tab Requested bid tab

  26-07              26-08              26-09

August 26, 2026 @ 3:00 PM

Flo971628B & Cal892022C & Har892022C

Flo971628B & Cal892022C & Har892022C

August 26, 2026 @ 3:00 PM

  26-07              26-08              26-09

  26-07              26-08              26-09

Flo971628B & Cal892022C & Har892022C

August 26, 2026 @ 3:00 PM
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