



To: Prospective Offerors

Date: March 24th, 2024

From: Michael Bradbury, Issuing Officer

Iowa Department of Administrative Services-Central Procurement

Phone 515-823-9327: e-mail: construction.procurement@iowa.gov

RE: **Addendum No. 1**, to Design RFP946200-01, DOE ISD Powerhouse Parking Lot Repair

The following additions, changes, and clarifications are hereby made by this Addendum.

Revisions to original scope:

- 1) No Items

Addition to original scope:

- 1) No Items

Questions:

- 1) What level of survey is to be included in the scope and required for the construction phase? **A> Topographic Survey shall be included in the scope. The cost for Boundary Survey should be listed as a separate line item in the design proposal. Construction staking shall be by the contractor.**

Additional Information:

- 1) Construction will be Spring of 2026.
- 2) Boundary survey should be listed as a separate cost on the design proposal and will be vetted during the design process if deemed necessary for the project.

Attachments:

- 1) No Items

Please acknowledge this Addendum #1 in your proposals. Thank You

End of Addendum