

MATERIALS LEGEND EXISTING MATERIAL CONTINUOUS WOOD BLOCKING WOOD BLOCKING OR SHIM CONCRETE COMPACTED FILL GYPSUM BOARD/ PLASTER CONCRETE BLOCK BATT INSULATION RIGID BOARD INSULATION


DOC CCF METAL ROOF REPLACEMENT

CLARINDA CORRECTIONAL FACILITY 2000 NORTH 16TH STREET CLARINDA, IOWA 51632

> RFB # 930600-01 **DAS PROJECT # 9306.00 GENESIS PROJECT # 2306**







CONTACT INFO:

OWNER

IOWA DEPT OF ADMIN. SERVICES OWNER'S REPRESENTATIVE: BRAD TONYAN STATE BLDG. & CONSTRUCTION RESOURCE BUREAU 109 S.E. 13TH STREET DES MOINES, IA 50319 OFFICE: 515-360-7718

ON-SITE CONTACT

CARINDA CORRECTIONAL FACILITY PLANT OPERATIONS MANAGER CHRISTOPHER FALK 2000 NORTH 16TH STREET CLARINDA, IOWA OFFICE: 712-542-5634

CONSTRUCTION MGR.

CONSTRUCTION MANAGER: THE SAMUELS GROUP JERRY DEHNKE, PROJECT MANAGER 2929 WESTOWN PARKWAY, SUITE 200 WEST DES MOINES, IA 50266 OFFICE: 515-288-0467

ARCHITECT

GENESIS ARCHITECTURAL DESIGN PROJECT ARCHITECT: EDWARD MATT. AIA 939 OFFICE PARK ROAD SUITE 101 WEST DES MOINES, IA 50265 OFFICE: 515-440-1681


SHEET INDEX

ARCHITECTURAL

AO.O COVER: CONTACTS, LEGENDS, ABBREV. & MAPS SITE PLAN

A0.2 KEY PLAN

ROOF PLAN - NORTH POD ROOF PLAN - SOUTH POD ROOF PLAN - EAST POD PENTHOUSE DETAILS ROOFING DETAILS



I hereby certify that the portion of this technical submission described below was prepared by me or under my supervisor and responsible charge. I am a duly registered Architect under the laws of the State of Iowa.

05761 Signature Edward L. Matt Reg. No Pages or Sheets covered in part or whole by this seal: A0.0, A0.1, A0.2, A1.0, A1.1, A1.2, A2.0, & A3.0 Date Issued: _____AUG. 18, 2023

9 OFFICE | EST DES N L: 515-440



FINAL BID **DRAWINGS**

PROJECT TITLE

ROOF CCI REPI

SHEET CONTENTS

REVISIONS NOTE DATE

DAS PROJECT NO. 9306.00


GENESIS PROJECT NO.

08/18/23

SHEET NUMBER

ISSUE DATE

1 OF 8



PRISON SECURITY NOTES:


- 1. ALL CONTRACTOR'S PERSONNEL ARE TO HAVE BACKGROUND CHECKS
- 2. CONTRACTOR'S PERSONNEL TO FOLLOW ALL RULES FOR CONSTRUCTION
- 3. CONTRACTOR TO COORDINATE IN ADVANCE WITH CCF STAFF FOR ALL GATE
- 4. CONTRACTOR TO COORDINATE PROPOSED DAILY WORK SCHEDULE WITH CCF STAFF AND CONSTRUCTION MANAGER. IDENTIFY THE BUILDING FOR EACH DAY'S WORK AND PLANNED SEQUENCE FOR ALL SECTIONS. ALL
- 5. SEE SPECIFICATION FOR DAILY TOOL INVENTORY REQUIREMENTS. A STANDARDIZED LIST OF DAILY TOOLS IS PREFERRED. CONSTRUCTION LIFTS MUST BE REMOVED FROM THE PRISON DAILY TO THE DESIGNATED STAGING AREA IN THE PARKING LOT.
- REQUIREMENTS. COORDINATE WITH OWNER FOR STORAGE OF JOB BOXES, LIFTS, & MATERIALS.
- 7. SEE SPECIFICATION FOR WORK HOURS. COORDINATE ANY PROPOSED EXTENDED WORK HOURS INCLUDING WEEKENDS.
- 8. SEE FRONT END OF SPECIFICATIONS FOR MATERIAL TRANSPORT IN AND OUT OF THE PRISON.
- 9. SEE SITE PLAN FOR GATE AND ROOF ACCESS TO EACH POD.
- EACH POD'S ROOF OPERATIONS.

PREAPPROVED BEFORE BEING ALLOWED ON SITE FOR WORK.

WORKERS & ATTEND CONTRACTOR'S ORIENTATION. SEE SPECIFICATION FOR REQUIREMENTS.

PASSINGS. GATE LOCATIONS ARE IDENTIFIED IN THE SKETCH BELOW.

WORK AREAS ARE TO BE CLEANED UP AT THE END OF EACH DAY.



- 10. NOTE THAT EACH POD'S YARD WILL BE SHUT DOWN FOR THE DURATION OF
- 11. TOOL JOB BOXES, MATERIALS, AND PANEL FABRICATION EQUIPMENT CAN BE STAGED AND KEPT IN EACH YARD DURING POD RE-ROOFING.

939 OFFICE PARK RD. S WEST DES MOINES, IA 5 TEL: 515-440-1681



FINAL BID **DRAWINGS**

PROJECT TITLE

DOC CCF REPL

SHEET CONTENTS

REVISIONS NOTE DATE

DAS PROJECT NO.


9306.00

GENESIS PROJECT NO.

ISSUE DATE 08/18/23


SHEET NUMBER

2 OF 8



ROOF DEMOLITION NOTES:

- A. INSPECT CONCRETE ROOF DECK AFTER TEAR OFF.
- B. NOTIFY ARCHITECT OF ANY CRACKS WIDER THAN KNIFE BLADE OR ANY OFFSETS IN DECK ARE OBSERVED.
- C. CLEAN CONCRETE DECK OF ALL DEBRIS AND INSPECT FOR SUITABILITY FOR SELF ADHERING VAPOR BARRIER.
- D. REMOVE ALL CLIPS AND FASTENERS FLUSH WITH TOP OF CONCRETE. E. REMOVE ALL EXISTING WOOD, BLOCKING AND ROUGH FASCIAS. F. REMOVE & SALVAGE ALL EXISTING ROOF PANELS, PENTHOUSE WALL
- PANELS, FASCIAS, FLASHINGS, AND METAL TRIM TO OWNER. G. COORDINATE WITH OWNER AND CM FOR STORAGE OF SALVAGED MATERIALS.
- H. REMOVE EXISTING GUTTERS ON POD SIDE OF COURTYARD FOR REPLACING WITH NEW.





APPROX. 28,930 SQ. FT.

GENERAL NOTES:

- 1. ALL WORK IS TO CONSTRUCTED IN COMPLIANCE WITH STATE BUILDING CODES.
- 2. ALL CONSTRUCTION SHALL BE IN ACCORDANCE WITH INDUSTRY STANDARD PRACTICES.
- 3. ALL PERMITS AND FEES REQUIRED TO COMPLETE THE WORK SHALL
- BE INCLUDED IN THE CONTRACTOR'S BID. 4. DO NOT SCALE DRAWINGS. DIMENSION SCALES VARY.
- MEASUREMENTS, QUANTITIES AND SITE CONDITIONS. REPORT ANY DISCREPANCIES TO ARCHITECT PRIOR TO PROCEEDING WITH WORK. 6. COORDINATE CONSTRUCTION DUMPSTER LOCATIONS WITH OWNER.

5 CONTRACTOR IS RESPONSIBLE TO FIELD VERIFY ALL DIMESIONS,

- WORK AREAS ARE TO BE CLEANED UP AT THE END OF EACH DAY. JOB SITE SHALL BE KEPT CLEAN AT ALL TIMES. 7. PROTECT ADJACENT BUILDING ELEMENTS FROM DAMAGE DURING WORK.
- REPAIR ANY DAMAGE TO ADJACENT AREAS TO PREVIOUS CONDITION. 8. ALL CONSTRUCTION DEBRIS AND WASTE SHALL BE DISPOSED OF OFFSITE IN FULL COMPLIANCE WITH CURRENT ENVIRONMENTAL
- REGULATIONS. 9. CONTRACTOR SHALL PROTECT LAWN IN WORK AREAS. OWNER WILL REPAIR ANY DAMAGED LAWN AREAS.
- 10. REMOVE AND REPLACE GUTTERS ON POD SIDE OF COURTYARD ONLY. CONNECT NEW GUTTER TO EXISTING COVERED DOUNSPOUTS.

PREFINISHED METAL COLORS:

DARK GREEN TO MATCH EXISTING -ROOF PANELS: -ROOF TRIM: DARK GREEN TO MATCH EXISTING -SIDE WALL PANELS: DARK GREEN TO MATCH EXISTING

ROOF SYSTEM NOTES: -SEE SPECIFICATIONS

A. 16" OR 18" STRUCTURAL PANELS 24GA

KEY PLAN

- B. 2 1/4" OR 2 3/8" HIGH STANDINGS SEAMS W/ SYMMETRICAL CAP C. PANEL, PAN TO HAVE PENCIL AND PLANK OR MINOR RIB STIFFENERS
- D. CONTINUOUS LENGTH PANELS, NO END SEAMS OR OVERLAPS E. ALL SEAM CAPS TO FORM A TEE WITH TWO BEADS OF CONTINUOUS FACTORY APPLY SEALANTS WITH SEAM CAPS MECHANICALLY SEAM
- F. SEAM CLIPS TO BE SUPPORTED BY MANUFACTURER FURNISHED BASE PLATES. BASE FASTENERS TO BE MECHANICALLY FASTENED THRU RIGID INSULATION INTO EXISTING CONCRETE DECK. NUMBER OF ANCHORS PER PLATE TO BE DETERMINED IT BY PULL-OUT TESTS.
- G. PULL-OUT TESTS TO BE CONDUCTED PRIOR TO ROOFING SUBMITTALS
- AND INCLUDED IN SHOP DRAWINGS. H. VAPOR BARRIER: 60 MIL SELF-ADHERING, RUBBERIZE, SLIP RESISTANCE, WATER PROOFING MEMBRANE OVER EXISTING CONCRETE
- I. UNDERLAYMENT: HIGH TEMP. RATED, BREATHABLE, SLIP RESISTANT, WEATHER BARRIER OVER RIGID INSULATION.

STE. 101 A 50265 939 OFFICE PARK RD. S' WEST DES MOINES, IA 5 TEL: 515-440-1681 FAX: 515-440-1687



FINAL BID DRAWINGS

PROJECT TITLE

HETAL ROOF
ACEMENT
AT THE
RECTIONAL FACILITH 16TH STREET
DA, IOWA 51632 DOC

SHEET CONTENTS

REVISIONS DATE NOTE

DAS PROJECT NO.

9306.00 GENESIS PROJECT NO.

2306

ISSUE DATE 08/18/23

SHEET NUMBER

4 OF 8

NORTH POD — ROOF LEVEL PLAN

SCALE: 1/16" = 1'-0"

ROOF DEMOLITION NOTES:

NO WORK ON - THIS ROOF

EXISTING GUTTERS

TO REMAIN

NEW GUTTER

NOTE: NEW VALLEY

WILL BE 2" HIGHER

A3.0 EAVES

A3.0 FLASHING

NO WORK ON

CORRIDOR ROOF

CONNECTING

5 A3.0

60'-2"

V.T.R.

- A. INSPECT CONCRETE ROOF DECK AFTER TEAR OFF.
- B. NOTIFY ARCHITECT OF ANY CRACKS WIDER THAN KNIFE BLADE OR ANY OFFSETS IN DECK ARE OBSERVED.
- C. CLEAN CONCRETE DECK OF ALL DEBRIS AND INSPECT FOR SUITABILITY FOR SELF ADHERING VAPOR BARRIER.
- D. REMOVE ALL CLIPS AND FASTENERS FLUSH WITH TOP OF CONCRETE. E. REMOVE ALL EXISTING WOOD, BLOCKING AND ROUGH FASCIAS. F. REMOVE & SALVAGE ALL EXISTING ROOF PANELS, PENTHOUSE WALL
- PANELS, FASCIAS, FLASHINGS, AND METAL TRIM TO OWNER. G. COORDINATE WITH OWNER AND CM FOR STORAGE OF SALVAGED
- MATERIALS.
- H. REMOVE EXISTING GUTTERS ON POD SIDE OF COURTYARD FOR REPLACING WITH NEW.

►EX. D.S.

∠EX. D.S.

— V.T.R. –

INDICATES —

CABLE, SEE 12/A3.0

V.T.R. _

V.T.R. ♦

2 A3.0

- **GENERAL NOTES:**
- 1. ALL WORK IS TO CONSTRUCTED IN COMPLIANCE WITH STATE BUILDING CODES.
- 2. ALL CONSTRUCTION SHALL BE IN ACCORDANCE WITH INDUSTRY STANDARD PRACTICES.
 - 3. ALL PERMITS AND FEES REQUIRED TO COMPLETE THE WORK SHALL
- BE INCLUDED IN THE CONTRACTOR'S BID.
- 4. DO NOT SCALE DRAWINGS. DIMENSION SCALES VARY. 5 CONTRACTOR IS RESPONSIBLE TO FIELD VERIFY ALL DIMESIONS, MEASUREMENTS, QUANTITIES AND SITE CONDITIONS. REPORT ANY
- 6. COORDINATE CONSTRUCTION DUMPSTER LOCATIONS WITH OWNER. WORK AREAS ARE TO BE CLEANED UP AT THE END OF EACH DAY. JOB SITE SHALL BE KEPT CLEAN AT ALL TIMES.
- 7. PROTECT ADJACENT BUILDING ELEMENTS FROM DAMAGE DURING WORK. REPAIR ANY DAMAGE TO ADJACENT AREAS TO PREVIOUS CONDITION.

DISCREPANCIES TO ARCHITECT PRIOR TO PROCEEDING WITH WORK.

- 8. ALL CONSTRUCTION DEBRIS AND WASTE SHALL BE DISPOSED OF OFFSITE IN FULL COMPLIANCE WITH CURRENT ENVIRONMENTAL REGULATIONS.
- 9. CONTRACTOR SHALL PROTECT LAWN IN WORK AREAS. OWNER WILL REPAIR ANY DAMAGED LAWN AREAS.
- 10. REMOVE AND REPLACE GUTTERS ON POD SIDE OF COURTYARD ONLY. CONNECT NEW GUTTER TO EXISTING COVERED DOUNSPOUTS.

-ROOF PANELS: -ROOF TRIM:

DARK GREEN TO MATCH EXISTING -SIDE WALL PANELS: DARK GREEN TO MATCH EXISTING

ROOF SYSTEM NOTES: -SEE SPECIFICATIONS


- A. 16" OR 18" STRUCTURAL PANELS 24GA
- B. 2 1/4" OR 2 3/8" HIGH STANDINGS SEAMS W/ SYMMETRICAL CAP
- E. ALL SEAM CAPS TO FORM A TEE WITH TWO BEADS OF CONTINUOUS FACTORY APPLY SEALANTS WITH SEAM CAPS MECHANICALLY SEAM
- F. SEAM CLIPS TO BE SUPPORTED BY MANUFACTURER FURNISHED BASE PLATES. BASE FASTENERS TO BE MECHANICALLY FASTENED THRU RIGID INSULATION INTO EXISTING CONCRETE DECK. NUMBER OF ANCHORS PER PLATE TO BE DETERMINED IT BY PULL-OUT TESTS.
- G. PULL-OUT TESTS TO BE CONDUCTED PRIOR TO ROOFING SUBMITTALS
- H. VAPOR BARRIER: 60 MIL SELF-ADHERING, RUBBERIZE, SLIP RESISTANCE, WATER PROOFING MEMBRANE OVER EXISTING CONCRETE
- I. UNDERLAYMENT: HIGH TEMP. RATED, BREATHABLE, SLIP RESISTANT, WEATHER BARRIER OVER RIGID INSULATION.

PREFINISHED METAL COLORS:

DARK GREEN TO MATCH EXISTING

- C. PANEL, PAN TO HAVE PENCIL AND PLANK OR MINOR RIB STIFFENERS D. CONTINUOUS LENGTH PANELS, NO END SEAMS OR OVERLAPS

- AND INCLUDED IN SHOP DRAWINGS.



STE. \ 5026

RD. S

939 OFFICE PARK F WEST DES MOINES TEL: 515-440-1681 FAX: 515-440-1687

FINAL BID DRAWINGS

PROJECT TITLE

F METAL ROOF
ACEMENT
AT THE
RECTIONAL FACIL
TH 16TH STREET
DA, IOWA 51632 C CCF REPL/ DOC

SHEET CONTENTS

REVISIONS NOTE DATE

DAS PROJECT NO.

9306.00

GENESIS PROJECT NO. 2306

ISSUE DATE 08/18/23

SHEET NUMBER

5 OF 8



V.T.R.

EX. D.S. -

EX. D.S. ¬

2 A3.0

V.T.R. -

<u> 1 1/2:12</u> SLOPE

INDICATESLIGHTNING CABLE SEE -12/A3.0

22'-6"

EXISTING GUTTERS

V.T.R.

\A3.0

TO REMAIN

NEW GUTTER-

REPLACE VALLEY METAL ON EXISTING CRICKET

> WALL TERMINATION WITH COUNTERFLASHING

REPLACE VALLEY.

CONNECTING LINK

ROOF PANELS

CUT AND RECONNECT

SEE DETAIL

GAS VENT

GAS VENT

SOUTH POD - ROOF LEVEL PLAN

SCALE: 1/16" = 1'-0"

129'-4"

| | ♦ | | ♦ | | V.T.R. V.T.R.

APPROX. 28,930 SQ. FT.

22'-6"

ROOF DEMOLITION NOTES:

- A. INSPECT CONCRETE ROOF DECK AFTER TEAR OFF.
- B. NOTIFY ARCHITECT OF ANY CRACKS WIDER THAN KNIFE BLADE OR ANY OFFSETS IN DECK ARE OBSERVED.
- C. CLEAN CONCRETE DECK OF ALL DEBRIS AND INSPECT FOR SUITABILITY FOR SELF ADHERING VAPOR BARRIER.
- D. REMOVE ALL CLIPS AND FASTENERS FLUSH WITH TOP OF CONCRETE. E. REMOVE ALL EXISTING WOOD, BLOCKING AND ROUGH FASCIAS.
- F. REMOVE & SALVAGE ALL EXISTING ROOF PANELS, PENTHOUSE WALL PANELS, FASCIAS, FLASHINGS, AND METAL TRIM TO OWNER.
- G. COORDINATE WITH OWNER AND CM FOR STORAGE OF SALVAGED MATERIALS.
- H. REMOVE EXISTING GUTTERS ON POD SIDE OF COURTYARD FOR REPLACING WITH NEW.

- **GENERAL NOTES:**
- 1. ALL WORK IS TO CONSTRUCTED IN COMPLIANCE WITH STATE BUILDING CODES.
- 2. ALL CONSTRUCTION SHALL BE IN ACCORDANCE WITH INDUSTRY STANDARD PRACTICES.
- 3. ALL PERMITS AND FEES REQUIRED TO COMPLETE THE WORK SHALL
- BE INCLUDED IN THE CONTRACTOR'S BID.
- 4. DO NOT SCALE DRAWINGS. DIMENSION SCALES VARY. 5 CONTRACTOR IS RESPONSIBLE TO FIELD VERIFY ALL DIMESIONS,
- DISCREPANCIES TO ARCHITECT PRIOR TO PROCEEDING WITH WORK. 6. COORDINATE CONSTRUCTION DUMPSTER LOCATIONS WITH OWNER. WORK AREAS ARE TO BE CLEANED UP AT THE END OF EACH DAY.
- JOB SITE SHALL BE KEPT CLEAN AT ALL TIMES. 7. PROTECT ADJACENT BUILDING ELEMENTS FROM DAMAGE DURING WORK.

MEASUREMENTS, QUANTITIES AND SITE CONDITIONS. REPORT ANY

- REPAIR ANY DAMAGE TO ADJACENT AREAS TO PREVIOUS CONDITION. 8. ALL CONSTRUCTION DEBRIS AND WASTE SHALL BE DISPOSED OF OFFSITE IN FULL COMPLIANCE WITH CURRENT ENVIRONMENTAL REGULATIONS.
- 9. CONTRACTOR SHALL PROTECT LAWN IN WORK AREAS. OWNER WILL REPAIR ANY DAMAGED LAWN AREAS.
- 10. REMOVE AND REPLACE GUTTERS ON POD SIDE OF COURTYARD ONLY. CONNECT NEW GUTTER TO EXISTING COVERED DOUNSPOUTS.

PREFINISHED METAL COLORS:

DARK GREEN TO MATCH EXISTING -ROOF PANELS: -ROOF TRIM: DARK GREEN TO MATCH EXISTING -SIDE WALL PANELS: DARK GREEN TO MATCH EXISTING

ROOF SYSTEM NOTES: -SEE SPECIFICATIONS

A. 16" OR 18" STRUCTURAL PANELS 24GA

KEY PLAN

- B. 2 1/4" OR 2 3/8" HIGH STANDINGS SEAMS W/ SYMMETRICAL CAP C. PANEL, PAN TO HAVE PENCIL AND PLANK OR MINOR RIB STIFFENERS
- D. CONTINUOUS LENGTH PANELS, NO END SEAMS OR OVERLAPS E. ALL SEAM CAPS TO FORM A TEE WITH TWO BEADS OF CONTINUOUS FACTORY APPLY SEALANTS WITH SEAM CAPS MECHANICALLY SEAM
- F. SEAM CLIPS TO BE SUPPORTED BY MANUFACTURER FURNISHED BASE PLATES. BASE FASTENERS TO BE MECHANICALLY FASTENED THRU RIGID INSULATION INTO EXISTING CONCRETE DECK. NUMBER OF ANCHORS PER PLATE TO BE DETERMINED IT BY PULL-OUT TESTS.
- G. PULL-OUT TESTS TO BE CONDUCTED PRIOR TO ROOFING SUBMITTALS AND INCLUDED IN SHOP DRAWINGS.
- H. VAPOR BARRIER: 60 MIL SELF-ADHERING, RUBBERIZE, SLIP RESISTANCE, WATER PROOFING MEMBRANE OVER EXISTING CONCRETE
- I. UNDERLAYMENT: HIGH TEMP. RATED, BREATHABLE, SLIP RESISTANT, WEATHER BARRIER OVER RIGID INSULATION.

STE. 101 A 50265

939 OFFICE PARK RD. S' WEST DES MOINES, IA 5 TEL: 515-440-1681 FAX: 515-440-1687

FINAL BID DRAWINGS

PROJECT TITLE

HETAL ROOF
ACEMENT
AT THE
RECTIONAL FACILITH 16TH STREET
DA, IOWA 51632 ARINDA CORF 2000 NORT CLARIND, C CCF REPL/ DOC

SHEET CONTENTS

REVISIONS

DATE

DAS PROJECT NO.

NOTE

9306.00


GENESIS PROJECT NO. 2306

ISSUE DATE 08/18/23

SHEET NUMBER

A1.2

6 OF 8





APPROX. 28,930 SQ. FT.

EAST POD — ROOF LEVEL PLAN

SCALE: 1/16" = 1'-0"

