

ADDENDUM #1

Project Name:
Iowa School for the Deaf (ISD)
IDOE ISD Giangreco Hall Water Infiltration Mitigation
DAS# 9455.00
RFB 945500-01
Addendum #1
Dated: November 11, 2025

This Addendum forms a part of the bidding and contract documents. This Addendum supersedes and supplements all portions of the original bidding and contract documents dated October 03, 2025 with which it conflicts.

ACKNOWLEDGE RECEIPT OF THIS ADDENDUM IN THE SPACE PROVIDED ON THE BID FORM. FAILURE TO DO SO MAY SUBJECT THE BIDDER TO DISQUALIFICATION.

1) CLARIFICATIONS

- A. If awarded, Alternate #01 and/or Alternate #02 award date would be July 2026

2) SPECIFICATIONS

- A. Revise Section 01 1200, Contract Summary, 1.09 Bid Package Instructions, Alternate #01, "If awarded, Alternate #01 award date would be July 2027" to the following: If awarded, "Alternate #01 award date would be July 2026"
- B. Revise Section 01 1200, Contract Summary, 1.09 Bid Package Instructions, Alternate #02, "If awarded, Alternate #02 award date would be July 2027" to the following: If awarded, "Alternate #02 award date would be July 2026"

3) QUESTIONS

- A. No items.

4) SUBSTITUTION REQUESTS

- A. No items.

5) ATTACHMENTS

- A. No Items.

END OF ADDENDUM