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Subject: 25CRDLWBMALDR-0001

Addendum One
Please amend the subject RFP to include the following:

Question and Answer

Q) Historically, and prior to the 2016 project, had slope stability issues been identified by park staff? If so,
could DNR describe when and what these have been?

A)  The pavement had longitudinal cracking that was attributed to erosion problems on the steep
embankment on the east side of the roadway. The whitetopping project (site 3) concept by the DOT is
attached.

Q) Could DNR provide the construction plans and any as-built documentation from the 2016 project? Are
photos showing the road condition prior to the whitetopping available?

A)  The whitetopping plans are attached. As-Builts are not av available. The photos in the DOT concept
mentioned above are the only ones that were found.

Attachments Included

Exhibit A — Historic Project Concept Statement

Exhibit B — Spring Brook Road P & | Project Plans
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Hoover State Office Building | 1305 East Walnut Street | Des Moines, IA 50319 | 515.242.5120 | das.iowa.gov



