



To: Prospective Offerors

Date: October 28th, 2024

From: Michael Bradbury, Issuing Officer

Iowa Department of Administrative Services-Central Procurement

Phone 515-823-9327; e-mail: construction.procurement@iowa.gov

RE: **Addendum No. 1**, to Design RFP945500-01, DOE ISD Giangreco Hall Water Infiltration Mitigation

The following additions, changes, and clarifications are hereby made by this Addendum.

Revisions to original scope:

- 1) No Items

Addition to original scope:

- 1) No Items

Questions:

- 1) Has an initial budget been established? **A> Yes, the initial budget (Including soft costs), for this project has been set at \$1,000,000.00.**
- 2) Do you know the manufacturer of the roof tile? **A> There are some tiles that are stamped Ludowici * Chicago and also Mound City. A photo is attached to this addendum.**
- 3) Is there a square foot of roofing that is part of this project? **A> A square foot of roof area is not know at this time, but the overall footprint of the building is approximately 40,000 SF.**

Additional Information:

- 1) No Items

Attachments:

- 1) RFP945500-01 Pre-proposal Meeting sign in sheet
- 2) Photos (3 pages)

Please acknowledge this Addendum #1 in your proposals. Thank You

End of Addendum

Photos From Daily Log

Description

Taken Date

Upload Date

10/18/2024 at 09:32 am

Uploaded By

Jerry Dehnke

File Name

[17.jpg](#)



Photos From Daily Log

Description

Taken Date

Upload Date

10/18/2024 at 09:32 am

Uploaded By

Jerry Dehnke

File Name

[13.jpg](#)



Photos From Daily Log

Description

Taken Date

Upload Date
10/18/2024 at 09:09 am

Uploaded By
Jerry Dehnke

File Name
[isd3.jpg](#)



Photos From Daily Log

Description

Taken Date

Upload Date
10/18/2024 at 09:09 am

Uploaded By
Jerry Dehnke

File Name
[4.jpg](#)





Design

Description

Taken Date

10/18/2024 at 11:49 am

Upload Date

10/18/2024 at 01:22 pm

Uploaded By

Jerry Dehnke

File Name

E3EAC7BF-08C2-4BB5-B...