

ADDENDUM #1

PROJECT NAME:

GRC Visitors Center Roof Replacement

DAS #9010.00

RFQ0218335019

Addendum #1

Dated: February 7th, 2018

This Addendum forms a part of the bidding and contract documents. This Addendum supersedes and supplements all portions of the original bidding and contract documents dated January 19th, 2018 with which it conflicts.

ACKNOWLEDGE RECEIPT OF THIS ADDENDUM IN THE SPACE PROVIDED ON THE BID FORM.
FAILURE TO DO SO MAY SUBJECT THE BIDDER TO DISQUALIFICATION.

1. GENERAL CLARIFICATIONS

A. No items

2. SPECIFICATIONS

A. No items

3. DRAWINGS

A. No items

4. ATTACHMENTS

A. Pre-bid sign in sheet (1 page)

B. Visitors Center Roof Pictures (1 page)

5. QUESTIONS FROM BIDDERS

A. We were not able to access the roof for review. Is there any information available on the areas of the parapet walls? **A> See attached page of Visitors Center Roof pictures.**

6. APPROVED MANUFACTURERS

A. No items

END OF DOCUMENT



PROJECT NAME: DOC GRC VISITORS CENTER ROOF REPLACEMENT

MEETING LOCATION: GLENWOOD RESOURCE CENTER

MEETING TYPE: PRE-BID MEETING

DATE AND TIME: MONDAY, JANUARY 30TH, 2018 @ 10:00 AM

WISCONSIN

311 Financial Way

Suite 300

Wausau, WI 54401

phone 715.842.2222

fax 715.848.8088

IOWA

317 6th Avenue

Suite 720

Des Moines, IA 50309

phone 515.232.6443

fax 515.288.0471

Company Name	Contact Person	Phone Number	Email Address
Samuels Group	Bill Reynolds	515-346-7984	breynolds@samuelsgroup.net
DAS	Doug Carper	515-745-3244	Douglas.Carper@iowa.gov
GRC	Wess Hunt	712-525-1457	whunt@dhs.state.ia.us
Shive Hattery	Kevin Long	515-223-8104	klong@shive-hattery.com
Mckinnis Roofing	Jon Moore	402-237-6655	Jon.Moore@mckinnisinc.com
GRC	Steve Carnes	712-525-1507	
10 Men Roofing	Jerry Hetrick	402-612-4646	Jerry.10men@live.com
10 Men Roofing	Joe Grout	402-699-0014	10.men@live.com



environments

www.samuelsgroup.net

Glenwood Resource Center Parapet Wall Pictures
2-05-2018

