



July 26, 2024

To: All Potential Respondents  
From: First Last, Purchasing Agent  
Subject: 005-RFP-1088-2024

### Addendum One

**Please amend the subject RFP to include answers to the following received questions:**

- Q1. Could you clarify whether the demolition of the foundation, restoration of the spring, and other construction activities should be included with the design services and fees presented in respondents' proposals?
- A1. Yes, this RFP includes the demolition, removal, and disposal of the foundation currently enclosing the spring. The foundation consists of walls of poured concrete, approximately 20'x30', 5' high and ~18" thick.
- Q2. What is the project budget for the proposed work?
- A2. Around \$90,000.
- Q3. Does a site visit during the RFP period to review the existing conditions of the spring need to be coordinated with anyone onsite?
- A3. The site is open to the general public, but a site visit would benefit from following the access path which will mean a gate will need to be unlocked. Michael Plummer may be contacted at 515-666-9149 or [michael.plummer@iowa.gov](mailto:michael.plummer@iowa.gov) to coordinate having the gate unlocked for easier access.
- Q4. Could a 1-2 week time extension be provided?
- A4. This solicitation will be extended by two weeks. Closing date will now be Friday, August 16<sup>th</sup> at 2:00pm.

**END OF ADDENDUM ONE**