Addendum 2 for RFB 941800-01

Project Name: DNR Honey Creek Resort Building Automation System Improvements
RFB#941800-01
DAS Project #: 9418.00
Date: 11/15/2024

Bids Due: November 19th, 2024 @ 2:00 PM

<u>Addendum No. 2 Items:</u>

1. Photos from HCR Staff attached showing locations of the PTAC Unit low voltage wire inside the mechanical closet and locations outside a room in the hallway above the drop ceiling.
    a. PTAC Unit wire conduit in hallway.jpg
    b. Thermostat Wire Conduit.jpg
    c. Inside PTAC Closet.jpg

END OF ADDENDUM

5'6"
CB 7
20'
20

PERFECT-1 / 2PS SCH. 40 ASTM D1785 PVC MADE IN JAPAN USE SOLVENT CEMENT
HASTINGS, NE 03-04-08 06:44
120 ASTM D1785 PVC 1/2 HASTINGS, NE 03-04-08 06:44