STORY

CONSTRUCTION
ADDENDUM NO. 1
Date: April 13, 2023
Project: Cherokee Mental Health Institute

New Parking Area
DAS RFP 931600-01
RFP Changes:
Section 1.3.5 ADD 1.3.5.5 ADD Exterior lighting as required.

Section 1.3.5 ADD 1.3.5.6 ADD Widen sidewalk an additional two feet for the area south of the main entrance as
shown in attachment.

Section 1.3.5 ADD 1.3.5.7 ADD Design for the asphalt removal and replacement on existing parking area to be
included as a construction alternate.

QUESTIONS AND ANSWERS FROM THE PRE-PROPOSAL MEETING:

Q1. Isthere a preference to how the flow of traffic should operate?
A1.  No, the priority is to maximize parking space in the available area while maintaining easy snow
removal.
ATTACHMENTS:

1. Attendees to pre-proposal meeting on 4/12/2023 at the Cherokee Mental Health Institute.
2. Sketch showing locations of additional sidewalk and alternate.

END OF ADDENDUM
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CHMHI New Parking Area
Pre-Proposal Meeting

Name

April 11, 2023

Company

Sign-in Sheet

Email Address

g STORY

CONSTRUCTION

Telephone

Sam Vorrie

Story Construction Co.

sam.vorrie@storycon.com

515-291-4483

Elijah Ralston

Story Construction Co.

elijah.ralston@storycon.com

515-290-1135

Jennie Elliott

DAS

iennie.elliott@iowa.gov

515-745-3244
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https://storyconstructionco.sharepoint.com/sites/StoryProjects/23502/PD/INTERNAL/PRECON/MEETINGS/Sign In Sheet
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