Ko0s972821A Nutrient Reduction Wetland Project DOCUMENT DD
Bid No. 26-01 CONSTRUCTION CONTRACT

State of lowa
lowa Department of Agriculture and Land Stewardship
DIVISION OF SOIL CONSERVATION AND WATER QUALITY

THIS AGREEMENT, made this day of , 20 , by and between the
State of lowa, acting through:

Iowa Department of Agriculture and Land Stewardship
Division of Soil Conservation and Water Quality

hereinafter called the DIVISION, and

(Name of Company)

(Address)

(City, State, Zip)
hereinafter called the CONTRACTOR.

WITNESSETH: that the DIVISION agrees to pay the CONTRACTOR the contract price provided herein
for the fulfillment of the work and performance of the covenants set forth herein, and the CONTRACTOR agrees to
commence and complete the project described as follows:

Nutrient Reduction Wetland Project Construction Contract

Section 21, Township 97 North, Range 28 West, Kossuth County, lowa
Project ID: Kos972821A

Bid No. 26-01

for the sum of /100 Dollars ($ .__) and all extra work in connection
therewith as modified by approved Change Orders and Amendments, all in accordance with the terms and conditions herein
contained; and to furnish at the CONTRACTOR’S own proper cost and expense, all materials, equipment, supervision, labor,
insurance, and other accessories and services necessary to construct and complete, in a workmanlike manner, ready for
continuous operation, the above-mentioned project. The work shall be performed in accordance with the requirements and
provisions of the following documents, all of which are made a part hereof and collectively evidence and constitute the
contract:

Notice-to-Bidders (Document AA4)

Instructions to Bidders (Document BB)

Proposal and Schedule of Prices (Document CC)

This Instrument — Construction Contract (Document DD)
General Conditions (Document FF)

Special Conditions (Document GG)

Approved Change Orders (Document HH)

Approved Construction Contract Amendments (Document 11)
Construction Specifications

10. Drawings, Sheet Numbers C001-C401 (14 SHEETS

11. Notice-of-Award (Document LL)

12.  Construction Progress Schedule (Document JJ)

13. Notice-to-Proceed (Document MM)

14. Performance Bond (Document NN)

15. Addenda (when applicable)

VXA R W=

The CONTRACTOR shall complete the Construction Progress Schedule (Document JJ) form provided within fourteen (14)
days of the date that the Notice-of-Award is received. Should there be any reason why the Construction Progress Schedule
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